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SUBJECT FAU Route 1453 (Cermak Rd) 

Project STP-44G6(432) 
Section 2018-126-BR 
Cook County 
Contract No. 62H51 
Item No.3, March 5, 2021 Letting 
Addendum A 

 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page iii of the Table of Contents to the Special Provisions 
2. Revised pages 3 and 9 of the Special Provisions 
3. Added pages 301 and 302 to the Special Provisions 
4. Revised sheets 2, 17, 18, 39, 101, 147, 151 and 168 of the Plans. 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
 
MTS 
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Stage 2 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

Cermak Road 
Sta. 63+76, OS 28’ 

LT 
(Stage 2) 

Gas 

The existing underground 
gas main on the north side 
of Cermak Road at 
Addison Creek is 
proposed by Nicor to be 
abandoned. However, until 
confirmation and 
completion of 
abandonment, the main 
will be in conflict with the 
proposed storm sewer 
construction. 

Nicor  60  days 

 
Stage 3 
 
No conflicts to be resolved. 
 
 
Pre-Stage: __0___ Days Total Installation 
Stage 1: ________ Days Total Installation 
Stage 2: ________ Days Total Installation 
Stage 3: ____0___ Days Total Installation 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Revised 2/23/2021 
 
  



FAU Route 1453 (Cermak Rd) 
Project STP-44G6(432) 

Section 2018-126-BR 
Cook County 

Contract No. 62H51 
 

 
9 

STAGE / 
LOCATION TYPE DESCRIPTION OWNER 

Cermak Road 
Sta 59+30, OS 53’ LT 

to 
Sta. 65+00, OS 50’ 

LT 
(Stage 2) 

Aerial Line 

The contractor is alerted of an 
existing aerial line and utility poles 
along the north side of Cermak 
Road near the proposed sidewalk 
and bridge construction. 

Comcast 

Cermak Road 
Sta. 58+60, OS 40’ 

LT 
to  

Sta. 61+75, OS 40’ 
LT 

(Stage 2) 

Underground 
Fiber Optic 

The contractor is alerted of an 
existing underground fiber optic 
cable along the north side of 
Cermak Road near the proposed 
sidewalk and bridge construction 
near Addison Creek 

Zayo 

Cermak Road 
Sta. 61+75, OS 35’ LT 

to  
Sta. 63+40, OS 35’ LT 

(Stage 2) 

Underground 
Fiber Optic 

The existing underground fiber optic 
cable on the north side of Cermak 
Road at Addison Creek bridge will 
be in conflict with the proposed 
bridge construction. 
 
The underground fiber optic will 
need to be relocated prior to Stage 
2. 

Zayo  

Cermak Road 
Sta. 63+40, OS 35’ 

LT 
to  

Sta. 64+60, OS 35’ 
LT 

(Stage 2) 

Underground 
Fiber Optic 

The contractor is alerted of an 
existing underground fiber optic 
cable along the north side of 
Cermak Road near the proposed 
sidewalk, guardrail and bridge 
construction near Addison Creek 

Zayo 

 
Stage 3 
 
No facilities requiring extra consideration. 
 
The following contact information is what was used during the preparation of the plans as provided by the 
owner of the facility.  
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

AT&T Anthony Velázquez 630-573-5760 av3143@att.com 

Centurylink/ Level(3) Ben Pacocha 224-242-4823 Ben.Pacocha@Centurylink.com 

City of Broadview Matthew Ames 708-681-3602 mames@broadview-il.gov 

Comcast Axel Perez 773-851-8613 Axel_Perez@comcast.com 

ComEd Angela Harrell 630-576-6185 angela_harrell@comed.com 

Nicor Bruce Koppang 630-388-3046 bkoppan@southernco.com 

Zayo John Ferraresi 312-216-0450 John.ferraresi@zayo.com 

Revised 2/23/2021 
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IDNR FLOODWAY PERMIT 
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