



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 8, 2009

SUBJECT: FAP Route 310 (US 67)
Project NHF-0310 (133)
Section 38RS-3; 39 RS-5
McDonough County
Contract No. 68584
Item No. 62, April 24, 2009 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page ii of the Table of Contents to the Special Provisions.
2. Added page 60 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles J. Ingersoll, Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Joseph E. Crowe, Region 3, District 4; Bill Frey; Estimates

TBW:DB:jc

NOTCHED WEDGE LONGITUDINAL JOINT (BDE)..... 40
PAYMENTS TO SUBCONTRACTORS (BDE) 41
PAYROLLS AND PAYROLL RECORDS (BDE) 42
PERSONAL PROTECTIVE EQUIPMENT (BDE) 43
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 44
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 50
REINFORCEMENT BARS (BDE) 51
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)..... 52
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 52
WORKING DAYS (BDE) 53
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 53
FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 56
DELAYED START OF MULTIPLE CONTRACTS 60

Revised 04/08/2009

DELAYED START OF MULTIPLE CONTRACTS

Effective: November 1, 2001

Add the following after the first paragraph of Article 108.03 of the Standard Specifications:

“Contractors who are the apparent low bidders on multiple contracts in one letting, may submit a written request for waiver within 10 days after bid opening to each of the District Engineers in whose district the affected contract is located. The request shall include specific reasons for the delay in a contract prosecution coordination plan and a proposed progress schedule for each contract. Each District Engineer will schedule a meeting with the Contractor within 5 working days after receipt of the request for waiver. Schedules for the prosecution of each contract and exact starting dates, as well as dates for preconstruction conferences, for each contract shall be established. Consideration of waivers will not affect award decisions or the procedures followed to execute awarded contracts.

By submission of a delayed start plan, the Contractor understands and agrees that the granting of a delayed start shall not be reason for an extension of time to complete the contract, and that the decision to approve a waiver for any or all contracts will reside with the Department, whose decision will be final.

All delayed working day contracts shall be scheduled for completion, except for off-pavement and/or cleanup work, by October 15, 2009. However, upon starting a working day contract, working days will be charged according to Article 108.04 of the Standard Specifications until the contract is complete.

Completion date contracts will not be extended beyond the date included in the plans due to the granting of a request for delayed start.

Added 04/08/2009