
 
June 6, 2022 
 
 
 
SUBJECT:  FAP Route 71 (IL 54) 
  Section D5 CM 2022-6 
  Dewitt County 
  Contract No. 70G10 
  Item No. 56, June 17, 2022 Letting 
  Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Table of Contents to the Special Provisions. 
2. Added page 24 to the Special Provisions. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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DELAYED START OF MULTIPLE CONTRACTS 
 
Add the following after the first paragraph of Article 108.03 of the Standard Specifications: 
 

" Contractors who are the apparent low bidders on multiple contracts in one letting, may submit 
a written request for a delayed start within 10 days after bid opening to each of the Regional 
Engineers in whose district the affected contract is located.  The request shall include specific 
reasons for the delayed start in a contract prosecution coordination plan and a proposed progress 
schedule for each contract.  Each Regional Engineer will schedule a meeting with the Contractor 
within five working days after receipt of the delayed start request.  Schedules for the prosecution 
of each contract and exact starting dates, as well as dates for preconstruction conferences, for 
each contract shall be established.  Consideration of a delayed start will not affect award decisions 
or the procedures followed to execute awarded contracts. 
 

By submission of a delayed start request, the Contractor understands and agrees that the 
granting of a delayed start shall not be reason for an extension of time to complete the contract, 
and that the decision to approve a delayed start for any or all contracts will reside with the 
Department, whose decision shall be final. 
 

Working day contracts granted a delayed start shall be scheduled for completion, except for 
off-pavement and/or cleanup work, by 10/31/2022.  However, upon starting a working day 
contract, working days will be charged according to Article 108.04 until the contract is complete. 
 

Completion date contracts granted a delayed start shall be scheduled for completion by the 
date specified elsewhere in the contract." 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Added June 6, 2022 
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