



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 30, 2019

SUBJECT: FAI Route 74 (I-74)  
Project NHPP-3YFN(792)  
Section D5 BRIDGE PAINTING 2020-1  
Vermilion County  
Contract No. 70E06  
Item No. 29, November 8, 2019 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page ii of the Table of Contents to the Special Provisions.
2. Revised page 113 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

WARRANTY FOR CLEANING AND PAINTING STEEL STRUCTURES..... 103  
WEEKLY DBE TRUCKING REPORTS (BDE)..... 113  
WORKING DAYS (BDE) ..... 113  
INTERIM COMPLETION DATE FOR STRUCTURES OVER LYNCH RD..... 113

**WEEKLY DBE TRUCKING REPORTS (BDE)**

Effective: June 2, 2012

Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form "SBE 723" within ten business days following the reporting period. The reporting period shall be Monday through Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the various items of work involved and no additional compensation will be allowed.

**WORKING DAYS (BDE)**

Effective: January 1, 2002

The Contractor shall complete the work within **140** working days.

**INTERIM COMPLETION DATE FOR STRUCTURES OVER LYNCH RD.**

To avoid traffic control conflicts with adjacent projects in Indiana during the 2021 construction season, an interim completion date is required for the structures over Lynch Rd. The Contractor shall complete all work shown in the plans and remove all traffic control & protection items including temporary traffic signals for Locations 3 & 4, S.N. 092-0025 & S.N. 092-0026 on or before **November 25, 2020**. If this work is not complete by the date specified, the Contractor shall be liable and shall pay to the Department the amount per calendar day shown in the table in Article 108.09, and based on the full awarded value of the contract, not as penalty but as liquidated damages, for each day of overrun beyond the date specified or such extended time as may have been allowed.

Revised 10-30-19