



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 24, 2017

SUBJECT: FAP Route 870 (IL 53)
Project NHPP-0870(018)
Section 543 R-I
DuPage County
Contract No. 62C18
Item No. 23, August 4, 217 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices
2. Revised pages 30 & 31 of the Special Provisions
3. Revised sheet 4 & 7 of the plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

John D. Baranzelli, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger, P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Anthony Quigley, Region 1, District 1; Tim Kell; D. Carl Puzey;
Estimates

MS/ab

STATUS OF UTILITIES (D-1)

Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project have provided the following information in regard to their facilities and the proposed improvements. The tables below contain a description of specific conflicts to be resolved and/or facilities which will require some action on the part of the Department's contractor to proceed with work. Each table entry includes an identification of the action necessary and, if applicable, the estimated duration required for the resolution.

UTILITIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in the contract. The company has been notified of all conflicts and will be required to obtain the necessary permits to complete their work; in some instances resolution will be a function of the construction staging. The responsible agency must relocate or complete new installations as noted in the action column; this work has been deemed necessary to be complete for the Department's contractor to then work in the stage under which the item has been listed.

Pre-Stage

STAGE / LOCATION	TYPE	DESCRIPTION	RESPONSIBLE AGENCY	ACTION
	Underground watermain	Slope will be regraded in area of valve vault	Woodridge	Village will adjust their valve vault to new grade line

Pre-Stage: One (1) Days Total Installation

The following contact information is what was used during the preparation of the plans as provided by the Agency/Company responsible for resolution of the conflict.

Agency/Company Responsible to Resolve Conflict	Name of contact	Address	Phone	e-mail address
Village of Woodridge	Brandon Tonarelli, P.E	One Plaza Drive Woodridge, IL 60517	(630) 719-2941	btonarelli@vil.woodridge.il.us

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan included for the contract. The information provided is not a comprehensive list of all remaining utilities, but those which during coordination were identified as ones which might require the Department's contractor to take into consideration when making the determination of the means and methods that would be required to construct the proposed improvement. In some instances the contractor will be responsible to notify the owner in advance of the work to take place so necessary staffing on the owners part can be secured.

Revised 7-24-17

Pre-Stage

STAGE / LOCATION	TYPE	DESCRIPTION	OWNER	ACTION
	Underground watermain	Watermain runs parallel to IL 53 just behind existing retaining wall on East side of IL 53	Village of Woodridge	Watch and Protect
	Underground Gas line	Gas line runs parallel to IL 53 under east side of Service drive	Nicor	Watch and Protect
	Aerial Line	Runs parallel to IL 53 on the west side of IL 53	ComEd	Watch and Protect

The following contact information is what was used during the preparation of the plans as provided by the owner of the facility.

Agency/Company Responsible to Resolve Conflict	Name of contact	Address	Phone	e-mail address
Village of Woodridge	Brandon Tonarelli, P.E	One Plaza Drive Woodridge, IL 60517	(630) 719-2941	btonarelli@vil.woodridge.il.us
Nicor Gas	Bruce Koppang	1844 Ferry Rd Naperville, IL 60563	630-388-3046	bkoppan@sputhernco.com
ComEd	James Peto	One Lincoln Center, Suite 600 Oakbrook Terrace, IL 60181	708-267-7588	

The above represents the best information available to the Department and is included for the convenience of the bidder. The days required for conflict resolution should be taken into account in the bid as this information has also been factored into the timeline identified for the project when setting the completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin on the date of the executed contract regardless of the status of the utility relocations. The responsible agencies will be working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor. A utility kickoff meeting will be scheduled between the Department, the Department's contractor and the utility companies. The Department's contractor is responsible for contacting J.U.L.I.E. prior to any and all excavation work.

Revised 7-24-17