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 Item No. 84, June 16th, 2023 Letting 

Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page i of the Table of Contents of the Special Provisions. 
2. Revised page 5 of the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
 
 
MTS 
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STATUS OF UTILITIES TO BE ADJUSTED   
 

NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 102 and 103 and Articles 105.07 
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of time 
will be considered to the extent the Contractor's operations were affected. 
 
 
COAST GUARD COORDINATION AND RESTRICTIONS 
 
The paint containment system is to hang no lower than 3’ below the profile of the low beam and 
shall not restrict the width between the piers. The paint containment system shall be able to be 
removed or to be moved up to within 1’ of the profile of the low beam in the event the Coast Guard 
directs due to high water conditions.  
 
Prior to commencing work, the Contractor shall submit a written work plan to the US Coast Guard 
for review and approval. The work plan shall include the nature of the work, restrictions to the 
normal horizontal and vertical clearances, descriptions of temporary works such as rescue boats, 
barges, and work platforms, time of year, days of operation, hours of operation, and a point of 
contact available 24 hours per day, 7 days a week throughout the project duration.  
 
The Resident Engineer shall coordinate communication between the Contractor and the US Coast 
Guard.  
 
Submit to: 
 
Eric Washburn 
Bridge Supervisor, Western Rivers 
U.S. Coast Guard 
District 8 Bridge Branch 
1222 Spruce Street 
St. Louis, MO  63103 
314-269-2378 
Eric.Washburn@uscg.mil 
 

mailto:Eric.Washburn@uscg.mil
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