



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 14, 2023

SUBJECT FAI Route 90/94 (I-90/94/Kennedy Expressway)  
Project NHPP-EHG7(288)  
Section FAI 94 22 Bridge Painting  
Cook County  
Contract No. 62U36  
Item No. 74, September 22, 2023 Letting  
Addendum B

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 7 of the Special Provisions
2. Revised sheets 1 & 2 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

MTS

## WORK RESTRICTION

The contractor shall start construction no later than May 1st, 2024.

Within the limits of the moveable barrier, the Contractor shall not be allowed to perform any work activities that is not protected by the moveable barrier.

**No traffic control devices or lane closures will be allowed between August 9<sup>th</sup>, 2024 through August 23<sup>rd</sup>, 2024 and during winter shutdown from November 1<sup>st</sup>, 2024 through April 1<sup>st</sup>, 2025.**

## COMPLETION DATE PLUS WORKING DAYS (D1)

Effective: September 30, 1985

Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on, **August 31, 2025** except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within **10** working days after the completion date for opening the roadway to traffic. Under extenuating circumstances the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the working days allowed for clean up work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer.

**(\*The completion date for Stage 1 shall be November 1, 2024.\*)"**

Article 108.09 or the Special Provision for "Failure to Complete the Work on Time", if included in this contract, shall apply to both the completion date and the number of working days.

## CONTRACTOR COOPERATION

It is anticipated that this contract will be constructed concurrently with other roadway projects within or at the project's improvement limits. These projects may under contract concurrent with this project as follows:

### **IDOT Contract No. 60T46: FAI Route 90/94 (Kennedy Expressway) REVLAC Rehabilitation**

Contract 60T46 has an anticipated start date of April 1, 2023 with work taking place in 2023 and 2024.

Between April 1, 2023 and October 31, 2024, the maintenance of traffic under Contract 62K73 will be coordinated with Contract 60T46 as follows.

- 60T46 – Responsible for traffic control to close reversible lanes starting April 1, 2023 through the duration of both contracts 60T46 and 62K73. Traffic control must remain in place until both Contracts 60T46 and 62K73 have been completed and directed by the Engineer. Traffic control must be removed within 48 hours of the completion of both projects.

Revised 9/1/2023

Revised 9/14/2023