
BID PROPOSAL INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all certifications and 
affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days 
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing 
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be 
eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central 
Bureau of Construction.  
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for 
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper 
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.  
 

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? 
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) 
he/she must indicate at that time which items are being requested For Bidding purposes.  Only those items 
requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued an 
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief 
Procurement Officer that indicates which items have been approved For Bidding.  If Authorization to Bid cannot be 
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial. 
 

ABOUT AUTHORIZATION TO BID 
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and 
correct original document submittal should contact the Department as to the status.  Firms unsure as to authorization 
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these 
instructions.     

 
ADDENDA AND REVISIONS 

It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be 
bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and revisions will also 
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription service emails are an added 
courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.     
 
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 

 
 
Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 



STANDARD GUIDELINES FOR SUBMITTING BIDS 

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted 

bid.  It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and 
address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.  
Use only 1 staple in the upper left hand corner.  Make sure all elements of your bid are stapled together including the bid 
bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This documentation is required 
only if you are awarded the project. 

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be read if it is delivered 

after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded the contract this form is 

to be submitted to the district engineer at the pre-construction conference. 
 
BID SUBMITTAL CHECKLIST 
 

 Cover page (the sheet that has the item number on it) – This should be the first page of your bid proposal, followed by your 
bid (the Schedule of Prices/Pay Items).  If you are using special software or CBID to generate your schedule of prices, do not 
include the blank pages of the schedule of prices that came with the proposal package.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s) with an annual value over $50,000.  Include the 
subcontractor(s) name, address, general type of work to be performed and the dollar amount.  If you will use subcontractor(s) 
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.  
 

 After page 4 – Insert the following documents: Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the 
Contractor Letter of Assent (if applicable).  The general rule should be, if you don’t know where it goes, put it after page 4. 
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – (Not applicable to federally funded projects) List the name of the apprenticeship and training 
program sponsor holding the certificate of registration from the US Department of Labor.  If no applicable program exists, please 
indicate the work/job category.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) – A copy of your State Board of Elections certificate of registration is no longer required with your 
bid. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for which you are 
submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not part of the form and 
you do not need to make copies for each completed Form A. 
 

 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  Copies of the forms 
can be used and only need to be changed when the information changes.  The certification signature and date must be original 
for each letting.  Do not staple the forms together.  If you answered “NO” to all of the questions in Paragraph C (page 12), 
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on 
page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See 
Affidavit of Availability on file”.  Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted 
accounts for 100 percent of the company ownership.  Check YES if any percentage of ownership falls outside of the parameters 
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be 
required to submit a revised Form A. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use the phrase “Per 
Contract Specifications”. 
 
 
  



 Proposal Bid Bond – (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable) 
using the current Proposal Bid Bond form provided in the proposal package.  The Power of Attorney page should be stapled to 
the Proposal Bid Bond.  If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach 
the Proof of Insurance printed from the Surety’s Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last items in your bid should be the DBE 
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork.  If you have 
documentation of a Good Faith Effort, it is to follow the SBE Forms. 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream will be placed on 
the main page of the current letting on the day of the Letting.  The stream will not begin until 10 AM. The actual reading of the 
bids does not begin until approximately 10:30 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the link on the main 
Web page for the current letting. 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 

Contractor pre-qualification .................................................................................................... 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) ................................................. 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ......................................................... 217-782-7806 
Estimates Unit......................................................................................................................... 217-785-3483 
Aeronautics ............................................................................................................................. 217-785-8515 
IDNR (Land Reclamation, Water Resources, Natural Resources) ......................................... 217-782-6302 

 
 
QUESTIONS: following contract execution 
 

Subcontractor documentation, payments ............................................................................... 217-782-3413 
Railroad Insurance ................................................................................................................. 217-785-0275 

 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting January 15, 2016 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.   
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 62B35 
  WILL County 
  Section D1HSRR2016-04 
  Route FAS 2320 
  Project HSR-2320(002) 
  District 1 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included.  
  Prepared by 

  A Cashier’s Check or a Certified Check is included F 
  Checked by 

  An Annual Bid Bond is included or is on file with IDOT.   
                             (Printed by authority of the State of Illinois) 

84 



  
 

Page intentionally left blank 
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PROPOSAL 
 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

 Taxpayer Identification Number (Mandatory)  ____________________________________  
 
For the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 62B35 
  WILL County 
  Section D1HSRR2016-04 
  Project HSR-2320(002) 
  Route FAS 2320 
  District 1 Construction Funds 
 
 Traffic signal modifications on IL 113 (Main St.) at IL 129 (Washington St.) and Union Pacific Railroad 

located in Braidwood (High Speed Rail Improvement). 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents will govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 8/2012) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned bidder further declares that he/she has 

carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and 
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local 
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned bidder further agrees to execute a contract for this 
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The 
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has 
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal 
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in 
accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of Illinois. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered 
as also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the 
property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual bid proposal.  If the guaranty check is placed in another bid  
proposal, state below where it may be found. 

 
The proposal guaranty check will be found in the bid proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned bidder further agrees that if awarded the contract for the sections contained in the 

following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising 
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 

 
 

 
Schedule of Combination Bids 

 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices will govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (the Code) (30 ILCS 

500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to 
transact business or conduct affairs in the State of Illinois prior to submitting the bid. 

 
9. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing 

Department procurements, execute the contract and shall be the sole entity having the authority to accept performance 
and make payments under the contract.  Execution of the contract by the Chief Procurement Officer (CPO) or the State 
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the Department. 
 Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Code. 

 
10. The services of a subcontractor will be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include 
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.  
(30 ILCS 500/20-120) 

 
  

  
 

 
-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
12/14/2015

62B35
State Job # - C-91-017-16

Project Number Route
County Name - WILL- - HSR-2320/002/ FAS 2320
Code - 197 -  - 
District - 1 -  - 
Section Number - D1HSRR2016-04 66

66
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0322141 REM TEMP WOOD POLE EACH 1.000

X0324085 EM VEH P S LSC 20 3C FOOT 194.000

X0325815 REMOVE EXISTING CABLE FOOT 168.000

X0326148 TEMP WP 60 CL4 15 MA EACH 1.000

X0327004 TEMP WP 60 CL 4 EACH 1.000

X1400144 UNINT PWR SUP & C SPL EACH 1.000

X8100863 INTERCEPT EX CONDUIT EACH 7.000

X8161000 EXP & REL EX UNIT DCT FOOT 110.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0030850 TEMP INFO SIGNING SQ FT 77.000

Z0033020 LUM SFTY CABLE ASMBLY EACH 1.000

Z0033028 MAINTAIN LIGHTING SYS CAL MO 6.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0067100 STEEL CASINGS   8 FOOT 123.000

66900200 NON SPL WASTE DISPOSL CU YD 10.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
12/14/2015

62B35
State Job # - C-91-017-16

Project Number Route
County Name - WILL- - HSR-2320/002/ FAS 2320
Code - 197 -  - 
District - 1 -  - 
Section Number - D1HSRR2016-04 66

66
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 1.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70100600 TRAF CONT-PROT 701336 L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102622 TR CONT & PROT 701502 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

72000100 SIGN PANEL T1 SQ FT 15.000

72400710 RELOC SIGN PANEL T1 SQ FT 7.000

72400720 RELOC SIGN PANEL T2 SQ FT 13.000

81028200 UNDRGRD C GALVS     2 FOOT 60.000

81028210 UNDRGRD C GALVS 2 1/2 FOOT 105.000

81028220 UNDRGRD C GALVS     3 FOOT 116.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
12/14/2015

62B35
State Job # - C-91-017-16

Project Number Route
County Name - WILL- - HSR-2320/002/ FAS 2320
Code - 197 -  - 
District - 1 -  - 
Section Number - D1HSRR2016-04 66

66
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

81028240 UNDRGRD C GALVS     4 FOOT 25.000

81028250 UNDRGRD C GALVS     5 FOOT 50.000

81400100 HANDHOLE EACH 3.000

81603051 UD 3#6#8G XLPUSE 1.25 FOOT 220.000

81800330 A CBL 3-1C6 MESS WIRE FOOT 360.000

82102310 LUM SV HOR MT 310W EACH 2.000

84100110 REM TEMP LIGHT UNIT EACH 1.000

85000200 MAIN EX TR SIG INSTAL EACH 1.000

85700310 RR FAC & TY V CAB EACH 1.000

87301215 ELCBL C SIGNAL 14  2C FOOT 770.000

87301225 ELCBL C SIGNAL 14  3C FOOT 1,195.000

87301245 ELCBL C SIGNAL 14  5C FOOT 802.000

87301255 ELCBL C SIGNAL 14  7C FOOT 237.000

87301305 ELCBL C LEAD  14  1PR FOOT 483.000

87301750 ELCBL C RAILRD 14 3C FOOT 93.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
12/14/2015

62B35
State Job # - C-91-017-16

Project Number Route
County Name - WILL- - HSR-2320/002/ FAS 2320
Code - 197 -  - 
District - 1 -  - 
Section Number - D1HSRR2016-04 66

66
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

87301900 ELCBL C EGRDC   6  1C FOOT 177.000

87502440 TS POST GALVS 10 EACH 2.000

87703040 STL COMB MAA&P 62 EACH 1.000

87800100 CONC FDN TY A FOOT 12.000

87800420 CONC FDN TY E 42D FOOT 21.000

87900200 DRILL EX HANDHOLE EACH 15.000

88500100 INDUCTIVE LOOP DETECT EACH 19.000

88600100 DET LOOP T1 FOOT 334.000

89500100 RELOC EX SIG HEAD EACH 4.000

89500200 RELOC EX PED SIG HEAD EACH 3.000

89500300 RELOC EX ILLUM SIGN EACH 1.000

89500400 RELOC EX PED PUSH-BUT EACH 3.000

89501150 RELOC EX TS POST EACH 1.000

89501400 REL EM VEH PR SYS D U EACH 1.000

89501410 REL EM VEH PR SYS P U EACH 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
12/14/2015

62B35
State Job # - C-91-017-16

Project Number Route
County Name - WILL- - HSR-2320/002/ FAS 2320
Code - 197 -  - 
District - 1 -  - 
Section Number - D1HSRR2016-04 66

66
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

89502300 REM ELCBL FR CON FOOT 3,205.000

89502350 REM & RE ELCBL FR CON FOOT 3,615.000

89502375 REMOV EX TS EQUIP EACH 1.000

89502376 REBUILD EX HANDHOLE EACH 2.000

89502380 REMOV EX HANDHOLE EACH 4.000

89502385 REMOV EX CONC FDN EACH 2.000



CONTRACT NUMBER 62B35

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public 
moneys in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of 
State government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor.  If a 
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the 
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false. 

 

  I acknowledge, understand and accept these terms and conditions. 
 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois State Toll 
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in 
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by 
the payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois State Toll Highway Authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
calendar days after the officer, member, or employee takes office or is employed.  The current salary of the Governor is $177,412.00.  Sixty 
percent of the salary is $106,447.20. 
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code.  Information concerning the exemption process is available from the Department upon request. 

 
B.  Negotiations 
 

Section 50-15.  Negotiations. 
 

It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to 
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

Section 50-25.  Inducement. 
 
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor 
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who 
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a 
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4 
felony. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

Section 50-30.  Revolving door prohibition. 
 
CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and 
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging 
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.  
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract 
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.  This Section applies only to persons who 
terminate an affected position on or after January 15, 1999. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

Section 50-40.  Reporting anticompetitive practices. 
 
When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other 
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be 
transmitted to the Attorney General and the CPO. 

 
The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid or submission to a vendor portal is submitted. 

 
F.  Confidentiality 
 

Section 50-45.  Confidentiality.   
 
Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary 
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or 
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining 
agreement, and may in addition be subject to criminal prosecution. 

 
The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

Section 50-50.  Insider information.   
 
It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available 
only by virtue of that office or employment for actual or anticipated gain for themselves or another person. 

 
The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 
 

  I acknowledge, understand and accept these terms and conditions for the above assurances. 
 

III.  CERTIFICATIONS 
 

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every 
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 
 

 
B.  Felons 
 

 
Section 50-10.  Felons.   
 
(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 

enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no 
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement 
with the business. 

 
(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and 

every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the 
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the CPO may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other 
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 
felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.  Every 
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification 
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a 
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications 
completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
Section 50-14 Environmental Protection Act violations. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor, 
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into 
contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business 
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection 
Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that the CPO 
may declare the contract void if this certification is false.  
 

F.  Educational Loan 
 

Section 3 of the Educational Loan Default Act, 5 ILCS 385/3. 
 

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in 
default on an educational loan. 
 
The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/3BE-11. 
 
 
(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a 
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 

 
The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4. 
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H.  International Anti-Boycott 
 
Section 5 of the International Anti-Boycott Certification Act provides  every contract entered into by the State of Illinois for the manufacture, 
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the 
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a 
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is 
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the 
regulations of the U.S. Department of Commerce promulgated under that Act. 
 
The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a 
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the 
Act. 
 

J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not 
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before 
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the 
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned 
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the 
following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid or awarding the contract.  The name of each Company disclosed as doing business or having done 
business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed on the attached document. 
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K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part 
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform 
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for 
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to 
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program 
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each 
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any 
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United 
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of 
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of 
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a complete 
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the 
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed. 
 
Addtionally, Section 30-22 of the Code requires that the bidder certify that an Illinois office be maintained as the primary place of employment 
for persons employed for this contract. 
 

  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification 
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of 
this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons 
bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the 
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any 
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts 
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the 
termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons whose state contracts in the 
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed 
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any 
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period 
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day 
after the date of award or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected 
business entities in accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Code, and that it makes the following certification: 
 
The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  If the business entity is required to 
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due.  The CPO shall not accept a bid or 
proposal if the business entity is not in compliance with the registration requirements.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Code.  This provision does not apply to Federal-aid contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist 
Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement.  Any person 
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:              
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
              
              
               
 

 
  I acknowledge, understand and accept these terms and conditions for the above certifications. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous 

disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the contract 
and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by 
disclosure of the financial interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information 
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a 
material term of the contract.  Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and 
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as 
provided in subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  If 
a bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to 
more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by an individual 
that is authorized to execute contracts for your organization.  The individual signing can be, but does not have to be, the individual for which the 
form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an 
individual that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  Vendors 
desiring to enter into a contract with the State of Illinois must disclose the financial information and potential conflict of 
interest information as specified in this Disclosure Form.  This information shall become part of the publicly available 
contract file.  This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts.  A publicly 
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set 
forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 

 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 
3.  Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Financial Related Information 
Disclosure 

           
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by Section 50-35  of the Code (30 ILCS 500).  
This information shall become part of the publicly available contract file. This Form B must be completed for all bids.  
 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

     

               

 Signature of Authorized Representative          Date 

   

 
 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 
100% of ownership. 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding 
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights Act are applicable to bidders on all construction 
contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44, Illinois 
Administrative Code, Section 750.120.  If it is determined that the contract awardee's projections reflect an 
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the manner 
in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to 
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written 
affirmative action plan to correct such underutilization including a specific timetable geared to the completion stages of 
the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 62B35 
        WILL County 
        Section D1HSRR2016-04 
        Project HSR-2320(002) 
        Route FAS 2320 
        District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. of Human Rights # _______________________________  Duration of Project:  ______________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT 
    

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES         
         

ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 

  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/07) 

 
Note:  See instructions on page 2 
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  WILL County 
  Section D1HSRR2016-04 
  Project HSR-2320(002) 
  Route FAS 2320 
  District 1 Construction Funds 

PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Illinois Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 62B35 
 WILL County 
  Section D1HSRR2016-04 
  Project HSR-2320(002) 
  Route FAS 2320 
  District 1 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 

   
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

  
  
 Name and Address of All Members of the Firm: 
    
 
    
 

 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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 Division of Highways 
 Annual Proposal Bid Bond 

 
This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on       and shall be valid until       11:59 PM (CDST). 

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and       

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid 
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, 
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, 
our heirs, executors, administrators, successors and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to 
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the 
Transportation Bulletin during the effective term indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within 
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter 
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance 
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for 
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to 
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the 
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract 
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall 
remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the 
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If 
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed. 
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in 
whole or in part. 
 
 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on       (date)  Signed and attested before me on       (date) 

   
by        by       

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
               

 (Date Commission Expires)   (Date Commission Expires) 

 

Page 1 of 2 BDE 356A (Rev. 1/21/14)  



 

 

In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By 
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety 
are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
               

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 

 
This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the 
cancellation/termination of the bond. Said written notice shall be issued to the Illinois Department of Transportation, Chief Contracts 
Official, 2300 South Dirksen Parkway, Springfield, Illinois, 62764, and shall be served in person, by receipted courier delivery or 
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the 
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for 
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for 
proposals submitted for any letting or date after the effective date of cancellation/termination. 
 

Page 2 of 2 BDE 356A (Rev. 1/21/14)  
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 Division of Highways 
 Proposal Bid Bond 

 Item No.       

 
 Letting Date       

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and        

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for 
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well 
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors 
and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting 
Date indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as 
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance 
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified 
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the 
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL 
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, 
otherwise, it shall remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, 
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment 
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, 
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on  (date)  Signed and attested before me on  (date) 

by   by  

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
     
 (Date Commission Expires)   (Date Commission Expires) 
 
In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the 
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly 
bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
     

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 

 

   

BDE 356B (Rev. 1/21/14) 
 
 



 

 

 
 

DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration Number        Letting       

   
Participation Statement Item No.       

   
(1)  Instructions Contract No.       

 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form shall be submitted in 
accordance with the special provision and will be attached to the Utilization Plan form.  If additional space is needed complete an 
additional form for the firm.  Trucking participation items; description must list what is anticipated towards goal credit. 
 

(2)  Work: 

Please indicate: J/V       Manufacturer       Supplier (60%)       Subcontractor       Trucking       
  
Pay Item     

No. Description (Anticipated items for trucking)* Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
(3)  Partial Payment Items (For any of the above items which are partial pay items) 
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount: 
*Applies to trucking only 
      
      
 (4) Commitment 
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its 
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.  
 

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a 
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained. 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to 
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime 
contractor or 1st Tier subcontractor.  The undersigned further understand that no changes to this statement may be made without 
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding 
actual work performed on this project and the payment therefore must be provided to the Department. 

    
Signature for Contractor __ 1st Tier __ 2nd Tier   Signature for DBE Firm __ 1st Tier __ 2nd Tier 

Date        Date       

 
Contact Person        Contact Person       

 
Title        Title       

 
Firm Name        Firm Name       

 
Address        Address       

 
City/State/Zip        City/State/Zip       

 
Phone        Phone       

Email Address        Email Address       
 
 E       

 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 
approved by the State Forms Management Center. 

 

WC       

 

 

SBE 2025 (Rev. 03/23/15) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
   Contract No. 62B35 
   WILL County 
   Section D1HSRR2016-04 
   Project HSR-2320(002) 
   Route FAS 2320 
   District 1 Construction Funds 
 
 
 
 
 
 

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 
 
Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
-i- 
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 
 
Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year 
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it 
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor is not able to 
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to 
the change in certification status.  A contractor or subcontractor that makes a false statement material to any given certification required under 
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and 
Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 
 

 
B.  Felons 
 

Section 50-10.  Felons.   
 
(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person 
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the 
business. 
 
(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 

 
-ii- 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or 
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or 
Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.  
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a 
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the 
certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or 
entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or 
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental 
Protection Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that 
the CPO may declare the contract void if this certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 

 
 
 
 
 

-iii- 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or 

erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the 
contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This disclosed information for the subcontractor, will 
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy 
Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  Furthermore, pursuant to this Section, the Procurement 
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company.  Note:  These questions 
are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes 
answer to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by an individual that is authorized to execute contracts for your organization.  The individual signing can be, but does not have to 
be, the individual for which the form is being completed.  The subcontractor is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
an individual that is authorized to execute contracts for your company. 

-a-  
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-b-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  
Subcontractors desiring to enter into a subcontract of a State of Illinois contract must disclose the financial 
information and potential conflict of interest information as specified in this Disclosure Form.  This information 
shall become part of the publicly available contract file.  This Form A must be completed for subcontracts with a 
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

__________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3 Communication Disclosure. 

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 
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RETURN WITH SUBCONTRACT 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

           
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for subcontracts with 
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended 
contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% 
of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or 
parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
 
 
 
 
 

-g-  



 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  Paper-based bids are to be submitted to the Chief 
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the 
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, Illinois until 10:00 a.mJanuary 15, 
2016.  All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of 
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 62B35 
   WILL County 
   Section D1HSRR2016-04 
   Project HSR-2320(002) 
   Route FAS 2320 
   District 1 Construction Funds 

 
 Traffic signal modifications on IL 113 (Main St.) at IL 129 (Washington St.) and Union Pacific Railroad 
located in Braidwood (High Speed Rail Improvement). 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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AND RECURRING SPECIAL PROVISIONS 
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAS Route 2320 (IL 113), Project HSR-2320(002), Section D1HSRR2016-4, Will 
County, Contract No. 62B35, and in case of conflict with any part or parts of said Specifications, 
the said Special Provisions shall take precedence and shall govern. 
 

FAS Route 2320 (IL 113) 
Project HSR-2320(002) 
Section D1HSRR2016-4 

Will County 
Contract No. 62B35 

 
 
LOCATION OF PROJECT 
 
This project begins at a point on the centerline of Illinois Route 113 (Main Street) (F.A.S. Route 
2320) approximately 160 feet northwest of Illinois Route 53 in the City of Braidwood in Will 
County and extends in a northwesterly direction for a total distance of 150 feet.   
 
 
DESCRIPTION OF PROJECT 
 
This is a traffic signal modification project and the work to be performed under this contract 
consists of traffic signal pole removal, traffic signal post relocation, traffic signal head/pedestrian 
facilities/emergency vehicle preemption equipment/signing removal and reinstallation, 
underground conduit, and cable installation and all incidental and collateral work necessary to 
complete the project as shown on the plans and described herein.   
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MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985 Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
PRECAUTIONS FOR UTILITIES 
 
The Contractor shall take whatever precautions which may be necessary to protect the property 
of the various public utilities which may be located underground or above ground, at or adjacent 
to the site of this improvement.  He will be required to repair or replace at his own expense, or 
bear the cost, to repair or replace, any property which has been damaged through his 
negligence. The procedure and specifications of repair will be in accordance with the regulations 
and/or policy of the utility. 
 
  



FAS Route 2320 (IL 113) 
Project HSR-2320(002) 

Section D1HSRR2016-4 
Will County 

Contract No. 62B35 
 

3 

 
STATUS OF UTILITIES TO BE ADJUSTED 
Effective January 30, 1987 Revised January 24, 2013 
 
Utilities companies involved in this project have provided the following estimated durations: 
 

Name of Utility Type Location 
Estimated Duration of Time 
for the Completion of 
Relocation or Adjustment 

Communication with 
Sprint and Level 3 to be 
coordinated through 
Union Pacific Railroad 
Company.  
 
Union Pacific Railroad 
Company 
Paul Pino, Project 
Engineer 
Mail Code:  STOP 0640  
1400 Douglas Street  
Omaha, Nebraska  68179 
paulpino@up.com 
402-544-3582 (W),  
402-203-6021 (Cell) 
 
Sprint 
James Burton 
Facility Engineering / 
OSP_East 
5600 N. River Road, Suite 
200 
Rosemont, IL 60018 
james.m.burton@sprint.co
m 
708-955-6659 
 
Level 3 Communications 
Tim Boykin 
1025 Eldorado Blvd, Suite 
43C-420 
Broomfield, CO 80021 
tim.boykin@level3.com 
720-888-7280 
 

long distance 
underground 
telephone and 
fiber-optic parallel 
with the Union 
Pacific railroad 
tracks 

Proposed 
signal work 
will avoid 
existing 
utilities and 
as such no 
conflicts are 
anticipated to 
existing 
utilities. 

No relocation completion 
date required. 
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Name of Utility Type Location 
Estimated Duration of Time 
for the Completion of 
Relocation or Adjustment 

Commonwealth Edison 
Tony Cox 
1910 South Briggs Street 
Joliet, Illinois 60433-9599 
anthony.cox@ComEd.co
m 
815-724-5010 
 

overhead and 
underground 
electric 

Proposed 
signal work 
will avoid 
existing 
utilities and 
as such no 
conflicts are 
anticipated to 
existing 
utilities. 

No relocation completion 
date required. 

AT&T Distribution 
Mike Osmond 
1000 Commerce Drive, 
Floor 1 
Oak Brook, Illinois 60523 
Mo4581@att.com 
P: 217-789-5644 
C: 217-381-2793 

overhead and 
underground fiber 

Proposed 
signal work 
will avoid 
existing 
utilities and 
as such no 
conflicts are 
anticipated to 
existing 
utilities. 

No relocation completion 
date required. 

Comcast 
Martha Gieras 
6888 Industrial Drive 
Elmhurst, Illinois 60126 
martha_gieras@cable.co
mcast.com 
630-600-6352 

overhead and 
underground 
cable television 

Proposed 
signal work 
will avoid 
existing 
utilities and 
as such no 
conflicts are 
anticipated to 
existing 
utilities. 

No relocation completion 
date required. 

City of Braidwood 
Doug Carroll 
3230 Executive Drive 
Joliet, Illinois 60431 
dcarroll@rehamilton.org 
815-730-3444 

potable water Proposed 
signal work 
will avoid 
existing 
utilities and 
as such no 
conflicts are 
anticipated to 
existing 
utilities. 

No relocation completion 
date required. 
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Name of Utility Type Location 
Estimated Duration of Time 
for the Completion of 
Relocation or Adjustment 

Nicor Gas (AGL 
Resources) 
Patricio Munoz 
3000 East Cass Street 
Joliet, Illinois 60432 
PMunoz@aglresources.co
m 
815-272-9269 
 
For Gas Service Lines: 
1-888-NICOR-4-U 
 

underground gas Proposed 
signal work 
will avoid 
existing 
utilities and 
as such no 
conflicts are 
anticipated to 
existing 
utilities. 

No relocation completion 
date required. 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder. The applicable provisions of Articles 105.07 and 107.39 of the 
Standard Specifications shall apply. 
 
In accordance with 605 ILCS 5/9-113 of the Illinois Compiled Statutes, utility companies have 90 
days to complete the relocation of their facilities after receipt of written notice from the 
Department.  The 90-day written notice will be sent to the utility companies after the following 
occurs: 
 

1) Proposed right of way is clear for contract award.   
2) Final plans have been sent to and received by the utility company.   
3) Utility permit is received by the Department and the Department is ready to issue said 

permit.   
4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying 

them they have 15 days to provide their permit application.  After allowing 15 days for 
submission of the permit the 90 day notice is sent to the utility company.   

5) Any time within the 90 day relocation period the utility company may request a waiver for 
additional time to complete their relocation.  The Department has 10 days to review and 
respond to a waiver request.   
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RAILROAD COORDINATION AND FLAGGERS 
 
The UP Railroad will complete all track, crossings, gates, and railroad signal work. Per article 
107.12 of the Standard Specifications, the services of Railroad Flaggers will be required when 
the contractor operations will encroach on or over the Railroads right-of-way. The flaggers will 
be provided at no cost to the Contractor. The Contractor shall coordinate any road closures for 
roadway work with the Railroad for any crossing closures required for the track and gate work. 
 
Revise Article 107.12 of the Standard Specifications as follows; 
 
A minimum of two (2) weeks’ notice shall be given to the UPRR for flagging coordination. 
 
A minimum of four (4) weeks’ notice shall be given to the UPRR for any associated track or 
signal coordination. 
 
 
INSURANCE (LR 107-4) 
 
All reference to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Roads and Bridge Construction, adopted by 
the Department of Transportation. 
 
The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 
 

1. Union Pacific Railroad Company 
 
The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Revised:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
 

 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 

Union Pacific Railroad                                       10 trains / day                         9 trains / day 
Finance/Insurance, Mail Stop 1870                      at 79 mph                               at 79 mph 
1400 Douglas Street 
Omaha, NE 68179 
 
DOT/AAR No.:  290 506L RR Mile Post:  57.31  
RR Division:  St. Louis RR Sub-Division:  Joliet 
 
For Freight/Passenger Information Contact:   Richard Ellison Phone:  312-777-2048  
For Insurance Information Contact:   Connie Prokupek Phone:  402-544-2215  
 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall submit 
to the Engineer evidence that the required insurance has been approved by the railroad(s). The 
Contractor shall also provide the Engineer with the expiration date of each required policy. 
 
Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
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COORDINATION WITH OTHER CONSTRUCTION PROJECTS 
 
The Contractor shall plan and coordinate their activities with ongoing construction contracts 
within the project limits, including the adjacent railroad crossing modification contract within the 
project limits.  The Contractor shall make every effort to coordinate the work described in these 
Special Provisions with any work being done in the construction contract as noted below. The 
Contractor shall coordinate with the Construction Contract listed below. The infrastructure to be 
installed in the railroad crossing modification Contract is defined “by others” as shown on the 
Plans. The items to be installed “by others” are shown on the Plans as information for the 
Contractor to gain an understanding of the entire system being installed under the simultaneous 
railroad crossing modification contract. Since the work in these contracts will be simultaneously 
in progress in the same general area, coordination between Contractors and between the 
Contractor and the Engineer will be required for installation purposes. 
 
The work in Contract 62B35 shall be installed within the Maintenance of Traffic provided in the 
contract listed below. It is the responsibility of the 62B35 Contractor to coordinate with other 
Contractors and provide any additional Maintenance of Traffic necessary as provided elsewhere 
in these special provisions. 
 
Coordination between the various Contractors regarding the sequence and timing for execution 
of work items shall be in accordance with Article 105.08 of the Standard Specifications and as 
herein noted. The Contract limits and coordination items are as follows:  
 

 UP Railroad Crossing 290506L (IL Route 113/Main Street) Modification Contract 
(UPRR) between IL Route 129 (Washington Street) and IL Route 53 
 
Coordination Items: 

 
A. This railroad crossing modification contract involves the modification of the existing 

UP Railroad track crossing of Main Street and the installation of a new track to the 
north/west of the existing track, as well as associated grading, roadway geometry, 
drainage, utility, and other modifications.  This railroad crossing modification contract 
will include the closure of Main Street and the installation of all-way stop control at 
the intersection of Main Street & Washington Street and Main Street & IL Route 53.   

B. Coordinate with the railroad modification Contractor to allow for the removal, 
relocation, and installation of traffic signal and lighting elements contained in 
Contract 62B35 during the road closure stage(s).  Existing traffic signal and lighting 
facilities are not to be removed until the road closure has been established and the 
road is not to be reopened until the proposed traffic signal and lighting element are 
installed, tested, and accepted by the Engineer.   

C. Coordinate with the railroad modification Contractor for the location and installation 
of existing and proposed traffic signal and lighting elements near proposed railroad 
crossing elements.  This includes traffic signal foundations, poles, mast arms, and 
handholes, as well as conduit to be installed under the proposed new track.   
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Add the following paragraph to the beginning of Article 105.08. “The Contractor shall identify all 
such work items (including the items listed in the Contract) at the beginning of the Contract and 
coordinate the sequence and timing for their execution and completion with the other 
Contractors through the Engineer. All of these work items shall be identified as separate line 
items in the Contractor’s proposed Construction Progress Schedule. Items requiring 
coordination between Contracts are not limited to those items listed herein. The Contractor shall 
exercise diligent effort to coordinate all Contract work for the benefit of the project effort as a 
whole. Additional compensation or the extension of Contract time will not be allowed for the 
progress of the work items affected by the lack of such coordination by the Contractor”.   
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.  Soil samples or analysis without the approval of the Engineer 
will be at no additional cost to the Department.  The lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit whichever is less.   
 
Station 49+50 to Station 51+00 (Main Street, IL 113), 0 to 100 LT/RT (Main St./IL 113 ROW, 
PESA site 2920-30, 100 block of Front Street, Braidwood) - This material meets the criteria of 
Article 669.09(a)(5) and shall be managed in accordance with Article 669.09. COCs sampling 
parameters: VOCs, SVOCs, and metals. 
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TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985 Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
 
 701006 – Off-Road Operations, 2L, 2W, 15' (4.5 m) to 24" (600 mm) from Pavement Edge 
 701011 – Off-Road Moving Operations, 2L, 2W, Day Only 
 701301 – Lane Closure, 2L, 2W, Short Time Operations 
 701336 – Lane Closure, 2L, 2W, Work Areas in Series, for Speeds > 45 Mph 
 701501 – Urban Lane Closure, 2L, 2W, Undivided 
 701502 – Urban Lane Closure, 2L, 2W, with Bidirectional Left Turn Lane 
 701701 – Urban Lane Closure, Multilane Intersection 
 701801 – Sidewalk, Corner or Crosswalk Closure 
 701901 – Traffic Control Devices 
 
DISTRICT ONE DETAILS:  
 
TC-10: Traffic Control & Protection for Side Roads 
TC-22: Arterial Road Information Sign 
 
SPECIAL PROVISIONS:  
 
Maintenance of Roadways 
Public Convenience and Safety (Dist 1) 
Temporary Information Signing 
Wet Reflective Temporary Tape Type III 
Retroreflective Sheeting for Highway Signs (BDE) 
Sidewalk, Corner, or Crosswalk Closure (BDE) 
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TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face ( Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIRMENTS 

 
Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
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Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 
 
 
WET REFLECTIVE TEMPORARY TAPE TYPE III 
Effective: February 1, 2007 Revised: February 1, 2011 
 
Description. 
This work shall consist of furnishing, installing, and maintaining Type III Temporary Pavement 
Marking Tape for Wet Conditions. 
 
Materials. 
Materials shall be according to the following. 
 

Item Article/Section 
(a) Pavement Marking Tape  ....................................................................................... 1095.06 

 
Initial minimum reflectance values under dry and wet conditions shall be as specified in Article 
1095.06.  The marking tape shall maintain its reflective properties when submerged in water.  
The wet reflective properties will be verified by a visual inspection method performed by the 
Department.  The surface of the material shall provide an average skid resistance of 45 BPN 
when tested according to ASTM E 303. 
 

CONSTRUCTION REQUIREMENTS 
 

Type III Temporary Tape for Wet Conditions shall meet the requirements of Article 703.03 and 
703.05.  Application shall follow manufacturer’s recommendations.   
 
Method of Measurement. 
This work will be measured for payment in place, in feet (meters). 
 
Basis of Payment. 
This work will be paid for at the contract unit price per foot (meter) for WET REFLECTIVE 
TEMPORARY TAPE TYPE III of the line width specified, and at the contract unit price per 
square foot (square meter) for WET REFLECTIVE TEMPORARY TAPE TYPE III, LETTERS 
AND SYMBOLS. 
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GENERAL ELECTRICAL REQUIREMENTS 
Effective:  January 1, 2012 
 
Add the following to Article 801 of the Standard Specifications: 
 

“Maintenance transfer and Preconstruction Inspection: 
 
General.  Before performing any excavation, removal, or installation work 
(electrical or otherwise) at the site, the Contractor shall request a maintenance 
transfer and preconstruction site inspection, to be held in the presence of the 
Engineer and a representative of  the party or parties responsible for maintenance 
of any lighting and/or traffic control systems which may be affected by the work.  
The request for the maintenance transfer and preconstruction inspection shall be 
made no less than seven (7) calendar days prior to the desired inspection date.  
The maintenance transfer and preconstruction inspection shall: 
 
Establish the procedures for formal transfer of maintenance responsibility required 
for the construction period. 
 
Establish the approximate location and operating condition of lighting and/or traffic 
control systems which may be affected by the work 
 
Marking of Existing Cable Systems.  The party responsible for maintenance of any 
existing lighting and/or traffic control systems at the project site will, at the 
Contractor's request, mark and/or stake, once per location, all underground cable 
routes owned or maintained by the State.  A project may involve multiple 
"locations" where separated electrical systems are involved (i.e. different 
controllers).  The markings shall be taken to have a horizontal tolerance of at least 
304.8 mm (one (1) foot) to either side..  The request for the cable locations and 
marking shall be made at the same time the request for the maintenance transfer 
and preconstruction inspection is made.  The Contractor shall exercise extreme 
caution where existing buried cable runs are involved.  The markings of existing 
systems are made strictly for assistance to the Contractor and this does not relieve 
the Contractor of responsibility for the repair or replacement of any cable run 
damaged in the course of his work, as specified elsewhere herein.  Note that the 
contractor shall be entitled to only one request for location marking of existing 
systems and that multiple requests may only be honored at the contractor's 
expense.  No locates will be made after maintenance is transferred, unless it is at 
the contractor’s expense. 
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Condition of Existing Systems.  The Contractor shall conduct an inventory of all 
existing electrical system equipment within the project limits, which may be 
affected by the work, making note of any parts which are found broken or missing, 
defective or malfunctioning.  Megger and load readings shall be taken for all 
existing circuits which will remain in place or be modified.  If a circuit is to be taken 
out in its entirety, then readings do not have to be taken.   The inventory and test 
data shall be reviewed with and approved by the Engineer and a record of the 
inventory shall be submitted to the Engineer for the record.  Without such a record, 
all systems transferred to the Contractor for maintenance during construction shall 
be returned at the end of construction in complete, fully operating condition.” 

 
Add the following to the 1st paragraph of Article 801.05(a) of the Standard Specifications: 
 

“Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance and CCTV must be in 
separate submittals since they may be reviewed by various personnel in various 
locations.” 

 
Revise the second sentence of the 5th paragraph of Article 801.05(a) of the Standard 
Specifications to read: 
 

“The Engineer will stamp the submittals indicating their status as ‘Approved’, 
‘Approved as Noted’, ‘Disapproved’, or ‘Information Only’. 

 
Revise the 6th paragraph of Article 801.05(a) of the Standard Specifications to read: 
 

“Resubmittals.  All submitted items reviewed and marked ‘Approved as Noted’, or 
‘Disapproved’ are to be resubmitted in their entirety with a disposition of previous 
comments to verify contract compliance at no additional cost to the state unless 
otherwise indicated within the submittal comments.” 

 
Revise Article 801.11(a) of the Standard Specifications to read: 
 

“Lighting Operation and Maintenance Responsibility.  The scope of work shall 
include the assumption of responsibility for the continuing operation and 
maintenance the of existing,  proposed, temporary, sign and navigation lighting, or 
other lighting systems and all appurtenances affected by the work as specified 
elsewhere herein.  Maintenance of lighting systems is specified elsewhere and will 
be paid for separately 
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Energy and Demand Charges.  The payment of basic energy and demand charges 
by the electric utility for existing lighting which remains in service will continue as a 
responsibility of the Owner, unless otherwise indicated.  Unless otherwise 
indicated or required by the Engineer duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously 
at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the 
Engineer to place a proposed new lighting system in service, whether the system 
has passed final acceptance or not, (such as to allow temporary lighting to be 
removed), the Owner will accept responsibility for energy and demand charges for 
such lighting, effective the date of authorization.  All other energy and demand 
payments to the utility shall be the responsibility of the Contractor until final 
acceptance.” 

 
Add the following to Section 801 of the Standard Specifications: 
 

“Lighting Cable Identification.  Each wire installed shall be identified with its 
complete circuit number at each termination, splice, junction box or other location 
where the wire is accessible.” 
 
“Lighting Cable Fuse Installation.  Standard fuse holders shall be used on 
non-frangible (non-breakaway) light pole installations and quick-disconnect fuse 
holders shall be used on frangible (breakaway) light pole installations.  Wires shall 
be carefully stripped only as far as needed for connection to the device.  
Over-stripping shall be avoided.  An oxide inhibiting lubricant shall be applied to 
the wire for minimum connection resistance before the terminals are crimped-on.  
Crimping shall be performed in accordance with the fuse holder manufacturer's 
recommendations.  The exposed metal connecting portion of the assembly shall 
be taped with two half-lapped wraps of electrical tape and then covered by the 
specified insulating boot.  The fuse holder shall be installed such that the fuse side 
is connected to the pole wire (load side) and the receptacle side of the holder is 
connected to the line side.” 
 

Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to read: 
 
“When the work is complete, and seven days before the request for a final inspection, 
the full-size set of contract drawings. Stamped “RECORD DRAWINGS”, shall be 
submitted to the Engineer for review and approval and shall be stamped with the date 
and the signature of the Contractor’s supervising Engineer or electrician.  The record 
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review 
and approval.  In addition to the record drawings, copies of the final catalog cuts which 
have been Approved or Approved as Noted shall be submitted in PDF format along with 
the record drawings.  The PDF files shall clearly indicate either by filename or PDF table 
of contents the respective pay item number.  Specific part or model numbers of items 
which have been selected shall be clearly visible.” 
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Add the following to Article 801.16 of the Standard Specifications: 
 
“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or 
being affected in other ways by this contract: 
 

 Last light pole on each circuit 
 Handholes 
 Conduit roadway crossings 
 Controllers 
 Control Buildings 
 Structures with electrical connections, i.e. DMS, lighted signs. 
 Electric Service locations 
 CCTV Camera installations 
 Fiber Optic Splice Locations 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

1. Description of item 
2. Designation or approximate station if the item is undesignated 
3. Latitude 
4. Longitude 

 
Examples: 

 
Equipment Description Equipment Designation Latitude Longitude 
CCTV Camera pole ST42 41.580493 -87.793378 
FO mainline splice handhole HHL-ST31 41.558532 -87.792571 
Handhole HH at STA 234+35 41.765532 -87.543571 
Electric Service Elec Srv 41.602248 -87.794053 
Conduit crossing SB IL83 to EB I290 ramp SIDE A 41.584593 -87.793378 
Conduit crossing SB IL83 to EB I290 ramp SIDE B 41.584600 -87.793432 
Light Pole DA03 41.558532 -87.792571 
Lighting Controller X 41.651848 -87.762053 
Sign Structure FGD 41.580493 -87.793378 
Video Collection Point VCP-IK 41.558532 -87.789771 
Fiber splice connection Toll Plaza34 41.606928 -87.794053 
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Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 100 feet.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 5 meter accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 

 
 
UNIT DUCT 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 810.04 to read: 
 

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) 
unless otherwise directed by the Engineer.” 

 
Revise Article 1088.01(c) to read: 
 

“(c)  Coilable Nonmetallic Conduit. 
 
General: 

 
The duct shall be a plastic duct which is intended for underground use and which can be 
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for 
further processing and/or installation without adversely affecting its properties of 
performance. The duct shall be a plastic duct which is intended for underground use and 
can be manufactured and coiled or reeled in continuous transportable lengths and 
uncoiled for further processing and/or installation without adversely affecting its 
properties of performance.   
 
The duct shall be made of high density polyethylene which shall meet the requirements 
of ASTM D 2447, for schedule 40.  The duct shall be composed of black high density 
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33.  The wall 
thickness shall be in accordance with Table 2 for ASTM D 2447. 
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The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit.  The 
duct shall also comply with NEC Article 354.100 and 354.120. 

 
Submittal information shall demonstrate compliance with the details of these 
requirements. 

 
Dimensions: 

 
Duct dimensions shall conform to the standards listed in ASTM D2447.  Submittal 
information shall demonstrate compliance with these requirements. 

 
Nominal Size Nominal I.D. Nominal O.D. Minimum Wall 

mm in mm in mm in mm in 
31.75 1.25 35.05 1.380 42.16 1.660 3.556  +0.51 0.140  +0.020 
38.1 1.50 40.89 1.610 48.26 1.900 3.683   +0.51 0.145  +0.020 

 
Nominal Size Pulled Tensile 

mm in N lbs 
31.75 1.25 3322 747 
38.1 1.50 3972 893 

 
Marking: 

 
As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and 
durably marked at least every 3.05 meters (10 feet) with the material designation (HDPE 
for high density polyethylene), nominal size of the duct and the name and/or trademark 
of the manufacturer. 

 
Performance Tests: 
 
Polyethylene Duct testing procedures and test results shall meet the requirements of UL 
651.  Certified copies of the test report shall be submitted to the Engineer prior to the 
installation of the duct.  Duct crush test results shall meet or exceed the following 
requirements: 
 

Duct
Diameter 

Min. force required to 
deform sample 50% 

mm in N lbs 
35 1.25 4937 1110 
41 1.5 4559 1025 

 
 
WIRE AND CABLE 
Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90C dry and 75C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 
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Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 
Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   
6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used 
as the ground conductor. Unless otherwise indicated, the code word designation 
of this cable assembly is “Palomino”.  The steel reinforced aluminum conductor 
shall conform to ASTM B-232.  The cable shall be assembled according to 
ANSI/ICEA S-76-474.” 

 
Revise the second paragraph of Article 1066.05 to read: 
 
“The tape shall have reinforced metallic detection capabilities consisting of a woven reinforced 
polyethylene tape with a metallic core or backing.” 
 
 
LUMINAIRE 
Effective:  January 1, 2012 
 
Add the following to first paragraph of Article 1067(c) of the Standard Specifications: 
 

“The reflector shall not be altered by paint or other opaque coatings which would 
cover or coat the reflecting surface.  Control of the light distribution by any 
method other than the reflecting material and the aforementioned clear protective 
coating that will alter the reflective properties of the reflecting surface is 
unacceptable” 
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Add the following to Article 1067(f) of the Standard Specifications: 
 

“The ballast shall be a High Pressure Sodium, high power factor, constant 
wattage auto-regulator, lead type (CWA) for operation on a nominal 240 volt 
system.” 

 
Revise Article 1067(f)(1) of the Standard Specifications to read: 
 

“The high pressure sodium, auto-regulator, lead type (CWA) ballast shall be 
designed to ANSI Standards and shall be designed and rated for operation on a 
nominal 240 volt system.  The ballast shall provide positive lamp ignition at the input 
voltage of 216 volts.  It shall operate the lamp over a range of input voltages from 
216 to 264 volts without damage to the ballast.  It shall provide lamp operation 
within lamp specifications for rated lamp life at input design voltage range.  
Operating characteristics shall produce output regulation not exceeding the 
following values: 
  

Nominal Ballast 
Wattage 

Maximum Ballast 
Regulation 

750 25% 

400 26% 

310 26% 

250 26% 

150 24% 

70 18% 

 
For this measure, regulation shall be defined as the ratio of the lamp watt 
difference between the upper and lower operating curves to the nominal lamp 
watts; with the lamp watt difference taken within the ANSI trapezoid at the 
nominal lamp operating voltage point parallel to the minimum lamp volt line: 
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100RegulationBallast 



LampN

LampLLampH

W

WW
 

 
where:  
WLampH   = lamp watts at +10% line voltage when Lamp voltage = LVH 
WLampL  = lamp watts at - 10% line voltage when lamp voltage = LVL 
WlampN  = lamp watts at nominal lamp operating voltage = LVN 

 

Wattage Nominal 
Lamp Voltage, LVN

LVL LVH 

750 120v 115v 125v 
400 100v 95v 105v 
310 100v 95v 105v 
250 100v 95v 105v 
150 55v 50v 60v 
70 52v 47v 57v 
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Ballast losses, based on cold bench tests, shall not exceed the following values: 
 

Nominal Ballast 
Wattage 

Maximum 
Ballast Losses 

750 15% 

400 20% 

310 21% 

250 24% 

150 26% 

70 34% 

 
Ballast losses shall be calculated based on input watts and lamp watts at nominal 
system voltage as indicated in the following equation:  

 

100LossesBallast 



Lamp

LampLine

W

WW
 

 
where: 
Wline   = line watts at nominal system voltage 
Wlamp  = lamp watts at nominal system voltage 

 
Ballast output to lamp. At nominal system voltage and nominal lamp voltage, the 
ballast shall deliver lamp wattage with the variation specified in the following 
table. 
 

Nominal Ballast 
Wattage 

Output to 
lamp variation 

750 ± 7.5% 

400 ± 7.5% 

310 ± 7.5% 

250 ± 7.5% 

150 ± 7.5% 

70 ± 7.5% 
 

Example: For a 400w luminaire, the ballast shall deliver 400 watts ±7.5% at a 
lamp voltage of 100v for the nominal system voltage of 240v which is the range 
of 370w to 430w. 
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Ballast output over lamp life.  Over the life of the lamp the ballast shall produce 
average output wattage of the nominal lamp rating as specified in the following 
table.  Lamp wattage readings shall be taken at 5-volt increments throughout the 
ballast trapezoid.  Reading shall begin at the lamp voltage (LV) specified in the 
table and continue at 5 volt increments until the right side of the trapezoid is 
reached.  The lamp wattage values shall then be averaged and shall be within 
the specified value of the nominal ballast rating.  Submittal documents shall 
include a tabulation of the lamp wattage vs. lamp voltage readings. 

 
Nominal 

Ballast Wattage 
LV Readings 

begin at 
Maximum Wattage 

Variation 
750 110v ± 7.5% 

400 90v ± 7.5% 

310 90v ± 7.5% 

250 90v ± 7.5% 

150 50v ± 7.5% 

70 45v ± 7.5% 
 

Example: For a 400w luminaire, the averaged lamp wattage reading shall not 
exceed the range of ±7.5% which is 370w to 430w” 

 
Add the following to Article 1067(h) of the Standard Specifications: 
 

“Independent Testing.  Independent testing of luminaires shall be required 
whenever the pay item quantity of luminaires of a given pay item, as indicated on 
the plans, is 50 or more.  For each luminaire type to be so tested, one luminaire 
plus one luminaire for each 50 luminaires shall be tested.  Example:  A plan pay 
item quantity of 75 luminaires for a specific pay item would dictate that 2 be 
tested; 135 luminaires would dictate that three be tested.”  If the luminaire 
performance table is missing from the contract documents, the luminaire(s) shall 
be tested and the test results shall be evaluated against the manufacturer’s data 
as provided in the approved material submittal.  The test luminaire(s) results shall 
be equal to or better than the published data.  If the test results indicated 
performance not meeting the published data, the test luminaire will be designated 
as failed and corrective action as described herein shall be performed. 

 
The Contractor shall be responsible for all costs associated with the specified 
testing, including but not limited to shipping, travel and lodging costs as well as the 
costs of the tests themselves, all as part of the bid unit price for this item.  Travel, 
lodging and other associated costs for travel by the Engineer shall be direct-billed 
to or shall be pre-paid by the Contractor, requiring no direct reimbursement to the 
Engineer or the independent witness, as applicable” 
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The Contractor shall select one of the following options for the required testing with 
the Engineer's approval: 
 
a. Engineer Factory Selection for Independent Lab: The Contractor may 

select this option if the luminaire manufacturing facility is within the state 
of Illinois.  The Contractor shall propose an independent test laboratory 
for approval by the Engineer.  The selected luminaires shall be marked by 
the Engineer and shipped to the independent laboratory for tests. 

 
b. Engineer Witness of Independent Lab Test: The Contractor may select 

this option if the independent testing laboratory is within the state of 
Illinois.  The Engineer shall select, from the project luminaires at the 
manufacturer’s facility or at the Contractor's storage facility, luminaires for 
testing by the independent laboratory. 

 
c. Independent Witness of Manufacturer Testing:  The independent witness 

shall select from the project luminaires at the manufacturers facility or at 
the Contractor's storage facility, the luminaires for testing.  The Contractor 
shall propose a qualified independent agent, familiar with the luminaire 
requirements and test procedures, for approval by the Engineer, to 
witness the required tests as performed by the luminaire manufacturer. 

 
The independent witness shall as a minimum meet the following 
requirements: 

 
 Have been involved with roadway lighting design for at least 15 years. 
 Not have been the employee of a luminaire or ballast manufacturer within the last 5 

years. 
 Not associated in any way (plan preparation, construction or supply) with the particular 

project being tested. 
 Be a member of IESNA in good standing. 
 Provide a list of professional references. 

 
This list is not an all inclusive list and the Engineer will make the final 
determination as to the acceptability of the proposed independent witness. 

 
d. Engineer Factory Selection and Witness of Manufacturer Testing: The 

Contractor may select this option if the luminaire manufacturing facility is 
within the state of Illinois.  At the Manufacturer’s facility, the Engineer shall 
select the luminaires to be tested and shall be present during the testing 
process.  The Contractor shall schedule travel by the Engineer to and from 
the Manufacturer’s laboratory to witness the performance of the required 
tests. 
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Should any of the tested luminaires fail to satisfy the specifications and 
perform according to approved submittal information, the luminaire shall be 
unacceptable and be replaced by alternate equipment meeting the 
specifications with the submittal and testing process repeated in their 
entirety; or corrections made to achieve required performance.  In the case 
of corrections, the Contractor shall advise the Engineer of corrections made 
and shall request a repeat of the specified testing and, if the corrections are 
deemed reasonable by the Engineer, the testing process shall be repeated.  
The number of luminaires to be tested shall be the same quantity as 
originally tested; i.e. if three luminaires were tested originally, one, two or 
three failed, another three must be tested after corrective action is taken.  

 
Revise Article 1067.06(a)(1) of the Standard Specifications to read: 
 

“The lamps shall be of the clear type and shall have a color of 1900° to 2200° 
Kelvin.” 

 
 
TRAFFIC SIGNAL CONTROL EQUIPMENT SPECIFICATIONS 
 
The following are specifications from the Illinois Department of Transportation, Standard 
Specifications for Road and Bridge Construction, adopted January 1, 2012, that pertain to traffic 
signal control equipment used at locations interconnected with railroad grade crossing warning 
devices. 
 
Art. 1073.01 (c)(2) 
 

“Internal Preemption Feature. The controller shall implement up to six preemption plans 
according to a preset priority. The method of activation used in preemption shall be 
equipped with a fail safe feature. 
 
Railroad interconnected controllers shall provide for immediate track clearance green re-
service upon receipt of each subsequent pre-empt demand. During this re-service all 
normal vehicle clearance intervals, including red-revert, shall be respected. Pedestrian 
clearance during railroad pre-emption will be limited to a flashing don’t walk interval in 
length to the vehicle yellow clearance interval and shall time concurrently with the yellow 
clearance.” 
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Art. 1074.03 (a)(5)e. 
 

“Railroad Interconnection. Railroad interconnected controllers and cabinets shall be fully 
tested and approved in the equipment suppliers facility prior to field installation. Three 
copies of the complete cabinet wiring showing all connections including railroad 
interconnect circuit shall be furnished. 
 
Cabinets shall be equipped with a labeled test switch for the railroad interconnected 
pre-emption line which shall place a call in the controllers railroad pre-emption routine 
and also shall acknowledge power to the interconnect line. The switch shall resume to 
normal position upon release. 
 
The terminal facility shall be wired so as to provide supervision of all essential pre-
emption components. This wiring shall cause the facility to transfer to or remain in 
flashing operation in the event any critical component is missing, not connected or failed. 
The preemption interface relay shall be wired so as to be in the energized state during 
normal (non-pre-empt) operation. Each critical element such as controller harnesses and 
interface relays shall be wired to form a series loop which must be complete for normal 
operation. 
 
A method of supervising the individually shielded three pair cable or individually braided 
three conductor cable, interconnecting the traffic and railroad facilities shall provide 
flashing operation during failed cable conditions. Upon detection of a failed railroad 
interconnect the controller shall provide one track clearance green interval and shall 
enter flashing operation at the end of track clearance red interval. Such flashing 
operation shall be manually reset. The supervision circuit shall be capable of detecting 
failure of the supervision circuit components themselves, and shall provide fail-safe 
operation upon such failure. 
 
The interconnect to the railroad facility shall be such that demand for preemption begins 
when the railroad flasher begin to flash and ends when railroad gates begin to rise. 
 
A Department approved method of controller security shall be implemented to assure 
data integrity and to preclude changes to critical data. The method shall include a 
means for the controller to continuously verify controller/cabinet Cyclical Redundancy 
Check (CRC) or Terminal and Facility (T&F) Signature match. The CRC or T&F 
Signature shall be developed based on preemptor entries, unit data (including phases 
in use, sequence and ring structure, etc.), overlap assignment and timing, firmware 
version, and any special memory content necessary to proper operation. Where data 
is stored in a data module or on a computer chip, a spare data module or computer 
chip shall be provided to the Engineer.” 
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The following supplements the above specifications and lists additional design criteria for traffic 
signal control equipment used at railroad interconnected locations. This also serves as a 
supplement to general railroad preemption practices and is not meant to be all inclusive. 
 

Supervised Railroad Interconnect Circuit: The cable shall meet the requirements of 
Section 873 of the Standard Specifications, except for the following: 
 
Add to Article 873.02 of the Standard Specifications: 
 
The railroad interconnect cable shall be three conductor stranded #14 copper cable in 
a clear polyester binder, shielded with #36 AWG tinned copper braid with 85% 
coverage, and insulated with .016” polyethylene (black, blue, red).  The jacket shall be 
black 0.045 PVC or polyethylene. 
 
Interconnect cable shall be installed in conduit (no direct burial) in a continuous run 
without splices from the traffic control equipment to the railroad equipment house. The 
copper braid shields from each conductor shall be bundled and connected to AC minus 
(-) in the traffic signal cabinet. At the location of the railroad equipment termination, the 
shields shall be stripped away from the connections to prevent shorting with the 
conductors. A failure in the interconnection circuit shall result in activation of a 
supervisory failure alarm. 
 
Remote Flash or Flashing Logic Inverted: Controllers with railroad preemption 
software meeting these specifications shall invert the remote flash input or the flashing 
logic output. This will preclude the installation of a controller without the proper railroad 
software and a normal controller with standard (non-railroad) software will not be able to 
run the traffic signals. 
 
Critical Components Series Loop: As referred to in the specifications, all critical 
components to railroad preemption in the traffic controller cabinet such as relays and 
harnesses shall utilize the 24v DC monitor voltage to form a series loop. Removal of any 
component shall result in the traffic signals entering a flashing red condition. The 24v 
latch in the Management Malfunction Unit shall be programmed, requiring manual reset 
if a failure in the series loop occurs. 
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Controller Data Security: Data protected by the preemption security (CRC/T&F) shall 
include firmware/software version and all data pertinent to the sequences of 
operation, all railroad preemptor data, yellow and red clearance times, overlap 
data/timers, or any data that may affect the amount of time to the start of track clear 
green during a preempt demand. The software shall utilize an algorithm to determine 
a 16 bit identifier, unique to the programmed values in the protected data. This 16 bit 
identifier shall be hardwired in the control cabinet and shall provide inputs to the 
controller matching the unique identifier. During traffic signal operation (run mode) the 
controller shall continuously, at least once every second, make a verification of the 16 
bit identifier to the physical hardwired inputs. If a difference/fault is detected, the 
controller shall enter an all red flash condition and a CRC failure alarm shall be 
activated. A restart of the traffic signals will require a manual restart of the controller 
once the fault is corrected. A method shall be implemented to prevent changes to the 
critical data while the traffic signals are in full operation, and only changes can be 
made while the traffic signals are in flashing red. Once changes are made, the 
controller shall require a manual restart and the controller shall perform a verification 
of the 16 bits prior to allowing the traffic signals to enter into full operation. 
 
Controller Preempt Input Verification: Like the supervisory interconnection circuit 
monitors the integrity of the interconnect cable, this feature monitors the integrity of the 
controller railroad preemption input and associated wiring within the traffic controller 
cabinet. This utilizes a secondary railroad preemption input that is normally active/on 
when no demand for railroad preemption is present. When a demand for railroad 
preemption is received, the normal railroad preemptor input is applied and the secondary 
input is dropped. If both inputs are either simultaneously on or simultaneously off for a 
time period of more than 1 second, the controller recognizes this as an input failure. 
When a failure occurs, the traffic controller is configured to provide a track clearance 
interval followed by a flashing red condition. This occurrence sets a preempt input alarm 
and also requires a manual reset of the controller. 
 
Track Clearance Green Re-service: Any demand for railroad preemption received at 
any point in the normal sequence, the emergency vehicle preemption sequence (if 
applicable, including bus preemption and other forms of low priority preemption) or a 
previously called for railroad preemption sequence shall result in the traffic controller 
providing a track clearance green indication within a “max. time to track clearance green” 
(usually 8 seconds depending on site specific criteria) and shall provide a full track 
clearance green time interval after the preemption demand was received. The controller 
software shall have the capability to restart the railroad preemption sequence providing a 
full track clearance green interval from any point within the railroad preemption 
sequence from the start of track clear green through the entire dwell/hold interval(s) 
including any exit yellow and red clearance intervals, if the demand for preemption drops 
and is reapplied. The number of times the controller is able to react to successive 
demands for railroad preemption shall not be limited. This shall be a software based 
routine that does not require any user programming and shall be designed into the 
software. 
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Preemption Priority: Preemptor number 1 is typically assigned to a supervisory failure 
in the interconnection circuit and preemptor number 2 is assigned to a normal railroad 
preemption demand. Preemptor number 1 shall have priority over preemptor number 2 
and preemptor number 2 shall have priority over all other forms of preemption. 
 
Delay Time for Railroad Preemption: In order to compensate for noisy or intermittent 
calls, the controller shall have a programmable delay timing parameter for railroad 
preemptors, programmed at 1 second. Any demands for railroad preemption lasting less 
than the programmed 1 second, will be ignored by the controller. This should apply to 
any sub-sequent demands for railroad preemption that may occur while the controller is 
still within the railroad preemption sequence from a prior demand. 
 
Preempt Input Extend/Debounce: In order to compensate for noisy or intermittent 
dropped calls, the controller shall have the ability to extend the preempt call for normal 
railroad preemption, for a time period of 1 second. The controller shall ignore any 
dropped calls that last less than 1 second and not provide an additional track clearance 
green re-service interval. This only applies after the traffic controller enters the railroad 
preemption sequence after the initial Delay Time expires. This does not apply to the 
supervisory failure mode of railroad preemption, typically preemptor number 1. 
 
Non-Locking Preemption: The controller shall have the capability to configure the 
railroad preemptors as non-locking calls. If a demand for preemption is placed for 
duration of less than one second (as programmed in the delay timer), the call will not 
lock and the controller will not initiate the preemption sequence. 
 
Furthermore, if an initial demand for preemption is dropped prematurely while the 
preemption sequence is still timing, the non-locking feature will allow the controller to re-
service another demand for preemption. 
 
Minimum Green before Preemption: The controller shall have a separate minimum 
green timing parameter, programmed at 1 second, that replaces normal controller 
phase minimum green times when entering railroad preemption. When a demand for 
preemption is applied, any active phase(s) shall terminate immediately or after they 
have been active for 1 second if the demand occurs at the start of the phase(s). If any 
indications that are part of the track clearance green are active when the demand for 
railroad preemption is placed, those indications will not terminate until after the track 
clearance green interval is completed. 
 
Railroad Hold/Dwell Interval: The controller shall have the capability to display a 
programmable phase(s) and rest in that phase(s) until the demand for railroad 
preemption is released. The controller shall also have the option to cycle between a 
set of programmable phases that don’t conflict with the railroad crossing, or rest in an 
all-red steady state until the demand is released. The necessity for cycling during the 
hold interval or use of an all-red steady state is determined by an engineering 
assessment of specific site criteria. The controller shall have a timing parameter that 
will provide a minimum hold/dwell time, even if the demand for preemption is dropped 
prematurely. The controller must be able to re-service any subsequent demands for 
preemption during this minimum hold/dwell time. 
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Railroad Hold/Dwell Extension: The controller shall have a timing parameter that will 
extend the hold/dwell interval for a programmed time after the demand for railroad 
preemption has been released. The controller must be able to re-service any 
subsequent demands for preemption during this extension time. 
 
Pre-signal Timing: When pre-signals are present in advance of a railroad crossing, 
during normal operation the pre-signal green indications terminate a programmable time 
(timed overlap) prior to the indications at the highway intersection. The duration of the 
timed overlap should not be reduced when leaving normal operation to service other 
forms of pre-emption such as emergency vehicle or bus preemption. If a demand for 
railroad preemption occurs during the timed overlap portion of the normal sequence, the 
overlap timer shall terminate and the track clear green interval shall begin immediately, 
after the pre-signal yellow and red vehicle clearance intervals are completed. 
 
Remote Monitoring and Alarms: Capabilities to remotely monitor the traffic controller 
shall be provided including the capability to monitor the operation of the controller, 
upload logs/events, and to verify the integrity of the database. In addition, the controller 
shall have the ability to automatically report alarms, such as preempt 1 activation, 
preemptor input failure, automatic flash, CRC failure, 24v failure and other user defined 
alarms. The controller shall have the ability to prevent the remote download of changes 
to the critical data protected by the railroad preemption security feature. 
 
Blank-out Signs: Blank-out signs, if used for railroad preemption (No Right Turn, or No 
Left Turn), should activate immediately with the activation of the railroad interconnect 
circuit. They should deactivate immediately with the deactivation of the interconnection 
circuit, not after the controller exits the railroad preemption sequence. Whenever the 
traffic signals are in flashing red operation, cabinet circuitry shall be such that the signs 
will remain operational if the interconnection circuit activates due to railroad warning 
device activation. 
 
Uninterrupted Power Supply (UPS)/Battery Back-up: When all traffic signal displays 
are LED, a UPS, to continue the operation of the traffic signals during power outages, 
shall be provided with the traffic controller. When traffic signals are modernized, any 
incandescent signal indications should be updated to LED; and all LED indications shall 
be used on new traffic signal installations. 
 
Equipment Testing: Prior to field installation, a joint shop inspection of the control 
equipment is required, including representatives from the ICC, the highway agency and 
the equipment Vendor. This inspection consists of an interval by interval test of the 
controller to verify the traffic signal sequences and to verify the implementation of these 
safety features. 
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MAST ARM SIGN PANELS 
Effective: May 22, 2002 Revised: July 1, 2015 
720.01TS 
 
Add the following to Article 720.02 of the Standard Specifications: 
 
Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-
T5.  Sign mounting banding, buckles and buckle straps shall be manufactured from AISI 201 
stainless steel. 
 
 
TRAFFIC SIGNAL GENERAL REQUIREMENTS 
Effective: May 22, 2002 Revised: July 1, 2015 
800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.”  The intent of these Special Provisions is to prescribe the materials 
and construction methods commonly used for traffic signal installations.   

 All material furnished shall be new unless otherwise noted herein.  
 Traffic signal construction and maintenance work shall be performed by personnel 

holding current IMSA Traffic Signal Technician Level II certification.  A copy of the 
certification shall be immediately available upon request of the Engineer. 

 The work to be done under this contract consists of furnishing, installing and maintaining  
all traffic signal work and items as specified in the Plans and as specified herein in a 
manner acceptable and approved by the Engineer. 

 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the contractor or the 
Equipment Supplier. 
 
101.57 Equipment supplier.  Company that supplies, represents and provides technical support 
for IDOT District One approved traffic signal controllers and other related equipment.  The 
Equipment Supplier shall be located within IDOT District One and shall: 

 Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal 
controllers and cabinet assemblies. 

 Maintain an inventory of IDOT District One approved controllers and cabinets. 
 Be staffed with permanent sales and technical personnel able to provide traffic signal 

controller and cabinet expertise and support. 
 Technical staff shall hold current IMSA Traffic Signal Technician Level III certification 

and shall attend traffic signal turn-ons and inspections with a minimum 14 calendar day 
notice.  
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Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted electronically through the District’s SharePoint 
System unless directed otherwise by the Engineer.  Electronic material submittals shall follow 
the District’s Traffic Operations Construction Submittals guidelines.  General requirements 
include: 
 
1. All material approval requests shall be made prior to or no later than the date of the 

preconstruction meeting.  A list of major traffic signal items can be found in Article 
801.05. Material or equipment which is similar or identical shall be the product of the 
same manufacturer, unless necessary for system continuity.  Traffic signal materials and 
equipment shall bear the U.L. label whenever such labeling is available.     

2. Product data and shop drawings shall be assembled by pay item.  Only the top sheet of 
each pay item submittal will be stamped by the Department with the review status, 
except shop drawings for mast arm pole assemblies and the like will be stamped with 
the review status on each sheet.  

3. Original manufacturer published product data and shop drawing sheets with legible 
dimensions and details shall be submitted for review.  

4. When hard copy submittals are necessary, four complete copies of the manufacturer’s 
descriptive literatures and technical data for the traffic signal materials shall be 
submitted.  For hard copy or electronic submittals, the descriptive literature and technical 
data shall be adequate for determining whether the materials meet the requirements of 
the plans and specifications.  If the literature contains more than one item, the 
Contractor shall indicate which item or items will be furnished. 

5. When hard copy submittals are necessary for structural elements, four complete copies 
of the shop drawings for the mast arm assemblies and poles, and the combination mast 
arm assemblies and poles showing, in detail, the fabrication thereof and the certified mill 
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials 
shall be submitted.  

6. Partial or incomplete submittals will be returned without review. 
7. Certain non-standard mast arm poles and special structural elements will require 

additional review from IDOT’s Central Office.  Examples include ornamental/decorative, 
non-standard length mast arm pole assemblies and monotube structures.  The 
Contractor shall account for the additional review time in his schedule.   

8. The contract number or permit number, project location/limits and corresponding pay 
code number must be on each sheet of correspondence, catalog cuts and mast arm 
poles and assemblies drawings. 

9. Where certifications and/or warranties are specified, the information submitted for 
approval shall include certifications and warranties.  Certifications involving inspections, 
and/or tests of material shall be complete with all test data, dates, and times.   

10. After the Engineer reviews the submittals for conformance with the design concept of the 
project, the Engineer will stamp the drawings indicating their status as ‘Approved’, 
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.  Since the Engineer's review is for 
conformance with the design concept only, it is the Contractor's responsibility to 
coordinate the various items into a working system as specified.  The Contractor shall 
not be relieved from responsibility for errors or omissions in the shop, working, layout 
drawings, or other documents by the Department's approval thereof.  The Contractor 
must still be in full compliance with contract and specification requirements.   
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11. The Contractor shall secure approved materials in a timely manner to assure 
construction schedules are not delayed. 

12. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’, 
or ‘INCOMPLETE’ are to be resubmitted in their entirety, unless otherwise indicated 
within the submittal comments, with a disposition of previous comments to verify contract 
compliance at no additional cost to the contract. 

13. Exceptions to and deviations from the requirements of the Contract Documents will not 
be allowed.  It is the Contractor’s responsibility to note any deviations from Contract 
requirements at the time of submittal and to make any requests for deviations in writing 
to the Engineer.  In general, substitutions will not be acceptable.  Requests for 
substitutions must demonstrate that the proposed substitution is superior to the material 
or equipment required by the Contract Documents.  No exceptions, deviations or 
substitutions will be permitted without the approval of the Engineer. 

14. Contractor shall not order major equipment such as mast arm assemblies prior to 
Engineer approval of the Contractor marked proposed traffic signal equipment locations 
to assure proper placement of contract required traffic signal displays, push buttons and 
other facilities.  Field adjustments may require changes in proposed mast arm length 
and other coordination. 

 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 
It shall be the contractor's responsibility to verify all dimensions and conditions existing in the 
field prior to ordering materials and beginning construction. This shall include locating the mast 
arm foundations and verifying the mast arms lengths. 
 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved 

equipment supplier in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the equipment supplier’s facility prior to field 
installation, at no extra cost to this contract.   
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Maintenance and Responsibility. 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various 
locations may be altered or reconstructed totally or partially as part of the work 
on this Contract.  The Contractor is hereby advised that all traffic control 
equipment, presently installed at these locations, may be the property of the 
State of Illinois, Department of Transportation, Division of Highways, County, 
Private Developer, Municipality or Transit Agency in which they are located.  
Once the Contractor has begun any work on any portion of the project, all traffic 
signals within the limits of this contract or those which have the item 
"Maintenance of Existing Traffic Signal Installation,” “Temporary Traffic Signal 
Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation,” 
shall become the full responsibility of the Contractor.  The Contractor shall supply 
the Engineer, Area Traffic Signal Maintenance and Operations Engineer, IDOT 
ComCenter and the Department’s Electrical Maintenance Contractor with two 24-
hour emergency contact names and telephone numbers. 
 

b. Automatic Traffic Enforcement equipment such as red lighting running and 
railroad crossing camera systems are owned and operated by others and the 
Contractor shall not be responsible for maintaining this equipment.  
 

c. Regional transit, County and other agencies may also have equipment 
connected to existing traffic signal or peripheral equipment such as PTZ 
cameras, switches, transit signal priority (TSP and BRT) servers and other 
devices that shall be included with traffic signal maintenance at no additional cost 
to the contract. 
 

d. When the project has a pay item for “Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” the Contractor must notify both the Area 
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the 
Department’s Electrical Maintenance Contractor, of their intent to begin any 
physical construction work on the Contract or any portion thereof.  This 
notification must be made a minimum of seven (7) working days prior to the start 
of construction to allow sufficient time for inspection of the existing traffic signal 
installation(s) and transfer of maintenance to the Contractor.  If work is started 
prior to an inspection, maintenance of the traffic signal installation(s) will be 
transferred to the Contractor without an inspection.  The Contractor will become 
responsible for repairing or replacing all equipment that is not operating properly 
or is damaged at no cost to the owner of the traffic signal.  Final repairs or 
replacement of damaged equipment must meet the approval of the Engineer 
prior to or at the time of final inspection otherwise the traffic signal installation will 
not be accepted. 
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e. The Contractor is advised that the existing and/or temporary traffic signal 
installation must remain in operation during all construction stages, except for the 
most essential down time.  Any shutdown of the traffic signal installation, which 
exceeds fifteen (15) minutes, must have prior approval of the Engineer.  Approval 
to shut down the traffic signal installation will only be granted during the period 
extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be 
allowed during inclement weather or holiday periods. 
 

f. The Contractor shall be fully responsible for the safe and efficient operation of 
the traffic signals and other equipment noted herein.  Any inquiry, complaint or 
request by the Department, the Department’s Electrical Maintenance Contractor 
or the public, shall be investigated and repairs begun within one hour.  Failure to 
provide this service will result in liquidated damages of $1000 per day per 
occurrence.  In addition, the Department reserves the right to assign any work 
not completed within this timeframe to the Electrical Maintenance Contractor.  All 
costs associated to repair this uncompleted work shall be the responsibility of the 
Contractor.  Failure to pay these costs to the Electrical Maintenance Contractor 
within one month after the incident will result in additional liquidated damages of 
$1000 per month per occurrence.  Unpaid bills will be deducted from the cost of 
the Contract.  The Department may inspect any signalizing device on the 
Department’s highway system at any time without notification. 
 

g. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere 
to the guidelines set forth in the current edition of the Manual on Uniform Traffic 
Control Devices (MUTCD) regarding work in temporary traffic control zones in 
the vicinity of highway-rail grade crossings which states that lane restrictions, 
flagging, or other operations shall not create conditions where vehicles can be 
queued across the railroad tracks. If the queuing of vehicles across the tracks 
cannot be avoided, a uniformed law enforcement officer or flagger shall be 
provided at the crossing to prevent vehicles from stopping on the tracks, even if 
automatic warning devices are in place. 
 

h. The Contractor shall be responsible to clear snow, ice, dirt, debris or other 
condition that obstructs visibility of any traffic signal display or access to traffic 
signal equipment. 
 

i. The Contractor shall maintain the traffic signal in normal operation during short or 
long term loss of utility or battery back-up power at critical locations designated 
by the Engineer.  Critical locations may include traffic signals interconnected to 
railroad warning devices, expressway ramps, intersection with an SRA route, 
critical corridors or other locations identified by the Engineer.  Temporary power 
to the traffic signal must meet applicable NEC and OSHA guidelines and may 
include portable generators and/or replacement batteries.  Temporary power to 
critical locations shall not be for separately but shall be included in the contract.         
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Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause shall be 
replaced with new equipment meeting current District One traffic signal specifications and 
provided by the Contractor at no additional cost to the Contract and/or owner of the traffic signal 
system, all as approved by the Engineer.  Final replacement of damaged equipment must meet 
the approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal 
installation will not be accepted.  Cable splices are only allowed at the bases pf post and mast 
arms.  
 
Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 
and peripheral equipment, damaged or not operating properly from any cause, shall be the 
responsibility of the municipality or the Automatic Traffic Enforcement company per Permit 
agreement. 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the Equipment 
Supplier prior to the Department’s “turn-on” field inspection.  If in the event the Engineer 
determines work is not complete and the inspection will require more than two (2) hours to 
complete, the inspection shall be canceled and the Contractor will be required to reschedule at 
another date.  The maintenance of the traffic signals will not be accepted until all punch list work 
is corrected and re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic 
signal installation at each separate location.  This request must be made to the Area Traffic 
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) 
working days prior to the time of the requested inspection.  The Department will not grant a field 
inspection until written or electronic notification is provided from the Contractor that the 
equipment has been field tested and the intersection is operating according to Contract 
requirements.  The Contractor must invite local fire department personnel to the turn-on when 
Emergency Vehicle Preemption (EVP) is included in the project.  When the contract includes the 
item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or 
TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of 
the turn-on/detour implementation schedule, as well as stage changes and phase changes 
during construction. 
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The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic 
signal installation.  The Contractor shall be responsible to provide a police officer to assist with 
traffic control at the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office who is 
knowledgeable of the cabinet design and controller functions to attend the traffic signal 
inspection for both permanent and temporary traffic signal turn-ons.     
 
Upon demonstration that the signals are operating and all work is completed in accordance with 
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to 
be placed in continuous operation.  The Agency that is responsible for the maintenance of each 
traffic signal installation will assume the maintenance upon successful completion of this 
inspection. 
 
The District requires the following Final Project Documentation from the Contractor at traffic 
signal turn-ons in electronic format in addition to hard copies where noted.    A CD/DVD shall be 
submitted with separate folders corresponding to each numbered title below.  The CD/DVD shall 
be labelled with date, project location, company and contract or permit number.  Record 
Drawings, Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for 
review by the Department as described here-in. 
 
Final Project Documentation: 

1. Record Drawings.  Signal plans of record with field revisions marked in red ink.  
One hard copy set of 11”x17” record drawings shall also be provided. 

2. Inventory.  Inventory of new and existing traffic signal equipment including 
cabinet types and devices within cabinets in an Excel spread sheet format.  One 
hard copy shall also be provided. 

3. Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach 
showing all traffic signal displays and equipment.  Pictures shall include controller 
cabinet equipment in enough detail to clearly identify manufacture and model of 
major equipment. 

4. Field Testing.  Written notification from the Contractor and the equipment vendor 
of satisfactory field testing with corresponding material performance 
measurements, such as for detector loops and fiber optic systems (see Article 
801.13).  One hard copy of all contract required performance measurement 
testing shall also be provided. 

5. Materials Approval.  The material approval letter.  A hard copy shall also be 
provided. 

6. Manuals.  Operation and service manuals of the signal controller and associated 
control equipment.  One hard copy shall also be provided. 

7. Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the 
cabinet wiring diagrams shall be provided along with electronic pdf and dgn files 
of the cabinet wiring diagram.  Five hard copies of the cable logs and electronic 
excel files shall be provided with cable #, number of conductors and spares, 
connected device/signal head and intersection location. 
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8. Controller Programming Settings.  The traffic signal controller’s timings; backup 
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and 
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type 
and Detector Switching; and any other functions programmable from the 
keyboard.  The controller manufacturer shall also supply a printed form, not to 
exceed 11” x 17” for recording that data noted above. The form shall include a 
location, date, manufacturer’s name, controller model and software version.  The 
form shall be approved by the Engineer and a minimum of three (3) copies must 
be furnished at each turn-on.  The manufacturer must provide all programming 
information used within the controller at the time of turn-on. 

9. Warrantees and Guarantees.  All manufacturer and contractor warrantees and 
guarantees required by Article 801.14. 

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings 
section herein. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on”, completeness of the required documentation and 
successful operation during a minimum 72 hour “burn-in” period following activation of the traffic 
signal.  If approved, traffic signal acceptance shall be verbal at the “turn on” inspection followed 
by written correspondence from the Engineer.  The Contractor shall be responsible for all traffic 
signal equipment and associated maintenance thereof until Departmental acceptance is 
granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by 
the Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The 
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.  
Failure to meet these time constraints shall result in liquidated damage charges of $500 per 
month per incident. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements shall be subject to removal and disposal at the Contractor's expense. 
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Record Drawings. 
The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to 
read: 
 

“When the work is complete, and seven days before the request for a final inspection, 
the reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be 
submitted to the Engineer for review and approval and shall be stamped with the date 
and the signature of the Contractor’s supervising Engineer or electrician.  The record 
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review 
and approval. If the contract consists of multiple intersections, each intersection shall be 
saved as an individual PDF file with TS# and location name in its file name. 

 
In addition to the record drawings, copies of the final catalog cuts which have been 
Approved or Approved as Noted shall be submitted in PDF format along with the record 
drawings.  The PDF files shall clearly indicate the pay item either by filename or PDF 
Table of Contents referencing the respective pay item number for multi-item PDF 
files.  Specific part or model numbers of items which have been selected shall be clearly 
visible.” 

 
As part of the record drawings, the Contractor shall inventory all traffic signal 
equipment, new or existing, on the project and record information in an Excel 
spreadsheet. The inventory shall include equipment type, model numbers, 
software manufacturer and version and quantities. 

 
Add the following to Article 801.16 of the Standard Specifications: 

“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or 
being affected in other ways by this contract: 
 

 All Mast Arm Poles and Posts 
 Traffic Signal Wood Poles 
 Rail Road Bungalow 
 UPS 
 Handholes 
 Conduit roadway crossings 
 Controller Cabinets 
 Communication Cabinets 
 Electric Service Disconnect locations 
 CCTV Camera installations 
 Fiber Optic Splice Locations 
 Conduit Crossings 
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Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

 File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 
 Each intersection shall have its own file 
 Row 1 should have the location name (i.e. IL 31 @ Klausen) 
 Row 2 is blank 
 Row 3 is the headers for the columns 
 Row 4 starts the data 
 Column A (Date) – should be in the following format: MM/DD/YYYY 
 Column B (Item) – as shown in the table below 
 Column C (Description) – as shown in the table below 
 Column D and E (GPS Data) – should be in decimal form, per the 

IDOT special provisions 
 

Examples: 
 

Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) 
NEQ, NB, Dual, 
Combination Pole 

41.580493 -87.793378 

01/01/2015 HH (Handhole) 
Heavy Duty, Fiber, 
Intersection, Double 

41.558532 -87.792571 

01/01/2015 ES (Electrical Service) Ground mount, Pole mount 41.765532 -87.543571 

01/01/2015 CC (Controller Cabinet)  41.602248 -87.794053 

01/01/2015 RSC (Rigid Steel Crossing) 
IL 31 east side crossing 
south leg to center HH at 
Klausen 

41.611111 -87.790222 

01/01/2015 PTZ (PTZ) NEQ extension pole 41.593434 -87.769876 

01/01/2015 POST (Post)  41.651848 -87.762053 

01/01/2015 
MCC (Master Controller 
Cabinet) 

 41.584593 -87.793378 

01/01/2015 
COMC (Communication 
Cabinet) 

 41.584600 -87.793432 

01/01/2015 
BBS (Battery Backup 
System) 

 41.558532 -87.792571 

01/01/2015 CNCR (Conduit Crossing) 4-inch IL 31 n/o of Klausen 41.588888 -87.794440 

 
Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 1 foot.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 

  



FAS Route 2320 (IL 113) 
Project HSR-2320(002) 

Section D1HSRR2016-4 
Will County 

Contract No. 62B35 
 

41 

Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 1 foot accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 

 
Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 
IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E 
or Digger.  If this Contract requires the services of an Electrical Contractor, the Contractor shall 
be responsible at his/her own expense for locating existing IDOT electrical facilities prior to 
performing any work.   If this Contract does not require the services of an Electrical Contractor, 
the Contractor may request one free locate for existing IDOT electrical facilities from the District 
One Electrical Maintenance Contractor prior to the start of any work.  Additional requests may 
be at the expense of the Contractor.  The location of underground traffic facilities does not 
relieve the Contractor of their responsibility to repair any facilities damaged during construction 
at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system.  For locations of utilities, locally owned equipment, 
and leased enforcement camera system facilities, the local Counties or Municipalities may need 
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other 
locations contact J.U.L.I.E. at 1-800-892-0123 or 811. 
 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included 
in the related pay items such as foundation, conduit, handhole, underground raceways, etc.  All 
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in 
kind.  All damage to mowed lawns shall be replaced with an approved sod, and all damage to 
unmowed fields shall be seeded.  All brick pavers disturbed in the work area shall be restored to 
their original configuration as directed by the Engineer.  All damaged brick pavers shall be 
replaced with a comparable material approved by the Engineer.  Restoration of the work area 
shall be included in the contract without any extra compensation allowed to the Contractor. 
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Bagging Signal Heads. 
 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors.  Covers shall be made of outdoor fabric with urethane 
coating for repelling water, have elastic fully sewn around the cover ends for a tight fit over the 
visor, and have a minimum of two straps with buckles to secure the cover to the backplate. A 
center mesh strip allows viewing without removal for signal status testing purposes.  Covers 
shall include a message indicating the signal is not in service. 
 
 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS 
Effective: May 22, 2002 Revised: July 1, 2015 
806.01TS 
 
Revise Section 806 of the Standard Specifications to read: 
 
General.  
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC.  This work shall be in accordance with IDOT’s District One Traffic 
Signal Design Details. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An additional 
ground rod will be required at locations were measured resistance exceeds 25 ohms.  Ground 
rods are included in the applicable concrete foundation or service installation pay item and will 
not be paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor 

shall be bonded to the equipment grounding conductor only at the Electric Service 
Installation.  All power cables shall include one neutral conductor of the same size.  
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(b) The equipment grounding conductor shall be green color coded.  The following is in addition 
to Article 801.04 of the Standard Specifications. 

 
1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral 

conductor) only at the Electric Service Installation.  The equipment grounding conductor 
is paid for separately and shall be continuous.  The Earth shall not be used as the 
equipment grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector, 

to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, 
handhole frames and covers, conduits, and other metallic enclosures throughout the traffic 
signal wiring system, except where noted herein.  Bonding shall be made with a splice and 
pigtail connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap.  A UL listed electrical joint compound shall be applied to all conductors’ 
terminations, connector threads and contact points.  Conduit grounding bushings shall be 
installed at all conduit terminations including spare or empty conduits. 

 
3. All metallic and non-metallic raceways shall have a continuous equipment grounding 

conductor, except raceways containing only detector loop lead-in circuits, circuits under 50 
volts and/or fiber optic cable will not be required to include an equipment grounding 
conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  

When necessary to maintain effective equipment grounding, a full cable heat shrink shall 
be provided over individual conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in 
color coding (green) and size.  The grounding electrode conductor is used to connect the 
ground rod to the equipment grounding conductor and is bonded to ground rods via 
exothermic welding, UL listed pressure connectors, and UL listed clamps .  

 
 
COILABLE NON-METALLIC CONDUIT 
Effective: May 22, 2002 Revised: July 1, 2015 
810.01TS 
 
Description. 
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC). 
 
General. 
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard 
Specifications except for the following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to 
the handholes.   
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Add the following to Article 811.03 of the Standard Specifications: 
 
On temporary traffic signal installations with detector loops, CNC meeting the requirements of 
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up 
the wood pole, unless otherwise shown on the plans 
 
Basis of Payment. 
All installations of CNC for loop detection shall be included in the contract and not paid for 
separately. 
 
 
UNDERGROUND RACEWAYS 
Effective: May 22, 2002 Revised: July 1, 2015 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans 
beyond the structure or duct bank.  The end of this extension shall be capped 
and sealed with a cap designed for the conduit to be capped. 
 
 The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall 
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 
 

  



FAS Route 2320 (IL 113) 
Project HSR-2320(002) 

Section D1HSRR2016-4 
Will County 

Contract No. 62B35 
 

45 

Add the following to Article 810.04(c) of the Standard Specifications: 

“Coilable non-metallic conduit shall be machine straightened to remove the 
longitudinal curvature caused by coiling the conduit onto reels prior to installing in 
trench, encasing in concrete or embedding in structure.  The straightening shall 
not deform the cross-section of the conduit such that any two measured outside 
diameters, each from any location and at any orientation around the longitudinal 
axis along the conduit differ by more than 6 mm (0.25”).”  The longitudinal axis of 
the straightened conduit shall not deviate by more than 20 mm per meter (0.25” 
per foot” from a straight line.  The HDPE and straightening mechanism 
manufacturer operating temperatures shall be followed. 

 
Add the following Article 810.04(d) after Article 810.04(c) of the Standard Specifications: 
 
(d) Conduit Installed In Casing Pipe. The installation of conduit through casing pipe shall be 
true to line and grade and placed inside the casing pipe. Bore spacers applicable to the type of 
duct shall be installed at a minimum of five (5) foot intervals, or as required by the bore spacer 
manufacturer.  
 
The Contractor shall secure the bore spacers to the conduit using strapping or carbon steel 
bands to prevent the spacers from moving or rotating during the installation and grouting 
process.  
 
The ends of the casing pipe shall be capped, but shall be provided with an injection hole to 
inject grout into the annular space between the conduit and casing pipe. The bore spacer rings 
shall be scalloped to allow maximum grout flow area. 
 
After completion of construction, each conduit must first be thoroughly cleaned before being 
mandrelled.  Cleaning can be accomplished by drawing a wire duct brush, a flexible mandrel or 
power water rodding/jetting through each conduit to make sure that no foreign materials are left 
in the conduits after construction.  When cleaning is completed, each conduit must be 
mandrelled with a non-flexible, durable, wood or metal conduit mandrel made specifically for this 
purpose.  The diameter of the mandrel must not be more than ¼ inch smaller in diameter of the 
bore of the conduit and the length of the mandrel must be at least 1 inch longer than the 
diameter of the bore. 
 
Conduit installed must be provided with a nylon or polypropylene rope for pulling the permanent 
wiring.  Sufficient length must be left in handholes and secured to prevent it from slipping back 
into the conduit.   
 
Conduit must be securely fastened in place during construction and progress of the work and 
must be plugged to prevent seepage or grout, water, or dirt.  Conduits must be placed on 
supports/spacers designed and manufactured for this specific purpose.  When not being 
worked, conduits must be capped using metal or plastic caps designed for this purpose.  The 
use of materials such as rags, paper, plastic bags or tape is not allowed. 
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ROD AND CLEAN EXISTING CONDUIT 
Effective: January 1, 2015 Revised:   July 1, 2015 
810.03TS 
 
Description. 
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and 
rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod 
through the conduit to emerge at the next or subsequent handhole in the conduit system at the 
location(s) shown on the plans.  The duct rod may be inserted and removed by any standard 
construction method which causes no damage to the conduit.  The size of the conduit may vary, 
but there shall be no differentiation in cost for the size of the conduit. 
 
The conduit which is to be rodded and cleaned may exist with various amounts of standing 
water in the handholes to drain the conduit and to afford compatible working conditions for the 
installation of the duct rods and/or cables.  Pumping of handholes shall be included with the 
work of rodding and cleaning of the conduit. 
 
Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other 
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the 
Engineer’s order and payment approval as a separate pay item. 
 
Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush 
or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be 
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to 
provide a clean, clear passage for the installation of cable.  Whenever the installation of cables 
is not performed as an adjunct to or immediately following the cleaning of the duct, a light weight 
pulling line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall 
remain in the conduit to facilitate future work.  When great difficulty of either inserting the duct 
rod or removal of the cleaning mandrel is encountered, the duct may require further cleaning by 
use of a compressed air gun, or a low pressure water hose.  In the case of a broken conduit, the 
conduit must be excavated and repaired.  The existence and location of breaks in the conduit 
may be determined by rodding, but the excavation and repair work required will be paid for 
separately. 
 
This work shall be measured per lineal foot for each conduit cleaned.  Measurements shall be 
made from point to point horizontally.  No vertical rises shall count in the measurement. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN 
EXISTING CONDUIT for the installation of new electric cables in existing conduits.  Such price 
shall include the furnishing of all necessary tools, equipment, and materials required to prepare 
a conduit for the installation of cable. 
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GROUNDING CABLE 
Effective: May 22, 2002 Revised: July 1, 2015 
817.01TS 
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except 
for the following: 
 
Add the following to Article 817.02 (b) of the Standard Specifications: 
 
Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor, 
#6 gauge copper, with a green color coded XLP jacket.   
 
The traffic signal grounding conductor shall be bonded, using a UL Listed grounding connector to 
all proposed and existing traffic signal mast arm poles and traffic/pedestrian signal posts, including 
push button posts.  The grounding conductor shall be bonded to all proposed and existing pull 
boxes, handhole frames and covers and other metallic enclosures throughout the traffic signal 
wiring system and noted herein and detailed on the plans.  The grounding conductor shall be 
bonded to conduit terminations using rated grounding bushings.  Bonding to existing handhole 
frames and covers shall be paid for separately. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
Grounding cable shall be measured in place for payment in foot (meter).  Payment shall be at 
the contract unit price for ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING 
CONDUCTOR, NO. 6 1C, which price includes all associated labor and material including 
grounding clamps, splicing, exothermic welds, grounding connectors, conduit grounding 
bushings, and other hardware. 
 
 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON 
INSTALLATION 
Effective: May 22, 2002 Revised: July 1, 2015 
850.01TS 
 
General. 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical 
work on the Contract or any portion thereof. If Contract work is started prior to a traffic 
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the 
Contractor without an inspection.  

 
2. The Contractor shall have electricians with IMSA Level II certification on staff to provide 

signal maintenance.  A copy of the certification shall be immediately available upon 
request of the Engineer. 
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3. This item shall include maintenance of all traffic signal equipment and other connected 
and related equipment such as flashing beacons, emergency vehicle pre-emption 
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ 
cameras, vehicle detection, handholes, lighted signs, telephone service installations, 
communication cables, conduits to adjacent intersections, and other traffic signal 
equipment.   

 
4. Regional transit, County and other agencies may also have equipment connected to 

existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers, radios and other devices that shall be included 
with traffic signal maintenance at no additional cost to the contract.   

 
5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red 

Light Enforcement cameras, detectors, or peripheral equipment.  This equipment is 
operated and maintained by the local municipality and should be de-activated while on 
contractor maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by 

the Contractor.   
 
Maintenance. 

1. The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure 
that they are functioning properly.  The Contractor shall check signal system 
communications and phone lines to assure proper operation. This item includes, as 
routine maintenance, all portions of emergency vehicle pre-emption equipment.  The 
Contractor shall maintain in stock at all times a sufficient amount of materials and 
equipment to provide effective temporary and permanent repairs. Prior to the traffic 
signal maintenance transfer, the contractor shall supply a detailed maintenance 
schedule that includes dates, locations, names of electricians providing the required 
checks and inspections along with any other information requested by the Engineer. 

 
2. The Contractor is advised that the existing and/or span wire traffic signal installation 

must remain in operation during all construction stages, except for the most essential 
down time.  Any shutdown of the traffic signal installation, which exceeds fifteen (15) 
minutes, must have prior approval of the Engineer.  Approval to shut down the traffic 
signal installation will only be granted during the period extending from 10:00 a.m. to 
3:00 p.m. on weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 
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3. The Contractor shall provide immediate corrective action when any part or parts of the 
system fail to function properly.  Two far side heads facing each approach shall be 
considered the minimum acceptable signal operation pending permanent repairs.  When 
repairs at a signalized intersection require that the controller be disconnected or 
otherwise removed from normal operation, and power is available, the Contractor shall 
place the traffic signal installation on flashing operation.  The signals shall flash RED for 
all directions unless a different indication has been specified by the Engineer.  The 
Contractor shall be required to place stop signs (R1-1-36) at each approach of the 
intersection as a temporary means of regulating traffic.  When the signals operate in 
flash, the Contractor shall furnish and equip all their vehicles assigned to the 
maintenance of traffic signal installations with a sufficient number of stop signs as 
specified herein.  The Contractor shall maintain a sufficient number of spare stop signs 
in stock at all times to replace stop signs which may be damaged or stolen. 

 
4. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for 

the maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 

5. Traffic signal equipment which is lost or not returned to the Department for any reason 
shall be replaced with new equipment meeting the requirements of the Standard 
Specifications and these special provisions. 

 
6. The Contractor shall respond to all emergency calls from the Department or others 

within one (1) hour after notification and provide immediate corrective action.  When 
equipment has been damaged or becomes faulty beyond repair, the Contractor shall 
replace it with new and identical equipment. The cost of furnishing and installing the 
replaced equipment shall be borne by the Contractor at no additional charge to the 
contract. The Contractor may institute action to recover damages from a responsible 
third party. If at any time the Contractor fails to perform all work as specified herein to 
keep the traffic signal installation in proper operating condition or if the Engineer cannot 
contact the Contractor's designated personnel, the Engineer shall have the State's 
Electrical Maintenance Contractor perform the maintenance work.  The Contractor shall 
be responsible for all of the State’s Electrical Maintenance Contractor’s costs and 
liquidated damages of $1000 per day per occurrence.  The State's Electrical 
Maintenance Contractor shall bill the Contractor for the total cost of the work. The 
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or 
the cost of such work will be deducted from the amount due the Contractor.  The 
Contractor shall allow the Electrical Maintenance Contractor to make reviews of the 
Existing Traffic Signal Installation that has been transferred to the Contractor for 
Maintenance.  

 
7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 

guidelines set forth in the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD) regarding work in temporary traffic control zones in the vicinity of 
highway-rail grade crossings which states that lane restrictions, flagging, or other 
operations shall not create conditions where vehicles can be queued across the railroad 
tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed law 
enforcement officer or flagger shall be provided at the crossing to prevent vehicles from 
stopping on the tracks, even if automatic warning devices are in place. 
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8. Equipment included in this item that is damaged or not operating properly from any 
cause shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or 
owner of the traffic signal system, all as approved by the Engineer.  Final replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of 
final inspection otherwise the traffic signal installation will not be accepted.  Cable 
splices outside the controller cabinet shall not be allowed.   

 
9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, 

detectors, and peripheral equipment, damaged or not operating properly from any 
cause, shall be the responsibility of the municipality or the Automatic Traffic Enforcement 
Company per Permit agreement. 

 
10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 

obstructs visibility of any traffic signal display or access to traffic signal equipment. 
 

11. The Contractor shall maintain the traffic signal in normal operation during short or long 
term loss of utility or battery back-up power at critical locations designated by the 
Engineer.  Critical locations may include traffic signals interconnected to railroad warning 
devices, expressway ramps, intersection with an SRA route, critical corridors or other 
locations identified by the Engineer.  Temporary power to the traffic signal must meet 
applicable NEC and OSHA guidelines and may include portable generators and/or 
replacement batteries.  Temporary power to critical  locations shall not be paid for 
separately but shall be included in the contract. 

 
12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall 

require construction of a full or partial span wire signal installation or other method 
approved by the Engineer to assure signal heads are located overhead and over 
traveled pavement.  Temporary replacement of mast arm mount signals with post mount 
signals will not be permitted. 

 
        
Basis of Payment. 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION.  Each intersection will be paid for separately. Maintenance 
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price 
for MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing 
beacon will be paid for separately.  
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RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET 
Effective: January 1, 2002 Revised: July 1, 2015 
857.03TS 
 
Description. 
This work shall consist of furnishing and installing a traffic actuated solid state digital controller 
in the controller cabinet of the type specified, meeting the requirements of Section 857 of the 
Standard Specifications as modified herein and including conflict monitor, load switches and 
flasher relays, with monitoring and/or providing redundancy to the railroad preemptor and all 
necessary connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall 
consist of furnishing and installing a(n) "N/A" brand traffic actuated solid state controller. 
 
Controller and cabinet shall be assembled only by an approved IDOT District One traffic signal 
equipment supplier.  The equipment shall be tested and approved in the equipment supplier’s 
District One’s facility prior to field installation. 
 
Materials. 
Add the following to Article 857.02 of the Standard Specifications: 
 
For installation as a stand-alone traffic signal, connected to a closed loop system or integrated 
into an advance traffic management system (ATMS), controllers shall be Econolite ASC/3S-
1000 or Eagle/Siemens M52 unless specified otherwise on the plans or elsewhere on these 
specifications. Only controllers supplied by one of the District One approved closed loop 
equipment supplier will be allowed. The controller shall be the most recent model and software 
version approved by IDOT for use with railroad intersections supplied by the equipment supplier 
at the time of the traffic signal TURN-ON unless specified otherwise on plans or this 
specification, and include a removable data key.   Individual load switches shall be provided for 
each vehicle, pedestrian, and right turn over lap phase. The controller shall prevent phases from 
being omitted during program changes and after all preemption events and shall inhibit 
simultaneous display of circular yellow and yellow arrow indications. 
 
For integration into an ATMS such as Centracs, Tactics, or TransSuite, the controller shall have 
the latest version of NTCIP software installed.  For operation prior to integration into an ATMS, 
the controller shall maintain existing communications.  
 
Controller shall comply with Article 1073.01 as amended herein. 
 
Controller Cabinet and Peripheral Equipment shall comply with Article 1074.03 as amended in 
these Traffic Signal Special Provisions. 
 
Add the following to Articles 1073.01 (c) (2) and 1074.03 (a) (5) (e) of the Standard 
Specifications: 
 
Controllers and cabinets shall be new and NEMA TS2 Type 1 or NEMA TS2 Type 2 design.   
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Railroad interconnected controllers and cabinets shall be assembled only by an approved traffic 
signal equipment supplier.  All railroad interconnected (including temporary railroad 
interconnect) controllers and cabinets shall be new, built, tested and approved by the controller 
equipment vendor, in the vendor's District One facility, prior to field installation.  The vendor 
shall provide the technical equipment and assistance as required by the Engineer to fully test 
this equipment. 
 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 or NEMA TS2 Type 2 
operation.  All cabinets shall be pre-wired for a minimum of eight (8) phases of 
vehicular, four (4) phases of pedestrian and four (4) phases of overlap 
operation. 

(b) (1) Revise “conflict monitor” to read “Malfunction Management Unit” 
(b) (5) Cabinets – Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.  

The surface shall be smooth, free of marks and scratches.  All external 
hardware shall be stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the 
TS2 Type 1 harness. 

(b) (7) Surge Protection – Shall be a 120VAC Single phase Modular filter Plug-in type, 
supplied from an approved vendor.  

(b) (8) BIU – shall be secured by mechanical means.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 watt, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and 

one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf 
assembly located beneath the controller support shelf.  The LED Panels shall 
be controlled by a door switch.  The LED Panels shall be provided from an 
approved vendor. 

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1 ½ 
inch (38mm) deep drawer shall be provided in the cabinet, mounted directly 
beneath the controller support shelf.  The drawer shall have a hinged top cover 
and shall be capable of accommodating one (1) complete set of cabinet prints 
and manuals.  This drawer shall support 50 lbs. (23 kg) in weight when fully 
extended.  The drawer shall open and close smoothly.  Drawer dimensions 
shall make maximum use of available depth offered by the controller shelf and 
be a minimum of 18 inches (610mm) wide. 

 (b) (14) Plan & Wiring Diagrams – 12” x 15” (3.05mm x 4.06mm) moisture sealed 
container attached to door. 

(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency 
vehicle pre-emption and sixteen channels (16) of vehicular operation. 

(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but 

shall not be rated less than 30 amps.   
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(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance 
switch. 

(b) (21)  Railroad Pre-Emption Test Switch – Shall be provided from an approved   
vendor 

 
Installation. 
Add the following to Article 857.03 of the Standard Specifications: 
 
The Contractor shall arrange to install a standard voice-grade dial-up telephone line and all 
equipment to dial into the controller and have the controller dial out to the RAILROAD, FULL-
ACTUATED CONTROLLER AND CABINET as called for on the traffic signal installation plans.  
If the traffic signal installation is part of a traffic signal system, a telephone line is usually not 
required, unless a telephone line is called for on the traffic signal plans.  The Contractor shall 
follow the requirements for the telephone service installation as contained in the current District 
One Traffic Signal Special Provision for Master Controller. 
 
Basis of Payment.   
This work will be paid for at the contract unit price each for RAILROAD, FULL-ACTUATED 
CONTROLLER AND TYPE IV CABINET; RAILROAD, FULL-ACTUATED CONTROLLER AND 
TYPE V CABINET; RAILROAD, FULL-ACTUATED CONTROLLER AND TYPE SUPER P 
CABINET; RAILROAD, FULL-ACTUATED CONTROLLER AND TYPE SUPER R CABINET; 
RAILROAD, FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL; 
RAILROAD, FULL-ACTUATED CONTROLLER AND TYPE V CABINET, SPECIAL; RAILROAD, 
FULL-ACTUATED CONTROLLER AND TYPE SUPER P CABINET (SPECIAL) or RAILROAD, 
FULL-ACTUATED CONTROLLER AND TYPE SUPER R CABINET (SPECIAL). 
 
 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL 
Effective: January 1, 2013 Revised: July 1, 2015 
862.01TS 
 
This work shall be in accordance with section 862 of the Standard Specification except as 
modified herein  
 
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection 
that utilizes all LED type signal head optics, for a minimum of 10 (ten) hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER 
SUPPLY, SPECIAL. 
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Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For 
Super-P (Type IV) and Super-R (Type V) cabinets, the battery cabinet is integrated to the traffic 
signal cabinet, and shall be included in the cost for the traffic signal cabinet of the size and type 
indicated on the plans. 
 
The UPS shall provide reliable emergency power to the traffic signals in the event of a power 
failure or interruption. 
 
Revise Article 862.04 of the Standard Specifications to read: 
 
Installation. 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest 
on the lip of the existing controller cabinet foundation and be secured to the existing controller 
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely 
enclosed with the bottom and back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown 
on the plans. 
 
At locations where UPS is installed and an Emergency Vehicle Priority System is in use, any 
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance 
with the District One Emergency Vehicle Priority System specification at no additional cost to 
the contract. A concrete apron shall be provided and be in accordance with Articles 424 and 202 
of the Standard Specifications. The concrete apron shall also, follow the District 1 Standard 
Traffic Signal Design Detail, Type D for Ground Mounted Controller Cabinet and UPS Battery 
Cabinet.  
 
 
This item shall include any required modifications to an existing traffic signal controller as a 
result of the addition of the UPS including the addition of alarms. 
 
Materials. 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 
The UPS shall be line interactive or double conversion and provide voltage regulation and 
power conditioning when utilizing utility power.  The UPS shall be sized appropriately for the 
intersection(s) normal traffic signal operating load. The UPS must be able to maintain the 
intersection’s normal operating load plus 20 percent (20%) of the intersection’s normal operating 
load.  When installed at a railroad-interconnected intersection the UPS must maintain the 
railroad pre-emption load, plus 20 percent (20%) of the railroad preemption-operating load. The 
total connected traffic signal load shall not exceed the published ratings for the UPS.   
The UPS shall provide a minimum of 10 (ten) hours of normal operation run-time for signalized 
intersections with LED type signal head optics at 77 °F (25 °C) (minimum 1000 W active output 
capacity, with 86 percent minimum inverter efficiency). 
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Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC) 
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal 
block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify 
each contact according to the plans. 
 
Revise Article 1074.04(a)(10) of the Standard Specifications to read: 
 
The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing 
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation. 
 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet 
lights, ventilation fans, cabinet heaters, service receptacles, any lighted street name signs, any 
automated enforcement equipment and any other devices directed by the Engineer. 
 
Revise Article 1074.04(b)(2)b of the Standard Specifications to read: 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 
3R cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a 
natural mill finish.   
 
Revise Article 1074.04(b)(2)c of the Standard Specifications to read: 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six 
batteries and no more than four batteries per shelf for a cabinet housing eight batteries. 
 
Revise Article 1074.04(b)(2)e of the Standard Specifications to read: 
 
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance 
between shelves shall be a minimum of 10 in. (250 mm). 
 
End of paragraph 1074.04(b)(2)e 
 
The door shall be equipped with a two position doorstop, one a 90o and one at 120o. 
 
Revise Article 1074.04(b)(2)g of the Standard Specifications to read: 
 
The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous 
piano hinge with stainless steel pin, and a three point locking system.  The cabinet shall be 
provided with a main door lock which shall operate with a traffic industry conventional No. 2 key. 
Provisions for padlocking the door shall be provided.  
 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 
j. The battery cabinet shall have provisions for an external generator connection. 
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Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall 
completely disconnect power from the UPS when the switch is manually activated. 

 
(9) The UPS shall include standard RS-232 and internal Ethernet interface. 
 

(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries 
and operating the UPS.  The generator connector shall be male type, twist-lock, rated 
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate. 
Access to the generator inlet shall be from a secured weatherproof lift cover plate or 
behind a locked battery cabinet police panel. 

 
(11) The bypass switch shall include an internal power transfer relay that allows removal of 

the battery back-up unit, while the traffic signal is connected to utility power, without 
impacting normal traffic signal operation. 

 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely 
sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no 
maintenance.  All batteries in a UPS installation shall be the same type; mixing of gel cell and 
AGM types within a UPS installation is not permitted. 
  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 
160 °F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type 
batteries. 
 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of maintaining 
normal operation of the signalized intersection for a minimum of 10 (ten) hours.  
Calculations shall be provided showing the number of batteries of the type supplied that 
are needed to satisfy this requirement.  A minimum of four batteries shall be provided. 

 
(10)  Battery Heater mats shall be provided, when gel cell type batteries are supplied. 
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Add the following to the Article 1074.04 of the Standard Specifications: 
 
(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full 

replacement) shall cover a minimum of 5 years from date the equipment is placed in 
operation. 

 
(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the 

utility provider. 
 
(g) The UPS shall be set-up to run the traffic signal continuously, without going to a red 
flashing condition, when switched to battery power unless otherwise directed by the Engineer.  
The Contractor shall confirm set-up with the Engineer.  The continuous operation mode when 
switched to battery may require modification to unit connections and these modifications are 
included in the unit price for this item. 
 
Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER 
SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. 
Replacement of Emergency Vehicle Priority System confirmation beacons and any required 
modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY 
AND CABINET, SPECIAL item. The concrete apron and earth excavation required shall be 
included in the cost of the UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL 
item. 
 
 
ELECTRIC CABLE 
Effective: May 22, 2002 Revised:  July 1, 2015 
873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
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EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C 
Effective: January 1, 2013 Revised: July 1, 2015 
873.03TS 
 
This work shall consist of furnishing and installing lead-in cable for light detectors installed at 
existing and/or proposed traffic signal installations as part of an emergency vehicle priority 
system. The work includes installation of the lead-in cables in existing and/or new conduit. The 
electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and 
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the 
vendor of the Emergency Vehicle Priority System Equipment. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE 
PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full 
for furnishing, installing and making all electrical connections necessary for proper operations. 
 
 
RAILROAD INTERCONNECT CABLE 
Effective: May 22, 2002 Revised: July 1, 2015 
873.04TS 
 
The cable shall meet the requirements of Section 873 of the Standard Specifications, except for 
the following: 
 
Add to Article 873.02 of the Standard Specifications: 
 

c) The railroad interconnect cable shall be three conductor stranded #14 copper cable in a 
clear polyester binder, shielded with #36 AWG tinned copper braid with 85% coverage, 
and insulated with .016” polyethylene (black, blue, red).  The jacket shall be black 0.045 
PVC or polyethylene. 

 
Add the following to Article 873.06 of the Standard Specifications: 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per foot (meter) for ELECTRIC CABLE IN 
CONDUIT, RAILROAD, NO. 14 3C, which price shall be payment in full for furnishing, installing, 
and making all electrical connections in the traffic signal controller cabinet.  Connections in the 
railroad controller cabinet shall be performed by railroad personnel. 
 
 
TRAFFIC SIGNAL POST 
Effective: May 22, 2002 Revised: July 01, 2015 
875.01TS 
 
Add the following to Article 1077.01 (c) of the Standard Specifications: 
 
Washers for post bases shall be the same size or larger than the nut.  
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Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read: 
 
All posts and bases shall be steel and hot dipped galvanized according to AASHTO M 111.  If 
the Department approves painting, powder coating by the manufacturer will be required over the 
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
 
 
MAST ARM ASSEMBLY AND POLE 
Effective: May 22, 2002 Revised: July 01, 2015 
877.01TS 
 
Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the 
Engineer.   
 
Add the following to Article 1077.03 (a)(3) of the Standard Specifications:  
 
If the Department approves painting, powder coating by the manufacturer will be required over 
the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special 
Provisions. 
 
 
CONCRETE FOUNDATIONS 
Effective: May 22, 2002 Revised: July 01, 2015 
878.01TS 
 
Add the following to Article 878.03 of the Standard Specifications: 
 
All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped 
galvanized a minimum of 12 in. (300 mm) at the threaded end.   
 
Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm) 
raceway. 
 
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth 
of the foundation.   
 
Add the following to the first paragraph of Article 878.05 of the Standard Specifications: 
 
The price shall include a concrete apron in front of the cabinet and UPS as shown in the plans 
or as directed by the engineer.   
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DETECTOR LOOP 
Effective: May 22, 2002 Revised: July 1, 2015 
886.01TS 
 
Procedure. 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and 
Operations Engineer (847) 705-4424 to inspect and approve the layout.  When preformed 
detector loops are installed, the Contractor shall have them inspected and approved prior to the 
pouring of the Portland cement concrete surface, using the same notification process as above. 
 
Installation. 
Revise Article 886.04 of the Standard Specifications to read: 
Loop detectors shall be installed according to the requirements of the “District One Standard 
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop 
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in 
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless 
directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
 
Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an 
approved vender, secured to each wire with nylon ties. 
 
Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather 
or moisture.  Inductance shall be more than 50 and less than 700 microhenries. Quality 
readings shall be more than 5. 
 
(a) Type I.  All loops installed in new asphalt pavement shall be installed in the binder course 

and not in the surface course.  The edge of pavement, curb and handhole shall be cut with a 
1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop cable. 

 
(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from an 

approved vender.  The sealant shall be installed 1/8 inch (3 mm) below the pavement 
surface.  If installed above the surface the excess shall be removed immediately. 

 
(c) Preformed.  This work shall consist of furnishing and installing a rubberized or cross linked 

polyethylene heat resistant preformed traffic signal loop in accordance with the Standard 
Specifications, except for the following: 

 
(d) Preformed detector loops shall be installed in new pavement constructed of Portland cement 

concrete using mounting chairs or tied to re-bar or the preformed detector loops may be 
placed in the sub-base.  Loop lead-ins shall be extended to a temporary protective 
enclosure near the proposed handhole location.  The protective enclosure shall provide 
sufficient protection from other construction activities and may be buried for additional 
protection. 
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(e) Handholes shall be placed next to the shoulder or back of curb when preformed detector 
loops enter the handhole.  CNC, included in this pay item, shall be used to protect the 
preformed lead-ins from back of curb to the handhole. 

 
(f) Preformed detector loops shall be factory assembled with ends capped and sealed against 

moisture and other contaminants.  The loop configurations and homerun lengths shall be 
assembled for the specific application.  The loop and homerun shall be constructed using 
11/16 inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter 
(minimum) Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 
kPa) internal pressure rating or a similarly sized XLPE cable jacket.  Hose for the loop and 
homerun assembly shall be one continuous piece.  No joints or splices shall be allowed in 
the hose except where necessary to connect homeruns to the loops.  This will provide 
maximum wire protection and loop system strength.  Hose tee connections shall be heavy 
duty high temperature synthetic rubber.  The tee shall be of proper size to attach directly to 
the hose, minimizing glue joints.  The tee shall have the same flexible properties as the hose 
to insure that the whole assembly can conform to pavement movement and shifting without 
cracking or breaking.  For XLPE jacketed preformed loops, all splice connections shall be 
soldered, sealed, and tested before being sealed in a high impact glass impregnated plastic 
splice enclosure.  The wire used shall be #16 THWN stranded copper.  The number of turns 
in the loop shall be application specific.  Homerun wire pairs shall be twisted a minimum of 
four turns per foot.  No wire splices will be allowed in the preformed loop assembly.  The 
loop and homeruns shall be filled and sealed with a flexible sealant to insure complete 
moisture blockage and further protect the wire.  The preformed loops shall be constructed to 
allow a minimum of 6.5 feet of extra cable in the handhole. 

 
Method of Measurement. 
Add the following to Article 886.05 of the Standard Specifications: 
 
Preformed detector loops will be measured along the detector loop embedded in the pavement, 
rather than the actual length of the wire. Detector loop measurements shall include the saw cut 
and the length of the detector loop wire to the edge of pavement.  The detector loop wire, 
including all necessary connections for proper operations, from the edge of pavement to the 
handhole, shall be included in the price of the detector loop.  Unit duct, trench and backfill, and 
drilling of pavement or handholes shall be included in detector loop quantities. 
 
Basis of Payment.  
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, 
TYPE I or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be 
payment in full for furnishing and installing the detector loop and all related connections for 
proper operation. 
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RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, DETECTOR UNIT 
Effective: January 1, 2002 Revised: July 1, 2015 
887.02TS 
 
This item shall consist of relocating the existing emergency vehicle priority system, detector unit 
(single channel or dual channel) from its existing location to a new traffic signal post or mast 
arm assembly and pole, and connecting it to an emergency vehicle priority system, phasing unit.  
If the existing Emergency Vehicle Priority System, Detector Unit Assembly includes a 
Confirmation Beacon, the Confirmation Beacon shall also be relocated and connected to the 
Emergency Vehicle Priority System, Detector Unit and shall be included at no cost in this item. 
 
The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor 
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the 
equipment. 
 
Basis of Payment. 
This item will be paid for at the contract unit price each for RELOCATE EXISTING 
EMERGENCY VEHICLE PRIORITY SYSTEM, DETECTOR UNIT. 
 
 
RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT 
Effective: January 1, 2002 Revised: July 1, 2015  
887.03TS 
 
This item shall consist of relocating the existing emergency vehicle priority system phasing unit 
from an existing traffic signal controller cabinet to a new traffic signal controller cabinet, as 
indicated in the plans or as directed by the Engineer. 
 
The work shall include disconnecting the emergency vehicle priority system phasing unit(s) and 
reconnecting it into the new traffic signal controller cabinet. 
 
The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor 
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the 
equipment.  The Contractor must demonstrate to the satisfaction of the Engineer that the 
emergency vehicle system operates properly. 
 
Basis of Payment.   
This item will be paid for on a basis of one (1) each per intersection for RELOCATE EXISTING 
EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT. 
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REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
Effective: May 22, 2002 Revised: July 1, 2015 
895.02TS 
 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 
 
All equipment to be returned to the State shall be delivered by the Contractor to the State's 
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's 
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No 
equipment will be accepted without a prior appointment. All equipment shall be delivered within 
30 days of removing it from the traffic signal installation. The Contractor shall provide one hard 
copy and one electronic file of a list of equipment that is to remain the property of the State, 
including model and serial numbers, where applicable.  The Contractor shall also provide a copy 
of the Contract plan or special provision showing the quantities and type of equipment. 
Controllers and peripheral equipment from the same location shall be boxed together 
(equipment from different locations may not be mixed) and all boxes and controller cabinets 
shall be clearly marked or labeled with the location from which they were removed. If equipment 
is not returned according to these requirements, it will be rejected by the State's Electrical 
Maintenance Contractor. The Contractor shall be responsible for the condition of the traffic 
signal equipment from the time Contractor takes maintenance of the signal installation until the 
acceptance of a receipt drawn by the State's Electrical Maintenance Contractor indicating the 
items have been returned in good condition. 
 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be 
returned to agencies other than the State. The Contractor shall package the equipment and 
provide all necessary documentation as stated above. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of these Specifications at no cost to the 
contract. 
 
 
REBUILD EXISTING HANDHOLE 
Effective: January 1, 2002 Revised: July 1, 2015 
895.04TS 
 
This item shall consist of rebuilding and bringing to grade a handhole at a location shown on the 
plans or as directed by the Engineer.  The work shall consist of removing the handhole frame 
and cover and the walls of the handhole to a depth of eight (8) inches below the finished grade. 
 
Upon completion of the above work, four (4) holes, four (4) inches in depth and one half (1/2) 
inch in diameter, shall be drilled into the remaining concrete; one hole centered on each of the 
four handhole walls.  Four (4) #3 steel dowels, eight (8) inches in length, shall be furnished and 
shall be installed in the drilled holes with a masonry epoxy. 
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All concrete debris shall be disposed of outside the right-of-way. 
 
The area adjacent to each side of the handhole shall be excavated to allow forming.  All steel 
hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole 
according to applicable portions of Section 814 of the Standard Specification and as modified in 
814.01TS HANDHOLES Special Provision.  The existing frame and cover shall be replaced if it 
was damaged during removal or as determined by the Engineer. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for REBUILD EXISTING HANDHOLE, 
which price shall be payment in full for all labor, materials, and equipment necessary to 
complete the work described above and as indicated on the drawings. 
 
 
REMOVE EXISTING HANDHOLE 
 
Description:  This work shall consist of removal and disposal of existing handhole. 
 
CONSTRUCTION REQUIREMENTS: 
 
Indicated handholes shall be completely removed with all removed materials disposed of 
according to Article 202.03. The void caused by the removal of the handholes shall be backfilled 
according to Article 819.04. 
 
Method Of Measurement:  This work will be measured in units of each. 
 
Basis Of Payment:  This work will be paid at the contract unit price per each for REMOVE 
EXISTING HANDHOLE which shall be payment in full for the removal and disposal of concrete 
or composite handholes as specified herein. 
 
 
REMOVE EXISTING CONCRETE FOUNDATION 
 
Description:  This work shall consist of removal and disposal of existing concrete foundation. 
 
CONSTRUCTION REQUIREMENTS: 
 
Indicated foundations shall be completely removed with all removed materials disposed of 
according to Article 202.03. The void caused by the removal of the foundations shall be 
backfilled according to Article 819.04. 
 
Method Of Measurement:  This work will be measured in units of each. 
 
Basis Of Payment:  This work will be paid at the contract unit price per each for REMOVE 
EXISTING CONCRETE FOUNDATION which shall be payment in full for the removal and 
disposal of concrete foundations as specified herein. 
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REMOVE TEMPORARY WOOD POLE 
 
Description.  This work will consist of disconnecting, removing and disposing of existing or 
temporary cable and hardware from a wood pole and the wood poles themselves. The wood 
poles shall be removed completely and disposed of as specified herein, as shown on the plans 
and as directed by the Engineer.   
 

CONSTRUCTION REQUIREMENTS 
 
Removal. Removal shall include the removal of temporary poles, aerial cable, and all associated 
apparatus and connections. This removal shall also include removal of all wiring and 
connections to the associated lighting controller. All cables removed as part of this item shall 
become property of the Contractor and shall be removed from the site, unless otherwise directed. 

 
 The void caused by the removal of the pole shall be backfilled with suitable excavated material 

approved by the Engineer. Backfill shall be deposited in uniform lifts not exceeding 6 in. thick 
loose measure and compacted. 

 
Backfill material for areas in the subgrade of the proposed improvement, and for areas outside 
of the subgrade where the inner edge of the void is within 2 ft of the edge of the proposed 
pavement, curb, gutter, curb and gutter, stabilized shoulder or sidewalk shall be fine aggregate, 
gradation FA 6. 
 
Disposal of surplus material shall be according to Article 202.03. 
 
Method of Measurement.  Units will be measured for payment as each on a per pole basis, 
regardless of pole material, mounting height, the number and type of wires or cables and other 
appurtenant items attached thereto. 
 
Basis of Payment.  This work shall be paid for at the contract unit price for REMOVE 
TEMPORARY WOOD POLE as specified. The price will be payment in full for completely 
removing and disposing of the temporary wood pole. 
 
 
REMOVE EXISTING CABLE 
 
Description.  This work will consist of disconnecting, removing and disposing of existing cable 
from an underground conduit or unit duct. The cable must be pulled out of an existing conduit, 
removed completely and disposed as specified herein, as shown on the plans and as directed 
by the Engineer. 
 
No removal work shall be permitted without approval from the Engineer. All cables removed as 
part of this item shall become property of the Contractor and shall be removed from the site, 
unless otherwise directed. 
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Method of Measurement.  The removed cable will be measured for payment in feet in place, 
regardless of cable type and size. Measurement will be made in a straight line between changes 
of direction and to the centers of poles, handholes, junction boxes and manholes. Slack cable 
and vertical cable will not be measured for payment. Multi-conductor cables within a single outer 
jacket (unit ducts) shall be measured the same as single conductor cables.   
 
Basis of Payment.  This work shall be paid for at the contract unit price for REMOVE EXISTING 
CABLE as specified. The price will be payment in full for completely removing and properly 
disposing of the existing cable from a conduit or removing a unit duct.  
 
 
TEMPORARY WOOD POLE, 60 FT., CLASS 4, 15 FT. MAST ARM 
TEMPORARY WOOD POLE, 60 FT., CLASS 4 
 
Description.   This item shall consist of furnishing and installing a temporary wood pole and mast 
arm, as specified herein and all hardware and accessories required for the intended temporary 
use of the pole.   

 
Materials.  Materials shall be according to the following Articles of Section 1000 - Materials 
 
 Item         Article/Section 
(a)  Light Pole Identification...............................................................................1069.06 
(b)  Wood Pole.................................................................................. ……………….. 1069.04 
(c)  Mast Arm…………………………………………………………………………….1069.03(a) 
 

CONSTRUCTION REQUIREMENTS 
 
Installation.  Installation shall be as described in Article 830.03(c).  The Contractor shall provide all 
hardware to install the pole and mast arm as specified herein and indicated on the plans. 
 
Wood poles may be used poles as approved by the Engineer as described in Article 830.04 
 
Method Of Measurement.  Wood poles shall be counted as, each installed. 
 
Basis Of Payment.  This item shall be paid at the contract unit price each for TEMPORARY 
WOOD POLE, of the mounting height, class, mast arm quantity and length indicated. 
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INTERCEPT EXISTING CONDUIT 
 
Description.  This item consists of intercepting an existing conduit or raceway installed under the 
existing railroad track or outside of it connecting to handholes or underground concrete 
foundation elbows for the purpose of making a connection to a new conduit.   
 
General Requirements.  Work under this item shall be performed in accordance with Sections 
800, 810 and 1088 of the Standard Specifications. 
 

CONSTRUCTION REQUIREMENTS. 
 
The Contractor shall pull the existing lighting cables and unit ducts as shown on the plans and 
carefully cut the conduit or raceway so that the cut conduit ends can be installed in the 
foundation conduit sleeves into the combination pole per IDOT requirements.  
 
Furnish and install all necessary splicing, couplings, connectors and other hardware necessary 
to provide a tight, waterproof connection between existing and proposed conduits.  
 
All new conduits specified on the plans will be paid for under separate items.  
 
Make the necessary connections to install the conduit run into the combination pole foundations 
if called for in the plans. The Contractor shall furnish and install all materials for a complete 
installation. 
 
Method of Measurement.  This work will be measured on a per each basis for conduit end cut, 
splice including all necessary hardware, couplings, connectors and sealing materials. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for INTERCEPT 
EXISTING CONDUIT, which will be payment in full for the material and work described herein. 
No additional payment will be allowed for excavation, backfilling, and restoration of a parkway. 
New conduit will be paid for separately. 
 
 
EXPOSE AND RELOCATE EXISTING UNIT DUCT 
 
Description.  This item consists of intercepting an existing unit duct installed underground, 
exposing it, and relocating or rerouting it through handholes, conduits or underground concrete 
foundation elbows for the purpose of making a connection to another unit duct or terminating at 
a light pole. 
 
General Requirements.  Work under this item shall be performed in accordance with 
Sections/Articles 816 and 1066 of the IDOT Standard Specifications. 
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CONSTRUCTION REQUIREMENTS 
 
The Contractor shall expose the existing lighting cables and unit ducts in the locations shown on 
the plans and carefully relocate the duct to the intended handhole or pole as shown on the 
plans, per IDOT requirements.  
 
Furnish and install all necessary materials, hardware and equipment to accomplish this work.  

Underground cable and unit duct splicing is not allowed. Follow existing unit duct installation, 
routing and wiring methods to install the unit duct in the new combination pole and new 
handholes. 

Make the necessary connections to install the unit ducts into the combination pole foundations 
as called for in the plans. The Contractor shall furnish and install all materials for a complete 
installation. 

Method of Measurement.  This work will be measured on a per foot basis for exposing and 
relocating existing unit ducts, including all materials, hardware, couplings, connectors and other 
equipment necessary to complete this work. 

Basis of Payment. This work will be paid for at the contract unit price per foot for EXPOSE AND 
RELOCATE EXISTING UNIT DUCT, which will be payment in full for the material and work 
described herein and as shown on the plans. No additional payment will be allowed for 
excavation, backfilling, and restoration of a parkway. New unit duct will be paid for separately. 
 
 
LUMINAIRE SAFETY CABLE ASSEMBLY  
Effective: January 1, 2012 
 
Description: This item shall consist of providing a luminaire safety cable assembly as specified 
herein and as indicated in the plans. 
 
Materials.  Materials shall be according to the following: 
 
Wire Rope.  Cables (wire rope) shall be manufactured from Type 304 or Type 316 stainless 
steel having a maximum carbon content of 0.08 % and shall be a stranded assembly.  Cables 
shall be 3.18 mm (0.125”) diameter, 7x19 Class strand core and shall have no strand joints or 
strand splices.   
 
Cables shall be manufactured and listed for compliance with Federal Specification RR-W-410 
and Mil-DTL-83420. 
 
Cable terminals shall be stainless steel compatible with the cable and as recommended by the 
cable manufacturer. Terminations and clips shall be the same stainless steel grade as the wire 
rope they are connected to. 
 
U-Bolts.  U-Bolts and associated nuts, lock washers, and mounting plates shall be manufactured 
from Type 304 or Type 316 stainless steel. 
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CONSTRUCTION REQUIREMENTS 
 
General.   The safety cable assembly shall be installed as indicated in the plan details.  One end 
of the cable assembly shall have a loop fabricated from a stainless steel compression sleeve.  
The other end of the cable assembly shall be connected with stainless steel wire rope clips as 
indicated.  Slack shall be kept to a minimum to prevent the luminaire from creeping off the end of 
the mast arm.  Unless otherwise indicated in the plans, the luminaire safety cable shall only be 
used in conjunction with luminaires which are directly above the traveled pavement. 
 
Basis of Payment:  This work shall be paid for at the contract price each for LUMINAIRE SAFETY 
CABLE ASSEMBLY, which shall be payment for the work as described herein and as indicated in 
the plans. 
 
 
MAINTENANCE OF LIGHTING SYSTEM 
Effective:  January 1, 2012 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the 
Contractor shall be responsible for the proper operation and maintenance of all existing and 
proposed lighting systems which are part of, or which may be affected by the work until final 
acceptance or as otherwise determined by the Engineer. 
 
The Contractor shall be responsible for the proper operation and maintenance of the following 
existing and proposed lighting systems under this contract: 
 

 Existing IDOT Lighting Controller ‘HB’; Circuits A, B, C and D. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, 
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, 
as specified elsewhere herein, to be held in the presence of the Engineer and a representative of 
the party or parties responsible for maintenance of any lighting systems which may be affected by 
the work.  The request for the maintenance preconstruction inspection shall be made no less than 
seven (7) calendar days prior to the desired inspection date. 
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition of the electrical equipment and systems to be 
maintained. 
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Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting 
system or part of a lighting system in service at the time of contract Letting.  The contract 
drawings indicate the general extent of any existing lighting, but whether indicated or not, it 
remains the Contractor's responsibility to ascertain the extent of effort required for 
compliance with these specifications and failure to do so will not be justification for extra 
payment or reduced responsibilities. 

 
Extent of Maintenance. 
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits 
affected by the contract is equal to or less than 40% of the total number of 
circuits in a given controller and the controller is not part of the contract work, the 
Contractor needs only to maintain the affected circuits. The affected circuits shall 
be isolated by means of in-line waterproof fuse holders as specified elsewhere and 
as approved by the Engineer. 

 
Full Maintenance. If the number of circuits affected by the contract is greater than 
40% of the total number of circuits in a given controller, or if the controller is 
modified in any way under the contract work, the Contractor shall maintain the 
entire controller and all associated circuits.   

 
Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting 
system or part of a lighting system, temporary or permanent, which is to be constructed 
under this contract. 

 
The Contractor shall be fully responsible for maintenance of all items installed under this 
contract.  Maintenance shall include, but not be limited to, any equipment failures or 
malfunctions as well as equipment damage either by the motoring public, Contractor 
operations, vandalism, or other means.  The potential cost of replacing or repairing any 
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of 
this item and will not be paid for separately.  

 
Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical 
Maintenance Contract, State of Illinois, Department of Transportation, Division of Highways, 
District One.  These responsibilities shall include the maintenance of lighting units (including sign 
lighting), cable runs and lighting controls.  In the case of a pole knockdown or sign light damage, 
the Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system 
to service.  The equipment shall then be re-set by the contractor within the time limits specified 
herein.   
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If the equipment damaged by normal vehicular traffic, not contractor operations, is beyond repair 
and cannot be re-set, the contractor shall replace the equipment in kind with payment made for 
such equipment under Article 109.04.   If the equipment damaged by any construction operations, 
not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall replace the 
equipment in kind and the cost of the equipment shall be included in the cost of this pay item and 
shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol 
reports filed immediately with the Engineer and with deficiencies corrected within 24 hours of the 
patrol.  Patrol reports shall be presented on standard forms as designated by the Engineer.  
Uncorrected deficiencies may be designated by the Engineer as necessitating emergency repairs 
as described elsewhere herein. 
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The following chart lists the maximum response, service restoration, and permanent repair time 
the Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 

INCIDENT 
OR 

PROBLEM 

SERVICE 
RESPONSE 

TIME 

SERVICE 
RESTORATION 

TIME 

PERMANENT 
REPAIR 

TIME 

Control cabinet out 1 hour 4 hours 
7 Calendar 
days 

Hanging mast arm 1 hour to clear na 
7 Calendar 
days 

Radio problem 1 hour 4 hours 
7 Calendar 
days 

Motorist caused damage or leaning 
light pole 10 degrees or more 

1 hour to clear 4 hours 
7 Calendar 
days 

Circuit out – Needs to reset breaker 1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 
21 Calendar 
days 

Outage of 3 or more successive 
lights 

1 hour 4 hours na 

Outage of 75% of lights on one 
tower 

1 hour 4 hours na 

Outage of light nearest RR crossing 
approach, Islands and gores 

1 hour 4 hours na 

Outage (single or multiple) found on 
night outage survey or reported to 
EMC 

na na 
7 Calendar 
days 

Navigation light outage na na 24 hours 

 
 Service Response Time -- amount of time from the initial notification to the Contractor until a 

patrolman physically arrives at the location.  
 

 Service Restoration Time – amount of time from the initial notification to the Contractor until 
the time the system is fully operational again (In cases of motorist caused damage the 
undamaged portions of the system are operational.) 

 
 Permanent Repair Time – amount of time from initial notification to the Contractor until the 

time permanent repairs are made if the Contractor was required to make temporary repairs 
to meet the service restoration requirement. 

 
Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  
In addition, the Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from any 
monies owed to the Contractor.  Repeated failures and/or a gross failure of maintenance shall 
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies 
and the resulting costs deducted from any monies owed the contractor. 
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Damage caused by the Contractor’s operations shall be repaired at no additional cost to the 
Contract. 
 
Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously.  Lighting 
systems shall not be kept in operation during long daytime periods.   
 
Method of Measurement 
 
The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully 
operational prior to submitting a pay request.  Failure to do so will be grounds for denying the pay 
request.  Months in which the lighting systems are not maintained and not operational will not be 
paid for.  Payment shall not be made retroactively for months in which lighting systems were not 
operational. 
 
Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price 
per calendar month for MAINTENANCE OF LIGHTING SYSTEM, which shall include all work 
as described herein. 
 
 
STEEL CASINGS 8" 
 
Description.   This item shall consist of furnishing and installing steel casings under railroad tracks 
for installing electrical conduits inside, as specified herein and including all hardware and 
accessories required for the intended use of the casing.   

 
Materials.   
 
STEEL CASING FOR ELECTRICAL WORK 
Steel casing pipe must have a wall thickness of 3/8 inch minimum or greater as specified by the 
engineer and the railroad, and be uncoated steel conforming to ASTM A-53, Type S Grade B. 
 
CONDUIT 
Conduit inside the casing shall be Rigid Galvanized Steel (RGS) conduit conforming to article 
1088.01(a) of the IDOT standard specifications.  
 
LUBRICANT 
When jacking or auguring is the method of installing the steel casing, the exterior of the pipe must 
be lubricated with bentonite. 
 
CONCRETE    
Grout used for filling casing pipes shall be cement grout using 1:5 by volume proportions of 
cement to sand with the minimum amount of water needed for placement and hydration. Cement 
shall conform to ASTM C150, and sand shall conform to ASTM C404.  
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REPORTS 
Mill reports and certification for the steel material must be furnished to the Engineer. 
 
BORE SPACERS 
Spacers used for conduit installed in casing pipe shall be bore spacers as manufactured by 
Underground Devices, Inc., Formex Manufacturing, Inc. or Osburn Associates, Inc. 
 

CONSTRUCTION REQUIREMENTS 
 
EXCAVATION 
Provide all excavation for jacking and receiving pits to the lines and grades for elevations as 
shown on the Drawings, or as required by the Contractor’s means and methods, or as stated by 
the Engineer.  The excavation is to be of sufficient size to permit the placement of the jacking 
equipment for the jacking operations.  Excavated material is to be stockpiled where authorized by 
the Engineer.  The elevations, as shown on the Drawings, are to be considered as approximate 
only; and the Engineer may order, in writing, changes in dimensions or elevations necessary to 
secure a satisfactory installation. 
 
Boulders, logs or other objectionable materials encountered in excavation are to be removed.  All 
rock or other hard foundation material is to be cleaned of all loose material and cut to a firm 
surface either level, stepped or serrated, as authorized by the Engineer.  All seams or crevices 
are to be cleaned out and grouted.  Remove all loose and disintegrated rock and thin strata.  
When concrete is to rest on a surface other than rock, special care is to be taken not to disturb the 
bottom of the excavation, and excavation to final grade is not to be made until just before the 
concrete or reinforcing is to be placed. 
 
Provide all bracing, sheathing or shoring necessary to implement and protect the excavation and 
the structure, as well as protect existing adjacent structures located above or below grade as 
required, as required for safety or conformance to governing laws.  The cost of bracing, sheathing 
or shoring is to be included under this item. 
 
Unless otherwise provided, bracing, sheathing or shoring involved in the construction of this item 
is to be removed by the Contractor after the completion of the jacking and receiving pits.  Removal 
is to be effected in a manner which will not disturb or mar all finished work.  The cost of removal is 
to be included in the cost of this item. 
 
BACKFILLING 
After jacking of steel casing with conduits has been completed and the jacking equipment 
removed, the jacking and receiving pits must be filled with trench backfill per Section P-157, in 
horizontal layers not to exceed 8 inches in loose depth, and compacted to the density required in 
Section P-157.  The top of the fill is to meet the elevation shown on the Drawings or as directed by 
the Engineer. 
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Backfilling is not to be placed against any structure until permission is given by the Engineer.  In 
the case of concrete, such permission will not be given until the concrete has been in place 7 
days, or until tests made by the laboratory under supervision of the Engineer establish that the 
concrete has attained sufficient strength to provide a factor of safety against damage or strain in 
withstanding any pressure created by the backfill or the methods used in placing it. 
 
Backfill will not be measured for direct payment, and shall be included in the cost of the steel 
casing.  Performance of this Work shall be according to IDOT standard specification sections 208 
and 810. 
 
CASING INSTALLATION BY AUGURING AND JACKING 
Bored installations must have an advancing auger head hole diameter which must not exceed the 
O.D. of the casing pipe by more than one inch.  When unstable soil conditions are found to exist, 
boring operations must be conducted in such manner as not be detrimental to the facility being 
crossed.  If excessive voids or too large a bore hole results, or if it is necessary to abandon a bore 
hole, prompt remedial measures must be taken by the Contractor, subject to approval by the 
Engineer and the controlling agency of the facility being crossed. 
 
Once boring and jacking operations are started, the Contractor must prevent "freezing" of the 
casing due to settlement and compaction of surrounding soil during any work interruptions. 
Casing pipe slope must be maintained at a constant value by use of jacked shields, laser beam 
controls, and other materials as required.  Obstacles encountered must be removed by hand 
techniques.  Tolerances must be as follows: 
 

 Horizontal - 12-inches over entire length 
 Vertical - 3-inches over entire length 

 
CONDUIT INSTALLED IN CASING PIPE  
The installation of conduit through casing pipe shall be true to line and grade and placed inside 
the casing pipe. Bore spacers applicable to the type of duct shall be installed at a minimum of five 
(5) foot intervals, or as required by the bore spacer manufacturer.  
 
The Contractor shall secure the bore spacers to the conduit using strapping or carbon steel bands 
to prevent the spacers from moving or rotating during the installation and grouting process.  
The ends of the casing pipe shall be capped, but shall be provided with an injection hole to inject 
grout into the annular space between the conduit and casing pipe. The bore spacer rings shall be 
scalloped to allow maximum grout flow area. 
 
After completion of construction, each conduit must first be thoroughly cleaned before being 
mandrelled.  Cleaning can be accomplished by drawing a wire duct brush, a flexible mandrel or 
power water rodding/jetting through each conduit to make sure that no foreign materials are left in 
the conduits after construction.  When cleaning is completed, each conduit must be mandrelled 
with a non-flexible, durable, wood or metal conduit mandrel made specifically for this purpose.  
The diameter of the mandrel must not be more than ¼ inch smaller in diameter of the bore of the 
conduit and the length of the mandrel must be at least 1 inch longer than the diameter of the bore. 
Conduit installed must be provided with a nylon or polypropylene rope for pulling the permanent 
wiring.  Sufficient length must be left in handholes and secured to prevent it from slipping back into 
the conduit.   
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Conduit must be securely fastened in place during construction and progress of the work and 
must be plugged to prevent seepage or grout, water, or dirt.  Conduits must be placed on 
supports/spacers designed and manufactured for this specific purpose.  When not being worked, 
conduits must be capped using metal or plastic caps designed for this purpose.  The use of 
materials such as rags, paper, plastic bags or tape is not allowed. 
 
TEMPORARY BULKHEADING 
Where required or shown in the Drawings, the ends of the casing pipes must be bulkheaded or 
sealed temporarily to prevent infiltration of backfill material and be removable without damage to 
the casings.  The means and method of bulkheading the casing must be submitted to the 
Engineer for review and approval. 
 
SEALS 
When the conduits and grout encasement are to be installed, the temporary bulkheads must be 
removed and the non-conductive spacers and end seals must be installed. 
 
GENERAL CLEAN-UP 
All rubbish and debris resulting from the Work of this section must be collected, removed from the 
site and disposed of legally. 
All work areas must be left in a broom clean condition. 
 
Method Of Measurement.  STEEL CASINGS shall be measured per FOOT installed in place, 
complete as described herein and shown on the plans. 
 
Basis Of Payment.  This item shall be paid at the contract unit price per foot for STEEL CASINGS, 
of the type, material, diameter and length indicated. 
 
All work required to furnishing and installing steel casing pipe, construction and backfilling of 
jacking and receiving pits; for all restoration of disturbed areas including pavements, sodding and 
top soiling; installing electrical conduits inside of the casing pipe; furnishing and grouting of voids 
within casing pipe; furnishing and installation of conduit spacers and furnishing and installation of 
all other products within casing pipe to facilitate the construction will be paid for under this item. 
Furnishing electrical conduits will be paid for under separate items. 
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COARSE AGGREGATE QUALITY (BDE) 
Effective:  July 1, 2015 
 
Revise Article 1004.01(b) of the Standard Specifications to read: 
 

“ (b) Quality.  The coarse aggregate shall be according to the quality standards listed in the 
following table. 
 

COARSE AGGREGATE QUALITY 

QUALITY TEST CLASS 
A B C D 

Na2SO4 Soundness 5 Cycle,  
ITP 104 1/, % Loss max. 

15 15 20 25 2/

Los Angeles Abrasion, 
ITP 96 11/, % Loss max. 

40 3/ 40 4/ 40 5/ 45 

Minus No. 200 (75 µm) Sieve
Material, 
ITP 11 

1.0 6/ --- 2.5 7/ --- 

Deleterious Materials 10/     
Shale, % max. 1.0 2.0 4.0 8/ --- 
Clay Lumps, % max. 0.25 0.5 0.5 8/ --- 
Coal & Lignite, % max. 0.25 --- --- --- 
Soft & Unsound Fragments, %
max. 

4.0 6.0 8.0 8/ --- 

Other Deleterious, % max. 4.0 9/ 2.0 2.0 8/ --- 
Total Deleterious, % max. 5.0 6.0 10.0 8/ --- 
Oil-Stained Aggregate 10/, % max 5.0 --- ---  

 
1/ Does not apply to crushed concrete. 

 
2/ For aggregate surface course and aggregate shoulders, the maximum percent 

loss shall be 30. 
 

3/ For portland cement concrete, the maximum percent loss shall be 45. 
 

4/ Does not apply to crushed slag or crushed steel slag. 
 

5/ For hot-mix asphalt (HMA) binder mixtures, except when used as surface course, 
the maximum percent loss shall be 45. 
 

6/ For crushed aggregate, if the material finer than the No. 200 (75 µm) sieve 
consists of the dust from fracture, essentially free from clay or silt, this 
percentage may be increased to 2.5. 
 

7/ Does not apply to aggregates for HMA binder mixtures. 
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8/ Does not apply to Class A seal and cover coats. 
 

9/ Includes deleterious chert.  In gravel and crushed gravel aggregate, deleterious 
chert shall be the lightweight fraction separated in a 2.35 heavy media 
separation.  In crushed stone aggregate, deleterious chert shall be the 
lightweight fraction separated in a 2.55 heavy media separation.  Tests shall be 
run according to ITP 113. 
 

10/ Test shall be run according to ITP 203. 
 
11/ Does not apply to crushed slag. 

 
All varieties of chert contained in gravel coarse aggregate for portland cement concrete, 
whether crushed or uncrushed, pure or impure, and irrespective of color, will be classed 
as chert and shall not be present in the total aggregate in excess of 25 percent by weight 
(mass). 
 
Aggregates used in Class BS concrete (except when poured on subgrade), Class PS 
concrete, and Class PC concrete (bridge superstructure products only, excluding the 
approach slab) shall contain no more than two percent by weight (mass) of deleterious 
materials.  Deleterious materials shall include substances whose disintegration is 
accompanied by an increase in volume which may cause spalling of the concrete.” 

 
 
COILABLE NONMETALLIC CONDUIT (BDE) 
Effective:  August 1, 2014 Revised:  January 1, 2015 
 
Revise Article 1088.01(c) of the Standard Specifications to read: 
 

“ (c) Coilable Nonmetallic Conduit.  The conduit shall be a high density polyethylene duct 
which is intended for underground use can be manufactured and coiled or reeled in 
continuous transportable lengths and uncoiled for further processing and/or installation 
without adversely affecting its properties or performance.  The conduit and its 
manufacture shall be according to UL 651A for Schedule 40 conduit, except Schedule 
80 shall be used under pavement, stabilized shoulder, paved median, paved driveway, 
curb and/or gutter and sidewalk. 
 
Performance Tests.  Testing procedures and test results shall meet the requirements of 
UL 651A.  Certified copies of the test report shall be submitted to the Engineer prior to 
the installation of the conduit.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
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Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
CONTRACT CLAIMS (BDE) 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read: 
 

“ (a) Submission of Claim.  All claims filed by the Contractor shall be in writing and in 
sufficient detail to enable the Department to ascertain the basis and amount of the claim.  
As a minimum, the following information must accompany each claim submitted.” 
 

Revise Article 109.09(e) of the Standard Specifications to read: 
 

“ (e) Procedure.  The Department provides two administrative levels for claims review. 
 

Level I Engineer of Construction 
Level II Chief Engineer/Director of Highways or Designee 

 
(1) Level I.  All claims shall first be submitted at Level I.  Two copies each of the claim 

and supporting documentation shall be submitted simultaneously to the District and 
the Engineer of Construction.  The Engineer of Construction, in consultation with the 
District, will consider all information submitted with the claim and render a decision 
on the claim within 90 days after receipt by the Engineer of Construction.  Claims not 
conforming to this Article will be returned without consideration.  The Engineer of 
Construction may schedule a claim presentation meeting if in the Engineer of 
Construction’s judgment such a meeting would aid in resolution of the claim, 
otherwise a decision will be made based on the claim documentation submitted.  If a 
Level I decision is  not rendered within 90 days of receipt of the claim, or if the 
Contractor disputes the decision, an appeal to Level II may be made by the 
Contractor. 
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(2) Level II.  An appeal to Level II shall be made in writing to the Engineer of 
Construction within 45 days after the date of the Level I decision.  Review of the 
claim at Level II shall be conducted as a full evaluation of the claim.  A claim 
presentation meeting may be scheduled if the Chief Engineer/Director of Highways 
determines that such a meeting would aid in resolution of the claim, otherwise a 
decision will be made based on the claim documentation submitted.  A Level II final 
decision will be rendered within 90 days of receipt of the written request for appeal. 

 
Full compliance by the Contractor with the provisions specified in this Article is a 
contractual condition precedent to the Contractor’s right to seek relief in the Court of 
Claims.  The Director’s written decision shall be the final administrative action of the 
Department.  Unless the Contractor files a claim for adjudication by the Court of Claims 
within 60 days after the date of the written decision, the failure to file shall constitute a 
release and waiver of the claim.” 

 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  January 2, 2016 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 4.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort 
for award consideration if either of the following is done in accordance with the procedures set 
for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 
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DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 
 
In order to assure the timely award of the contract, the low bidder shall submit: 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on completed 
Department forms SBE 2025 and 2026. 

 
(1) The final Utilization Plan must be submitted within five calendar days after the date of 

the letting. 
 

(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files 
and emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 

 
Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the original certified mail receipt from the U.S. Postal Service or the 
receipt issued by a delivery service.  It is the responsibility of the bidder to ensure 
the postmark or receipt date is affixed within the five days if the bidder intends to rely 
upon mailing or delivery to satisfy the submission day requirement.  The Utilization 
Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 
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The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the 
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may 
deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration or to extend the time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable 
as long as the original is available and provided upon request.  All elements of 
information indicated on the said form shall be provided, including but not limited to the 
following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the Utilization Plan must also include a clear identification of the portion 
of the work to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or 
the bidder submits sufficient documentation of a good faith effort to meet the contract goal 
pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with subsection (c)(6) of the above Bidding Procedures, the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over 
a DBE for work on the contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be 
allowed no more than a five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the goal 
or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, than a new Request for Approval of Subcontractor 
shall not be required.  However, the Contractor must document efforts to assure that the 
existing DBE subcontractor is capable of performing the additional work and has agreed 
in writing to the change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 

request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 
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(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 
performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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EQUAL EMPLOYMENT OPPORTUNITY (BDE) 
Effective:  April 1, 2015 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
"EQUAL EMPLOYMENT OPPORTUNITY 
 

In the event of the Contractor's noncompliance with the provisions of this Equal Employment 
Opportunity Clause, the Illinois Human Rights Act, or the Illinois Department of Human Rights 
Rules and Regulations, the Contractor may be declared ineligible for future contracts or 
subcontracts with the State of Illinois or any of its political sub-divisions or municipal 
corporations, and the contract may be cancelled or voided in whole or in part, and such other 
sanctions or penalties may be imposed or remedies invoked as provided by statute or 
regulation. 

 
During the performance of this Contract, the Contractor agrees as follows: 

 
(1) That it will not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, sexual orientation, marital status, order of protection status, 
national origin or ancestry, citizenship status, age, physical or mental disability unrelated 
to ability, military status, or an unfavorable discharge from military service; and further 
that it will examine all job classifications to determine if minority persons or women are 
underutilized and will take appropriate affirmative action to rectify any such 
underutilization. 
 

(2) That, if it hires additional employees in order to perform this contract or any portion 
hereof, it will determine the availability (according to the Illinois Department of Human 
Rights Rules and Regulations) of minorities and women in the area(s) from which it may 
reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized. 
 

(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it 
will state that all applicants will be afforded equal opportunity without discrimination 
because of race, color, religion, sex, sexual orientation, marital status, order of 
protection status, national origin or ancestry, citizenship status, age, physical or mental 
disability unrelated to ability, military status or an unfavorable discharge from military 
service. 
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(4) That it will send to each labor organization or representative of workers with which it has 
or is bound by a collective bargaining or other agreement or understanding, a notice 
advising such labor organization or representative of the Contractor's obligations under 
the Illinois Human Rights Act and the Illinois Department of Human Rights Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with 
the Contractor in its efforts to comply with such Act and Rules and Regulations, the 
Contractor will promptly so notify the Illinois Department of Human Rights and IDOT and 
will recruit employees from other sources when necessary to fulfill its obligations 
thereunder. 
 

(5) That it will submit reports as required by the Illinois Department of Human Rights Rules 
and Regulations, furnish all relevant information as may from time to time be requested 
by the Illinois Department of Human Rights or IDOT, and in all respects comply with the 
Illinois Human Rights Act and the Illinois Department of Human Rights Rules and 
Regulations. 
 

(6) That it will permit access to all relevant books, records, accounts, and work sites by 
personnel of IDOT and the Illinois Department of Human Rights for purposes of 
investigation to ascertain compliance with the Illinois Human Rights Act and the Illinois 
Department of Human Rights Rules and Regulations. 
 

(7) That it will include verbatim or by reference the provisions of this clause in every 
subcontract it awards under which any portion of the contract obligations are undertaken 
or assumed, so that the provisions will be binding upon the subcontractor.  In the same 
manner as with other provisions of this contract, the Contractor will be liable for 
compliance with applicable provisions of this clause by subcontractors; and further it will 
promptly notify IDOT and the Illinois Department of Human Rights in the event any 
subcontractor fails or refuses to comply with these provisions.  In addition, the 
Contractor will not utilize any subcontractor declared by the Illinois Human Rights 
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any 
of its political subdivisions or municipal corporations." 

 
STATE CONTRACTS.  Revise Section II of Check Sheet #5 of the Recurring Special Provisions 
to read: 
 
“II. EQUAL EMPLOYMENT OPPORTUNITY 
 

In the event of the Contractor's noncompliance with the provisions of this Equal Employment 
Opportunity Clause, the Illinois Human Rights Act or the Illinois Department of Human Rights 
Rules and Regulations, the Contractor may be declared ineligible for future contracts or 
subcontracts with the State of Illinois or any of its political sub-divisions or municipal 
corporations, and the contract may be cancelled or voided in whole or in part, and such other 
sanctions or penalties may be imposed or remedies invoked as provided by statute or 
regulation. 
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During the performance of this Contract, the Contractor agrees as follows: 
 
1. That it will not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, sexual orientation, marital status, order of protection status, 
national origin or ancestry, citizenship status, age, physical or mental disability unrelated 
to ability, military status, or an unfavorable discharge from military service; and further 
that it will examine all job classifications to determine if minority persons or women are 
underutilized and will take appropriate affirmative action to rectify any such 
underutilization. 
 

2. That, if it hires additional employees in order to perform this contract or any portion 
hereof, it will determine the availability (according to the Illinois Department of Human 
Rights Rules and Regulations) of minorities and women in the area(s) from which it may 
reasonably recruit and it will hire for each job classification for which employees are 
hired in such a way that minorities and women are not underutilized. 
 

3. That, in all solicitations or advertisements for employees placed by it or on its behalf, it 
will state that all applicants will be afforded equal opportunity without discrimination 
because of race, color, religion, sex, sexual orientation, marital status, order of 
protection status, national origin or ancestry, citizenship status, age, physical or mental 
disability unrelated to ability, military status, or an unfavorable discharge from military 
service. 
 

4. That it will send to each labor organization or representative of workers with which it has 
or is bound by a collective bargaining or other agreement or understanding, a notice 
advising such labor organization or representative of the Contractor's obligations under 
the Illinois Human Rights Act and the Illinois Department of Human Rights Rules and 
Regulations.  If any labor organization or representative fails or refuses to cooperate with 
the Contractor in its efforts to comply with such Act and Rules and Regulations, the 
Contractor will promptly so notify the Illinois Department of Human Rights and IDOT and 
will recruit employees from other sources when necessary to fulfill its obligations 
thereunder. 
 

5. That it will submit reports as required by the Illinois Department of Human Rights Rules 
and Regulations, furnish all relevant information as may from time to time be requested 
by the Illinois Department of Human Rights or IDOT, and in all respects comply with the 
Illinois Human Rights Act and the Illinois Department of Human Rights Rules and 
Regulations. 
 

6. That it will permit access to all relevant books, records, accounts and work sites by 
personnel of IDOT and the Illinois Department of Human Rights for purposes of 
investigation to ascertain compliance with the Illinois Human Rights Act and the Illinois 
Department of Human Rights Rules and Regulations. 
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7. That it will include verbatim or by reference the provisions of this clause in every 
subcontract it awards under which any portion of the contract obligations are undertaken 
or assumed, so that the provisions will be binding upon the subcontractor.  In the same 
manner as with other provisions of this contract, the Contractor will be liable for 
compliance with applicable provisions of this clause by subcontractors; and further it will 
promptly notify IDOT and the Illinois Department of Human Rights in the event any 
subcontractor fails or refuses to comply with these provisions.  In addition, the 
Contractor will not utilize any subcontractor declared by the Illinois Human Rights 
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any 
of its political subdivisions or municipal corporations.” 

 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 
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RETROREFLECTIVE SHEETING FOR HIGHWAY SIGNS (BDE) 
Effective:  November 1, 2014 
 
Revise the first sentence of the first paragraph of Article 1091.03(a)(3) of the Standard 
Specifications to read: 
 

“ When tested according to ASTM E 810, with averaging, the sheeting shall have a 
minimum coefficient of retroreflection as show in the following tables.” 

 
Replace the Tables for Type AA sheeting, Type AP sheeting, Type AZ sheeting and Type ZZ 
sheeting in Article 1091.03(a)(3) with the following. 
 

Type AA Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AA (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FO 

0.2 -4 800 600 120 80 40 200 
0.2 +30 400 300 60 35 20 100 
0.5 -4 200 150 30 20 10 75 
0.5 +30 100 75 15 10 5 35 

 
Type AA (45 degree rotation) 

Observation 
Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
Yellow 

 
FO 

0.2 -4 500 165 
0.2 +30 115 40 
0.5 -4 140 65 
0.5 +30 60 30 

 
Type AP Sheeting  

Minimum Coefficient of Retroreflection 
Candelas/foot candle/sq ft (candelas/lux/sq m) of material 

 
Type AP (Average of 0 and 90 degree rotation) 

Observation  
Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
Brown 

 
FO 

0.2 -4 500 380 75 55 35 25 150 
0.2 +30 180 135 30 20 15 10 55 
0.5 -4 300 225 50 30 20 15 90 
0.5 +30 90 70 15 10 7.5 5 30 
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Type AZ Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AZ (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FYG 

 
FY 

0.2 -4 375 280 75 45 25 300 230 
0.2 +30 235 170 40 25 15 190 150 
0.5 -4 245 180 50 30 20 200 155 
0.5 +30 135 100 25 15 10 100 75 
1.0 -4 50 37.5 8.5 5 2 45 25 
1.0 +30 22.5 20 5 3 1 25 12.5 

 
Type ZZ Sheeting  

Minimum Coefficient of Retroreflection 
Candelas/foot candle/sq ft (candelas/lux/sq m) of material 

 
Type ZZ (Average of 0 and 90 degree rotation) 

Observation  
Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green 

 
Blue 

 
FYG 

 
FY 

 
FO 

0.2 -4 570 425 90 60 30 460 340 170 
0.2 +30 190 140 35 20 10 150 110 65 
0.5 -4 400 300 60 40 20 320 240 120 
0.5 +30 130 95 20 15 7 100 80 45 
1.0 -4 115 90 17 12 5 95 70 35 
1.0 +30 45 35 7 5 2 35 25 15 

 
 
RIGID METAL CONDUIT (BDE) 
Effective:  August 1, 2014 
 
Add the following to Article 1088.01(a) of the Standard Specifications: 
 

“ (6) Stainless Steel Conduit.  The conduit shall be Type 304 or Type 316 stainless steel, 
shall be manufactured according to UL Standard 6A, and shall meet ANSI Standard 
C80.1.  Conduit fittings shall be Type 304 or Type 316 stainless steel and shall be 
manufactured according to UL Standard 514B. 
 
All conduit supports, straps, clamps. And other attachments shall be Type 304 or 
Type 316 stainless steel.  Attachment hardware shall be stainless steel according to 
Article 1006.31.” 
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SIDEWALK, CORNER, OR CROSSWALK CLOSURE (BDE) 
Effective:  January 1, 2015 Revised:  April 1, 2015 
 
Revise the first sentence of Article 1106.02(m) of the Supplemental Specifications to read: 
 

“The top and bottom panels shall have alternating white and orange stripes sloping 45 
degrees on both sides.” 

 
 
TRACKING THE USE OF PESTICIDES (BDE) 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 30 working days. 
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004 Revised:  July 1, 2015 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
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Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 



FAS Route 2320 (IL 113) 
Project HSR-2320(002) 

Section D1HSRR2016-4 
Will County 

Contract No. 62B35 
 

104 

Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
 
 
  



FAS Route 2320 (IL 113) 
Project HSR-2320(002) 

Section D1HSRR2016-4 
Will County 

Contract No. 62B35 
 

105 

 
RIGHT OF ENTRY APPLICATION 
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RIGHT OF ENTRY AGREEMENT 
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52 

 

MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
 
 

 
 

 
 
 

 


	Instructions
	Checklist and Bid Submittal Guidlines
	Cover Page
	Schedule of Prices
	Special Provisions



