LEGEND:

- Work Area
- Proposed Widening
- Temporary Pavement
- Drum with steady burning light, 25' c.c.
- Arrow Board
- Sign
- Open Traffic Lane
- Type III Barricade
- Class "C" Patch

N

MATCHLINE STA. 139+00.00

Sta. 141+18.80 (IL Rte 91)
Sta. 10+00 (Hickory St)

Temporary Pavement

SEE STD. 701326
FOR WIDENING

Grading and Shaping Ditches
from Pre-Stage 1

Temporary Pavement
From Pre-Stage 1

PROP. ROW.

EXIST. ROW.

1445.11 sy
142+61.96
18.00'LT
8856
984sy
4150.00
461.11sy

139+00 140+00 141+00 142+00 143+00 144+00

10' 13'

10+00

12" CMP 12" CMP 15" CMP

T.E.

POT Sta 10+58.45

DUNLAP MOTOR

HICKORY STREET

R G C R R G R POOL G

ROAD WORK AHEAD
W20-1
LOCATION PER
STANDARD

0' 50' 100'
SCALE

MATCHLINE STA. 145+00.00

FILE NAME = c:\pw_work\pwidot\crespole\d0348685\D488792-SHT-STAGE1.DGN	USER NAME = crespole	DESIGNED -	REVISED -
Default	PLOT SCALE = 40.0000 ' / in.	DRAWN -	REVISED -
	PLOT DATE = 8/15/2013	CHECKED -	REVISED -
		DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

TRAFIC CONTROL PLANS
STAGE 1

SCALE: | SHEET OF SHEETS | STA. | TO STA.

F.A.S. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
1380	7W-1,RS-3	Peoria	617	142

CONTRACT NO. 88792

ILLINOIS | FED. AID PROJECT