

**IDOT PROJECT LABOR AGREEMENT DETERMINATION**

To: Omer Osman, Acting Secretary

From: Paul Loete, Director of Highways Project Implementation

Date: 10/18/2019

Re: FAP 91(IL Rte 16), Contract Number 74694, Coles County

{IL 16 from 0.2 mi W of Douglas Dr in Charleston to 0.4 mi E of Madison St}

---

In accordance with the Project Labor Agreement Act (30 ILCS 571), it is recommended that a project labor agreement (PLA) be utilized for the above-captioned Project. This recommendation is based on the considerations indicated below.

- 1) The Project is being awarded and administered by IDOT (i.e., not by another governmental agency).
- 2) The Project is being constructed using state or local funds only (i.e., no federal funds).
- 3) The overall size, scope, sequencing, logistics or other aspects of the Project make it particularly challenging to manage, and use of a PLA is expected to help assure that the construction work is performed properly and efficiently under the circumstances.
- 4) The duration of construction activity on the Project is expected to exceed one construction season (i.e., 110 or more working days), or the nature of the Project results in a heightened need for labor force continuity and stability over a substantial period of time.
- 5) There is a firm construction completion date established for the Project thereby increasing the adverse consequences of any work stoppage or other labor disruption.
- 6) The time required to complete the Project is expected to extend beyond the expiration date of one or more existing collective bargaining agreements covering trades likely to be involved in the Project, thereby increasing the likelihood of work stoppage(s) or other labor disruption(s) during construction of the Project.
- 7) In the absence of a PLA, there is an increased likelihood of jurisdictional disputes among unions or of conflict between unionized and non-unionized workers on the Project that could have a potentially material adverse effect on the time, cost, or quality of work performed on the Project.

8) This project presents specific safety concerns to the traveling public and a PLA, will ensure labor force continuity and stability, decreasing the length of the safety concern.

9) Use of a PLA is expected to result in improved access to skilled labor, improved efficiency, or improved safety performance on the Project.

10) Use of a PLA on the Project is not expected to have a material adverse effect on the competitive bidding process.

11) Use of a PLA on the Project is not expected to have a material adverse effect on the ability of the Department to achieve other Departmental goals (e.g., utilization of disadvantaged businesses, utilization of Illinois domiciled businesses, development of competitive vendor alternatives over time, etc.).

12) There are other material considerations favoring or disfavoring use of a PLA on this Project as follows:

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Based upon the identified considerations, we recommend that you approve use of a PLA on this Project. Upon your approval, the Department shall undertake to negotiate in good faith a PLA with the relevant labor organization(s) and shall include in all necessary bid specifications and other documents information regarding the actual or form of PLA that is to binding upon all contractors and their employees.


Agreed:

\_\_\_\_\_  
{Division Chief} (Date)

Agreed:

  
\_\_\_\_\_  
{Bureau of Design & Environment} 12/11/2019  
(Date)


Agreed:

  
\_\_\_\_\_  
{Regional Engineer} 10/19/19  
(Date)

Approved:

  
\_\_\_\_\_  
Omer Osman, Acting Secretary 1-2-20  
(Date)

FHWA concurrence in the PLA for the above mentioned contract

  
\_\_\_\_\_  
FHWA 2019.11.22 15:54:51 -06'00'  
(Date)

FAP 91  
Contract Number 74694  
Coles County  
Item 126  
Fed. Proj. No. 5L60(161)

### Attachment A

Justification for use of project Labor Agreement on Contract 74694 Coles County:

The use of a project Labor Agreement on this project is consistent with all State and Local statutory regulatory requirements.

**Project Description:** This project is for the rehabilitation of FAP 91 from 0.2 mi W of Douglas Dr in Charleston to 0.4 mi E of Madison St in Coles County. Other improvements associated with the project include paving, traffic signals, patching, curb ramps and pavement marking.

**Item 3:** Estimated project cost is \$5,320,000. The use of a PLA will assure the project will be completed efficiently.

**Item 5:** The project includes 120 working days.

**Item 6:** Carpenters Local 243 contract expires 4/30/21. Cement Masons Local 8's contract expires 04/30/2020. Operator's Local 841's contract expires 12/31/21. Operator Local 841's contract expires 4/30/22. Teamsters Local 26's contract expires 4/30/22. IBEW Local 702's contract expires 12/31/21.

**Item 8:** Any disruption to the contractor's schedule due to labor issues may result in an increase in duration of the project. This, in turn, would increase the length of time the traffic control on IL 16 will be in place. The district desires to minimize the length of time traffic control is on IL 16 to reduce the potential for crashes and improve safety.

The trades that will be used on this project include but are not limited to the following: Laborers, Electricians, Carpenters, Operators, Teamsters, and Cement Masons.


Carpenters	243
Finishers	8
IBEW	702
Laborers	773
Operators	841
Teamsters	26

Execution Page


**Illinois Department of Transportation**

VACANT

Director of Highways Project Implementation



Director of Finance & Administration




Philip Kaufmann, Chief Counsel



Omer Osman, Acting Secretary

1-2-20  
(Date)

**Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions listed below:**





12-9-19


(Date)


**List Unions:**


Carpenters	243
Finishers	8
IBEW	702
Iron Workers	380
Laborers	773
Operators	841
Teamsters	26


  
Jim Allen  
Bricklayers


  
William P. Meyers Jr.  
United Association


  
\*Ed Christensen  
Elevator Constructors


  
Ryan Anderson  
IUPAT


  
Pat Gleason  
Teamsters


  
Terrence M. Healy  
LIUNA


  
David Beard  
Iron Workers


  
Patrick J. LaCassa  
OPCMIA


  
William Mangin  
Heat & Frost Insulators & Allied  
Workers


  
Richard Mathis  
Roofers

  
Paul Noble  
IBEW

  
Marshall Douglas  
IUOE

  
Gary Perinar Jr.  
Carpenters

  
Daniel M. Ahern  
Sheet Metal Workers

  
Eric S. Davis  
Boilermakers

\*Elevator Constructors master agreement language  
must be attached to PLA

pmw  
liuna#362