STAGE 1

SUNSET RIDGE ROAD

WILLOW ROAD

665+00

35+00

* THESE HEADS SHALL BE BAGGED
AND DISCONNECTED DURING THIS
MOT STAGE.

** THESE HEADS SHALL BE BAGGED
AND DISCONNECTED DURING CLOSURE
OF THE NORTH LEG.

*** LEFT TURN ARROW SECTIONS SHALL BE
BAGGED & DISCONNECTED DURING
CLOSURE OF THE NORTH LEG.

TEMPORARY TRAFFIC SIGNAL STAGE 1

STAGE 2

SUNSET RIDGE ROAD

WILLOW ROAD

665+00

35+00

* THESE HEADS SHALL BE BAGGED AND
DISCONNECTED DURING THIS MOT STAGE.

** THESE HEADS SHALL BE BAGGED
AND DISCONNECTED DURING CLOSURE
OF THE SOUTH LEG.

*** LEFT TURN ARROW SECTIONS SHALL BE
BAGGED AND DISCONNECTED DURING
CLOSURE OF THE SOUTH LEG.

TEMPORARY TRAFFIC SIGNAL STAGE 2

STAGE 3

SUNSET RIDGE ROAD

WILLOW ROAD

665+00

35+00

TEMPORARY TRAFFIC SIGNAL STAGE 3

TS-28

FILE NAME =	USER NAME = $USER$	SHEET	DESIGNED	-	KMM	REVISED	-			TEMPORARY TRAFFIC SIGNAL INSTALLATION	F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
N:\Projects3\12027\DesignCAD\Sheet Files\DI60T35-rwaMOTSR-1.dgn			DRAWN	-	CDC	REVISED	-	STATE OF ILLINOIS	M.O.T. STAGING PLAN	305	(1920, .01, 1518, 2022 & 1922, 4BIR	COOK	919	376
PLOT SCALE = $SCALE$			CHECKED	-	JDH	REVISED	-	DEPARTMENT OF TRANSPORTATION	WILLOW ROAD AT SUNSET RIDGE ROAD			CONTRACT NO. 60T35		
PLOT DATE = 10/30/2012			DATE	-	10/31/2012	REVISED	-		SCALE: 1"=40'	SHEET NO. 1 OF X SHEETS	STA.	TO STA.	ILLINOIS FED. AID PROJECT	