



**SYMBOL LEGEND**

- TEMPORARY PAVEMENT MARKING
- ▨ WORK AREA FOR THIS STAGE
- TRAFFIC FLOW DIRECTION
- ⊥ TYPE III BARRICADES
- DRUM WITH STEADY BURNING MONO-DIRECTIONAL LIGHT
- ARROW BOARD

**MOT STAGING - BOUGHTON ROAD**

NO STAGING OF TRAFFIC WILL BE REQUIRED FOR THE WORK ALONG BOUGHTON ROAD. ALL CONSTRUCTION INVOLVED IN THE LENGTHENING OF THE EB AND WB LEFT TURN LANES (AND THE WB RIGHT TURN LANE) CAN BE UNDERTAKEN USING STANDARDS 701601 AND 701701. THE ONLY RESTRICTION TO CONSTRUCTION ON BOUGHTON ROAD IS THAT CONSTRUCTION OPERATIONS WILL NOT BE ALLOWED AT THE SAME TIME ON BOTH THE WB LEFT TURN LANE AND THE WB RIGHT TURN LANE.

**IMPROVEMENT ENDS  
STATION 386 + 34.49**

**TEMPORARY STRIPING LEGEND**  
(SEE PLANS FOR LOCATIONS REQUIRING TAPE (IN LIEU OF PAINT))

① TEMPORARY PAVEMENT MARKING, PAINT - 24" WHITE STOP BAR	⑥ TEMPORARY PAVEMENT MARKING, PAINT - 4" YELLOW CENTER LINES (SOLID) AT 11" C-C
② TEMPORARY PAVEMENT MARKING, PAINT - 4" WHITE LANE LINE (SOLID)	⑦ TEMPORARY PAVEMENT MARKING, PAINT - 4" WHITE LANE LINE (SKIP-DASH) (10' DASH, 30' SPACE)
③ TEMPORARY PAVEMENT MARKING, PAINT - 4" WHITE EDGE LINE	⑧ TEMPORARY PAVEMENT MARKING, PAINT - 4" WHITE DOTTED LINE (SKIP-DASH) (2' LINE, 6' SPACE)
④ TEMPORARY PAVEMENT MARKING, PAINT - 4" YELLOW EDGE LINE	⑨ TYPE II BARRICADE OR VERTICAL PANEL W/ STEADY BURN LIGHT
⑤ TEMPORARY PAVEMENT MARKING, PAINT LETTERS AND SYMBOLS	



DESIGNED - JRP  
DRAWN - MRF  
CHECKED - JRP  
DATE - 10/19/2012

REVISIONS:  
REVISED -  
REVISED -  
REVISED -  
REVISED -

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

**SUGGESTED CONSTRUCTION STAGING, WORK ZONE 3  
95TH AND BOUGHTON RD - STAGE 2**

SCALE: 1"=50' DRAWING NO. 10 OF 10 STA. 371+00 TO STA. 390+00

F.A.U. RTE. 1644	SECTION 01-00181-00-FP	COUNTY WILL	TOTAL SHEETS 32B	SHEET NO. 62
CONTRACT NO. 63647				ILLINOIS FED. AID PROJECT