



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 2, 2007

SUBJECT: FAU Route 1517  
Illinois Avenue  
Project ACBHM-8003(278)  
Section 03-00247-00-BR  
Kane County  
Contract No 83867  
Item 86 B  
January 19, 2007 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

**Proposal- Revised pages 2 and 206 to reflect change to completion date.  
Revised Status of Utilities to be Adjusted on page 2**

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Eric Harm  
Interim Engineer of Design and Environment

A handwritten signature in cursive script, appearing to read 'Ted B. Walschleger', followed by the initials 'P.E.'.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

If items of work have not been provided for in the contract, or otherwise specified for payment, such items, including the accompanying traffic control and protection required by the Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications.

**STATUS OF UTILITIES TO BE ADJUSTED**

Effective: January 30, 1987

Revised: July 1, 1994

Utility companies involved in this project have provided the following estimated dates:

<u>Name of Utility</u>	<u>Type</u>	<u>Location</u>	<u>Estimated Dates for Start and Completion of Relocation or</u>
Nicor Gas	8" Line	Hanging under bridge between beams	*To be bored under river by others
Com Ed	Poles and structures	Various locations	To be relocated by others as required prior to construction

**\*Estimated completion date: June 29, 2007. Contractor shall cooperate and coordinate with NICOR Gas during relocation/boring of pipeline.**

The above represents the best information available to the Department and is included for the convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the Standard Specifications shall apply.

**PERMITS**

The work under this contract shall conform to all regulations stated in the ACOE Regional Permit and the IDNR/OWR permit issued for this project. See the attached permit for details. The work shall also conform to Kane-DuPage-County Soil and Water Conservation District (KDSWCD) requirements. Any fees required by the KDSWCD throughout the duration of the project shall be the responsibility of the Contractor.

**COMPLETION DATE PLUS GUARANTEED WORKING DAYS**

Effective: September 30, 1985

Revised: November 1, 1995

Revised Article 108.05 © of the Standard Specifications as follows:

"When a completion date plus guaranteed working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on June 27, 2008 except as specified herein.


The Contractor will be allowed to complete all clean-up work and punch list items within 10 guaranteed working days after the completion date for opening the roadway to traffic. Under extenuating circumstances the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the guaranteed working days allowed

**WORKING DAYS (BDE)**

Effective: January 1, 2002

The Contractor shall complete the work within \* working days.

80071



\* Completion date is June 27, 2008  
plus 10 working days.

revised 1/2/07

ZOL