



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 5, 2024

SUBJECT FAP Route 717 (IL 10)
Project STP-7JGA(211)
Section (4Z)R,SW; (4RS-6,101RS-4)CR
Mason County
Contract No. 72B88

Item No. 142, January 19st, 2024 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised sheets 5-6 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

STATUS OF UTILITIES TO BE ADJUSTED

Reviewed: April 14, 2020

The following utilities are involved in this project. The utility companies have provided the estimated dates.

Name & Address of Utility	Type	Location	Estimated Relocation Complete	Date
Cass Comm 5759 IL Route 78 N Virginia, Illinois 62691 Brent Hinthorne Project Coordinator Ofc: 217-452-4135 Cel: 217-473-8980 brent.hinthorne@casscabletv.com	Fiber	Throughout Project	Completed	
Cass Co Cable and Telephone Chris Parlier 217-452-3022 Chris.parlier@casscabletv.com	Fiber		Completed	
Ameren Illinois- (North) 700 Jersey St Quincy, IL 6346, Samantha Kassing 618-972-1965 SKassing@Ameren.com	Natural Gas	Throughout Project	Completed	
Ameren Illinois- (North) 700 Jersey St Quincy, IL 6346, Samantha Kassing 618-972-1965 SKassing@Ameren.com	Electric (Aerial)	Throughout Project	Spring of 2024	
RVP Fiber / US Xchange/ US Signal Ryan Miedema 616-233-7144 616-334-3857 RJMIEDEMA@USSignal.com Chad Winkler Operations Utility Locate Supervisor 616- 295-6455 Cwinkler@TKNS.NET	Fiber Optic	IL 29 STA 271+00 to 288+00	Spring of 2024	
Frontier Communications of IL 214 South First Street Monmouth, IL 61462 Mr. Kalin Hinshaw 815- 895-1515 kalin.hinshaw@ftr.com	Fiber Optic	Throughout Project	Spring of 2024	

1



Metro Communications 8 S. Washington Street, Suite 200 Sullivan, IL 61951 Taylor Rich, Designer Phone: 217-728-3605 Cell: 217-254-6302 trich@metrocomm.com Craig Bennett cbennett@metrocomm.com	Fiber Optic	Throughout Project	Spring of 2024
Menard Electric Cooperative 14300 State Highway 97 P.O. Box 200 Petersburg, IL 62675 Mr. Brady Smith 217-632-7746 Bsmith@menard.com	Electric (Aerial)	Between STA 28+00 and STA 29+00	N/A
City of Mason City 145 South Main Street Mason City, IL 62664 Mr. Wayne Dixon Phone: 217-482-3669 Cell: 217-482-5770 water@springnet1.com	Water/Sewer	Throughout Project	Completed

The above represents the best information of the Department and is only included for the convenience of the bidder. The applicable provisions of Articles 105.07, 107.20, 107.37-107.40, and 108.02 of the Standard Specifications shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the Contractor. If any utility adjustments or relocations have not been completed by the above dates specified and when required by the Contractor's operations after these dates, the Contractor should notify the Engineer in writing. A request for an extension of time will be considered to the extent the Contractor's critical path schedule is affected.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701316 (SPECIAL)

Description. This work shall consist of providing all labor, equipment, and materials necessary to provide and maintain all traffic control and protection for the duration of the project as shown on the plans except for those items which are paid for separately.

This work will also include the setup, relocation, and removal of the traffic control, signage, and temporary signal layout for the one lane closures along IL 10 for the various stages.

The temporary traffic signals shall be post mounted only and must include video detection. Trailer mounted signals will not be allowed.