CONTRACT #64157

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
742	37R-2	OGLE	389	45
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

ROAD CLOSED TO THRU TRAFFIC
STA 11+150

ROAD CLOSED AHEAD
W20-3(01)-48
STA 13+150

ROAD CLOSED AHEAD
W20-3(01)-48
STA 14+150

ROAD CLOSED TO THRU TRAFFIC
STA 7+151

ROAD CLOSED TO THRU TRAFFIC

ROAD CLOSED TO THRU TRAFFIC

ROAD CONSTRUCTION AHEAD
STA 10+790

IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO PROVIDE STOP SIGNS AT ALL INTERSECTIONS WHERE APPLICABLE.

ROAD CONSTRUCTION AHEAD
STA 11+793

ROAD CONSTRUCTION AHEAD
STA 12+794

ROAD CONSTRUCTION AHEAD
STA 13+800

ROAD CONSTRUCTION AHEAD
STA 16+150

ROAD CLOSED AHEAD
W20-3(01)-48
STA 17+150

ROAD CONSTRUCTION AHEAD
STA 15+795

IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO PROVIDE STOP SIGNS AT ALL INTERSECTIONS WHERE APPLICABLE.

ROAD CONSTRUCTION AHEAD
STA 16+850

ROAD CONSTRUCTION AHEAD
IL 2 South
STA 34+495
150 m LT

ROAD CONSTRUCTION AHEAD
IL 2 South

LEGEND

- STAGE 3 CONSTRUCTION
- VERTICAL PANEL
- TEMPORARY SIGNALS
- DIRECTION OF TRAFFIC
- DRUM OR BARRICADE W/ STEADY BURN LIGHT
- SIGN
- TYPE III BARRICADE W/ FLASHING LIGHTS
- SIGN FLAG

BLACKHAWK ST
ILL 2 & 72
ILL 2
ILL 72
COLFAX ST
WEST ST
LAYAYETTE ST
FRANKLIN ST
WALNUT ST
WASHINGTON ST
UNION
BYRON

Mon Aug 30 08:22:05 2004
c:\projects\w20981\staging.dgn

STAGE 3