December 28, 2021

SUBJECT: FAP Route 301 (US 20)

Project COVD-IH44(562)

Section 29R-1 Jo Daviess County Contract No. 64880

Item No. 153, January 21, 2022 Letting

Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page iv of the Table of Contents to the Special Provisions.
- 2. Added page 172 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.

Bureau Chief, Design and Environment

FAP Route 301 (US 20) Project COVD-IH44(562) Section 29R-1 Jo Daviess County Contract No. 64880

CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE)	.102
CORRUGATED PLASTIC PIPE (CULVERT AND STORM SEWER) (BDE)	.104
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	.115
FUEL COST ADJUSTMENT (BDE)	.123
HOT-MIX ASPHALT – START OF PRODUCTION (BDE)	.125
PERFORMANCE GRADED ASPHALT BINDER (BDE)	.126
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE)	.130
STEEL COST ADJUSTMENT (BDE)	.131
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	.134
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	.135
TRAINING SPECIAL PROVISIONS (BDE)	.135
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION	.138
TRAVERSABLE PIPE GRATE FOR CONCRETE END SECTIONS (BDE)	.140
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)	.141
WEEKLY DBE TRUCKING REPORTS (BDE)	.141
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)	.141
WORKING DAYS (BDE)	.143
PROJECT LABOR AGREEMENT	.144
SWPPP	.163
INCIDENTAL TAKE AUTHORIZATION	172

FAP Route 301 (US 20) Project COVD-IH44(562) Section 29R-1 Jo Daviess County Contract No. 64880

## INCIDENTAL TAKE AUTHORIZATION

The Department is required to obtain an Incidental Take Authorization (ITA) for endangered species located in the Galena River near the proposed storm sewer outfall at STA 1194+28.1, Offset 54.9' Left. The Department must obtain this ITA prior to the Contractor initiating any work within the Galena River or within 50 ft of the proposed storm sewer discharge location. The ITA is anticipated to be obtained by the Department no later than June 30, 2022. Once the ITA has been received by the Department, from the Illinois Department of Natural Resources (IDNR), the District's Environmental Supervisor shall notify the ENGINEER in writing that the ITA has been approved and that the CONTRACTOR is allowed to proceed with work in the Galena River. Work shall not proceed within the Galena River or within 50 ft of the proposed storm sewer discharge location prior to the ENGINEER providing this written notification to the Contractor. Additional commitments may be required to be implemented to comply with the ITA. If there are any questions, comments or concerns about this Special Provision, please contact Mr. Mark Nardini, District 2 Environmental Studies Supervisor at 815-284-5460.