
BID PROPOSAL INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all certifications and 
affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days 
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing 
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be 
eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central 
Bureau of Construction.  
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for 
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper 
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.  
 

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? 
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) 
he/she must indicate at that time which items are being requested For Bidding purposes.  Only those items 
requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued an 
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief 
Procurement Officer that indicates which items have been approved For Bidding.  If Authorization to Bid cannot be 
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial. 
 

ABOUT AUTHORIZATION TO BID 
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and 
correct original document submittal should contact the Department as to the status.  Firms unsure as to authorization 
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these 
instructions.     

 
ADDENDA AND REVISIONS 

It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be 
bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and revisions will also 
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription service emails are an added 
courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.     
 
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 

 
 
Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 



STANDARD GUIDELINES FOR SUBMITTING BIDS 

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted 

bid.  It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and 
address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.  
Use only 1 staple in the upper left hand corner.  Make sure all elements of your bid are stapled together including the bid 
bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability. 
• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This documentation is required 

only if you are awarded the project. 
• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be read if it is delivered 

after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded the contract this form is 

to be submitted to the district engineer at the pre-construction conference. 
 
BID SUBMITTAL CHECKLIST 
 

 Cover page (the sheet that has the item number on it) – This should be the first page of your bid proposal, followed by your 
bid (the Schedule of Prices/Pay Items).  If you are using special software or CBID to generate your schedule of prices, do not 
include the blank pages of the schedule of prices that came with the proposal package.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s) with an annual value over $50,000.  Include the 
subcontractor(s) name, address, general type of work to be performed and the dollar amount.  If you will use subcontractor(s) 
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.  
 

 After page 4 – Insert the following documents: The Illinois Office Affidavit (Not applicable to federally funded projects) 
followed by Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the Contractor Letter of Assent (if applicable).  
The general rule should be, if you don’t know where it goes, put it after page 4. 
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – (Not applicable to federally funded projects) List the name of the apprenticeship and training 
program sponsor holding the certificate of registration from the US Department of Labor.  If no applicable program exists, please 
indicate the work/job category.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) – A copy of your State Board of Elections certificate of registration is no longer required with your 
bid. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for which you are 
submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not part of the form and 
you do not need to make copies for each completed Form A. 
 

 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  Copies of the forms 
can be used and only need to be changed when the information changes.  The certification signature and date must be original 
for each letting.  Do not staple the forms together.  If you answered “NO” to all of the questions in Paragraph C (page 12), 
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on 
page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See 
Affidavit of Availability on file”.  Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted 
accounts for 100 percent of the company ownership.  Check YES if any percentage of ownership falls outside of the parameters 
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be 
required to submit a revised Form A. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use the phrase “Per 
Contract Specifications”. 
 
 
  



 Proposal Bid Bond – (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable) 
using the current Proposal Bid Bond form provided in the proposal package.  The Power of Attorney page should be stapled to 
the Proposal Bid Bond.  If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach 
the Proof of Insurance printed from the Surety’s Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last items in your bid should be the DBE 
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork.  If you have 
documentation of a Good Faith Effort, it is to follow the SBE Forms. 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream will be placed on 
the main page of the current letting on the day of the Letting.  The stream will not begin until 10 AM. The actual reading of the 
bids does not begin until approximately 10:30 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the link on the main 
Web page for the current letting. 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 

Contractor pre-qualification .................................................................................................... 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) ................................................. 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ......................................................... 217-782-7806 
Estimates Unit......................................................................................................................... 217-785-3483 
Aeronautics ............................................................................................................................. 217-785-8515 
IDNR (Land Reclamation, Water Resources, Natural Resources) ......................................... 217-782-6302 

 
 
QUESTIONS: following contract execution 
 

Subcontractor documentation, payments ............................................................................... 217-782-3413 
Railroad Insurance ................................................................................................................. 217-785-0275 

 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting January 30, 2015 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.   
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 60X70 
  KANE County 
  Section 30-N(13) 
  Route FAP 573 
  Project ACNHPP-0573(311) 
  District 1 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included.  
  Prepared by 

  A Cashier’s Check or a Certified Check is included F 
  Checked by 

  An Annual Bid Bond is included or is on file with IDOT.   
                             (Printed by authority of the State of Illinois) 

72 
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RETURN WITH BID 
 

 

PROPOSAL 
 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

 Taxpayer Identification Number (Mandatory)  ____________________________________  
 
For the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 60X70 
  KANE County 
  Section 30-N(13) 
  Project ACNHPP-0573(311) 
  Route FAP 573 
  District 1 Construction Funds 
 
 Intersection reconstruction on US 30 at Dugan Rd. including full-depth shoulders, drainage 

improvement, traffic signals, milling, resurfacing and landscaping located in Sugar Grove. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents will govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 8/2012) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned bidder further declares that he/she has 

carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and 
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local 
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned bidder further agrees to execute a contract for this 
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The 
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has 
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal 
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in 
accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of Illinois. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered 
as also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the 
property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual bid proposal.  If the guaranty check is placed in another bid  
proposal, state below where it may be found. 

 
The proposal guaranty check will be found in the bid proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned bidder further agrees that if awarded the contract for the sections contained in the 

following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising 
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 

 
 

 
Schedule of Combination Bids 

 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices will govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (the Code) (30 ILCS 

500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to 
transact business or conduct affairs in the State of Illinois prior to submitting the bid. 

 
9. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing 

Department procurements, execute the contract and shall be the sole entity having the authority to accept performance 
and make payments under the contract.  Execution of the contract by the Chief Procurement Officer (CPO) or the State 
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the Department. 
 Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Code. 

 
10. The services of a subcontractor will be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include 
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.  
(30 ILCS 500/20-120) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
01/08/2015

60X70
State Job # - C-91-171-14

Project Number Route
County Name - KANE- - ACNHPP-0573/311/ FAP 573
Code - 89 -  - 
District - 1 -  - 
Section Number - 30-N(13) 228

226
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

B2001620 T-CRAT CRU-I TF 2-1/2 EACH 20.000

K0029634 WEED CONTR PRE-EM GRN POUND 935.000

X0324085 EM VEH P S LSC 20 3C FOOT 1,222.000

X2130010 EXPLOR TRENCH SPL FOOT 250.000

X4021000 TEMP ACCESS- PRIV ENT EACH 1.000

X4022000 TEMP ACCESS- COM ENT EACH 21.000

X4023000 TEMP ACCESS- ROAD EACH 1.000

X4024000 TEMP ACCESS- FLD ENT EACH 5.000

X5121800 PERM STEEL SHT PILING SQ FT 4,979.000

X5610712 WATER MAIN REMOV  12 FOOT 235.000

X5630712 CONN TO EX W MAIN 12 EACH 2.000

X5860110 GRANULAR BACKFILL STR CU YD 132.900

X6030205 FR & GRATES ADJUST SP EACH 1.000

X6700410 ENGR FLD OFF A  SPL CAL MO 15.000

X7010216 TRAF CONT & PROT SPL L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
01/08/2015

60X70
State Job # - C-91-171-14

Project Number Route
County Name - KANE- - ACNHPP-0573/311/ FAP 573
Code - 89 -  - 
District - 1 -  - 
Section Number - 30-N(13) 228

226
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X7040125 PIN TEMP CONC BARRIER EACH 378.000

X8571215 RR FAC & TY IV CAB SP EACH 1.000

X8620200 UNINTER POWER SUP SPL EACH 1.000

Z0005216 HMA STAB 6 AT SPBGR SQ YD 280.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0018002 DRAINAGE SCUPPR DS-11 EACH 4.000

Z0026407 TEMP SHT PILING SQ FT 2,500.000

Z0030850 TEMP INFO SIGNING SQ FT 141.000

Z0046304 P UNDR FOR STRUCT  4 FOOT 418.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0054500 ROCK FILL TON 307.000

Z0062456 TEMP PAVEMENT SQ YD 6,312.000

Z0067100 STEEL CASINGS   8 FOOT 30.000

Z0068200 STEEL CASINGS  30 FOOT 200.000

Z0073002 TEMP SOIL RETEN SYSTM SQ FT 990.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
01/08/2015

60X70
State Job # - C-91-171-14

Project Number Route
County Name - KANE- - ACNHPP-0573/311/ FAP 573
Code - 89 -  - 
District - 1 -  - 
Section Number - 30-N(13) 228

226
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0076600 TRAINEES HOUR 500.000 0.800 400.000

Z0076604 TRAINEES TPG HOUR 500.000 15.000 7,500.000

20100110 TREE REMOV 6-15 UNIT 114.000

20101000 TEMPORARY FENCE FOOT 2,376.000

20101100 TREE TRUNK PROTECTION EACH 9.000

20101200 TREE ROOT PRUNING EACH 4.000

20200100 EARTH EXCAVATION CU YD 20,390.000

20201200 REM & DISP UNS MATL CU YD 14,458.000

20400800 FURNISHED EXCAVATION CU YD 6,116.000

20800150 TRENCH BACKFILL CU YD 452.000

21101625 TOPSOIL F & P  6 SQ YD 45,294.000

25000210 SEEDING CL  2A ACRE 9.100

25000312 SEEDING CL  4A ACRE 0.220

25000400 NITROGEN FERT NUTR POUND 843.000

25000500 PHOSPHORUS FERT NUTR POUND 843.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
01/08/2015

60X70
State Job # - C-91-171-14

Project Number Route
County Name - KANE- - ACNHPP-0573/311/ FAP 573
Code - 89 -  - 
District - 1 -  - 
Section Number - 30-N(13) 228

226
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25000600 POTASSIUM FERT NUTR POUND 843.000

25100115 MULCH METHOD 2 ACRE 3.200

28000250 TEMP EROS CONTR SEED POUND 974.000

28000305 TEMP DITCH CHECKS FOOT 1,076.000

28000400 PERIMETER EROS BAR FOOT 13,660.000

28000510 INLET FILTERS EACH 5.000

28001100 TEMP EROS CONTR BLANK SQ YD 47,122.000

28100107 STONE RIPRAP CL A4 SQ YD 114.000

28100109 STONE RIPRAP CL A5 SQ YD 76.000

28200200 FILTER FABRIC SQ YD 269.000

28500400 ARTICUL BLOCK REV MAT SQ YD 79.000

30300001 AGG SUBGRADE IMPROVE CU YD 3,412.000

30300112 AGG SUBGRADE IMPR  12 SQ YD 33,805.000

35102000 AGG BASE CSE B  8 SQ YD 331.000

35501307 HMA BASE CSE  5 3/4 SQ YD 117.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
01/08/2015

60X70
State Job # - C-91-171-14

Project Number Route
County Name - KANE- - ACNHPP-0573/311/ FAP 573
Code - 89 -  - 
District - 1 -  - 
Section Number - 30-N(13) 228

226
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

35501308 HMA BASE CSE  6 SQ YD 51.000

35501316 HMA BASE CSE  8 SQ YD 1,065.000

35501317 HMA BASE CSE  8 1/4 SQ YD 282.000

35501320 HMA BASE CSE  9 SQ YD 1,107.000

35600690 HMA BC WID  5 3/4 SQ YD 288.000

35600709 HMA BC WID  8 1/4 SQ YD 585.000

40600275 BIT MATLS PR CT POUND 99,105.000

40600400 MIX CR JTS FLANGEWYS TON 10.000

40600827 P LB MM IL-4.75  N50 TON 1,780.000

40600982 HMA SURF REM BUTT JT SQ YD 258.000

40601005 HMA REPL OVER PATCH TON 466.000

40603335 HMA SC "D"   N50 TON 162.000

40603595 P HMA SC "F"   N90 TON 3,795.000

40701851 HMA PAVT FD    8 1/2 SQ YD 1,190.000

40701901 HMA PAVT FD   11 SQ YD 8,184.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 6
01/08/2015

60X70
State Job # - C-91-171-14

Project Number Route
County Name - KANE- - ACNHPP-0573/311/ FAP 573
Code - 89 -  - 
District - 1 -  - 
Section Number - 30-N(13) 228

226
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

42001300 PROTECTIVE COAT SQ YD 1,435.000

42300400 PCC DRIVEWAY PAVT  8 SQ YD 50.000

44000100 PAVEMENT REM SQ YD 20,761.000

44000160 HMA SURF REM    2 3/4 SQ YD 33,436.000

44000200 DRIVE PAVEMENT REM SQ YD 1,860.000

44000500 COMB CURB GUTTER REM FOOT 860.000

44002224 HMA RM OV PATCH 6 SQ YD 308.000

44002236 HMA RM OV PATCH 9 SQ YD 719.000

44003100 MEDIAN REMOVAL SQ FT 768.000

44201741 CL D PATCH T2  8 SQ YD 366.000

44201745 CL D PATCH T3  8 SQ YD 495.000

44201747 CL D PATCH T4  8 SQ YD 366.000

44201798 CL D PATCH T1 13 SQ YD 8.000

44201803 CL D PATCH T2 13 SQ YD 337.000

44201807 CL D PATCH T3 13 SQ YD 456.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
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60X70
State Job # - C-91-171-14

Project Number Route
County Name - KANE- - ACNHPP-0573/311/ FAP 573
Code - 89 -  - 
District - 1 -  - 
Section Number - 30-N(13) 228

226
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44201809 CL D PATCH T4 13 SQ YD 632.000

48203029 HMA SHOULDERS   8 SQ YD 1,726.000

48203041 HMA SHOULDERS  11 SQ YD 16,865.000

50100300 REM EXIST STRUCT  N1 EACH 1.000

50100400 REM EXIST STRUCT  N2 EACH 1.000

50105220 PIPE CULVERT REMOV FOOT 1,035.000

50200100 STRUCTURE EXCAVATION CU YD 132.900

50200450 REM/DISP UNS MATL-STR CU YD 175.000

50300225 CONC STRUCT CU YD 19.700

50300255 CONC SUP-STR CU YD 383.400

50300300 PROTECTIVE COAT SQ YD 888.000

50800205 REINF BARS, EPOXY CTD POUND 47,650.000

54002100 EXPAN BOLTS 5/8 EACH 148.000

54010803 PCBC   8X3 FOOT 161.000

54011206 PCBC  12X6 FOOT 156.000
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CONTRACT
 NUMBER - 

Page 8
01/08/2015

60X70
State Job # - C-91-171-14

Project Number Route
County Name - KANE- - ACNHPP-0573/311/ FAP 573
Code - 89 -  - 
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542A0220 P CUL CL A 1    15 FOOT 323.000

542A0223 P CUL CL A 1    18 FOOT 187.000

542A0229 P CUL CL A 1    24 FOOT 122.000

542A1060 P CUL CL A 2    15 FOOT 274.000

542A5470 P CUL CL A 1 EQRS  15 FOOT 42.000

54213657 PRC FLAR END SEC 12 EACH 5.000

54213660 PRC FLAR END SEC 15 EACH 18.000

54213663 PRC FLAR END SEC 18 EACH 13.000

54213669 PRC FLAR END SEC 24 EACH 7.000

54214500 PRC FL END S EQ RS 15 EACH 2.000

550A0050 STORM SEW CL A 1  12 FOOT 289.000

550A0120 STORM SEW CL A 1  24 FOOT 135.000

550A0340 STORM SEW CL A 2  12 FOOT 324.000

550A0380 STORM SEW CL A 2  18 FOOT 828.000

550A0410 STORM SEW CL A 2  24 FOOT 92.000
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55100300 STORM SEWER REM   8 FOOT 70.000

55100400 STORM SEWER REM  10 FOOT 87.000

55101200 STORM SEWER REM  24 FOOT 224.000

56103550 DI WATER MAIN CL52 12 FOOT 245.000

56105200 WATER VALVES  12 EACH 2.000

56109424 DI WT MNF 12 45.0  DB EACH 4.000

56400100 FIRE HYDNTS TO BE MVD EACH 1.000

56400300 FIRE HYDNTS TO BE ADJ EACH 3.000

56400820 FIRE HYD W/AUX V & VB EACH 1.000

60100060 CONC HDWL FOR P DRAIN EACH 24.000

60107600 PIPE UNDERDRAINS  4 FOOT 1,382.000

60108100 PIPE UNDERDRAIN  4 SP FOOT 229.000

60200805 CB TA 4 DIA T8G EACH 4.000

60206905 CB TC T1F OL EACH 1.000

60207605 CB TC T8G EACH 4.000
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60208240 CB TC T24F&G EACH 4.000

60218400 MAN TA 4 DIA T1F CL EACH 10.000

60221100 MAN TA 5 DIA T1F CL EACH 3.000

60248700 VV TA 4 DIA T1F CL EACH 2.000

60250400 CB ADJ NEW T1F OL EACH 1.000

60265700 VV ADJUST EACH 4.000

60600095 CLASS SI CONC OUTLET CU YD 2.000

60600605 CONC CURB TB FOOT 125.000

60603800 COMB CC&G TB6.12 FOOT 817.000

60608562 COMB CC&G TM4.12 FOOT 1,199.000

60608582 COMB CC&G TM4.24 FOOT 226.000

60618300 CONC MEDIAN SURF 4 SQ FT 6,322.000

60622305 CONC MED TSM4.12 SQ FT 2,440.000

63000001 SPBGR TY A  6FT POSTS FOOT 62.500

63100045 TRAF BAR TERM T2 EACH 4.000
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63100085 TRAF BAR TERM T6 EACH 8.000

63100167 TR BAR TRM T1 SPL TAN EACH 4.000

63200310 GUARDRAIL REMOV FOOT 630.000

66900200 NON SPL WASTE DISPOSL CU YD 2,500.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 2.000

67100100 MOBILIZATION L SUM 1.000

70106800 CHANGEABLE MESSAGE SN CAL MO 28.000

70300100 SHORT TERM PAVT MKING FOOT 11,971.000

70300210 TEMP PVT MK LTR & SYM SQ FT 156.000

70300220 TEMP PVT MK LINE 4 FOOT 19,283.000

70300240 TEMP PVT MK LINE 6 FOOT 579.000

70300260 TEMP PVT MK LINE 12 FOOT 445.000

70300280 TEMP PVT MK LINE 24 FOOT 91.000

70300510 PAVT MARK TAPE T3 L&S SQ FT 364.000
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70300520 PAVT MARK TAPE T3   4 FOOT 27,183.000

70300540 PAVT MARK TAPE T3   6 FOOT 1,407.000

70300560 PAVT MARK TAPE T3  12 FOOT 445.000

70300570 PAVT MARK TAPE T3  24 FOOT 148.000

70301000 WORK ZONE PAVT MK REM SQ FT 11,236.000

70400100 TEMP CONC BARRIER FOOT 2,058.000

70400200 REL TEMP CONC BARRIER FOOT 773.000

70600260 IMP ATTN TEMP FRN TL3 EACH 8.000

70600332 IMP ATTN REL FRN TL3 EACH 6.000

72000100 SIGN PANEL T1 SQ FT 252.000

72000200 SIGN PANEL T2 SQ FT 77.000

72400100 REMOV SIN PAN ASSY TA EACH 8.000

72400200 REMOV SIN PAN ASSY TB EACH 9.000

72800100 TELES STL SIN SUPPORT FOOT 377.000

72900100 METAL POST TY A FOOT 99.000
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78000100 THPL PVT MK LTR & SYM SQ FT 908.000

78000200 THPL PVT MK LINE  4 FOOT 39,165.000

78000400 THPL PVT MK LINE  6 FOOT 3,113.000

78000600 THPL PVT MK LINE 12 FOOT 434.000

78000650 THPL PVT MK LINE 24 FOOT 144.000

78100100 RAISED REFL PAVT MKR EACH 324.000

78100200 TEMP RAIS REF PVT MKR EACH 243.000

78200410 GUARDRAIL MKR TYPE A EACH 32.000

78200530 BAR WALL MKR TYPE C EACH 148.000

78201000 TERMINAL MARKER - DA EACH 4.000

78300100 PAVT MARKING REMOVAL SQ FT 14,690.000

78300200 RAISED REF PVT MK REM EACH 511.000

80500020 SERV INSTALL POLE MT EACH 1.000

81028200 UNDRGRD C GALVS     2 FOOT 1,006.000

81028210 UNDRGRD C GALVS 2 1/2 FOOT 110.000
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81028220 UNDRGRD C GALVS     3 FOOT 244.000

81028240 UNDRGRD C GALVS     4 FOOT 732.000

81400100 HANDHOLE EACH 4.000

81400200 HD HANDHOLE EACH 7.000

81400300 DBL HANDHOLE EACH 2.000

87301225 ELCBL C SIGNAL 14  3C FOOT 1,222.000

87301245 ELCBL C SIGNAL 14  5C FOOT 8,015.000

87301305 ELCBL C LEAD  14  1PR FOOT 2,912.000

87301750 ELCBL C RAILRD 14 3C FOOT 180.000

87301805 ELCBL C SERV   6   2C FOOT 280.000

87301900 ELCBL C EGRDC   6  1C FOOT 1,528.000

87502480 TS POST GALVS 14 EACH 4.000

87700120 S MAA & P 16 EACH 1.000

87700160 S MAA & P 24 EACH 1.000

87700170 S MAA & P 26 EACH 1.000
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87700270 S MAA & P 46 EACH 1.000

87700310 S MAA & P 54 EACH 2.000

87800100 CONC FDN TY A FOOT 16.000

87800150 CONC FDN TY C FOOT 4.000

87800400 CONC FDN TY E 30D FOOT 30.000

87800415 CONC FDN TY E 36D FOOT 43.000

88030020 SH LED 1F 3S MAM EACH 21.000

88030050 SH LED 1F 3S BM EACH 6.000

88030210 SH LED 2F 3S BM EACH 1.000

88200210 TS BACKPLATE LOU ALUM EACH 21.000

88500100 INDUCTIVE LOOP DETECT EACH 13.000

88600100 DET LOOP T1 FOOT 1,103.000

88700200 LIGHT DETECTOR EACH 4.000

88700300 LIGHT DETECTOR AMP EACH 1.000

89000100 TEMP TR SIG INSTALL EACH 1.000
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89502375 REMOV EX TS EQUIP EACH 1.000

89502380 REMOV EX HANDHOLE EACH 13.000

89502385 REMOV EX CONC FDN EACH 11.000



CONTRACT NUMBER 60X70

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public 
moneys in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of 
State government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor.  If a 
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the 
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false. 

 

  I acknowledge, understand and accept these terms and conditions. 
 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois State Toll 
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in 
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by 
the payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois State Toll Highway Authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
calendar days after the officer, member, or employee takes office or is employed.  The current salary of the Governor is $177,412.00.  Sixty 
percent of the salary is $106,447.20. 
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code.  Information concerning the exemption process is available from the Department upon request. 

 
B.  Negotiations 
 

Section 50-15.  Negotiations. 
 

It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to 
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

Section 50-25.  Inducement. 
 
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor 
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who 
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a 
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4 
felony. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

Section 50-30.  Revolving door prohibition. 
 
CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and 
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging 
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.  
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract 
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.  This Section applies only to persons who 
terminate an affected position on or after January 15, 1999. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

Section 50-40.  Reporting anticompetitive practices. 
 
When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other 
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be 
transmitted to the Attorney General and the CPO. 

 
The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid or submission to a vendor portal is submitted. 

 
F.  Confidentiality 
 

Section 50-45.  Confidentiality.   
 
Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary 
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or 
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining 
agreement, and may in addition be subject to criminal prosecution. 

 
The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

Section 50-50.  Insider information.   
 
It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available 
only by virtue of that office or employment for actual or anticipated gain for themselves or another person. 

 
The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 
 

  I acknowledge, understand and accept these terms and conditions for the above assurances. 
 

III.  CERTIFICATIONS 
 

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every 
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 
 

 
B.  Felons 
 

 
Section 50-10.  Felons.   
 
(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 

enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no 
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement 
with the business. 

 
(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and 

every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the 
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the CPO may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other 
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 
felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.  Every 
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification 
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a 
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications 
completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
Section 50-14 Environmental Protection Act violations. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor, 
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into 
contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business 
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection 
Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that the CPO 
may declare the contract void if this certification is false.  
 

F.  Educational Loan 
 

Section 3 of the Educational Loan Default Act, 5 ILCS 385/3. 
 

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in 
default on an educational loan. 
 
The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/3BE-11. 
 
 
(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a 
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 

 
The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4. 
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H.  International Anti-Boycott 
 
Section 5 of the International Anti-Boycott Certification Act provides  every contract entered into by the State of Illinois for the manufacture, 
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the 
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a 
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is 
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the 
regulations of the U.S. Department of Commerce promulgated under that Act. 
 
The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a 
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the 
Act. 
 

J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not 
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before 
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the 
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned 
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the 
following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid or awarding the contract.  The name of each Company disclosed as doing business or having done 
business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed on the attached document. 
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K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part 
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform 
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for 
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to 
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program 
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each 
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any 
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United 
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of 
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of 
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a complete 
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the 
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed. 
 
Addtionally, Section 30-22 of the Code requires that the bidder certify that an Illinois office be maintained as the primary place of employment 
for persons employed for this contract. 
 

  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification 
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of 
this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons 
bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the 
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any 
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts 
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the 
termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons whose state contracts in the 
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed 
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any 
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period 
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day 
after the date of award or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected 
business entities in accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Code, and that it makes the following certification: 
 
The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  If the business entity is required to 
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due.  The CPO shall not accept a bid or 
proposal if the business entity is not in compliance with the registration requirements.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Code.  This provision does not apply to Federal-aid contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist 
Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement.  Any person 
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:              
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
              
              
               
 

 
  I acknowledge, understand and accept these terms and conditions for the above certifications. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous 

disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the contract 
and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by 
disclosure of the financial interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information 
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a 
material term of the contract.  Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and 
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as 
provided in subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  If 
a bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to 
more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by an individual 
that is authorized to execute contracts for your organization.  The individual signing can be, but does not have to be, the individual for which the 
form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an 
individual that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  Vendors 
desiring to enter into a contract with the State of Illinois must disclose the financial information and potential conflict of 
interest information as specified in this Disclosure Form.  This information shall become part of the publicly available 
contract file.  This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts.  A publicly 
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set 
forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 

 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 
3.  Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Financial Related Information 
Disclosure 

           
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by Section 50-35  of the Code (30 ILCS 500).  
This information shall become part of the publicly available contract file. This Form B must be completed for all bids.  
 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

     

               

 Signature of Authorized Representative          Date 

   

 
 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 
100% of ownership. 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding 
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights Act are applicable to bidders on all construction 
contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44, Illinois 
Administrative Code, Section 750.120.  If it is determined that the contract awardee's projections reflect an 
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the manner 
in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to 
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written 
affirmative action plan to correct such underutilization including a specific timetable geared to the completion stages of 
the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
-19-



 

RETURN WITH BID  
 

         
 

        Contract No. 60X70 
        KANE County 
        Section 30-N(13) 
        Project ACNHPP-0573(311) 
        Route FAP 573 
        District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. of Human Rights # _______________________________  Duration of Project:  ______________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT 
    

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES         
         

ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 

  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/07) 

 
Note:  See instructions on page 2 
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RETURN WITH BID  Contract No. 60X70 
  KANE County 
  Section 30-N(13) 
  Project ACNHPP-0573(311) 
  Route FAP 573 
  District 1 Construction Funds 

PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Illinois Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 



 

 
RETURN WITH BID 

 
 
 

ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 60X70 
 KANE County 
  Section 30-N(13) 
  Project ACNHPP-0573(311) 
  Route FAP 573 
  District 1 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 

   
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

  
  
 Name and Address of All Members of the Firm: 
    
 
    
 

 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid  
 Division of Highways 
 Annual Proposal Bid Bond 

 
This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on       and shall be valid until       11:59 PM (CDST). 

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and       

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid 
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, 
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, 
our heirs, executors, administrators, successors and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to 
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the 
Transportation Bulletin during the effective term indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within 
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter 
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance 
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for 
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to 
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the 
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract 
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall 
remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the 
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If 
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed. 
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in 
whole or in part. 
 
 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on       (date)  Signed and attested before me on       (date) 

   
by        by       

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
               

 (Date Commission Expires)   (Date Commission Expires) 
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In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By 
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety 
are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
               

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 

 
This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the 
cancellation/termination of the bond. Said written notice shall be issued to the Illinois Department of Transportation, Chief Contracts 
Official, 2300 South Dirksen Parkway, Springfield, Illinois, 62764, and shall be served in person, by receipted courier delivery or 
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the 
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for 
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for 
proposals submitted for any letting or date after the effective date of cancellation/termination. 
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Return with Bid  
 Division of Highways 
 Proposal Bid Bond 

 Item No.       

 
 Letting Date       

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and        

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for 
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well 
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors 
and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting 
Date indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as 
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance 
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified 
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the 
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL 
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, 
otherwise, it shall remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, 
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment 
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, 
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on  (date)  Signed and attested before me on  (date) 

by   by  

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
     
 (Date Commission Expires)   (Date Commission Expires) 
 
In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the 
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly 
bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
     

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 
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DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration Number        Letting       

   
Participation Statement Item No.       

   
(1)  Instructions Contract No.       

 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form shall be submitted in 
accordance with the special provision and will be attached to the Utilization Plan form.  If additional space is needed complete an 
additional form for the firm. 
 

(2)  Work: 

Please indicate: J/V       Manufacturer       Supplier (60%)       Subcontractor       Trucking       
  
Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
(3)  Partial Payment Items (For any of the above items which are partial pay items) 
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount: 
      
      
 

(4) Commitment 
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its 
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.  
 

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a 
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained. 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to 
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime 
contractor or 1st Tier subcontractor.  The undersigned further understand that no changes to this statement may be made without 
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding 
actual work performed on this project and the payment therefore must be provided to the Department. 

 
    

Signature for Contractor __ 1st Tier __ 2nd Tier   Signature for DBE Firm __ 1st Tier __ 2nd Tier 

 
Title        Title       

 
Date        Date       

 
Contact Person        Contact Person       

 
Phone        Phone       

 
Firm Name        Firm Name       

 
Address        Address       

 
City/State/Zip        City/State/Zip       

 
 E       

 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 
approved by the State Forms Management Center. 

 

WC       
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PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
   Contract No. 60X70 
   KANE County 
   Section 30-N(13) 
   Project ACNHPP-0573(311) 
   Route FAP 573 
   District 1 Construction Funds 
 
 
 
 
 
 

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 
 
Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 
 
Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year 
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it 
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor is not able to 
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to 
the change in certification status.  A contractor or subcontractor that makes a false statement material to any given certification required under 
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and 
Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 
 

 
B.  Felons 
 

Section 50-10.  Felons.   
 
(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person 
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the 
business. 
 
(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or 
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or 
Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.  
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a 
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the 
certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or 
entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or 
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental 
Protection Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that 
the CPO may declare the contract void if this certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or 

erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the 
contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This disclosed information for the subcontractor, will 
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy 
Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  Furthermore, pursuant to this Section, the Procurement 
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company.  Note:  These questions 
are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes 
answer to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by an individual that is authorized to execute contracts for your organization.  The individual signing can be, but does not have to 
be, the individual for which the form is being completed.  The subcontractor is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
an individual that is authorized to execute contracts for your company. 

-a-  
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-b-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  
Subcontractors desiring to enter into a subcontract of a State of Illinois contract must disclose the financial 
information and potential conflict of interest information as specified in this Disclosure Form.  This information 
shall become part of the publicly available contract file.  This Form A must be completed for subcontracts with a 
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

__________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 

  



 

RETURN WITH SUBCONTRACT 
 

 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3 Communication Disclosure. 

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-



 

RETURN WITH SUBCONTRACT 
 
4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

           
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for subcontracts with 
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended 
contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% 
of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or 
parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
 
 
 
 
 

-g-  



 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  Paper-based bids are to be submitted to the Chief 
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the 
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, Illinois until 10:00 a.mJanuary 30, 
2015.  All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of 
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 60X70 
   KANE County 
   Section 30-N(13) 
   Project ACNHPP-0573(311) 
   Route FAP 573 
   District 1 Construction Funds 

 
 Intersection reconstruction on US 30 at Dugan Rd. including full-depth shoulders, drainage 
improvement, traffic signals, milling, resurfacing and landscaping located in Sugar Grove. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Erica J. Borggren,  
 Acting Secretary 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 573 (US Route 30), Project ACNHPP-0573(311), Section 30-N(13), 
Kane County, Contract 60X70, and in case of conflict with any part or parts of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 

 
FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
 

 
LOCATION OF PROJECT 
 
This project begins at a point on the centerline of US Route 30 (FAP 573) approximately 900 
feet west of Dugan Road and extends in an easterly direction to approximately 350 feet east of 
Municipal Drive.  The improvement has a net length of 9,765 feet (1.84 miles).  The project is 
located within the Village of Sugar Grove in Kane County. 
 
 
DESCRIPTION OF PROJECT 
 
This is an intersection improvement and the work to be performed under this contract shall 
consist of pavement removal, hot-mix asphalt surface removal, pavement patching, full depth 
HMA pavement, resurfacing with polymerized leveling binder and hot-mix asphalt surface 
course, precast concrete box culverts, storm sewer, traffic signal modernization, placement of 
thermoplastic pavement markings and raised pavement markers, and all incidental and 
collateral work necessary to complete the project as shown on the plans and as described 
herein.  
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MAINTENANCE OF ROADWAYS 
Effective: September 30, 1985   Revised: November 1, 1996 
 
Beginning on the date that the Contractor begins work on this project, he shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided for in the contract, or otherwise specified for payment, 
such items, including the accompanying traffic control and protection required by the Engineer, 
will be paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED 
Effective:  January 30, 1987 
Revised:  January 24, 2013 
 
Utilities companies involved in this project have provided the following estimated durations: 
 

Name of Utility Type Location 

Estimated Duration of Time 
for the Completion of 
Relocation or Adjustments 
  

ComEd Company 
2 Lincoln Centre 
Oakbrook Terrace, Illinois 
60181 
Attn: Pete Kratzer 
(708) 518-6209 

Aerial and 
Underground 
Electric Lines 

Various 
locations 
along South 
side of US 30 
and Dugan 
Road 

90 Days 

Nicor Gas 
1844 Ferry Road 
Naperville, Illinois 60563-
9600 
Attn: Bruce Koppang  
(630) 388-3046 

Gas Main and 
Services 

Various 
locations 
along North 
and South 
sides of US 30 
and Dugan 
Road 

90 Days 

AT&T 
1000 Commerce Drive, 
Floor 1 
Oak Brook, IL 60523 
Janet C. Ahern 
(630) 573-6414  

Aerial and 
Underground 
Telephone Lines  

Various 
locations 
along North 
and South 
sides of US 30 

90 Days 

Village of Sugar Grove 
Water Main 
Tony Speciale 
(630) 466-7508 

12” Water Main, 
Fire Hydrants and 
Manholes 

South Side of 
US 30, North 
leg of Dugan 
Road 

During Construction 
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The above represents the best information available to the Department and is included for the 
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the 
Standard Specifications shall apply. 
 
In accordance with 605 ILCS 5/9-113 of the Illinois Compiled Statutes, utility companies have 90 
days to complete the relocation of their facilities after receipt of written notice from the 
Department.  The 90-day written notice will be sent to the utility companies after the following 
occurs: 
 

1) Proposed right of way is clear for contract award. 
2) Final plans have been sent to and received by the utility company. 
3) Utility permit is received by the Department and the Department is ready to issue said 

permit. 
4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying 

them they have 15 days to provide their permit application.  After allowing 15 days for 
submission of the permit the 90 day notice is sent to the utility company. 

5) Any time within the 90 day relocation period the utility company may request a waiver for 
additional time to complete their relocation.  The Department has 10 days to review and 
respond to a waiver request. 

 
 
COMPLETION DATE PLUS WORKING DAYS 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on October 31, 2015 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 
__5__ working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Revised:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
BNSF at Dugan Rd s/o US Rte 30, Sugar Grove     

    
The Burlington Northern & Santa Fe          -0-        48 trains/day @ 60 mph  
Railway Co. 
2500 Lou Mienk Dr. 
Building AOB1 
Fort Worth, TX 76131 
 
DOT/AAR No.:  069 728S RR Mile Post:  47.19 
RR Division:  Chicago RR Sub-Division:  Aurora 
 
For Freight/Passenger Information Contact: David A. Johnson Phone: 763-782-3495 
For Insurance Information Contact: Rosa Martinez Phone: 214-303-8519 
 
  
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall submit 
to the Engineer evidence that the required insurance has been approved by the railroad(s). The 
Contractor shall also provide the Engineer with the expiration date of each required policy. 
 
Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
  



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

5 

SPECIAL EVENTS COORDINATION 
 
The Contractor shall be required to coordinate work operations and lane closures with the 
Village of Sugar Grove, Sugar Grove Police Department and other applicable agencies during 
special events held at the Rich Harvest Farms Golf Course located on Dugan Road.  Two 
events are scheduled to be held in the summer of 2015.  These events will be held June 10th -
14th and August 3rd -8th.  
 
The Contractor will be limited or restricted in their allowable daily lane closures and work zone 
operations and locations.  Construction activities will be limited as not to impact traffic.  
Additional work or signage required to accommodate the Special Events and related traffic will 
be included in the cost of Traffic Control and Protection (Special). 
 
COORDINATION WITH ADJACENT CONTRACT 
 
This contract will be constructed concurrently with an adjacent roadway project located on 
Dugan Road.  Each contract includes work items requiring close coordination between the 
various Contractors regarding the sequence and timing for execution of work items.  The project 
that will be under contract concurrently with this project is as follows: 
 

Village of Sugar Grove 
Dugan Road at Granart Road Intersection Improvements  

 
This project may require Dugan Road to be closed south of US 30 multiple times in the 
Spring/Summer of 2015 for construction of a roundabout.  During closures of Dugan Road, 
additional signing and barricading will be required along US 30.  The Village’s Contractor will 
provide the detour signing required for their closures. 
 
The Dugan Road at Granart Road Intersection Improvement contract is a working day project.  
The project began in the Fall of 2014 and is anticipated to be complete approximately July 1, 
2015.  
 
Add the following paragraph to the beginning of Article 105.08 of the Standard Specifications.  
 
“The Contractor shall identify all such work items (including the critical items listed above) at the 
beginning of the contract and coordinate the sequence and timing for their execution and 
completion with the other Contractors through the Engineer.  All of these work items shall be 
identified as separate line items in the Contractor’s proposed construction Progress Schedule 
described in Article 108.02 of the Standard Specifications.  Additional compensation or the 
extension of contract time will not be allowed for the progress of the work items affected by the 
lack of such coordination by the Contractor.” 
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DUGAN ROAD CLOSURE REQUIRMENTS 
 
The Contractor will be limited in the schedule and duration of the proposed Dugan Road full 
closure allowed for the project.  The Contractor shall coordinate the closure with the BNSF 
Railroad and schedule the road closure concurrently with the railroad’s crossing improvements.  
It is anticipated that the railroad crossing improvements will occur in the fall of 2015.   
 
In addition, the Contractor will be limited to a closure duration of 20 calendar days.  Contractor 
shall complete construction sufficiently to allow Dugan Road to be open to traffic.  The Village of 
Sugar Grove’s adjacent project may also require multiple closures of Dugan Road.  The 
duration of these closures are not included in the allowable closure duration of this contract. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985       Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
7010001, 7010006, 701011, 701101, 701106, 701201, 701206, 701301, 701306, 701311, 
701326, 701331, 701336, 701901, 704001 
 
DETAILS: 
Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10) 
Typical Application Raised Reflective Pavement Markers (Snow Plow Resistance)  (TC-11) 
District One Typical Pavement Markings (TC-13) 
Traffic Control and Protection at Turn Bays (To Remain Open to Traffic) (TC-14) 
Pavement Marking Letter and Symbols for Traffic Staging (TC-16) 
Arterial Road Information Signing (TC-22) 
Detour Signing for Closing State Highways (TC-21) 
Driveway Entrance Signing (TC-26) 
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SPECIAL PROVISIONS:  
Maintenance of Roadways 
Public Convenience and Safety (D1) 
Temporary Information Signing 
Traffic Control and Protection (Arterials) 
Pavement Patching (BDE) 
Traffic Control Plan 
Pavement Marking Removal (Recurring Special Provisions) 
Special Events Coordination 
Coordination with Adjacent Contract 
Dugan Road Closure Requirements 
Public Convenience and Safety (Dist 1) 
 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996     Revised: January 2, 2007 
 
Description: This work shall consist of furnishing, installing, maintaining, relocating for various 
states of construction and eventually removing temporary informational signs.  Included in this 
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and 
overlay sign panels which cover portions of existing signs. 
 
Materials:  Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face ( Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.01 

 
Note 1. The Contractor may use 16mm (5/8 inch) instead of 19mm (3/4 inch) thick 

plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1084.02(b). 
Note 4. The overlay panels shall be 2mm (0.08 inch) thick. 

 
General Construction Requirements 
 
Installation:  The sign sizes and legend sizes shall be verified by the Contractor prior to 
fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 702.05 and Article 720.04.  The signs shall be 2.1m (7') 
above the near edge of the pavement and shall be a minimum of 600mm (2') beyond the edge 
of the paved shoulder.  A minimum of 2 posts shall be used. 
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The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement:  This work shall be measured for payment in square feet edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per square meter 
(square feet) for TEMPORARY INFORMATION SIGNING, which price shall be full 
compensation for all labor, equipment, and materials required for performing the work as herein 
specified. 
 
 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work 
necessary to furnish, install, maintain and remove all traffic control devices required as indicated 
in the plans and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain 
and remove all applicable traffic control devices along the detour route according to the details 
shown in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection 
(Expressways)” and temporary pavement markings) indicated on the traffic control plan details 
and specified in the Special Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
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ENGINEER’S FIELD OFFICE TYPE A (SPECIAL)  
Effective: December 1, 2011 
Revised: May 1, 2013 
 
Revise the first paragraph of Article 670.02 to read: 
 

    670.02 Engineer's Field Office Type A (Special). Type A (Special) field offices 
shall have a ceiling height of not less than 7 feet and a floor space of not less than 3000 
square feet with a minimum of two separate offices. The office shall also have a 
separate storage room capable of being locked for the storage of the nuclear measuring 
devices. The office shall be provided with sufficient heat, natural and artificial light, and 
air conditioning. Doors and windows shall be equipped with locks approved by the 
Engineer. 

 
Revise the first sentence of the second paragraph of Article 670.02 to read: 
 

An electronic security system that will respond to any breach of exterior doors and 
windows with an on-site alarm shall be provided. 
 

Revise the last sentence of the third paragraph of Article 670.02 to read:   
  

Adequate all-weather parking space shall be available to accommodate a minimum of 
twelve vehicles. 

 
Revise the fifth paragraph of Article 670.02 to read:   
 

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as 
an integral part of the office where available.  Solid waste disposal consisting of seven 
waste baskets and an outside trash container of sufficient size to accommodate a 
weekly provided pick-up service.  A weekly cleaning service for the office shall be 
provided. 

 
Revise subparagraph (a) of Article 670.02 to read: 
 

(a)  Twelve desks with minimum working surface 42 inch x 30 inch each and twelve non-
folding chairs with upholstered seats and backs. 

 
Revise the first sentence of subparagraph (c) of Article 670.02 to read: 
 

(c)  Two four-post drafting tables with minimum top size of 37-½ inch x 48 inch. 
 

Revise subparagraph (d) of Article 670.02 to read: 
 

(d)  Eight free standing four-drawer legal size file cabinets with lock and an underwriters' 
laboratories insulated file device 350 degrees one hour rating. 
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Revise subparagraph (e) of Article 670.02 to read: 
 

(e)  Twenty folding chairs and two conference tables with minimum top size of 44 inch x 
96 inch. 

 
Revise subparagraph (h) of Article 670.02 to read: 
 

(h)  Three electric desk type tape printing calculator and two pocket scientific notation 
calculators with a 1000 hour battery life or with a portable recharger. 

 
Revise subparagraph (i)(2) of Article 670.02 to read: 
 

(i)(2)  Telephones lines.  Five separate telephone lines including one line for the fax 
machine, and two lines for the exclusive use of the Engineer. All telephone lines 
shall include long distance service and all labor and materials necessary to install 
the phone lines at the locations directed by the Engineer. The TELCOM company 
shall configure ROLL/HUNT features as specified by the engineer.  

 
Revise subparagraph (j) of Article 670.02 to read: 
 

(j)   Two plain paper network multi-function printer/copier/scanner machines capable of 
reproducing prints up to 11 inch x 17 inch within automatic feed tray capable of 
sorting 30 sheets of paper.  Letter size and 11 inch x 17 inch paper shall be 
provided.  The contractor shall provide the multi-function machines with IT support 
for setup and maintenance. 

 
Revise subparagraph (k) of Article 670.02 to read: 
 

(k)  One plain paper fax machine including maintenance and supplies.   
 

Revise subparagraph (l) of Article 670.02 to read: 
 

(l)   Six four-line telephones, with touch tone, where available, and two digital answering 
machines, for exclusive use by the Engineer. 

 
Revise subparagraph (m) of Article 670.02 to read: 
 

(m)  One electric water cooler dispenser including water service.   
 

Add the following subparagraphs to Article 670.02: 
 

(s)  One 4 foot x 6 foot chalkboard or dry erase board. 
 
(t)  One 4 foot x 6 foot framed cork board. 
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Add the following to Article 670.07 Basis of Payment. 
 

The building or buildings, fully equipped, will be paid for at the contract unit price per 
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A 
(SPECIAL). 

 
 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
TEMPORARY PAVEMENT 
Effective: March 1, 2003 
Revised: April 10, 2008 
 
Description.  This work shall consist of constructing a temporary pavement at the locations 
shown on the plans or as directed by the engineer. 
 
The contractor shall use either Portland cement concrete according to Sections 353 and 354 of 
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard 
Specifications, and other applicable HMA special provisions as contained herein.  The HMA 
mixtures to be used shall be specified in the plans.  The thickness of the Temporary Pavement 
shall be as described in the plans.  The contractor shall have the option of constructing either 
material type if both Portland cement concrete and HMA are shown in the plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement, if required, shall conform to Section 440 of the 
Standard Specification. 
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Method of Measurement. Temporary pavement will be measured in place and the area 
computed in square yards (square meters). 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard (square 
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE). 
 
Removal of temporary pavement will be paid for at the contract unit price per square yard 
(square meter) for PAVEMENT REMOVAL. 
 
 
AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS 
Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate 
surface course for temporary access to private entrances, commercial entrances and roads 
according to Article 402.07 and as directed by the Engineer.  
 

The aggregate surface course shall be constructed to the dimensions and grades specified 
below, except as modified by the plans or as directed by the Engineer. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted 
thickness shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as 
required to match the existing grade. 

 
(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum 

compacted thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, 
except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness 

shall be 9 in. (230 mm).  The grade and elevation shall be the same as the removed 
pavement, except as required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate 

surface coarse for any operation that may disturb or remove the temporary access.  The same 
type and gradation of material used to construct the temporary access shall be used to maintain 
it. 
 

When use of the temporary access is discontinued, the aggregate shall be removed and 
utilized in the permanent construction or disposed of according to Article 202.03.” 
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Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for 
every private entrance, commercial entrance or road constructed for the purpose of temporary 
access.  If a residential drive, commercial entrance, or road is to be constructed under multiple 
stages, the aggregate needed to construct the second or subsequent stages will not be 
measured for payment but shall be included in the cost per each of the type specified.” 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 

“Aggregate surface course for temporary access will be paid for at the contract unit price per 
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS 
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 
 

Partial payment of the each amount bid for temporary access, of the type specified, will be 
paid according to the following schedule: 
 

(a) Upon construction of the temporary access, sixty percent of the contract unit price per 
each, of the type constructed, will be paid. 

 
(b) Subject to the approval of the Engineer for the adequate maintenance and removal of 

the temporary access, the remaining forty percent of the pay item will be paid upon the 
permanent removal of the temporary access.” 
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HOT MIX ASPHALT - QUANTITY CORRECTION (BMPR) 
Effective: October 1, 2014 
Revised:  October 2, 2014 
 
Revise the fifth paragraph of Article 406.13(b) of the Standard Specifications to read as follows: 
 

“HMA and Stone Matrix Asphalt (SMA) mixture in excess of 103 percent of the quantity 
shown on the plans or the plan quantity as specified by the Engineer will not be measured for 
payment.  The “adjusted quantity to be placed” and the “adjusted pay quantity” for HMA and 
SMA mixtures will be calculated as follows. 

 
Adjusted Quantity To Be Placed = C x quantity shown on the plans or the plan quantity 
as specified by the Engineer 
 

where:   C = English:   
U

G
C mb 8.46
  Metric:   

U

G
C mb 99.24
  

 
and where:     Gmb = average bulk specific gravity from approved mix design 

U = unit weight of HMA shown on the plans in lb/sq yd/in. 
(kg/sq m/25 mm), used to estimate plan quantity 

46.8 = English constant 
24.99 = metric constant 

 
Adjusted Pay Quantity (not to exceed 103 percent of the quantity shown on the plans or 
the plan quantity as specified by the Engineer) = B x HMA tons actually placed 
 

where: 
C

B
1

  

 
If project circumstances warrant a new mix design, the above equations shall be used to 
calculate the adjusted plan quantity and adjusted pay quantity for each mix design using 
its respective average bulk specific gravity.”  
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AGGREGATE SUBGRADE IMPROVEMENT (D-1) 
Effective:  February 22, 2012 
Revised:  November 1, 2014 
 
Add the following Section to the Standard Specifications: 

 
“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

 
303.01 Description.  This work shall consist of constructing an aggregate subgrade 

improvement. 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ...................................................................................................... 1004 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3) ............................................ 1031 
 
 Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 

blended with aggregate gradations CS 01 or CS 02 but shall not exceed 40 percent of 
the total product.  The top size of the Coarse RAP shall be less than 4 in. (100 mm) and 
well graded. 

 
 Note 2.  RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well 

graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradations CS 01 or CS 02 are used in lower lifts. When RAP is blended with any of the 
coarse aggregates, the blending shall be done with mechanically calibrated feeders. 

 
 Note 3. The RAP used for aggregate subgrade improvement shall be according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed 
Asphalt Pavement (RAP) for Aggregate Applications”. 

 
303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as 

approved by the Engineer. 
 

303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s 
Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradations 
CS 01 or CS 02 shall be 24 in. (600 mm). 
 

303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a 
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt 
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the 
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not 
be permitted for use in capping. Capping aggregate will not be required when the aggregate 
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is 
blended with any of the coarse aggregates, the blending shall be done with mechanically 
calibrated feeders. 
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303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 
Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 

 
303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The 

aggregate subgrade improvement shall be finished to the lines, grades, and cross sections 
shown on the plans, or as directed by the Engineer.  The aggregate subgrade improvement 
shall be maintained in a smooth and compacted condition. 

 
303.09 Method of Measurement.  This work will be measured for payment according to 

Article 311.08. 
 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price 
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the 
thickness specified. 

 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.06 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate shall 
be according to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 
concrete. 

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of 
deleterious materials. 

(c) Gradation. 
(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or 

greater shall be CS 01 or CS 02. 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 
Sieve Size and Percent Passing Grad No. 

8” 6” 4” 2” #4 
CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 02  100 80 ± 10 25 ± 15  

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 02  100 80 ± 10 25 ± 15  

 
(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10. 
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EMBANKMENT I 
Effective: March 1, 2011 
Revised: November 1, 2013 
 
Description.  This work shall be according to Section 205 of the Standard Specifications except 
for the following. 
 
Material.  All material shall be approved by the District Geotechnical Engineer.  The proposed 
material must meet the following requirements. 
 

a) The laboratory Standard Dry Density shall be a minimum of 90 lb/cu ft (1450 kg/cu m) 
when determined according to AASHTO T 99 (Method C). 
 

b) The organic content shall be less than ten percent determined according to AASHTO T 
194 (Wet Combustion). 
 

c) Soils which demonstrate the following properties shall be restricted to the interior of the 
embankment and shall be covered on both the sides and top of the embankment by a 
minimum of 3 ft (900 mm) of soil not considered detrimental in terms of erosion potential 
or excess volume change. 
 
1) A grain size distribution with less than 35 percent passing the number 75 um (#200) 

sieve. 
 
2) A plasticity index (Pl) of less than 12. 
 
3) A liquid limit (LL) in excess of 50. 

 
d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground 

water is present. 
 

e) The RAP used shall be according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate 
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of 
other by total weight. 
  

CONSTRUCTION REQUIREMENTS 
 

Samples.  Embankment material shall be sampled, tested, and approved before use.  The 
contractor shall identify embankment sources, and provide equipment as the Engineer requires, 
for the collection of samples from those sources.  Samples will be furnished to the Geotechnical 
Engineer a minimum of three weeks prior to use in order that laboratory tests for approval and 
compaction can be performed.  Embankment material placement cannot begin until tests are 
completed and approval given. 
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Placing Material.  In addition to Article 202.03, broken concrete, reclaimed asphalt with no 
expansive aggregate, or uncontaminated dirt and sand generated from construction or 
demolition activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift 
until a uniform homogenous material is formed.  This process also applies to the overlaying lifts.  
The disk must have a minimum blade diameter of 24 inches (600 mm). 
 
When embankments are to be constructed on hillsides or existing slopes that are steeper than 
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the 
plans or as directed by the engineer. 
 
Compaction.  Soils classification for moisture content control will be determined by the Soils 
Inspector using visual field examination techniques and the IDH Textural Classification Chart. 
 
When tested for density in place each lift shall have a maximum moisture content as follows. 
 

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils. 
 
b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils. 

 
Stability.  The requirement for embankment stability in Article 205.04 will be measured with a 
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical 
Manual.  The penetration rate must be equal or less than 1.5 inches (38 mm) per blow. 
 
Basis of Payment.  This work will not be paid separately but will be considered as included in 
the various items of excavation. 
 
 
COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1) 
Effective:  November 1, 2011 
Revised: November 1, 2013 
 
This work shall be according to Section 1004.05 of the Standard Specifications except for the 
following: 
 
Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone 
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP 
used shall be according to the current Bureau of Materials and Physical Research Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall 
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any 
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated 
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material 
delivered. The final blended product shall not contain more than 40 percent by weight RAP.  

 
The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being 
blended with the processed and uniformly graded RAP.  Gradation deleterious count shall not 
exceed 10% of total RAP and 5% of other by total weight. 
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HMA MIXTURE DESIGN REQUIREMENTS (D-1) 
Effective:  January 1, 2013 
Revised: November 1, 2014 

 
1) Design Composition and Volumetric Requirements 
 
Revise the last sentence of the first paragraph of Article 312.05 of the Standard Specifications 
to read: 
 

“ The minimum compacted thickness of each lift shall be according to Article 406.06(d).” 
 
Delete the minimum compacted lift thickness table in Article 312.05 of the Standard 
Specifications. 
 
Revise the second paragraph of Article 355.02 of the Standard Specifications to read: 
 

“ The mixture composition used shall be IL-19.0.” 
 
Revise Article 355.05(a) of the Standard Specifications to read: 

“ (a) The top lift thickness shall be 2 1/4 in. (60 mm) for mixture composition IL-19.0.” 
 
Revise the Leveling Binder table and second paragraph of Article 406.05(c) of the Standard 
Specifications to read: 
 

“Leveling Binder 
Nominal, Compacted, Leveling 

Binder Thickness, in. (mm) 
Mixture Composition 

≤ 1 1/4 (32) IL-4.75, IL-9.5, or IL-9.5L 
> 1 1/4 to 2 (32 to 50) IL-9.5 or IL-9.5L 

 
The density requirements of Article 406.07(c) shall apply for leveling binder, machine 
method, when the nominal compacted thickness is:  3/4 in. (19 mm) or greater for  
IL-4.75 mixtures; and 1 1/4 in. (32 mm) or greater for IL-9.5 and IL-9.5L mixtures.” 

 
Revise the table in Article 406.06(d) of the Standard Specifications to read: 
 

“MINIMUM COMPACTED LIFT THICKNESS 
Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) 
SMA-9.5, IL-9.5, IL-9.5L 1 1/2 (38) 

SMA-12.5 2 (50) 
IL-19.0, IL-19.0L 2 1/4 (57)” 

 
Revise the ninth paragraph of Article 406.14 of the Standard Specifications to read: 

“Test strip mixture will be evaluated at the contract unit price according to the following.” 
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Revise Article 406.14(a) of the Standard Specifications to read: 
 

“ (a) If the HMA placed during the initial test strip is determined to be acceptable the mixture 
will be paid for at the contract unit price.” 

 
Revise Article 406.14(b) of the Standard Specifications to read: 
 

“ (b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to 
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air 
voids or within the individual control limits of the JMF according to the Department’s test 
results, the mixture will not be paid for and shall be removed at the Contractor’s 
expense.  An additional test strip shall be constructed and the mixture will be paid for in 
full, if produced within 2.0 to 6.0 percent air voids and within the individual control limits 
of the JMF.” 

 
Revise Article 406.14(c) of the Standard Specifications to read: 
 

“ (c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to 
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air voids 
and within the individual control limits of the JMF according to the Department’s test 
results, the mixture shall be removed.  Removal will be paid according to Article 109.04.  
This initial mixture will be paid for at the contract unit price.  An additional test strip shall 
be constructed and the mixture will be paid for in full, if produced within 2.0 to 6.0 
percent air voids and within the individual control limits of the JMF.” 

 
Delete Article 406.14(d) of the Standard Specifications. 
 
Delete Article 406.14(e) of the Standard Specifications. 
 
Delete the last sentence of Article 407.06(c) of the Standard Specifications. 
 
Revise Note 2. of Article 442.02 of the Standard Specifications to read: 
 

“ Note 2.  The mixture composition of the HMA used shall be IL-19.0 binder, designed with 
the same Ndesign as that specified for the mainline pavement.” 

 
Delete the second paragraph of Article 482.02 of the Standard Specifications. 
 
Revise the first sentence of the sixth paragraph of Article 482.05 of the Standard Specifications 
to read: 
 

“ When the mainline HMA binder and surface course mixture option is used on resurfacing 
projects, shoulder resurfacing widths of 6 ft (1.8 m) or less may be placed simultaneously with 
the adjacent traffic lane for both the binder and surface courses.” 
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Revise the second sentence of the fourth paragraph of Article 601.04 of the Standard 
Specifications to read: 
 

“ The top 5 in. (125 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture 
meeting the requirements of Section 1030 and compacted to a density of not less than 
90 percent of the theoretical density.” 
 
Revise the second sentence of the fifth paragraph of Article 601.04 of the Standard 
Specifications to read: 
 

“ The top 8 in. (200 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture 
meeting the requirements of Section 1030 and compacted to a density of not less than 
90 percent of the theoretical density.” 
 
Revise Article 1003.03(c) of the Standard Specifications to read: 
 

“ (c) Gradation.  The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21, 
or FA 22.  The fine aggregate gradation for SMA shall be FA/FM 20. 
 
For mixture IL-4.75 and surface mixtures with an Ndesign = 90, at least 50 percent of the 
required fine aggregate fraction shall consist of either stone sand, slag sand, or steel 
slag meeting the FA 20 gradation. 
 
For mixture IL-19.0, Ndesign = 90 the fine aggregate fraction shall consist of at least 
67 percent manufactured sand meeting FA 20 or FA 22 gradation.  For mixture IL-19.0, 
Ndesign = 50 or 70 the fine aggregate fraction shall consist of at least 50 percent 
manufactured sand meeting FA 20 or FA 22 gradation.  The manufactured sand shall be 
stone sand, slag sand, steel slag sand, or combinations thereof. 
 
Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate 
application for HMA.” 

 
Delete the last sentence of the first paragraph of Article 1004.03(b) of the Standard 
Specifications. 
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Revise the table in Article 1004.03(c) of the Standard Specifications to read: 
 

“Use Size/Application Gradation No. 
Class A-1, 2, & 3 3/8 in. (10 mm) Seal CA 16 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & 3 Cover CA 14 
HMA High ESAL IL-19.0 

IL-9.5 
CA 11 1/ 

CA 16, CA 133/ 

HMA Low ESAL IL-19.0L 
IL-9.5L 

Stabilized Subbase 
or Shoulders 

CA 11 1/

CA 16 

SMA2/ 1/2 in. (12.5mm) 
Binder & Surface 

IL 9.5 
Surface 

CA133/, CA14 or CA16 
 

CA16, CA 133/ 

 
1/ CA 16 or CA 13 may be blended with the gradations listed. 
2/ The coarse aggregates used shall be capable of being 

combined with stone sand, slag sand, or steel slag sand 
meeting the FA/FM 20 gradation and mineral filler to meet 
the approved mix design and the mix requirements noted 
herein. 

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve. 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
  ≤ 2.0 percent.” 
 
Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read: 
 

“High ESAL IL-19.0 binder; 
IL-9.5 surface; IL-4.75; SMA-12.5, 

SMA-9.5 
Low ESAL IL-19.0L binder; IL-9.5L surface; 

Stabilized Subbase (HMA)1/; 
HMA Shoulders2/ 

 
1/ Uses 19.0L binder mix. 
 
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.” 

 
  



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

23 

Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read: 
 

“1030.02 Materials.  Materials shall be according to the following. 
 

Item .................................................................................................. Article/Section 
(a) Coarse Aggregate  ................................................................................................. 1004.03 
(b) Fine Aggregate  ...................................................................................................... 1003.03 
(c) RAP Material  .............................................................................................................. 1031 
(d) Mineral Filler  ............................................................................................................... 1011 
(e) Hydrated Lime  ....................................................................................................... 1012.01 
(f) Slaked Quicklime (Note 1) 
(g) Performance Graded Asphalt Binder (Note 2)  ........................................................... 1032 
(h) Fibers (Note 3) 
(i) Warm Mix Asphalt (WMA) Technologies (Note 4) 

 
Note 1.  Slaked quicklime shall be according to ASTM C 5. 
 
Note 2.  The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75, 
except where modified herein. The elastic recovery shall be a minimum of 80. 
 
Note 3.  A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
 
Note 4.  Warm mix additives or foaming processes shall be selected from the current 
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt 
Technologies”.” 
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Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications 
to read: 

 
“ (1) High ESAL Mixtures.  The Job Mix Formula (JMF) shall fall within the following limits. 

 
High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 4/  
IL-12.5 mm 

SMA 4/ 
IL-9.5 mm 

IL-9.5 mm IL-4.75 mm 

min max min max min max min max min max 
1 1/2 in 

(37.5 mm) 
  

    
  

  

1 in. 
(25 mm) 

 100 
    

  
  

3/4 in. 
(19 mm) 

90 100 
 100   

  
  

1/2 in. 
(12.5 mm) 

75 89 
80 100  100 

 100 
 100 

3/8 in. 
(9.5 mm) 

  
 65 90 100 

90 100 
 100 

#4 
(4.75 mm) 

40 60 
20 30 36 50 

34 69 
90 100 

#8 
(2.36 mm) 20  42 

16 24 5/ 16 325/

34 6/ 52 2/ 
70 90 

#16 
(1.18 mm) 

15 30 
    

10 32 
50 65 

#30 
(600 m) 

  
12 16 12 18 

  
  

#50 
(300 m) 

6 15 
    

4 15 
15 30 

#100 
(150 m) 

4 9 
    

3 10 
10 18 

#200 
(75 m) 

3 6 
7.0 9.0 3/ 7.5 9.5 3/

4 6 
7 9 3/ 

Ratio 
Dust/Asphalt 

Binder 
 1.0 

 1.5  1.5 
 1.0 

 1.0  

 
1/ Based on percent of total aggregate weight. 

 
2/ The mixture composition shall not exceed 44 percent passing the #8 

(2.36 mm) sieve for surface courses with Ndesign = 90. 
 

3/ Additional minus No. 200 (0.075 mm) material required by the mix 
design shall be mineral filler, unless otherwise approved by the 
Engineer.  
 

4/ The maximum percent passing the #635 (20 µm) sieve shall be ≤ 3 
percent. 
 

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent 
passing the #8 (2.36 mm) sieve shall not be adjusted above the 
percentage stated on the table.  
 

6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent 
passing the #8 (2.36 mm) sieve shall not be adjusted below 34 
percent. 
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Delete Article 1030.04(a)(3) of the Standard Specifications. 
 

Delete Article 1030.04(a)(4) of the Standard Specifications. 
 
Revise Article 1030.04(b)(1) of the Standard Specifications to read: 

  
“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 4.0 

percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.  
The VMA and VFA of the HMA design shall be based on the nominal maximum 
size of the aggregate in the mix, and shall conform to the following requirements. 

 
VOLUMETRIC REQUIREMENTS 

High ESAL 
 Voids in the Mineral Aggregate 

(VMA), 
% minimum 

Voids Filled 
with Asphalt 

Binder 
(VFA), 

% 
Ndesign  

IL-19.0 
 

IL-9.5 
IL-4.751/ 

50 
 

13.5 
 

15.0 

18.5 65 – 78 2/ 

70 
 65 - 75 

90 
     

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent 
 

2/ VFA for IL-4.75 shall be 72-85 percent” 
 

Revise the table in Article 1030.04(b)(2) of the Standard Specifications to read: 
 

“VOLUMETRIC REQUIREMENTS 
Low ESAL 

Mixture 
Composition 

Design 
Compactive 

Effort 

Design 
Air Voids 
Target % 

VMA (Voids 
in the 

Mineral 
Aggregate), 

% min. 

VFA (Voids 
Filled with 

Asphalt 
Binder), 

% 
IL-9.5L NDES =30 4.0 15.0 65-78 
IL-19.0L NDES =30 4.0 13.5 N/A” 
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Replace Article 1030.04(b)(3) of the Standard Specifications with the following: 
  

“(3) SMA Mixtures. 
 

Volumetric Requirements 
SMA 1/ 

Ndesign Design Air Voids 
Target % 

Voids in the 
Mineral Aggregate 

(VMA), % min.  

Voids Filled  
with Asphalt  

(VFA), % 

80 4/ 3.5 
17.0 2/

75 - 83 16.0 3/

 
1/ Maximum draindown shall be 0.3 percent. The draindown shall be 

determined at the JMF asphalt binder content at the mixing temperature 
plus 30 °F. 
 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

3/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

4/ Blending of different types of aggregate will not be permitted. 
For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone. 

 
Delete Article 1030.04(b)(4) of the Standard Specifications. 
 
Delete Article 1030.04(b)(5) from the Supplemental Specifications. 
 
Delete last sentence of the second paragraph of Article 1102.01(a) (13) a. 
 
Add to second paragraph in Article 1102.01 (a) (13) a.: 
 
“As an option, collected bag-house dust may be used in lieu of manufactured mineral filler, 
provided; 1) there is enough  available for the production of the SMA mix for the entire project 
and 2) a mix design was prepared with collected bag-house dust.” 
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Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
 

 
 
“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Test Method 
See Manual of 
Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 µm)  
No. 200 (75 µm) 
 

 
1 washed ignition 
oven test on the mix 
per half day of 
production 
 
Note 3. 

 
Illinois 
Procedure  

Asphalt Binder 
Content by Ignition 
Oven 
 
Note 1. 
 

 
1 per half day of 
production 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 
 
Note 2. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

Illinois-Modified 
AASHTO R 35 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 
 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample 
 
Note 4. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
 
Illinois-Modified 
AASHTO T 312  
 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
Illinois-Modified 
AASHTO T 209 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 
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Note 1.  The Engineer may waive the ignition oven requirement for asphalt binder 

content if the aggregates to be used are known to have ignition asphalt 
binder content calibration factors which exceed 1.5 percent.  If the 
ignition oven requirement is waived, other Department approved 
methods shall be used to determine the asphalt binder content. 

 
Note 2.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 

shall be the same average Gsb value listed in the mix design. 
 
Note 3.  The Engineer reserves the right to require additional hot bin gradations 

for batch plants if control problems are evident. 
 

Note 4.  The WMA compaction temperature for mixture volumetric testing shall 
be 270 ± 5 °F (132 ± 3 °C) for quality control testing.  The WMA 
compaction temperature for quality assurance testing will be 270 ± 5 °F 
(132 ± 3 °C) if the mixture is not allowed to cool to room temperature.  If 
the mixture is allowed to cool to room temperature, it shall be reheated 
to standard HMA compaction temperatures.” 

 
Revise the table in Article 1030.05(d)(2)b. of the Standard Specifications to read: 
 

“Parameter High ESAL Mixture 
Low ESAL Mixture 

Ratio 
Dust/Asphalt Binder 

0.6 to 1.2 

Moisture 0.3 %” 
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Revise the Article 1030.05(d)(4) of the Supplemental Specifications to read: 
 

“ (4) Control Limits.  Target values shall be determined by applying adjustment factors to 
the AJMF where applicable.  The target values shall be plotted on the control charts 
within the following control limits. 

 
“CONTROL LIMITS  

 
 

Parameter 

High ESAL 
 

SMA IL-4.75 

Individual 
Test 

Moving 
Avg. of 4 

Test Moving 
Avg. of 4 

Individual 
Test 

Moving 
Avg. of 4 

% Passing: 1/       
1/2 in. (12.5 mm) ± 6 % ± 4 % ± 6 % ± 4 %   
3/8 in. (9.5mm)   ± 4 % ± 3 %   
No. 4 (4.75 mm) ± 5 % ± 4 % ± 5 % ± 4 %   
No. 8 (2.36 mm) ± 5 % ± 3 % ± 4 % ± 2 %   
No. 16 (1.18 mm)   ± 4 % ± 2 % ± 4 % ± 3 % 
No. 30 (600 µm) ± 4 % ± 2.5 % ± 4 % ± 2.5 %   
Total Dust Content 
No. 200 (75 µm) 

± 1.5 % ± 1.0 %   ± 1.5 % ± 1.0 % 

Asphalt Binder 
Content 

± 0.3 % ± 0.2 % ± 0.2 % ± 0.1 % ± 0.3 % ± 0.2 % 

Voids ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % 
VMA -0.7 % 2/ -0.5 % 2/ -0.7 % 2/ -0.5 % 2/ -0.7 % 2/ -0.5 % 2/ 

 
1/ Based on washed ignition oven 
 
2/ Allowable limit below minimum design VMA requirement 
 

DENSITY CONTROL LIMITS 
Mixture Composition Parameter Individual Test 

IL-4.75 Ndesign = 50 93.0 - 97.4 % 1/ 
IL-9.5 Ndesign = 90 92.0 - 96.0 % 
IL-9.5,IL-9.5L Ndesign < 90 92.5 - 97.4 % 
IL-19.0 Ndesign = 90 93.0 - 96.0 % 
IL-19.0, IL-19.0L Ndesign < 90 93.0 2/- 97.4 % 
SMA Ndesign = 80 93.5 - 97.4 % 

 
1/ Density shall be determined by cores or by correlated, approved thin lift nuclear 

gauge. 
 
2/ 92.0 % when placed as first lift on an unimproved subgrade.” 
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Revise the table in Article 1030.05(d)(5) of the Supplemental Specifications to read: 
 

“CONTROL CHART 
REQUIREMENTS 

High ESAL, 
Low ESAL, SMA 

& IL-4.75 
 
 

Gradation 1/ 3/ 

% Passing Sieves: 
1/2 in. (12.5 mm) 2/ 
No. 4 (4.75 mm) 
No. 8 (2.36 mm) 
No. 30 (600 µm) 

Total Dust Content 1/ No. 200 (75 µm) 

 

Asphalt Binder Content 
Bulk Specific Gravity 
Maximum Specific  
Gravity of Mixture 
Voids 
Density 
VMA 

 
1/ Based on washed ignition oven. 

 
2/ Does not apply to IL-4.75. 

 
3/ SMA also requires the 3/8 in. (9.5 mm) sieve.” 

 
Delete Article 1030.05(d)(6)a.1.(b.) of the Standard Specifications. 
 
Delete Article 1030.06(b) of the Standard Specifications. 
 
Delete Article 1102.01(e) of the Standard Specifications. 
 
2) Design Verification and Production 
 
Description. The following states the requirements for Hamburg Wheel and Tensile Strength 
testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA) mixes 
during mix design verification and production.   
 
Mix Design Testing.  Add the following below the referenced AASHTO standards in 
Article 1030.04 of the Standard Specifications: 
 

AASHTO T 324 Hamburg Wheel Test 
 
AASHTO T 283 Tensile Strength Test 
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Add the following to Article 1030.04 of the Standard Specifications: 
 

“(d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for 
verification will be tested to ensure that the resulting mix designs will pass the 
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the 
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a 
verification test on gyratory specimens compacted by the Contractor. If the mix fails 
the Department’s verification test, the Contractor shall make the necessary changes 
to the mix and resubmit compacted specimens to the Department for verification. If 
the mix fails again, the mix design will be rejected.  

 
All new and renewal mix designs will be required to be tested, prior to submittal for 
Department verification and shall meet the following requirements: 

 
(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut 
depth criteria shall be based on the high temperature binder grade of the mix as 
specified in the mix requirements table of the plans. 

 
Illinois Modified AASHTO T 324 Requirements 1/ 

 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG 70 -XX (or higher) 20,000 12.5 

PG 64 -XX (or lower) 10,000 12.5 

 
1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose 

Warm Mix Asphalt shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two 
hours prior to gyratory compaction of Hamburg Wheel specimens. 

 
Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 

repetitions. 
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 
repetitions. 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength 

shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG) 
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder.  The 
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).” 

 
Production Testing.  Revise Article 1030.06(a) of the Standard Specifications to read: 
 

“ (a) High ESAL, IL-4.75, WMA, and SMA Mixtures.  For each contract, a 300 ton (275 metric 
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be 
required at the beginning of HMA production for each mixture with a quantity of 3000 
tons (2750 metric tons) or more according to the Manual of Test Procedures for 
Materials “Hot Mix Asphalt Test Strip Procedures”. 
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Before start-up, target values shall be determined by applying gradation correction 
factors to the JMF when applicable.  These correction factors shall be determined from 
previous experience.  The target values, when approved by the Engineer, shall be used 
to control HMA production.  Plant settings and control charts shall be set according to 
target values. 
 
Before constructing the test strip, target values shall be determined by applying 
gradation correction factors to the JMF when applicable.  After any JMF adjustment, the 
JMF shall become the Adjusted Job Mix Formula (AJMF).  Upon completion of the first 
acceptable test strip, the JMF shall become the AJMF regardless of whether or not the 
JMF has been adjusted.  If an adjustment/plant change is made, the Engineer may 
require a new test strip to be constructed.  If the HMA placed during the initial test strip is 
determined to be unacceptable to remain in place by the Engineer, it shall be removed 
and replaced. 
 
The limitations between the JMF and AJMF are as follows. 

 
Parameter Adjustment
1/2 in. (12.5 mm) ± 5.0 % 
No. 4 (4.75 mm) ± 4.0 % 
No. 8 (2.36 mm) ± 3.0 % 
No. 30 (600 µm) * 
No. 200 (75 µm) * 
Asphalt Binder 
Content 

± 0.3 % 

 
* In no case shall the target for the amount passing be greater than the JMF. 

 
Any adjustments outside the above limitations will require a new mix design. 
 
Mixture sampled to represent the test strip shall include additional material sufficient for 
the Department to conduct Hamburg Wheel testing according to Illinois Modified 
AASHTO T324 (approximately 60 lb (27 kg) total). 
 
The Contractor shall immediately cease production upon notification by the Engineer of 
failing Hamburg Wheel test.  All prior produced material may be paved out provided all 
other mixture criteria is being met. No additional mixture shall be produced until the 
Engineer receives passing Hamburg Wheel tests. 
 
The Department may conduct additional Hamburg Wheel tests on production material as 
determined by the Engineer.” 
 

Revise the title of Article 1030.06(b) of the Standard Specifications to read: 
 
 “(b) Low ESAL Mixtures.” 
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Add the following to Article 1030.06 of the Standard Specifications: 
 

“ (c) Hamburg Wheel Test.  All HMA mixtures shall be sampled within the first 500 tons 
(450 metric tons) on the first day of production or during start up with a split reserved for 
the Department.  The mix sample shall be tested according to the Illinois Modified 
AASHTO T 324 and shall meet the requirements specified herein.  Mix production shall 
not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first, 
until the testing is completed and the mixture is found to be in conformance.  The 
requirement to cease mix production may be waived if the plant produced mixture 
demonstrates conformance prior to start of mix production for a contract. 

 
 The Department may conduct additional Hamburg Wheel Tests on production material 

as determined by the Engineer. If the mixture fails to meet the Hamburg Wheel criteria, 
no further mixture will be accepted until the Contractor takes such action as is necessary 
to furnish a mixture meeting the criteria” 

 
The Contractor shall immediately cease production upon notification by the Engineer of failing 
Hamburg Wheel test. All prior produced material may be paved out provided all other mixture 
criteria are being met. No additional mixture shall be produced until the Engineer receives 
passing Hamburg Wheel tests. 
 
Method of Measurement: 
 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 
 
Basis of Payment.  
 
Replace the seventh paragraph of Article 406.14 of the Standard Specifications with the 
following: 
 

“For all mixes designed and verified under the Hamburg Wheel criteria, the cost of 
furnishing and introducing anti-stripping additives in the HMA will not be paid for 
separately, but shall be considered as included in the contract unit price of the HMA item 
involved. 

 
No additional compensation will be awarded to the Contractor because of reduced 
production rates associated with the addition of the anti-stripping additive.”  
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 
Effective:  June 26, 2006 
Revised:  January 1, 2013 
 
Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 percent 
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or 
a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt binders shall 
meet the requirements of Article 1032.05(a).  Compatible polymers may be added during 
production. The GTR modified asphalt binder shall meet the requirements of the following 
table. 

 

Test 
Asphalt Grade 
GTR 70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 

450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa·s, max. 
30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 

135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 
Note 1. GTR shall be produced from processing automobile and/or light truck tires by the 
ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and 
shall contain no free metal particles or other materials.  A mineral powder (such as talc) 
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four 
percent by weight of GTR to reduce sticking and caking of the GTR particles.  When tested 
in accordance with Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform 
to the following gradation requirements: 
 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 m) 95  5 
No. 50 (300 m) > 20 
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Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 
 
“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall 
be provided.  This tank must be capable of providing continuous mechanical mixing 
throughout by continuous agitation and recirculation of the asphalt binder to provide a 
uniform mixture.  The tank shall be heated and capable of maintaining the temperature of 
the asphalt binder at 300 F to 350 F (149 C to 177 C).  The asphalt binder metering 
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt 
binder material with an accuracy of  0.40 percent.” 
 

Revise 1030.02(c) of the Standard Specifications to read: 
 

“(c)   RAP Materials (Note 3) ………………………………………………..…..1031” 
 

Add the following note to 1030.02 of the Standard Specifications: 
 

Note 3. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, 
the maximum asphalt binder replacement percentage shall be according to the most 
recent special provision for recycled materials. 

 
 
HOT MIX ASPHALT QUALITY CONTROL FOR PERFORMANCE (BMPR) 
Effective:  January 1, 2012 
Revised:  December 1, 2013 
 
Description.  This special provision describes the procedures for production, placement and 
payment of hot-mix asphalt (HMA).  This work shall be according to the Standard Specifications 
except as modified herein. This special provision shall apply to HMA mixtures as listed in the 
following table.   
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Mixture/Use: Polymerized HMA Surface Course, Mix F, N90 

/Resurfacing 
Location: US 30 - Sta. 90+96 to 98+00  

             Sta. 110+00 to 188+52 
Dugan Road – Sta. 298+87 to 307+70 

Mixture/Use: Polymerized Leveling Binder (Machine Method), 
IL-4.75, N50 / Resurfacing 

Location: US 30 - Sta. 90+96 to 98+00  
             Sta. 110+00 to 188+52 
Dugan Road – Sta. 302++35 to 307+70 

Mixture/Use: Full Depth Pavement, 11" (Polymerized HMA 
Surface Course, Mix F, N90; Polymerized HMA 
Binder Course, IL-19.0, N90; HMA Base Course 
(HMA Binder IL-19.0, N70) / Pavement 

Location: US 30 - Sta. 98+00 to 110+00 
Dugan Road – Sta. 300+00 to 307+70 

Mixture/Use: Full Depth Pavement, 8.5" (Polymerized HMA 
Surface Course, Mix F, N90; Polymerized HMA 
Binder Course, IL-19.0, N90; HMA Base Course,  
(HMA Binder IL-19.0, N70) / Pavement 

Location: Dugan Road – Sta. 298+87 to 299+57 
Mixture/Use: HMA Shoulder, 11” (HMA Surface Course, Mix D, 

N70; HMA Base Course (HMA Binder IL-19.0)) / 
Shoulder 

Location: US 30 - Sta. 100+85 to 188+52  
Mixture/Use: HMA Shoulder, 8" (Polymerized HMA Surface 

Course, Mix F, N90) / Shoulder 
Location: US 30 - Sta. 90+96 to 104+90.   

Dugan Road – Sta. 300+00 to 307+70 
Mixture/Use: Pavement Edge Replacement HMA Base Course 

(HMA Binder IL-19.0)/Pavement edge replacement 
Location: US 30 - Sta. 116+47 to 154+67 and 170+80 to 

176+41 
Mixture/Use: Temporary Pavement ((HMA Surface Course, Mix 

D, N50; HMA Base Course (HMA Binder IL-19.0)) 
Location: US 30 - Sta. 93+69 to114+40; Sta. 120+75135+37; 

& Sta. 150+11 to 158+05.  Dugan Road – Sta. 
298+87 to 307+70 

Mixture/Use: Class D Patches 8" & 13" (HMA Binder IL-19.0) 
Location: US 30 - Sta. 90+96 to 98+00 & Sta. 110+00 to 

188+52.  Dugan Road – Sta. 302+35 to 307+70 
 
Exceptions may be approved for small tonnage less than 800 (725 metric) tons and 
miscellaneous mixture applications as defined by the Engineer. 
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Delete Articles:  406.06(b)(1), 2nd Paragraph (Temperature requirements) 
406.06 (e), 3rd Paragraph (Pavers speed requirements) 
406.07    (Compaction) 
1030.05(a)(4, 5,  9,)  (QC/QA Documents) 
1030.05(d)(2)a.  (Plant Tests) 
1030.05(d)(2)b.  (Dust-to-Asphalt and Moisture Content)  
1030.05(d)(2)d.  (Small Tonnage) 
1030.05(d)(2)f.  (HMA Sampling) 
1030.05(d)(3)   (Required Field Tests) 
1030.05(d)(4)     (Control Limits) 
1030.05(d)(5)   (Control Charts) 
1030.05(d)(7)   (Corrective Action for Field Tests (Density)) 
1030.05(e)   (Quality Assurance by the Engineer) 
1030.05(f)   (Acceptance by the Engineer) 
1030.06(a), 3rd paragraph   (Before start-up…) 
1030.06(a), 7th paragraph     (After an acceptable…) 
1030.06(a), 8th paragraph     (If a mixture…) 
1030.06(a), 9th paragraph     (A nuclear/core…) 

 
Definitions: 

 
(a) Quality Control (QC):  All production and construction activities by the Contractor required 

to achieve the required level of quality. 
 

(b) Quality Assurance (QA):  All monitoring and testing activities by the Engineer required to 
assess product quality, level of payment, and acceptability of the product. 

(c) Pay Parameters:  Pay Parameters shall be field Voids in the Mineral Aggregate (VMA), 
voids, and density.  Field VMA will be calculated using the combined aggregates bulk 
specific gravity (Gsb) from the mix design. 
 

(d) Mixture Lot.  A lot shall begin once an acceptable test strip has been completed and the 
AJMF has been determined.  If the test strip is waived, a sublot shall begin with the start of 
production.  A mixture lot shall consist of four sublots unless it is the last or only lot, in 
which case it may consist of as few as one sublot 
 

(e) Mixture Sublot.  A mixture sublot for field VMA, voids, and Dust/AC will be a maximum of 
1000 tons (910 metric tons). 

 
 If the remaining quantity is greater than 200 but less than 1000 tons, a sublot will consist 

of that amount. 
 If the remaining quantity is less than or equal to 200 tons, the quantity shall be combined 

with the previous sublot. 
 

(f) Density Interval.  Density Intervals shall be every 0.2 mile (320 m) for lift thickness equal 
to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness greater than 3 in. 
(75 mm). 
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(g) Density Sublot.  A sublot for density shall be the average of five consecutive Density 
Intervals. If a Density Interval is less than 200 ft (60 m), it will be combined with the 
previous Density Intervals.   

 
 If one or two Density Intervals remain outside a sublot, they shall be included in the 

previous sublot. 
 

 If three or more Density Intervals remain, they shall be considered a sublot. 
 
(h) Density Test:  A density test consists of a core taken at a random longitudinal and 

random transverse offset within each Density Interval.  The HMA maximum theoretical 
gravity (Gmm) will be based on the running average of four Department test results.  Initial 
Gmm will be based on the average of the first four test results.  If less than four Gmm 

results are available, use an average of all available Department Gmm test results.   
 

The random transverse offset excludes a distance from each outer edge equal to the lift 
thickness or a minimum of 4 in. (100 mm).  If a core is located within one foot of an 
unconfined edge, 2.0 percent density will be added to the density of that core. 

 
Quality Control (QC) by the Contractor: 
 
The Contractor’s QC plan shall include the schedule of testing for both pay parameters and non-
pay parameters required to control the product such as asphalt binder content and mixture 
gradation.  The minimum test frequency shall be according to the following table. 

 
Minimum Quality Control Sampling and Testing Requirements 

Quality Characteristic Minimum Test Frequency 

Mixture Gradation 

1 per sublot 
 

Asphalt Binder Content 
Dust/AC Ratio 

 Field VMA 

Voids 
Gmb 
Gmm 

 
The Contractor’s splits in conjunction with other quality control tests shall be used to control 
production. 
 
The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours 
of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel 
who have successfully completed the Department’s HMA Level I training. 
 
Quality Assurance (QA) by the Engineer:   
 
Voids, field VMA and Dust/AC ratio:  The Engineer will determine the random tonnage and the 
Contractor shall be responsible for obtaining the sample according to the “PFP Hot-Mix Asphalt 
Random Jobsite Sampling” procedure.   
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Density:  The Engineer will identify the random locations for each density testing interval.  The 
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to 
opening to traffic unless otherwise approved by the Engineer according to the “PFP and QCP 
Random Density Procedure”.  The locations will be identified after final rolling and cores shall be 
obtained under the supervision of the Engineer.  All core holes shall be filled immediately upon 
completion of coring.  All water shall be removed from the core holes prior to filling.  All core 
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a 
separate container prior to placement in the hole. Any depressions in the surface of the filled 
core holes greater than 1/4 inch at the time of final inspection will require removal of the fill 
material to the depth of the lift thickness and replacement.  
 
The Engineer will witness and secure all mixture and density samples.  The Contractor shall 
transport the secured sample to a location designated by the Engineer. 
 
The Engineer will test one or all of the randomly selected split samples from each lot for voids, 
field VMA and dust/AC ratio.  The Engineer will test a minimum of one sample per project. The 
Engineer will test all of the pavement cores for density.  All QA testing will be performed in a 
qualified laboratory by personnel who have successfully completed the Department’s HMA 
Level I training. QA test results will be available to the Contractor within 10 working days from 
receipt of secured cores and split mixture samples.    
 
The Engineer will maintain a complete record of all Department test results and copies will be 
provided to the Contractor with each set of sublot results.  The records will contain, as a 
minimum, the originals of all Department test results and raw data, random numbers used and 
resulting calculations for sampling locations, and quality level analysis calculations.  
 
If the QA results do not meet the 100% sublot pay factor limits or do not compare to QC results 
within the precision limits listed below, the Engineer will test all split mix samples for the lot.  
 

Test Parameter Limits of Precision 
Gmb 0.030 
Gmm 0.026 

Field VMA  1.0 % 
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Acceptance by the Engineer:  All of the Department’s tests shall be within the acceptable limits 
listed below: 

 

Parameter 
Acceptable 

Limits 
Field VMA -1.0 – +3.0%1/ 
Voids 2.0 – 6.0%  

Density: 
 

IL-9.5, IL-12.5, IL-19.0, IL-25.0,  
IL-4.75, IL-9.5FG3/ 

90.0 – 98.0% 

SMA 92.0 – 98.0% 

Dust / AC Ratio 0.4 – 1.62/ 
 

1/ Based on minimum required VMA from mix design 
2/ Does not apply to SMA. 
3/ Acceptable density limits for IL-9.5FG placed less than 1.25 in. shall be 

89.0% - 98.0% 
 
In addition, no visible pavement distresses shall be present such as, but not limited to, 
segregation, excessive coarse aggregate fracturing or flushing. 
 
Basis of Payment:  Payment will be based on the calculation of the Composite Pay Factor using 
QA results for each mix according to the “QCP Payment Calculation” document.  
 
Dust / AC Ratio.  A monetary deduction will be made using the pay adjustment table below for 
dust/AC ratios that deviate from the 0.6 to 1.2 range.  If the tested sublot is outside of this range, 
the Department will test the remaining sublots for Dust / AC pay adjustment. 

 
Dust / AC Pay Adjustment Table1/ 

Range Deduct / sublot 

0.6 ≤ X ≤ 1.2 $0 
0.5 ≤ X < 0.6  or  1.2 < X ≤ 1.4 $1000 

0.4 ≤ X < 0.5  or  1.4 < X ≤ 1.6 $3000 
X < 0.4  or  X  > 1.6 Shall be removed and replaced 

 1/  Does not apply to SMA. 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1) 
Effective:  November 1, 2012 
Revise:  January 2, 2015 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall 

be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting from cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered 
processed FRAP after completion of both crushing and screening to size. The 
Contractor shall supply written documentation that the RAP originated from routes or 
airfields under federal, state, or local agency jurisdiction.  

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from 

the processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a 
clean and uniform material with a maximum of 0.5 percent unacceptable material, as 
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed 
Asphalt Shingle (RAS) Sources”, by weight of RAS.  All RAS used shall come from a 
Bureau of Materials and Physical Research approved processing facility where it shall 
be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 
90 percent passing the #4 (4.75 mm) sieve .  RAS shall meet the testing requirements 
specified herein.  In addition, RAS shall meet the following Type 1 or Type 2 
requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 

from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 
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1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions. Additional processed RAP (FRAP) shall be 
stockpiled in a separate working pile, as designated in the QC Plan, and only added to 
the sealed stockpile when test results for the working pile are complete and are found to 
meet tolerances specified herein for the original sealed  FRAP stockpile. Stockpiles shall 
be sufficiently separated to prevent intermingling at the base.  All stockpiles (including 
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed 
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc…). 
 
(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave 

HMA (High and Low ESAL) or equivalent mixtures.  The coarse aggregate in FRAP 
shall be crushed aggregate and may represent more than one aggregate type and/or 
quality but shall be at least C quality.  All FRAP shall be processed prior to testing 
and sized into fractions with the separation occurring on or between the #4 
(4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such 
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size 
specified for the mix the FRAP will be used in. 

 
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, Superpave 

(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from 
a maximum 3.0 inch single combined pass of surface/binder milling will be classified 
as B quality.  All millings from this application will be processed into FRAP as 
described previously. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

Superpave HMA (High and Low ESAL) or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP 
stockpiles shall not contain steel slag or other expansive material as determined by 
the Department. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low 
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture.  The coarse aggregate in this RAP 
may be crushed or round but shall be at least D quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content.  Conglomerate DQ RAP 
stockpiles shall not contain steel slag or other expansive material as determined by 
the Department. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
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RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet 
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, 
plant cleanout etc., will be unacceptable unless the contaminants are removed to the 
satisfaction of the Engineer.  Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be 
sufficiently separated to prevent intermingling at the base.  Each stockpile shall be 
signed indicating what type of RAS is present.  
 
However, a RAS source may submit a written request to the Department for approval to 
blend mechanically a specified ratio of type 1 RAS with type 2 RAS. The source will not 
be permitted to change the ratio of the blend without the Department prior written 
approval. The Engineer’s written approval will be required, to mechanically blend RAS 
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to 
improve workability. The fine aggregate shall be “B Quality” or better from an approved 
Aggregate Gradation Control System source. The fine aggregate shall be one that is 
approved for use in the HMA mixture and accounted for in the mix design and during 
HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 

 
1031.03 Testing.  FRAP and RAS testing shall be according to the following. 
 
(a) FRAP Testing.  When used in HMA, the FRAP shall be sampled and tested either during 

processing or after stockpiling. It shall also be sampled during HMA production. 
 

(1) During Stockpiling.  For testing during stockpiling, washed extraction samples 
shall be run at the minimum frequency of one sample per 500 tons 
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per 
2000 tons (1800 metric tons) thereafter.  A minimum of five tests shall be 
required for stockpiles less than 4000 tons (3600 metric tons). 
 

(2) Incoming Material. For testing as incoming material, washed extraction samples 
shall be run at a minimum frequency of one sample per 2000 tons (1800 metric 
tons) or once per week, whichever comes first. 
 

(3) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan 
for approval to the District proposing a satisfactory method of sampling and 
testing the RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan 
shall meet the minimum frequency required above and detail the procedure used 
to obtain representative samples throughout the pile for testing. 
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Before extraction, each field sample of FRAP, shall be split to obtain two samples of test 
sample size.  One of the two test samples from the final split shall be labeled and stored 
for Department use.  The Contractor shall extract the other test sample according to 
Department procedure.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 

 
(b) RAS Testing.  RAS shall be sampled and tested during stockpiling according to Bureau 

of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Shingle 
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA 
plant.  
 

(1) During Stockpiling. Washed extraction and testing for unacceptable materials 
shall be run at the minimum frequency of one sample per 200 tons 
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per 
1000 tons (900 metric tons) thereafter.  A minimum of five samples are required 
for stockpiles less than 1000 tons (900 metric tons). Once a ≤ 1000 ton 
(900 metric ton), five-sample/test stockpile has been established it shall be 
sealed.  Additional incoming RAS shall be in a separate working pile as 
designated in the Quality Control plan and only added to the sealed stockpile 
when the test results of the working pile are complete and are found to meet the 
tolerances specified herein for the original sealed RAS stockpile. 
 

(2) Incoming Material. For testing as incoming material at the HMA plant, washed 
extraction shall be run at the minimum frequency of one sample per 250 tons 
(227 metric tons). A minimum of five samples are required for stockpiles less 
than 1000 tons (900 metric tons). The incoming material test results shall meet 
the tolerances specified herein.  

 
The Contractor shall obtain and make available all test results from start of the initial 
stockpile sampled and tested at the shingle processing facility in accordance with the 
facility’s QC Plan. 
 
Before extraction, each field sample shall be split to obtain two samples of test sample 
size.  One of the two test samples from the final split shall be labeled and stored for 
Department use.  The Contractor shall extract the other test sample according to 
Department procedures.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 
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1031.04 Evaluation of Tests.  Evaluation of tests results shall be according to the 
following. 
 

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt 
binder content, gradation and, when applicable (for slag), Gmm.  A five test average of 
results from the original pile will be used in the mix designs. Individual extraction test 
results run thereafter, shall be compared to the average used for the mix design, and will 
be accepted if within the tolerances listed below. 
 

Parameter FRAP 
No. 4 (4.75 mm)  6 % 
No. 8 (2.36 mm)  5 % 
No. 30 (600 m)  5 % 
No. 200 (75 m)  2.0 % 
Asphalt Binder  0.3 % 
Gmm  0.03 1/ 

 
1/ For stockpile with slag or steel slag present as determined 

in the current Manual of Test Procedures Appendix B 21, 
“Determination of Reclaimed Asphalt Pavement 
Aggregate Bulk Specific Gravity”.   

 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances 
when compared to the average used for the mix design, the FRAP stockpile shall not be 
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the 
stockpile.  All test data and acceptance ranges shall be sent to the District for evaluation. 
 
The Contractor shall maintain a representative moving average of five tests to be used 
for Hot-Mix Asphalt production.  
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose 
of Characterizing Reclaimed Asphalt Pavement (RAP)” or Illinois Modified AASHTO T-
164-11, Test Method A. 
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(b) Evaluation of RAS Test Results.  All of the test results, with the exception of percent 
unacceptable materials, shall be compiled and averaged for asphalt binder content and 
gradation. A five test average of results from the original pile will be used in the mix 
designs. Individual test results run thereafter, when compared to the average used for 
the mix design, will be accepted if within the tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 
 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances 
when compared to the average used for the mix design, the RAS shall not be used in 
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile. 
All test data and acceptance ranges shall be sent to the District for evaluation. 
 

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and 
splitting conduct assurance tests on split samples taken by the Contractor for quality 
control testing a minimum of once a month. 
 
The overall testing frequency will be performed over the entire range of Contractor 
samples for asphalt binder content and gradation. The Engineer may select any or all 
split samples for assurance testing. The test results will be made available to the 
Contractor as soon as they become available. 
 
The Engineer will notify the Contractor of observed deficiencies.  
 
Differences between the Contractor’s and the Engineer’s split sample test results will be 
considered acceptable if within the following limits. 
 

Test Parameter Acceptable Limits of Precision 

% Passing:1/ 
FRAP RAS 

1 / 2 in. 5.0%  
No. 4 5.0%  
No. 8 3.0% 4.0% 
No. 30 2.0% 3.0% 
No. 200 2.2% 2.5% 
Asphalt Binder Content 0.3% 1.0% 
Gmm 0.030  
 

1/ Based on washed extraction. 
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In the event comparisons are outside the above acceptable limits of precision, the 
Engineer will immediately investigate. 
 

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation 
of the Contractor’s quality control by the assurance process. 

 
1031.05 Quality Designation of Aggregate in RAP and FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogenous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface 

mixtures are designated as containing Class B quality coarse aggregate. 
 
(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as 

Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base 

course mixtures, and bituminous base course widening mixtures are designated as 
containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 

 
If the quality is not known, the quality shall be determined as follows.  Fractionated RAP 
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum 
tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a representative 
sample witnessed by the Engineer.  The sample shall be a minimum of 50 lb (25 kg).  
The sample shall be extracted according to Illinois Modified AASHTO T 164 by a 
consultant prequalified by the Department for the specified testing.  The consultant shall 
submit the test results along with the recovered aggregate to the District Office.  The 
cost for this testing shall be paid by the Contractor.  The District will forward the sample 
to the BMPR Aggregate Lab for MicroDeval Testing, according to Illinois Modified 
AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all HMA 
applications. The fine aggregate portion of the fractionated RAP shall not be used in any 
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse 
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing. 
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1031.06 Use of FRAP and/or RAS in HMA.  The use of FRAP and/or RAS shall be a 
Contractor’s option when constructing HMA in all contracts.  

 
(a) FRAP.  The use of FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all FRAP shall be 
equal to or less than the nominal maximum size requirement for the HMA mixture to 
be produced. 

 
(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive 

material, as determined by the Department, shall be homogeneous and will be 
approved for use in  HMA (High ESAL and Low ESAL) mixtures regardless of lift or 
mix type. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  FRAP stockpiles for use in 

HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is 
Class B quality or better.  FRAP shall be considered equivalent to limestone for 
frictional considerations unless produced/screened to minus 3/8 inch. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 

Base Course Widening.  FRAP stockpiles for use in HMA binder mixtures (High and 
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in 
which the coarse aggregate is Class C quality or better. 

 
(5) Use in Shoulders and Subbase.  FRAP stockpiles for use in HMA shoulders and 

stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or 
conglomerate DQ. 

 
(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 

applications as specified herein. 
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(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in 
conjunction with FRAP in HMA mixtures up to a maximum of 5.0% by weight of the total 
mix. 
 
When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of 
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the 
table below for a given N Design. 

                            
Max Asphalt Binder Replacement for FRAP with RAS Combination 

 

HMA Mixtures 1/ 2/  Maximum % ABR  

Ndesign Binder/Leveling 
Binder  

Surface Polymer 
Modified 3/ 

30L 50 40 10 
50 40 35 10 
70 40 30 10 
90 40 30  104/ 

4.75 mm N-50   30 
SMA N-80   20 

 
1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the 

percent asphalt binder replacement shall not exceed 50% of the total 
asphalt binder in the mixture. 

 
2/ When the binder replacement exceeds 15 percent for all mixes, 

except for SMA and IL-4.75, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent binder 
replacement using a virgin asphalt binder grade of PG64-22 will be 
reduced to a PG58-28). When constructing full depth HMA and the 
ABR is less than 15 percent, the required virgin asphalt binder grade 
shall be PG64-28.   

 
3/ When the ABR for SMA or IL-4.75 is 15 percent or less, the required 

virgin asphalt binder shall be SBS PG76-22 and the elastic recovery 
shall be a minimum of 80. When the ABR for SMA or IL-4.75 exceeds 
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the 
elastic recovery shall be a minimum of 80. 
 

4/ For polymerized surface mix used for overlays, with up to 10 percent 
ABR, an SBS PG70-22 will be required. However if used in full depth 
HMA, an SBS PG70-28 will be required. 
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1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein. 

 
(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If 

additional FRAP or RAS stockpiles are tested and found to be within tolerance, as 
defined under “Evaluation of Tests” herein, and meet all requirements herein, the 
additional FRAP or RAS stockpiles may be used in the original design at the percent 
previously verified. 
 

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone 
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes. 

 
1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows. 
 

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed 
system to remove or reduce oversized material.  If material passing the sizing device adversely 
affects the mix production or quality of the mix, the sizing device shall be set at a size specified 
by the Engineer. 

 
If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results 
within control tolerances or the requirements listed herein the Contractor shall cease production 
of the mixture containing FRAP or RAS and conduct an investigation that may require a new 
mix design. 

 
(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight 

depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions for 
all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight 
depletion system, flow indicators or sensing devices shall be provided and interlocked 
with the plant controls such that the mixture production is halted when RAS flow is 
interrupted. 

 
(b) HMA Plant Requirements.  HMA plants utilizing FRAP and/or RAS shall be capable of 

automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 

0.1 ton (0.1 metric ton). 
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e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 

 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
 
g. Residual asphalt binder in the RAS and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
 
h. Aggregate RAS and FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and RAS 
and FRAP are printed in wet condition.) 

 
i.    When producing mixtures with FRAP and/or RAS, a positive dust control system 
      shall be utilized. 
 
j.     Accumulated mixture tonnage. 
 
k.    Dust Removed (accumulated to the nearest 0.1 ton)  
 

(2) Batch Plants. 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
f. RAS and FRAP weight to the nearest pound (kilogram). 
 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
h. Residual asphalt binder in the RAS and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of 
each construction season thereafter. 
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1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of 
 RAP or FRAP in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. RAP used to construct aggregate surface course and aggregate shoulders shall 
be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications” 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded, FRAP, or single sized will not be accepted for use as 
Aggregate Surface Course and Aggregate Shoulders.” 

 
 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE 
 
Description:  This work shall consist of spreading a pre-emergent granular herbicide in areas as 
shown on the plans or as directed by the Engineer.  This item will be used in mulched plant 
beds and mulch rings. 
 
Materials:  The pre-emergent granular herbicide (Snapshot 2.5 TG or equivalent) shall contain 
the chemicals Trifluralin 2% active ingredient and Isoxaben with 0.5% active ingredient.  The 
herbicide label shall be submitted to the Engineer for approval at least seventy-two (72) hours 
prior to application. 
 
Method:  The pre-emergent granular herbicide shall be used in accordance with the 
manufacturer’s directions on the package.  The granules are to be applied prior to mulching. 
 
Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or 
insecticides.  Calibrate application equipment to use according to manufacturer’s directions.  
Check frequently to be sure equipment is working properly and distributing granules uniformly.  
Do not use spreaders that apply material in narrow concentrated bands.  Avoid skips or 
overlaps as poor weed control or crop injury may occur.  More uniform application may be 
achieved by spreading half of the required amount of product over the area and then applying 
the remaining half in swaths at right angles to the first.  Apply the granular herbicide at the rate 
of 100 lbs/acre (112 kg/ha) or 2.3 lbs/1000 sq. ft. (11.2 kg/1000 sq. meters). 
 
Method of Measurement:  Pre-emergent granular herbicide will be measured in place in Pounds 
(Kilograms) of Pre-emergent Granular Herbicide applied.  Areas treated after mulch placement 
shall not be measured for payment. 
 
Basis of Payment:  This work will be paid for at the contract unit price per pound (kilogram) of 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE which price shall include all 
materials, equipment, and labor necessary to complete the work as specified. 
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PLANTING WOODY PLANTS (MODIFIED)  
Effective: January 1, 2012 
Revised: August 1, 2014 
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard 
Specifications with the following revisions: 
 
Delete the third sentence of Article 253.07 and substitute the following: 
 
“The Contractor shall place the marking flags and outline each area for mass or solid planting.  
The Engineer will contact the Roadside Development Unit at (847) 705-4171, at least 72 hours 
prior to any digging to verify the layout.” 
 
Delete the fourth paragraphs of Article 253.10 and substitute the following: 
 
“All trees shall be placed in a plumb position and set with the root flare (where roots emerge 
from the base of the tree) 2 in. (50 mm) higher than the depth they grew in the nursery. 
Prepared backfill shall be placed around the root system. Tamping or watering shall accompany 
the backfilling operation to eliminate air pockets.  
 
Trees, shrubs, and vines shall be thoroughly watered with a method approved by the Engineer.  
Place backfill in 6 inch-thick layers.  Work each layer by hand to compact backfill and eliminate 
voids.  Maintain plumb during backfilling.  When backfill is approximately 2/3 complete, saturate 
backfill with water and repeat until no more water can be absorbed.  Place and compact 
remainder of backfill and thoroughly water again.  Approved watering equipment shall be at the 
site of the work and in operational condition prior to starting the planting operation and during all 
planting operations or planting will not be allowed. 
 
(a) Balled and Burlapped Plants. After the plant is placed in the hole, all cords and burlap 
surrounding tree base shall be removed from the trunk, including burlap that would be 
exposed at ground level. Wire baskets shall be removed from at least the upper one half of 
the planting ball. All materials shall be disposed of properly.” 
 
Add the following to Article 253.10(e): 
 
“Spade a planting bed edge at approximately a 45 degree angle and to a depth of approximately 
3-inches (75 mm) around the perimeter of the tree bed.  Remove any debris created in the 
spade edging process and disposed of as specified in Article 202.03.” 
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Delete Article 253.11 and substitute the following: 
 
“Within 48 hours after planting, mulch shall be placed around all plants in the entire mulched 
bed or saucer area specified to a depth of 3 inches (100 mm).  Mulch shall be a minimum 6 
inches (150 mm) from contact with the base of the trunk.  No weed barrier fabric will be 
required for tree and shrub planting.  Pre-emergent Herbicide will be used instead of weed 
barrier fabric.  The Pre-emergent Herbicide shall be applied prior to mulching.  See specification 
for Weed Control, Pre-Emergent Granular Herbicide.”   
 
“ 253.17 Basis of Payment. This work will be paid for at the contract unit price per each for 
TREES, SHRUBS, EVERGREENS, or VINES, of the species, root type, and plant size 
specified; and per unit for SEEDLINGS. Payment will be made according to the following 
schedule. 
 
(a) Initial Payment. Upon completion of planting, mulch covering, wrapping, and bracing, 80 
percent of the pay item(s) will be paid. 
 
(b) Final Payment. Upon inspection and acceptance of the plant material, or upon 
execution of a third party bond, the remaining 20 percent of the pay item(s) will be paid.” 
 
 
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1) 
Effective:  April 1, 2011      Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, F (C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b. 
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When castings are under traffic before the final surfacing operation has been started, 
properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 

 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting   1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 

Temporary ramps for castings shall remain in place until surfacing operations are undertaken 
within the immediate area of the structure.  Prior to placing the surface course, the temporary 
ramp shall be removed.  Excess material shall be disposed of according to Article 202.03.” 
 
 
DRAINAGE SCUPPER 
 
Description:  This work shall consist of furnishing and installing Drainage Scuppers as detailed 
in the plans. 
 
Method of Measurement: This work shall be measured per each. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for DRAINAGE 
SCUPPER, of the specified type, which price shall include all materials, labor, and equipment 
necessary to perform the work as detailed in the plans. 
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TEMPORARY SHEET PILING 
Effective:  September 2, 1994 
Revised:  January 31, 2012 
 
Description.  This work shall consist of furnishing, driving, adjusting for stage construction when 
required and subsequent removal of the sheet piling according to the dimensions and details 
shown on the plans and according to the applicable portions of Section 512 of the Standard 
Specifications. 
 
This work shall also include furnishing, installing and subsequent removal of all miscellaneous 
steel shapes, plates and connecting hardware when required to attach the sheeting to an existing 
substructure unit and/or to facilitate stage construction. 
 
General.  The Contractor may propose other means of supporting the sides of the excavation 
provided they are done so at no extra cost to the department.  If the Contractor elects to vary from 
the design requirements shown on the plans, the revised design calculations and details shall be 
submitted to the Engineer for approval.  The calculations shall be prepared and sealed by an 
Illinois Licensed Structural Engineer.  This approval will not relieve the Contractor of responsibility 
for the safety of the excavation.  Approval shall be contingent upon acceptance by all involved 
utilities and/or railroads. 
 
Material.  The sheet piling shall be made of steel and may be new or used material, at the option 
of the Contractor.  The sheet piling shall have a minimum section modulus as shown on the plans 
or in the approved Contractor’s alternate design.  The sheeting shall have a minimum yield 
strength of 38.5 ksi (265 MPa) unless otherwise specified.  The sheeting, used by the Contractor, 
shall be identifiable and in good condition free of bends and other structural defects.  The 
Contractor shall furnish a copy of the published sheet pile section properties to the Engineer for 
verification purposes.  The Engineer’s approval will be required prior to driving any sheeting.  All 
driven sheeting not approved by the Engineer shall be removed at the Contractor’s expense. 
 
Construction.  The Contractor shall verify locations of all underground utilities before driving any 
sheet piling.  Any disturbance or damage to existing structures, utilities or other property, caused 
by the Contractor’s operation, shall be repaired by the Contractor in a manner satisfactory to the 
Engineer at no additional cost to the Department.  The Contractor shall be responsible for 
determining the appropriate equipment necessary to drive the sheeting to the tip elevation(s) 
specified on the plans or according to the Contractor’s approved design.  The sheet piling shall be 
driven, as a minimum, to the tip elevation(s) specified, prior to commencing any related 
excavation.  If unable to reach the minimum tip elevation, the adequacy of the sheet piling design 
will require re-evaluation by the Department prior to allowing excavation adjacent to the sheet 
piling in question.  The Contractor shall not excavate below the maximum excavation line shown 
on the plans without the prior permission of the Engineer.  The sheet piling shall remain in place 
until the Engineer determines it is no longer required. 
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The sheet piling shall be removed and disposed of by the Contractor when directed by the 
Engineer.  When allowed, the Contractor may elect to cut off a portion of the sheet piling leaving 
the remainder in place.  The remaining sheet piling shall be a minimum of 12 in. (300 mm) below 
the finished grade or as directed by the Engineer.  Removed sheet piling shall become the 
property of the Contractor. 
 
When an obstruction is encountered, the Contractor shall notify the Engineer and upon 
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or 
remove the obstruction.  An obstruction shall be defined as any object (such as but not limited to, 
boulders, logs, old foundations etc.) where it’s presence was not obvious or specifically noted on 
the plans prior to bidding, that cannot be driven through or around with normal driving procedures, 
but requires additional excavation or other procedures to remove or miss the obstruction.   
 
Method of Measurement.  The temporary sheet piling will be measured for payment in place in 
square feet (square meter).  Any temporary sheet piling cut off, left in place, or driven to 
dimensions other than those shown on the contract plans without the written permission of the 
Engineer, shall not be measured for payment but shall be done at the contractor’s expense. 
 
If the Contractor is unable to drive the sheeting to the specified tip elevation(s) and can 
demonstrate that any further effort to drive it would only result in damaging the sheeting, then the 
Contractor shall be paid based on the plan quantity of temporary sheeting involved.  However, no 
additional payment will be made for any walers, bracing, or other supplement to the temporary 
sheet piling, which may be required as a result of the re-evaluation in order to insure the original 
design intent was met.  Portions of the temporary sheet piling left in place for reuse in later stages 
of construction shall only be measured for payment once. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY SHEET PILING. 
 
Payment for any excavation performed in conjunction with this work will not be included in this 
item but shall be paid for as specified elsewhere in this contract. 
 
Obstruction mitigation shall be paid for according to Article 109.04 of the Standard 
Specifications. 
 
 
TEMPORARY SOIL RETENTION SYSTEM 
Effective:  December 30, 2002 
Revised :  May 11, 2009 
 
Description.  This work shall consist of designing, furnishing, installing, adjusting for stage 
construction when required and subsequent removal of the temporary soil retention system 
according to the dimensions and details shown on the plans and in the approved design submittal. 
 
  



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

58 

General.  The temporary soil retention system shall be designed by the Contractor as a minimum, 
to retain the exposed surface area specified in the plans or as directed by the Engineer. 
 
The design calculations and details for the temporary soil retention system proposed by the 
Contractor shall be submitted to the Engineer for approval.  The calculations shall be prepared 
and sealed by an Illinois Licensed Structural Engineer.  This approval will not relieve the 
Contractor of responsibility for the safety of the excavation.  Approval shall be contingent upon 
acceptance by all involved utilities and/or railroads. 
 
Construction.  The Contractor shall verify locations of all underground utilities before installing any 
of the soil retention system components or commencing any excavation.  Any disturbance or 
damage to existing structures, utilities or other property, caused by the Contractor’s operation, 
shall be repaired by the Contractor in a manner satisfactory to the Engineer at no additional cost 
to the Department.  The soil retention system shall be installed according to the Contractor’s 
approved design, or as directed by the Engineer, prior to commencing any related excavation.  If 
unable to install the temporary soil retention system as specified in the approved design, the 
Contractor shall have the adequacy of the design re-evaluated.  Any reevaluation shall be 
submitted to the Engineer for approval prior to commencing the excavation adjacent to the area in 
question.  The Contractor shall not excavate below the maximum excavation line shown in the 
approved design without the prior permission of the Engineer.  The temporary soil retention 
system shall remain in place until the Engineer determines it is no longer required. 
 
The temporary soil retention system shall be removed and disposed of by the Contractor when 
directed by the Engineer.  When allowed, the Contractor may elect to cut off a portion of the 
temporary soil retention system leaving the remainder in place.  The remaining temporary soil 
retention system shall be removed to a depth which will not interfere with the new construction, 
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the 
Engineer.  Removed system components shall become the property of the Contractor. 
 
When an obstruction is encountered, the Contractor shall notify the Engineer and upon 
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or 
remove the obstruction.  An obstruction shall be defined as any object (such as but not limited to, 
boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted on 
the plans prior to bidding, that cannot be driven or installed through or around, with normal driving 
or installation procedures, but requires additional excavation or other procedures to remove or 
miss the obstruction. 
 
Method of Measurement.  The temporary soil retention system furnished and installed according 
to the Contractor’s approved design or as directed by the Engineer will be measured for payment 
in place, in square feet (square meters).  The area measured shall be the vertical exposed 
surface area envelope of the excavation supported by temporary soil retention system.  Portions 
of the temporary soil retention system left in place for reuse in later stages of construction shall 
only be measured for payment once. 
 
Any temporary soil retention system installed beyond those dimensions shown on the contract 
plans or the approved contractor’s design without the written permission of the Engineer, shall not 
be measured for payment but shall be done at the contractor’s own expense. 
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Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY SOIL RETENTION SYSTEM. 
 
Payment for any excavation, related solely to the installation and removal of the temporary soil 
retention system and/or its components, shall not be paid for separately but shall be included in 
the unit bid price for TEMPORARY SOIL RETENTION SYSTEM.  Other excavation, performed 
in conjunction with this work, will not be included in this item but shall be paid for as specified 
elsewhere in this contract. 
 
Obstruction mitigation shall be paid for according to Article 109.04 of the Standard 
Specifications. 
 
 
PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000 
Revised: January 22, 2010 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
 
Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the 
Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans. 
 
Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet 
(meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
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Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures. 
 
 
PERMANENT STEEL SHEET PILING (LRFD) 
Effective:  January 31, 2012 
Revised:  August 17, 2012 
 
Description.  This work shall consist of furnishing and installing the permanent sheet piling to the 
limits and tolerances shown on the plans according to Section 512 of the Standard 
Specifications. 
 
Material.  The sheet piling shall be made of steel and shall be new material.  Unless otherwise 
specified the sheeting shall have a minimum yield strength of 50 ksi (345 MPa) according to 
ASTM A 572.  The sheeting shall be identifiable and free of bends and other structural defects.  
The Contractor shall furnish a copy of the published sheet pile section properties to the Engineer 
for verification purposes.  The Engineer’s approval will be required prior to driving any sheeting.  
All driven sheeting not approved by the Engineer shall be removed at the Contractor’s expense. 
 
The Contractor shall furnish a sheet pile section, to be used for each wall section, with a 
published section modulus equal to or larger than that specified on the plans. 
 
The selection of the sheet pile section shall not relieve the Contractor of the responsibility to 
satisfy all details including minimum clearances, cover, reinforcement, shear stud locations, 
interlocking, and field cutting.  Any modifications of the plans to accommodate the Contractor’s 
selection shall be paid for by the Contractor and subject to the approval of the Engineer. 
 
Construction.  The Contractor shall verify locations of all underground utilities before driving any 
sheet piling.  Any disturbance or damage to existing structures, utilities or other property, 
caused by the Contractor’s operation, shall be repaired by the Contractor in a manner 
satisfactory to the Engineer at no additional cost to the Department.  The Contractor shall be 
responsible for determining the appropriate equipment necessary to drive the sheeting to the tip 
elevation(s) specified on the plans or according to the Contractor’s approved design.  The sheet 
piling shall be driven, as a minimum, to the tip elevation(s) specified, prior to commencing any 
related construction.  If unable to reach the minimum tip elevation, the adequacy of the sheet 
piling design will require re-evaluation by the Department prior to allowing construction adjacent 
to the sheet piling in question. 
 
Obstructions.  Obstructions shall be defined as any object (such as but not limited to, boulders, 
logs, old foundations, etc.) that cannot be driven through with normal driving procedures, but 
requires special equipment to remove the obstruction.  When obstructions are encountered, the 
Contractor shall notify the Engineer and upon concurrence of the Engineer, the Contractor shall 
begin working to break up, push aside, or remove the obstruction. 
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Method of Measurement.  This work will be measured in place in square feet (square meters).  
Sheet piling associated with other work in this contract or for permanent sheet piling that is cut 
off or driven beyond those dimensions shown on the plans will not be measured for payment. 
 
Obstruction mitigation shall be paid for according to Article 109.04. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for PERMANENT STEEL SHEET PILING at the location shown on the plans. 
 
 
GRANULAR BACKFILL FOR STRUCTURES 
Effective:  April 19, 2012 
Revised:  October 30, 2012 
 
Revise Section 586 of the Standard Specifications to read: 
 

SECTION 586.  GRANULAR BACKFILL FOR STRUCTURES 
 

586.01 Description.  This work shall consist of furnishing, transporting and placing 
granular backfill for abutment structures. 

 
586.02 Materials.  Materials shall be according to the following. 

 
Item Article/Section 

(a) Fine Aggregate ....................................................................................................... 1003.04 
(b) Coarse Aggregates ................................................................................................ 1004.05 

 
CONSTRUCTION REQUIREMENTS 

 
586.03 General.  This work shall be done according to Article 502.10 except as modified 

below.  The backfill volume shall be backfilled, with granular material as specified in Article 
586.02, to the required elevation as shown in the contract plans.  The backfill volume shall be 
placed in convenient lifts for the full width to be backfilled.  Unless otherwise specified in the 
contract plans, mechanical compaction will not be required.  A deposit of gravel or crushed 
stone placed behind drain holes shall not be required.  All drains not covered by geocomposite 
wall drains or other devices to prevent loss of backfill material shall be covered by sufficient filter 
fabric material meeting the requirements of Section 1080 and Section 282 with either 6 or 8 
oz/sq yd (200 or 270 g/sq m) material allowed, with free edges overlapping the drain hole by at 
least 12 in. (300 mm) in all directions. 
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The granular backfill shall be brought to the finished grade as shown in the contract plans.  
When concrete is to be cast on top of the granular backfill, the Contractor, subject to approval of 
the Engineer, may prepare the top surface of the fill to receive the concrete as he/she deems 
necessary for satisfactory placement at no additional cost to the Department. 

 
586.04 Method of Measurement.  This work will be measured for payment as follows. 
 
(a) Contract Quantities.  The requirements for the use of contract quantities shall conform to 

Article 202.07(a). 
 
(b) Measured Quantities.  This work will be measured for payment in place and the volume 

computed in cubic yards (cubic meters).  The volume will be determined by the method 
of average end areas behind the abutment. 

 
586.05 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for GRANULAR BACKFILL FOR STRUCTURES. 
 
 
ROCK FILL 
Effective: May 1, 1995  
Revised: August 29, 2013 
 
This work shall consist of placing CS02 at locations shown in the plans, except for the bedding 
material provided (in Article 540.06) for box culverts or (in Article 542.04(c)) pipe culverts. The 
granular bedding layer is included in the unit price for Precast Concrete Box Culverts and Pipe 
Culverts. The 6 inch bedding layer under Cast-in-Place Culverts shall be gradation CA07, and 
shall be paid for as ROCK FILL. 
 
The CS02 shall consist of crushed gravel, crushed stone, or crushed concrete of sound durable 
particles, reasonably free of deleterious materials meeting the following gradation: 
 
Grad No. Sieve Size and Percent Passing 

6” 4” 2” 
CS02 100 80±10 25±15 
 
This work shall be paid for at the contract unit price per Ton for ROCK FILL 
 
 
CONNECTION TO EXISTING WATER MAIN 
 
This work shall consist of furnishing all labor, materials and equipment necessary to connect the 
proposed water main to the existing water main, for a completely operational system.  In 
addition to this special provision, this work shall be in accordance with the Village of Sugar 
Grove Requirements and Standards Manual. 
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Construction Requirements 
At connections with existing water mains where there is a limit on the time the water main may 
be removed from service, use metal harnesses of anchor clamps, tie rods and straps; 
mechanical joints utilizing set-screw retainer glands; or restrained push-on joints as permitted by 
the Engineer.  No restraining system can be installed without the approval of the Engineer.  The 
Contractor shall submit details of the proposed installation to the Engineer for approval.  For 
pipe up to twelve inches (12”) in size, use a minimum of two (2) three-quarter inch (3/4”) tie 
rods.  If approved for use, install retainer glands in accordance with the manufacturer’s 
instructions.  Material for metal harnessing and tie-rods shall be ASTM A36 or A307, as a 
minimum requirement. 
 
Protection of Metal Harnessing:  Protect tie rods, clamps and other metal components against 
corrosion by hand application of petroleum tape and by encasement of the entire assembly with 
8-mil thick (12 mil thick in corrosive soils) loose polyethylene film in accordance with AWWA 
C105.  Apply tape on all exposed tie rods prior to installing polyethylene. 
 
The Contractor shall provide, install and seal test the appropriate fittings, valves and structures 
prior to scheduling connections with the Village of Sugar Grove Water and Sewer Department. 
 
At least 30 calendar days prior to installation of water mains covered in these specifications, the 
Contractor shall submit to the Engineer shop drawings of all items to be installed.  The 
manufacturer’s catalog description of all fittings and other related items shall also be submitted 
for review and approval. 
 
Basis of Payment 
This work will be paid for at the contract unit price per each for CONNECTION TO EXISTING 
WATER MAIN, of the size specified.  This price shall include all labor, materials and equipment 
necessary to provide a completely operational water system to the satisfaction of the Engineer. 
 
 
WATER MAIN REMOVAL, 12”  
 
Description: This work shall consist of the removal of existing water main at locations noted in 
the plans or as directed by the Engineer. 
 
The Contractor shall sawcut the existing water main and install a mechanical joint end cap on 
the end of the existing water main that is to remain in place.  No pipe shall be considered as 
salvage.  All material shall be disposed of, in accordance with Article 202.03 of the Standard 
Specifications. 
 
Excavation of trenches shall be performed according to the applicable requirements of Article 
550.04.  Backfill of trenches shall be performed according to the applicable requirements of 
Article 550.07.  
 
Method of Measurement: This work will be measured for payment in feet, along the pipe to be 
removed.  The length measured will include stops, fittings, and valves.   
 
Basis of Payment 
This work will be paid for per foot as WATER MAIN REMOVAL, of the diameter specified. 
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FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX 
 
This work shall consist of constructing valve vaults at the locations indicated in the plans or as 
directed by the Engineer.  In addition to this special provision, this work shall be in accordance 
with Section 564 of the Standard Specifications, the Village of Sugar Grove Standards and the 
details included in the plans. 
 
Fire hydrants shall be dry barrel type with breakaway type flange and auxiliary gate valves and 
shall conform to AWWA C-502. 
 
Hydrants shall have one 4 ½” steamer nozzle and tow 2 ½” hose outlets, of which the threads 
conform to the standards of the Village of Sugar Grove.  
 
Hydrants shall have a main valve opening of five and one-quarter inches (5 ¼”) with a 6” 
auxiliary valve with mechanical joints.   
 
Hydrants shall be American Flow Control/Waterous Pacer Model No. WB-67-250 and shall be 
factory painted.    
 
The maximum length for a fire hydrant lead is 50 feet. 
 
New fire hydrant is to be located as close as possible to the location shown on the plans, but the 
hydrant’s final location will depend on presence of utilities and will be field located with the 
approval of the Engineer. 
 
Basis of Payment 
This work shall be paid for at the contract unit price per each for FIRE HYDRANT WITH 
AUXILLARY VALVE AND VALVE BOX.  The price shall include the fire hydrant, valve, valve 
box, 6” ductile iron hydrant lead, fittings, materials, labor, tools, equipment, and incidentals 
necessary to complete the work as specified. 
 
 
WATER VALVES 
 
This work shall consist of furnishing and installing water valves at the locations indicated in the 
plans or as directed by the Engineer.  In addition to this special provision, this work shall be in 
accordance with the Village of Sugar Grove Standards and the details included in the plans. 
 
All valves shall be American Flow Control Series 2500 Ductile Iron Resilient Wedge Gate 
Valves in accordance with AWWA C-515.  All gate valves shall be installed in valve vaults.    
 
At least 30 calendar days prior to installation of water mains covered in these specifications, the 
Contractor shall submit to the Engineer shop drawings of all items to be installed.  The 
manufacturer’s catalog description of all fittings and other related items shall also be submitted 
for review and approval. 
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Basis of Payment 
This work will be paid for at the contract unit price per each for WATER VALVES, of the size 
specified 
 
 
STEEL CASINGS, 30” 
 
This work shall include providing a steel casing pipe and spacers for the water main as shown 
on the plans, excavation of trench, required shoring, dewatering, backfill material and 
compaction of backfill material, welding sections of the casing pipe together, filling the annular 
space around the outside of the casing pipe with an Engineer approved material, proper 
disposal of excavated material and all other work required to complete installation of the casing 
pipe. 
 
The work shall be performed in accordance with applicable portions of Section 552 of the 
Standard Specifications; where casing is called out, steel sleeves shall meet or exceed ASTM 
A-139, Grade B and shall be a minimum of 3/8 inch thick, with a continuous, circular one-half 
inch bead weld.  Stainless steel dual-carrier spacers with plastic or fiberglass runners shall be 
used and placed at a rate of 3 per 20 feet on the pipe.  Grout or granular material approved by 
the Engineer shall be used to fill the space between the pipe and the casing, and the ends of 
the casing shall be sealed off with a concrete bulkhead. 
 
Basis of Payment 
This work will be paid for at the contract unit price per foot for STEEL CASINGS, of the size 
specified.  This price shall include all labor, materials and equipment necessary to perform the 
work as shown in the plans.  
 
 
FIRE HYDRANTS TO BE ADJUSTED 
 
Description.  This work shall consist of adjusting exiting fire hydrants to the proposed ground 
elevations shown in the plans. 
 
This work shall be performed according to Section 564 of the “Standard Specifications” 
 
Method of Measurement. This work will be measured for payment as each hydrant to be 
adjusted. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for FIRE 
HYDRANTS TO BE ADJUSTED.  The unit price shall include all equipment, materials and labor 
required to adjust the fire hydrant. 
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FIRE HYDRANTS TO BE MOVED 
 
Description: This work shall consist of moving existing fire hydrants, all applicable portions of 
Section 564 of the Standard Specifications will apply. This work shall include moving the 
existing auxiliary valve and hydrant, furnishing and installing all necessary pipe and fittings for 
the old and new locations, installing, flushing and swabbing new riser pipe, and backfilling with 
and compacting of trench backfill. 
 
Local Agencies: Village of Sugar Grove 
 
Basis of Payment: This work will be paid at the contract unit price, per each, for FIRE 
HYDRANTS TO BE MOVED, which prices shall include all equipment, labor, and materials 
necessary to move existing fire hydrant and auxiliary valves to a location and elevation 
approved by the Engineer and acceptable to the agency maintaining the fire hydrant. 
 
 
EXPLORATION TRENCH, SPECIAL 
 
Description. This item shall consist of excavating a trench at locations designated by the 
Engineer for the purpose of locating existing underground drainage facilities or existing utility 
lines within the limits of the proposed improvement. The trench shall be deep enough to expose 
the line, and the width of the trench shall be sufficient to allow proper investigation to determine 
if the line needs to be replaced and to determine conflicts with the proposed improvements. The 
exploration trench shall be backfilled with trench backfill meeting the requirements of the 
Standard Specifications, the cost of which shall be included in the item of Exploration Trench, 
Special. 
 
An estimated length of exploration trench has been shown in the Summary of Quantities to 
establish a unit price, and payment shall be based on the actual length of trench explored 
without a change in unit price because of adjustment of plan quantity. 
 
Method of Measurement. EXPLORATION TRENCH, SPECIAL will be measured in feet of the 
actual trench. 
 
Basis of Payment. This work will be paid at the contract unit price per foot for EXPLORATION 
TRENCH, SPECIAL, regardless of the depth required, and no extra compensation will be 
allowed for any delays, inconveniences or damages sustained by the Contractor in performing 
this work. 
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ADJUSTMENT AND RECONSTRUCTIONS 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface 
or binder course material shall not be allowed.  The pavement may be opened to traffic 
according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b.” 
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TRAFFIC SIGNAL SPECIFICATIONS 
Effective:  May 22, 2002 
Revised:   January 1, 2012 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.”  The intent of these Special Provisions is to prescribe the materials 
and construction methods commonly used for traffic signal installations.  All material furnished 
shall be new.  The locations and the details of all installations shall be as indicated on the Plans 
or as directed by the Engineer.  Traffic signal construction and maintenance work shall be 
performed by personnel holding IMSA Traffic Signal Technician Level II certification.  The work 
to be done under this contract consists of furnishing and installing all traffic signal work as 
specified in the Plans and as specified herein in a manner acceptable and approved by the 
Engineer. 
 

SECTION 720 SIGNING 
 
MAST ARM SIGN PANELS 
 
Add the following to Article 720.02 of the Standard Specifications: 
 
Signs attached to poles or posts (such as mast arm signs) shall have mounting brackets and 
sign channels which are equal to and completely interchangeable with those used by the District 
Sign Shops.  Signfix Aluminum Channel Framing System is currently recommended, but other 
brands of mounting hardware are acceptable based upon the Department's approval. 
 

DIVISION 800 ELECTRICAL 
 
SUBMITTALS. 
Revise Article 801.05 of the Standard Specifications to read: 
 

 All material approval requests shall be submitted in accordance with the District’s 
current Electrical Product Data and Documentation Submittal Guidelines.  
General requirements include: 
1. Material approval requests shall be made at the preconstruction meeting, 

including major traffic signal items listed in the table in Article 801.05. Material 
or equipment which is similar or identical shall be the product of the same 
manufacturer, unless necessary for system continuity.  Traffic signal 
materials and equipment shall bear the U.L. label whenever such labeling is 
available.     

2. Product data and shop drawings shall be assembled by pay item and 
separated from of other pay item submittals.  Only the top sheet of each pay 
item submittal will be stamped by the Department with the review status, 
except shop drawings for mast arm pole assemblies and the like will be 
stamped with the review status on each sheet.   

3. Partial or incomplete submittals will be returned without review. 
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4. Certain non-standard mast arm poles and structures  will require additional 
review from IDOT’s Central Office.  Examples include ornamental/decorative 
and non-standard length mast arm pole assemblies.  The Contractor shall 
account for the additional review time in his schedule.   

5. The contract number or permit number, project location/limits and 
corresponding pay code number must be on each sheet of correspondence,, 
catalog cuts and mast arm poles and assemblies drawings. 

6. Where certifications and/or warranties are specified, the information 
submitted for approval shall include certifications and warranties.  
Certifications involving inspections, and/or tests of material shall be complete 
with all test data, dates, and times.   

7. After the Engineer reviews the submittals for conformance with the design 
concept of the project, the Engineer will stamp the drawings indicating their 
status as ‘Approved’, ‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.  
Since the Engineer's review is for conformance with the design concept only, 
it is the Contractor's responsibility to coordinate the various items into a 
working system as specified.  The Contractor shall not be relieved from 
responsibility for errors or omissions in the shop, working, layout drawings, or 
other documents by the Department's approval thereof.  The Contractor must 
still be in full compliance with contract and specification requirements. 

8. All submitted items reviewed and marked ‘APPROVED AS NOTED’, 
‘DISAPPROVED’, or ‘INCOMPLETE’ are to be resubmitted in their entirety, 
unless otherwise indicated within the submittal comments, with a disposition 
of previous comments to verify contract compliance at no additional cost to 
the contract. 

9. Exceptions to and deviations from the requirements of the Contract 
Documents will not be allowed.  It is the Contractor’s responsibility to note 
any deviations from Contract requirements at the time of submittal and to 
make any requests for deviations in writing to the Engineer.  In general, 
substitutions will not be acceptable.  Requests for substitutions must 
demonstrate that the proposed substitution is superior to the material or 
equipment required by the Contract Documents.  No exceptions, deviations 
or substitutions will be permitted without the approval of the Engineer. 

 
INSPECTION OF ELECTRICAL SYSTEMS.  
 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved 

equipment supplier in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the equipment supplier facilities prior to field 
installation, at no extra cost to this contract.   
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MAINTENANCE AND RESPONSIBILITY. 
 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various 
locations may be altered or reconstructed totally or partially as part of the work 
on this Contract.  The Contractor is hereby advised that all traffic control 
equipment, presently installed at these locations, may be the property of the 
State of Illinois, Department of Transportation, Division of Highways, County, 
Private Developer, or the Municipality in which they are located.  Once the 
Contractor has begun any work on any portion of the project, all traffic signals 
within the limits of this contract or those which have the item "Maintenance of 
Existing Traffic Signal Installation,” “Temporary Traffic Signal Installation(s)” 
and/or “Maintenance of Existing Flashing Beacon Installation,” shall become the 
full responsibility of the Contractor.  Automatic Traffic Enforcement equipment is 
not owned by the State and the Contractor shall not be responsible for 
maintaining it during construction.  The Contractor shall supply the Engineer, 
Area Traffic Signal Maintenance and Operations Engineer, IDOT ComCenter and 
the Department’s Electrical Maintenance Contractor with two  24-hour 
emergency contact names and telephone numbers. 
 

b. When the project has a pay item for “Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” the Contractor must notify both the Area 
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the 
Department’s Electrical Maintenance Contractor, of their intent to begin any 
physical construction work on the Contract or any portion thereof.  This 
notification must be made a minimum of seven (7) working days prior to the start 
of construction to allow sufficient time for inspection of the existing traffic signal 
installation(s) and transfer of maintenance to the Contractor.  If work is started 
prior to an inspection, maintenance of the traffic signal installation(s) will be 
transferred to the Contractor without an inspection.  The Contractor will become 
responsible for repairing or replacing all equipment that is not operating properly 
or is damaged at no cost to the owner of the traffic signal.  Final repairs or 
replacement of damaged equipment must meet the approval of the Engineer 
prior to or at the time of final inspection otherwise the traffic signal installation will 
not be accepted. 
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c. Contracts such as pavement grinding or patching which result in the destruction 
of traffic signal loops do not require maintenance transfer, but require a 
notification of intent to work and an inspection.  A minimum of seven (7) working 
days prior to the loop removal, the Contractor shall notify the Area Traffic Signal 
Maintenance and Operations Engineer at (847) 705-4424 and the Department’s 
Electrical Maintenance Contractor, at which time arrangements will be made to 
adjust the traffic controller timing to compensate for the absence of detection.  
Damaged Automatic Traffic Enforcement equipment, including cameras, 
detectors, or other peripheral equipment, shall be replaced by others, per Permit 
agreement, at no cost to the contract.  See additional requirements in these 
specifications under Inductive Loop Detector. 
 

d. The Contractor is advised that the existing and/or temporary traffic signal 
installation must remain in operation during all construction stages, except for the 
most essential down time.  Any shutdown of the traffic signal installation, which 
exceeds fifteen (15) minutes, must have prior approval of the Engineer.  Approval 
to shutdown the traffic signal installation will only be granted during the period 
extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be 
allowed during inclement weather or holiday periods. 
 

e. The Contractor shall be fully responsible for the safe and efficient operation of 
the traffic signals.  Any inquiry, complaint or request by the Department, the 
Department’s Electrical Maintenance Contractor or the public, shall be 
investigated and repairs begun within one hour.  Failure to provide this service 
will result in liquidated damages of $500 per day per occurrence.  In addition, the 
Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to 
repair this uncompleted work shall be the responsibility of the Contractor.  Failure 
to pay these costs to the Electrical Maintenance Contractor within one month 
after the incident will result in additional liquidated damages of $500 per month 
per occurrence.  Unpaid bills will be deducted from the cost of the Contract.  The 
District’s Electrical Maintenance Contractor may inspect any signalizing device 
on the Department’s highway system at any time without notification. 
 

f. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere 
to the guidelines set forth in the current edition of the Manual on Uniform Traffic 
Control Devices (MUTCD) regarding work in temporary traffic control zones in 
the vicinity of highway-rail grade crossings which states that lane restrictions, 
flagging, or other operations shall not create conditions where vehicles can be 
queued across the railroad tracks. If the queuing of vehicles across the tracks 
cannot be avoided, a uniformed law enforcement officer or flagger shall be 
provided at the crossing to prevent vehicles from stopping on the tracks, even if 
automatic warning devices are in place. 
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DAMAGE TO TRAFFIC SIGNAL SYSTEM.  
 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause 
whatsoever shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or owner 
of the traffic signal system, all as approved by the Engineer.  Final replacement of damaged 
equipment must meet the approval of the Engineer prior to or at the time of final inspection 
otherwise the traffic signal installation will not be accepted.  Cable splices outside the controller 
cabinet shall not be allowed.   
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 
and peripheral equipment, damaged or not operating properly from any cause whatsoever, shall 
be the responsibility of the municipality or the Automatic Traffic Enforcement company per 
Permit agreement. 
 
TRAFFIC SIGNAL INSPECTION (TURN-ON).  
 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the vendor prior 
to the Department’s “turn-on” field inspection.  If in the event the Engineer determines work is 
not complete and the inspection will require more than two (2) hours to complete, the inspection 
shall be canceled and the Contractor will be required to reschedule at another date.  The 
maintenance of the traffic signals will not be accepted until all punch list work is corrected and 
re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic 
signal installation at each separate location.  This request must be made to the Area Traffic 
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) 
working days prior to the time of the requested inspection.  The Department will not grant a field 
inspection until notification is provided from the Contractor that the equipment has been field 
tested and the intersection is operating according to Contract requirements.  The Department's 
facsimile number is (847) 705-4089.  The Contractor must invite local fire department personnel 
to the turn-on when Emergency Vehicle Preemption (EVP) is included in the project.  When the 
contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC 
SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify 
the SCAT Consultant of the turn-on/detour implementation schedule, as well as stage changes 
and phase changes during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic 
signal installation.  The Contractor shall be responsible to provide a police officer to direct traffic 
at the time of testing. 
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The Contractor shall provide a representative from the control equipment vendor’s office to 
attend the traffic signal inspection for both permanent and temporary traffic signal turn-ons.  
Upon demonstration that the signals are operating and all work is completed in accordance with 
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to 
be placed in continuous operation.  The Agency that is responsible for the maintenance of each 
traffic signal installation will assume the maintenance upon successful completion of this 
inspection. 
 
The District requires the following from the Contractor at traffic signal turn-ons. 

1. One set of signal plans of record with field revisions marked in red ink. 
2. Written notification from the Contractor and the equipment vendor of satisfactory 

field testing. 
3. A knowledgeable representative of the controller equipment supplier shall be 

required at the traffic signal turn-on.  The representative shall be knowledgeable 
of the cabinet design and controller functions. 

4. A copy of the approved material letter. 
5. One (1) copy of the operation and service manuals of the signal controller and 

associated control equipment. 
6. Five (5) copies 11” x 17" (280 mm X 430 mm) of the cabinet wiring diagrams. 
7. The controller manufacturer shall supply a printed form, not to exceed 11” x 17” 

(280 mm X 430 mm) for recording the traffic signal controller’s timings; backup 
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and 
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type 
and Detector Switching; and any other functions programmable from the 
keyboard.  The form shall include a location, date, manufacturer’s name, 
controller model and software version.  The form shall be approved by the 
Engineer and a minimum of three (3) copies must be furnished at each turn-on.  
The manufacturer must provide all programming information used within the 
controller at the time of turn-on. 

8. All manufacturer and contractor warrantees and guarantees required by Article 
801.14. 

 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on.”  If approved, traffic signal acceptance shall be verbal at the 
“turn on” inspection followed by written correspondence from the Engineer.  The Contractor 
shall be responsible for all traffic signal equipment and associated maintenance thereof until 
Departmental acceptance is granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by 
the Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The 
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.  
Failure to meet these time constraints shall result in liquidated damage charges of $500 per 
month per incident. 
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All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements shall be subject to removal and disposal at the Contractor's expense. 
 
RECORD DRAWINGS 
 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to 
read: 
 

a. “When the work is complete, and seven days before the request for a final 
inspection, the full-size set of contract drawings. Stamped “RECORD 
DRAWINGS”, shall be submitted to the Engineer for review and approval and 
shall be stamped with the date and the signature of the Contractor’s supervising 
Engineer or electrician.  The record drawings shall be submitted in PDF format 
on CDROM as well as hardcopy for review and approval. 

 
b. In addition to the record drawings, copies of the final catalog cuts which have 

been Approved or Approved as Noted shall be submitted in PDF format along 
with the record drawings.  The PDF files shall clearly indicate the pay item either 
by filename or PDF Table of Contents referencing the respective pay item 
number for multi-item PDF files.  Specific part or model numbers of items which 
have been selected shall be clearly visible.” 
 

c. Additional requirements are listed in the District’s Electrical Product Data and 
Documentation Guidelines. 

 
Add the following to Article 801.16 of the Standard Specifications: 

 
“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or 
being affected in other ways by this contract: 
 

 All Mast Arm Poles and Posts 
 Handholes 
 Conduit roadway crossings 
 Controller Cabinets 
 Communication Cabinets 
 Electric Service Disconnect locations 
 CCTV Camera installations 
 Fiber Optic Splice Locations 

 
Datum to be used shall be North American 1983. 
 

  



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

75 

Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

1. Description of item 
2. Designation or approximate station if the item is undesignated 
3. Latitude 
4. Longitude 

 
Examples: 

 
Description Designation Latitude Longitude 
Mast Arm Pole Assembly 
(dual, combo, etc) 

MP (SW, NW, SE or NE corner) 
41.580493 -87.793378 

FO mainline splice handhole HHL-ST31 41.558532 -87.792571 
Handhole HH 41.765532 -87.543571 
Electric Service Elec Srv 41.602248 -87.794053 
Conduit crossing SB IL83 to EB I290 ramp SIDE A 41.584593 -87.793378 
PTZ Camera PTZ 41.584600 -87.793432 
Signal Post Post 41.558532 -87.792571 
Controller Cabinet CC 41.651848 -87.762053 
Master Controller Cabinet MCC 41.580493 -87.793378 
Communication Cabinet ComC 41.558532 -87.789771 
Fiber splice connection Toll Plaza34 41.606928 -87.794053 

 
Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 100 feet.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 5 meter accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 
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LOCATING UNDERGROUND FACILITIES.  
 
Revise Section 803 to the Standard Specifications to read: 
 
If this Contract requires the services of an Electrical Contractor, the Contractor shall be 
responsible at his/her own expense for locating existing IDOT electrical facilities prior to 
performing any work.   If this Contract does not require the services of an Electrical Contractor, 
the Contractor may request one free locate for existing IDOT electrical facilities from the District 
One Electrical Maintenance Contractor prior to the start of any work.  Additional requests may 
be at the expense of the Contractor.  The location of underground traffic facilities does not 
relieve the Contractor of their responsibility to repair any facilities damaged during construction 
at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system.  For locations of utilities, locally owned equipment, 
and leased enforcement camera system facilities, the local Counties or Municipalities may need 
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other 
locations contact J.U.L.I.E. at 1-800-892-0123 or 811.  
 
RESTORATION OF WORK AREA. 
 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included 
in the related pay items such as foundation, conduit, handhole, trench and backfill, underground 
raceways, etc.  All roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. 
shall be replaced in kind.  All damage to mowed lawns shall be replaced with an approved sod, 
and all damage to unmowed fields shall be seeded.  All brick pavers disturbed in the work area 
shall be restored to their original configuration  as directed by the Engineer.  All damaged brick 
pavers shall be replaced with a comparable material approved by the Engineer.  Restoration of 
the work area shall be included in the contract without any extra compensation allowed to the 
Contractor. 
 
ELECTRIC SERVICE INSTALLATION.  
Revise Section 805 of the Standard Specifications to read: 
 
Description.   
This work shall consist of all materials and labor required to install, modify, or extend the electric 
service installation.  All installations shall meet the requirements of the details in the “District 
One Standard Traffic Signal Design Details” and applicable portions of the Specifications. 
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General. 
The electric service installation shall be the electric service disconnecting means and it shall be 
identified as suitable for use as service equipment. 
  
The electric utility contact information is noted on the plans and represents the current 
information at the time of contract preparation.  The Contractor must request in writing for 
service and/or service modification within 10 days of contract award and must follow-up with the 
electric utility to assure all necessary documents and payment are received by the utility.  The 
Contractor shall forward copies of all correspondence between the contractor and utility 
company to the Engineer and Area Traffic Signal Maintenance and Operations Engineer.  The 
service agreement and sketch shall be submitted for signature to the IDOT’s Traffic Operations   
Programs Engineer. 
 
Materials. 

a. General.  The completed control panel shall be constructed in accordance with UL 
Std. 508A, Industrial Control Panel, and carry the UL label. Wire terminations shall 
be UL listed. 

 
b. Enclosures. 

1. Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, 
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm) 
thick Type 5052 H-32 aluminum.  Seams shall be continuous welded and 
ground smooth. Stainless steel screws and clamps shall secure the cover 
and assure a watertight seal.  The cover shall be removable by pulling the 
continuous stainless steel hinge pin.  The cabinet shall have an oil-resistant 
gasket and a lock kit shall be provided with an internal O-ring in the locking 
mechanism assuring a watertight and dust-tight seal.  The cabinet shall be 
sized to adequately house all required components with extra space for 
arrangement and termination of wiring.  A minimum size of 14-inches (350 
mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is 
required.  The cabinet shall be channel mounted to a wooden utility pole 
using assemblies recommended by the manufacturer. 

 
2. Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R 

unfinished single door design with back panel.  The cabinet shall be 
fabricated from Type 5052 H-32 aluminum with the frame and door 0.125-
inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom 
0.500-inch (12.70 mm) thick.  Seams shall be continuous welded and ground 
smooth.  The door and door opening shall be double flanged.  The door shall 
be approximately 80% of the front surface, with a full length tamperproof 
stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with 
stainless steel carriage bolts and nylocks nuts.  The locking mechanism shall 
be slam-latch type with a keyhole cover.  The cabinet shall be sized to 
adequately house all required components with extra space for arrangement 
and termination of wiring. A minimum size of 40-inches (1000 mm) high, 16-
inches (400 mm) wide and 15-inches (375 mm) in depth is required.  The 
cabinet shall be mounted upon a square Type A concrete foundation as 
indicated on the plans.  The foundation is paid for separately. 
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c. Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for 
the 120 volt load circuit by the means MOV and thermal fusing technology.  The 
response time shall be <5n seconds and operate within a range of –40C to +85C.  
The surge protector shall be UL 1449 Listed. 

 
d. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-

magnetic bolt-on type circuit breakers with trip free indicating handles.  120 volt 
circuit breakers shall have an interrupting rating of not less than 65,000 rms 
symmetrical amperes.   Unless otherwise indicated, the main disconnect circuit 
breaker for the traffic signal controller shall be rated 60 amperes, 120 V and the 
auxiliary circuit breakers shall be rated 10 amperes, 120 V. 

 
e. Fuses, Fuseholders and Power Indicating Light.  Fuses shall be small-dimensional 

cylindrical fuses of the dual element time-delay type.  The fuses shall be rated for 
600 V AC and shall have a UL listed interrupting rating of not less than 10,000 rms 
symmetrical amperes at rated voltage.  The power indicating light shall be LED type 
with a green colored lens and shall be energized when electric utility power is 
present. 

 
f. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted 

on the equipment panel shall be provided.  Ground and neutral conductors shall be 
separated on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to 
accommodate the cables with the heads of the connector screws painted green for 
ground connections and white for neutral connections. 

 
g. Utility Services Connection.  The Contractor shall notify the Utility Company 

marketing representative a minimum of 30 working days prior to the anticipated date 
of hook-up.  This 30 day advance notification will begin only after the Utility Company 
marketing representative has received service charge payments from the Contractor.  
Prior to contacting the Utility Company marketing representative for service 
connection, the service installation controller cabinet and cable must be installed for 
inspection by the Utility Company. 

 
h. Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in 

length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to 
ground shall be 25 ohms or less.  If necessary additional rods shall be installed to 
meet resistance requirements at no additional cost to the contract. 
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 Installation. 
a. General.  The Contractor shall confirm the orientation of the traffic service installation 

and its door side with the engineer, prior to installation.  All conduit entrances into the 
service installation shall be sealed with a pliable waterproof material. 

 
b. Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting 

hardware shall be stainless steel.  Mounting height shall be as noted on the plans or 
as directed by the Engineer. 

 
c. Ground Mounted.  The service installation shall be mounted plumb and level on the 

foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless 
steel nuts and washers.  The space between the bottom of the enclosure and the top 
of the foundation shall be caulked at the base with silicone. 

 
Basis of Payment.   
The service installation shall be paid for at the contract unit price each for SERVICE 
INSTALLATION of the type specified which shall be payment in full for furnishing and installing 
the service installation complete.  The CONCRETE FOUNDATION, TYPE A, which includes the 
ground rod, shall be paid for separately.  SERVICE INSTALLATION, POLE MOUNTED shall 
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly.  Any 
charges by the utility companies shall be approved by the engineer and paid for as an addition 
to the contract according to Article 109.05 of the Standard Specifications. 
 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS. 
 
Revise Section 806 of the Standard Specifications to read: 
 
General.  
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC.  See IDOT District One Traffic Signal detail plan sheets for 
additional information. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An additional 
ground rod will be required at locations were measured resistance exceeds 25 ohms.  Ground 
rods are included in the applicable concrete foundation or service installation pay item and will 
not be paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor 

shall be bonded to the equipment grounding conductor only at the Electric Service 
Installation.  All power cables shall include one neutral conductor of the same size.  
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(b) The equipment grounding conductor shall be green color coded.  The following is in addition 
to Article 801.04 of the Standard Specifications. 

 
1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral 

conductor) only at the Electric Service Installation.  The equipment grounding conductor 
is paid for separately and shall be continuous.  The Earth shall not be used as the 
equipment grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a Listed grounding connector, to 

all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole 
frames and covers, conduits, and other metallic enclosures throughout the traffic signal 
wiring system, except where noted herein.  Bonding shall be made with a splice and pigtail 
connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap.  A Listed electrical joint compound shall be applied to all conductors’ 
terminations, connector threads and contact points.  Conduit grounding bushings shall be 
installed at all conduit terminations. 

 
3. All metallic and non-metallic raceways containing traffic signal circuit runs shall have a 

continuous equipment grounding conductor, except raceways containing only detector 
loop lead-in circuits, circuits under 50 volts and/or fiber optic cable will not be required to 
include an equipment grounding conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  

When necessary to maintain effective equipment grounding, a full cable heat shrink shall 
be provided over individual conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in 
color coding (green) and size.  The grounding electrode conductor is used to connect the 
ground rod to the equipment grounding conductor and is bonded to ground rods via 
exothermic welding, listed pressure connectors, listed clamps or other approved listed means.  

 
GROUNDING EXISTING HANDHOLE FRAME AND COVER.  
 
Description.   
This work shall consist of all materials and labor required to bond the equipment grounding 
conductor to the existing handhole frame and handhole cover.  All installations shall meet the 
requirements of the details in the “District One Standard Traffic Signal Design Details,” and 
applicable portions of the Standard Specifications and these specifications. 
 
The equipment grounding conductor shall be bonded to the handhole frame and to the handhole 
cover.  Two (2) ½-inch diameter x 1 ¼-inch long hex-head stainless steel bolts, spaced 1.75-
inches apart center-to-center shall be fully welded to the frame and to the cover to accommodate 
a heavy duty Listed grounding compression terminal (Burndy type YGHA or approved equal).  
The grounding compression terminal shall be secured to the bolts with stainless steel split-lock 
washers and nylon-insert locknuts.  
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Welding preparation for the stainless steel bolt hex-head to the frame and to the cover shall 
include thoroughly cleaning the contact and weldment area of all rust, dirt and contaminates.  The 
Contractor shall assure a solid strong weld.  The welds shall be smooth and thoroughly cleaned of 
flux and spatter.  The grounding installation shall not affect the proper seating of the cover when 
closed.   
 
The grounding cable shall be paid for separately.   
 
Method of Measurement.   
Units measured for payment will be counted on a per handhole basis, regardless of the type of 
handhole and its location. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each for GROUNDING EXISTING 
HANDHOLE FRAME AND COVER which shall be payment in full for grounding the handhole 
complete. 
 
COILABLE NON-METALLIC CONDUIT.  
 
Description. 
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC) for 
detector loop raceways. 
 
General. 
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard 
Specifications except for the following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to 
the handholes.   
 
Add the following to Article 811.03 of the Standard Specifications: 
 
On temporary traffic signal installations with detector loops, CNC meeting the requirements of 
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up 
the wood pole, unless otherwise shown on the plans 
 
Basis of Payment. 
All installations of CNC for loop detection shall be included in the contract and not paid for 
separately. 
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HANDHOLES. 
 
Add the following to Section 814 of the Standard Specifications: 
 
All handholes shall be concrete, poured in place, with inside dimensions of 21-1/2 inches 
(549mm) minimum.  Frames and lid openings shall match this dimension.  The cover of the 
handhole frame shall be labeled “Traffic Signals" with legible raised letters. 
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (15.875mm) 
diameter stainless bolt cast into the frame.  The covers shall have a stainless steel threaded 
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor 
to the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (300mm). 
 
All conduits shall enter the handhole at a depth of 30 inches (760mm) except for the conduits for 
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All conduit 
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into 
the handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (12.7 mm) diameter with two 90 
degree bends and extend into the handhole at least 6 inches (150 mm).  Hooks shall be placed 
a minimum of 12 inches (300 mm) below the lid or lower if additional space is required. 
 
GROUNDING CABLE.  
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except 
for the following: 
 
Add the following to Article 817.02 (b) of the Standard Specifications: 
 
Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor, 
#6 gauge copper, with a green color coded XLP jacket.   
 
The traffic signal grounding conductor shall be bonded, using a Listed grounding connector 
(Burndy type KC/K2C, as applicable, or approved equal), to all proposed and existing traffic signal 
mast arm poles and traffic/pedestrian signal posts, including push button posts.  The grounding 
conductor shall be bonded to all proposed and existing pull boxes, handhole frames and covers 
and other metallic enclosures throughout the traffic signal wiring system and noted herein and 
detailed on the plans.  The grounding conductor shall be bonded to conduit terminations using 
rated grounding bushings.  Bonding to existing handhole frames and covers shall be paid for 
separately. 
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Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
Grounding cable shall be measured in place for payment in foot (meter).  Payment shall be at 
the contract unit price for ELECTRIC CABLE IN CONDUIT, GROUNDING, NO. 6, 1C, which 
price includes all associated labor and material including grounding clamps, splicing, exothermic 
welds, grounding connectors, conduit grounding bushings, and other hardware. 
 
RAILROAD INTERCONNECT CABLE.  
 
The cable shall meet the requirements of Section 873 of the Standard Specifications, except for 
the following: 
 
Add to Article 873.02 of the Standard Specifications: 
 
The railroad interconnect cable shall be three conductor stranded #14 copper cable in a clear 
polyester binder, shielded with #36 AWG tinned copper braid with 85% coverage, and insulated 
with .016” polyethylene (black, blue, red).  The jacket shall be black 0.045 PVC or polyethylene. 
 
Add the following to Article 873.05 of the Standard Specifications: 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per foot (meter) for ELECTRIC CABLE IN 
CONDUIT, RAILROAD, NO. 14 3C, which price shall be payment in full for furnishing, installing, 
and making all electrical connections in the traffic signal controller cabinet.  Connections in the 
railroad controller cabinet shall be performed by railroad personnel. 
 
FIBER OPTIC TRACER CABLE.  
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except 
for the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the 
same conduit as the fiber optic cable in locations shown on the plans.  The tracer cable shall be 
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip 
mounted on the side wall of the controller cabinet.  The barrier type terminal strip and tracer 
cable shall be clearly marked and identified.  All tracer cable splices shall be kept to a minimum 
and shall incorporate maximum lengths of cable supplied by the manufacturer.  The tracer cable 
will be allowed to be spliced at handholes only.  The tracer cable splice shall use a Western 
Union Splice soldered with resin core flux and shall be soldered using a soldering iron.  Blow 
torches or other devices which oxidize copper cable shall not be allowed for soldering 
operations.  All exposed surfaces of the solder shall be smooth.  The splice shall be covered 
with a black shrink tube meeting UL 224 guidelines, Type V and rated 600v, minimum length 4 
inches (100 mm) and with a minimum 1 inch (25 mm) coverage over the XLP insulation, 
underwater grade. 
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Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, 
NO. 14 1C per foot (meter), which price shall include all associated labor and material for 
installation. 
 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION.  
 
Revise Articles 850.02 and 850.03 of the Standard Specifications to read: 
 
Procedure. 
The energy charges for the operation of the traffic signal installation shall be paid for by others.  
Full maintenance responsibility shall start as soon as the Contractor begins any physical work 
on the Contract or any portion thereof. 
 
The Contractor shall have electricians with IMSA Level II certification on staff to provide signal 
maintenance. 
 
This item shall include maintenance of all traffic signal equipment at the intersection, including 
emergency vehicle pre-emption equipment, master controllers, uninterruptible power supply 
(UPS and batteries), telephone service installations, communication cables, conduits to 
adjacent intersections, and other traffic signal equipment, but shall not include Automatic Traffic 
Enforcement equipment, such as Red Light Enforcement cameras, detectors, or peripheral 
equipment, not owned by the State. 
 
Maintenance. 
The maintenance shall be according to MAINTENANCE AND RESPONSIBILITY in Division 800 
of these specifications and the following:. 
 
The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that they 
are functioning properly.  This item includes, as routine maintenance, all portions of emergency 
vehicle pre-emption equipment.  The Contractor shall maintain in stock at all times a sufficient 
amount of materials and equipment to provide effective temporary and permanent repairs. 
 
The Contractor shall provide immediate corrective action when any part or parts of the system 
fail to function properly.  Two far side heads facing each approach shall be considered the 
minimum acceptable signal operation pending permanent repairs.  When repairs at a signalized 
intersection require that the controller be disconnected or otherwise removed from normal 
operation, and power is available, the Contractor shall place the traffic signal installation on 
flashing operation.  The signals shall flash RED for all directions unless a different indication has 
been specified by the Engineer.  The Contractor shall be required to place stop signs (R1-1-36) 
at each approach of the intersection as a temporary means of regulating traffic.  When the 
signals operate in flash, the Contractor shall furnish and equip all their vehicles assigned to the 
maintenance of traffic signal installations with a sufficient number of stop signs as specified 
herein.  The Contractor shall maintain a sufficient number of spare stop signs in stock at all 
times to replace stop signs which may be damaged or stolen. 
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The Contractor shall provide the Engineer with a 24 hour telephone number for the maintenance 
of the traffic signal installation and for emergency calls by the Engineer. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of the Standard Specifications and 
these special provisions. 
 
The Contractor shall respond to all emergency calls from the Department or others within one 
hour after notification and provide immediate corrective action.  When equipment has been 
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and identical 
equipment. The cost of furnishing and installing the replaced equipment shall be borne by the 
Contractor at no additional charge to the contract. The Contractor may institute action to recover 
damages from a responsible third party. If at any time the Contractor fails to perform all work as 
specified herein to keep the traffic signal installation in proper operating condition or if the 
Engineer cannot contact the Contractor's designated personnel, the Engineer shall have the 
State's Electrical Maintenance Contractor perform the maintenance work required. The State's 
Electrical Maintenance Contractor shall bill the Contractor for the total cost of the work. The 
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or the cost 
of such work will be deducted from the amount due the Contractor.  The Contractor shall allow 
the Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal Installation 
that has been transferred to the Contractor for Maintenance.   
 
TRAFFIC ACTUATED CONTROLLER. 
 
Add the following to Article 857.02 of the Standard Specifications: 
 
Controllers shall be NTCIP compliant NEMA TS2 Type 1, Econolite ASC/3S-1000 or 
Eagle/Siemens M50 unless specified otherwise on the plans or elsewhere on these 
specifications.  Only controllers supplied by one of the District One approved closed loop 
equipment manufacturers will be allowed.  The controller shall be the most recent model and 
software version supplied by the manufacturer at the time of the approval and include the 
standard data key.  The traffic signal controller shall provide features to inhibit simultaneous 
display of a circular yellow ball and a yellow arrow display.  Individual load switches shall be 
provided for each vehicle, pedestrian, and right turn over lap phase. The controller shall prevent 
phases from being skipped during program changes and after all preemption events. 
 
Add the following to Article 857.03 of the Standard Specifications: 
 
The Contractor shall arrange to install a standard voice-grade dial-up telephone line to the 
RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET as called for on the traffic signal 
installation plans.  If the traffic signal installation is part of a traffic signal system, a telephone 
line is usually not required, unless a telephone line is called for on the traffic signal plans.  The 
Contractor shall follow the requirements for the telephone service installation as contained in the 
current District One Traffic Signal Special Provisions under Master Controller. 
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MASTER CONTROLLER.  
 
Revise Articles 860.02 - Materials and 860.03 - Installation of the Standard Specifications to 
read: 
 
Only controllers supplied by one of the District approved closed loop equipment manufacturers 
will be allowed.  Only NEMA TS 2 Type 1 Eagle/Siemens and Econolite closed loop systems 
shall be supplied.  The latest model and software version of master controller shall be supplied. 
 
Functional requirements in addition to those in Section 863 of the Standard Specifications 
include: 
 
The system commands shall consist of, as a minimum, six (6) cycle lengths, five (5) offsets, 
three (3) splits, and four (4) special functions.  The system commands shall also include 
commands for free or coordinated operation. 
 
Traffic Responsive operation shall consist of the real time acquisition of system detector data, 
data validation, and the scaling of acquired volumes and occupancies in a deterministic fashion 
so as to cause the selection and implementation of the most suitable traffic plan. 
 
Upon request by the Engineer, each master shall be delivered with up to three (3) complete sets 
of the latest edition of registered remote monitoring software with full manufacture's support.  
Each set shall consist of software on CD, DVD, or other suitable media approved by the 
Engineer, and a bound set of manuals containing loading and operating instruction.  One copy 
of the software and support data shall be delivered to the Agency in charge of system operation, 
if other than IDOT.  One of these two sets will be provided to the Agency Signal Maintenance 
Contractor for use in monitoring the system. 
 
The approved manufacturer of equipment shall loan the District one master controller and two 
intersection controllers of the most recent models and the newest software version to be used 
for instructional purposes in addition to the equipment to be supplied for the Contract. 
 
The Contractor shall arrange to install a standard voice-grade dial-up telephone line to the 
master controller.  This shall be accomplished through the following process utilizing District 
One staff.  This telephone line may be coupled with a DSL line and a phone filter to isolate the 
dial-up line.  An E911 address is required. 
 
The cabinet shall be provided with an Outdoor Network Interface for termination of the 
telephone service.  It shall be mounted to the inside of the cabinet in a location suitable to 
provide access for termination of the telephone service at a later date. 
 
Full duplex communication between the master and its local controllers is recommended, but at 
this time not required.  The data rate shall be 1200 baud minimum and shall be capable of 
speeds to 38,400 or above as technology allows.  The controller, when installed in an Ethernet 
topology, may operate non-serial communications. 
 
The cabinet shall be equipped with a 9600 baud, auto dial/auto answer modem.  It shall be a US 
robotics 33.6K baud rate or equal. 
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As soon as practical or within one week after the contract has been awarded, the Contractor 
shall contact (via phone) the Administrative Support Manager in the District One Business 
Services Section at (847) 705-4011 to request a phone line installation. 
 
A follow-up fax transmittal to the Administrative Support Manager (847-705-4712) with all 
required information pertaining to the phone installation is required from the Contractor as soon 
as possible or within one week after the initial request has been made.  A copy of this fax 
transmittal must also be faxed by the Contractor to the Traffic Signal Systems Engineer at (847) 
705-4089.  The required information to be supplied on the fax shall include (but not limited to): A 
street address for the new traffic signal controller (or nearby address); a nearby existing 
telephone number; what type of telephone service is needed; the name and number of the 
Contractor's employee for the telephone company to contact regarding site work and questions. 
 
The usual time frame for the activation of the phone line is 4-6 weeks after the Business 
Services Section has received the Contractor supplied fax.  It is, therefore, imperative that the 
phone line conduit and pull-string be installed by the Contractor in anticipation of this time 
frame.  On jobs which include roadway widening in which the conduit cannot be installed until 
this widening is completed, the Contractor will be allowed to delay the phone line installation 
request to the Business Services Section until a point in time that is 4-6 weeks prior to the 
anticipated completion of the traffic signal work.  The contractor shall provide the Administrative 
Support Manager with an expected installation date considering the 4-6 week processing time. 
 
The telephone line shall be installed and activated one month before the system final inspection. 
 
All costs associated with the telephone line installation and activation (not including the Contract 
specified conduit installation between the point of telephone service and the traffic signal 
controller cabinet) shall be paid for by the District One Business Services Section (i.e., this will 
be an IDOT phone number not a Contractor phone number). 
 
UNINTERRUPTIBLE POWER SUPPLY. 
  
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection 
that utilizes all LED type signal head optics, for a minimum of six hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTIBLE POWER 
SUPPLY in Division 1000 of these specifications. 
 
Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet.  The UPS shall 
provide reliable emergency power to the traffic signals in the event of a power failure or 
interruption. 
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Revise Article 862.04 of the Standard Specifications to read: 
 
Installation.  
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest 
on the lip of the existing controller cabinet foundation and be secured to the existing controller 
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely 
enclosed with the bottom and back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown 
on the plans. 
 
At locations where UPS is installed and Emergency Vehicle Priority System is in use, any 
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance 
with the District One Emergency Vehicle Priority System specification at no additional cost to 
the contract.  A concrete apron 67 in. x 50 in. x 5 in. (1702mm x 1270mm x 130mm) shall be 
provided on the side of the existing Type D Foundation, where the UPS cabinet is located.  The 
concrete apron shall follow the District 1 Standard Traffic Signal Design Detail, Type D for 
Ground Mounted Controller Cabinet and UPS Battery Cabinet.  The concrete apron shall follow 
Articles 424 and 202 of the Standard Specifications. 
 
This item shall include any required modifications to an existing traffic signal controller as a 
result of the addition of the UPS. 
 
Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment.  
This work will be paid for at the contract unit price per each for UNINTERRUPTIBLE POWER 
SUPPLY SPECIAL.  Replacement of Emergency Vehicle Priority System confirmation beacons 
and any required modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTIBLE POWER SUPPLY SPECIAL item.  The concrete apron and earth 
excavation required shall be included in the cast of the UNINTERRUPTIBLE POWER SUPPLY 
SPECIAL item. 
 
FIBER OPTIC CABLE. 
  
Add the following to Article 871.01 of the Standard Specifications: 
 
The Fiber Optic cable shall be installed in conduit or as specified on the plans. 
 
Add the following to Article 872.02 of the Standard Specifications: 
 
The control cabinet distribution enclosure shall be CSC FTWO12KST-W/O 12 Port Fiber Wall 
Enclosure or an approved equivalent.  The fiber optic cable shall provide six fibers per tube for 
the amount of fibers called for in the Fiber Optic Cable pay item in the Contract.  Fiber Optic 
cable may be gel filled or have an approved water blocking tape. 
 
  



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

89 

Add the following to Article 871.04 of the Standard Specifications: 
 
A minimum of six multimode fibers from each cable shall be terminated with approved 
mechanical connectors at the distribution enclosure.  Fibers not being used shall be labeled 
“spare."  Fibers not attached to the distribution enclosure shall be capped and sealed.  A 
minimum of 13.0 feet (4m) of extra cable length shall be provided for controller cabinets.  The 
controller cabinet extra cable length shall be stored as directed by the Engineer. 
 
Add the following to Article 871.06 of the Standard Specifications: 
 
The distribution enclosure and all connectors will be included in the cost of the fiber optic cable. 
 
MAST ARM ASSEMBLY AND POLE.   
 
Revise Article 877.01 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing and installing a steel mast arm assembly and pole and a 
galvanized steel or extruded aluminum shroud for protection of the base plate. 
 
Revise Article 877.03 of the Standard Specifications: 
 
Mast arm assembly and pole shall be as follows. 
 
(a) Steel Mast Arm Assembly and Pole and Steel Combination Mast Arm Assembly and 

Pole. The steel mast arm assembly and pole and steel combination mast arm assembly 
and pole shall consist of a traffic signal mast arm, a luminaire mast arm or davit (for 
combination pole only), a pole, and a base, together with anchor rods and other 
appurtenances. The configuration of the mast arm assembly, pole, and base shall be 
according to the details shown on the plans. 

 
(1) Loading. The mast arm assembly and pole, and combination mast arm assembly and 

pole shall be designed for the loading shown on the Highway Standards or elsewhere on 
the plans, whichever is greater. The design shall be according to AASHTO "Standard 
Specification for Structural Supports for Highway Signs, Luminaries and Traffic Signals" 
1994 Edition for 80 mph (130 km/hr) wind velocity. However, the arm-to-pole connection 
for tapered signal and luminaire arms shall be according to the "ring plate" detail as 
shown in Figure 11-1(f) of the 2002 Interim, to the AASHTO "Standard Specification for 
Structural Supports for Highway Signs, Luminaries and Traffic Signals" 2001 4th Edition. 

 
(2) Structural Steel Grade. The mast arm and pole shall be fabricated according to 

ASTM A 595, Grade A or B, ASTM A 572 Grade 55, or ASTM A 1011 Grade 55 
HSLAS Class 2. The base and flange plates shall be of structural steel according to 
AASHTO M 270 Grade 50 (M 270M Grade 345). Luminaire arms and trussed arms 
15 ft (4.5 m) or less shall be fabricated from one steel pipe or tube size according to 
ASTM A 53 Grade B or ASTM A 500 Grade B or C. All mast arm assemblies, poles, 
and bases shall be galvanized according to AASHTO M 111. 
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(3) Fabrication. The design and fabrication of the mast arm assembly, pole, and base 
shall be according to the requirements of the Standard Specifications for Structural 
Supports for Highway Signs, Luminaires, and Traffic Signals published by AASHTO. 
The mast arm and pole may be of single length or sectional design. If section 
design is used, the overlap shall be at least 150 percent of the maximum diameter of 
the overlapping section and shall be assembled in the factory. 
 
The manufacturer will be allowed to slot the base plate in which other bolt circles 
may fit, providing that these slots do not offset the integrity of the pole. 
Circumferential welds of tapered arms and poles to base plates shall be full 
penetration welds. 

 
(4) Shop Drawing Approval. The Contractor shall submit detailed drawings showing 

design materials, thickness of sections, weld sizes, and anchor rods to the Engineer 
for approval prior to fabrication. These drawings shall be at least 11 x 17 in. (275 x 
425 mm) in size and of adequate quality for microfilming.  All product data and shop 
drawings shall be submitted in electronic form on CD-ROM 

 
(b) Anchor Rods. The anchor rods shall be ASTM F 1554 Grade 105, coated by the hot-dip 

galvanizing process according to AASHTO M 232, and shall be threaded a minimum 
of 7 1/2 in. (185 mm) at one end and have a bend at the other end. The first 12 in. (300 
mm) at the threaded end shall be galvanized.  Two nuts, one lock washer, and one flat 
washer shall be furnished with each anchor rod.  All nuts and washers shall be 
galvanized. 

 
(c) The galvanized steel or extruded aluminum shroud shall have dimensions similar to 

those detailed in the "District One Standard Traffic Signal Design Details." The shroud 
shall be installed such that it allow air to circulate throughout the mast arm but not allow 
infestation of insects or other animals, and such that it is not hazardous to probing 
fingers and feet. 

 
Add the following to Article 877.04 of the Standard Specifications: 
 
The shroud shall not be paid for separately but shall be included in the cost of the mast arm 
assembly and pole. 
 
CONCRETE FOUNDATIONS.   
 
Add the following to Article 878.03 of the Standard Specifications: 
 
All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped 
galvanized a minimum of 12 in. (300 mm) from the threaded end.   
 
Concrete Foundations, Type “A” for Traffic Signal Posts shall provide anchor bolts with the bolt 
pattern specified within the “District One Standard Traffic Signal Design Details.” All Type “A” 
foundations shall be a minimum depth of 48 inches (1220 mm). 
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Concrete Foundations, Type “C” for Traffic Signal Cabinets with Uninterruptible Power Supply 
(UPS) cabinet installations shall be a minimum of 72 inches (1830 mm) long and 31 inches (790 
mm) wide.  All Type “C” foundations shall be a minimum depth of 48 inches (1220 mm).  The 
concrete apron in front of the Type IV or V cabinet shall be 36 in. x 48 in. x 5 in. (915 mm X 
1220 mm X 130 mm).   The concrete apron in front of the UPS cabinet shall be 36 in. x 67 in. x 
5 in. (915 mm X 1700 mm X 130 mm).  Anchor bolts shall provide bolt spacing as required by 
the manufacturer. 
 
Concrete Foundations, Type “D” for Traffic Signal Cabinets shall be a minimum of 48 inches 
(1220 mm) long and 31 inches (790 mm) wide.  All Type “D” foundations shall be a minimum 
depth of 48 inches (1220 mm).  The concrete apron shall be 36 in. x 48 in. x 5 in. (910 mm X 
1220 mm X 130 mm).  Anchor bolts shall provide bolt spacing as required by the manufacturer. 
  
Concrete Foundations, Type “E” for Mast Arm and Combination Mast Arm Poles shall meet the 
current requirements listed in the Highway Standards. 
 
Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm) 
raceway. 
  
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth 
of the foundation.   
 
LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED 
SIGNAL HEAD. 
 
Add the following to the first paragraph of Article 880.04 of the Standard Specifications: 
 
Basis of Payment. 
The price shall include furnishing the equipment described above, all mounting hardware and 
installing them in satisfactory operating condition. 
 
LIGHT EMITING DIODE (LED), SIGNAL HEAD, RETROFIT 
 
Description. 
This work shall consist of retrofitting an existing polycarbonate traffic signal head with a traffic 
signal module, pedestrian signal module, and pedestrian countdown signal module, with light 
emitting diodes (LEDs) as specified in the plans. 
 
Materials. 
Materials shall be according to LIGHT EMITTING DIODE (LED) AND OPTICALLY 
PROGRAMMED LED SIGNAL HEAD, AND LIGHT EMITTING DIODE (LED) PEDESTRIAN 
SIGNAL HEAD in Divisions 880, 881 and 1000 of these specifications. 
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Add the following to Article 880.04 of the Standard Specifications: 
 
Basis of Payment. 
This item shall be paid for at the contract unit price each for SIGNAL HEAD, LED, RETROFIT, 
or PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, for the type and number of polycarbonate 
signal heads, faces, and sections specified, which price shall be payment in full for furnishing 
the equipment described above including LED modules, all mounting hardware, and installing 
them in satisfactory operating condition.  The type specified will indicate the number of faces 
and the method of mounting. 
 
LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 
No mixing of different types of pedestrian traffic signals or displays will be permitted. 
 
Add the following to Article 881.03 of the Standard Specifications: 
 
(a) Pedestrian Countdown Signal Heads.  
 

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections 
where traffic signals and railroad warning devices are interconnected. 

 
(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for 

single units with the housings glossy black polycarbonate.  Connecting hardware and 
mounting brackets shall be polycarbonate (black).  A corrosion resistant anti-seize 
lubricant shall be applied to all metallic mounting bracket joints, and shall be visible to 
the inspector at the signal turn-on. 

 
(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of 

double overlay message combining full LED symbols of an Upraised Hand and a 
Walking Person.  “Egg Crate” type sun shields are not permitted.  Numerals shall 
measure 9 inches (229mm) in height and easily identified from a distance of 120 feet 
(36.6m). 

 
Add the following to Article 881.04 of the Standard Specifications: 
 
Basis of Payment. 
The price shall include furnishing the equipment described above, all mounting hardwire and 
installing them in satisfactory operating condition. 
 
DETECTOR LOOP. 
 
Revise Section 886 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing and installing a detector loop in the pavement. 
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Procedure. 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
have the proposed loop locations marked and contact the Area Traffic Signal Maintenance and 
Operations Engineer (847) 705-4424 to inspect and approve the layout.  When preformed 
detector loops are installed, the Contractor shall have them inspected and approved prior to the 
pouring of the Portland cement concrete surface, using the same notification process as above. 
 
Installation. 
Loop detectors shall be installed according to the requirements of the “District One Standard 
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop 
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in 
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless 
directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
 
Each loop detector lead-in wire shall be labeled in the handhole using a Panduit PLFIM water 
proof tag, or an approved equal, secured to each wire with nylon ties. 
 
Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather 
or moisture.  Inductance shall be more than 50 and less than 700 microhenries. Quality 
readings shall be more than 5. 
 
(a) Type I.  All loops installed in new asphalt pavement shall be installed in the binder course 

and not in the surface course.  The edge of pavement, curb and handhole shall be cut with a 
1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop lead-in. 

 
(b) Loop sealant shall be a two-component thixotropic chemically cured polyurethane either 

Chemque Q-Seal 295, Percol Elastic Cement AC Grade or an approved equal.  The sealant 
shall be installed 1/8 inch (3 mm) below the pavement surface, if installed above the surface 
the overlap shall be removed immediately. 

 
(c) Detector loop measurements shall include the saw cut and the length of the loop lead-in to 

the edge of pavement.  The lead-in wire, including all necessary connections for proper 
operations, from the edge of pavement to the handhole, shall be included in the price of the 
detector loop.  Unit duct, trench and backfill, and drilling of pavement or handholes shall be 
included in detector loop quantities. 

 
(d) Preformed.  This work shall consist of furnishing and installing a rubberized or crosslinked 

polyethylene heat resistant preformed traffic signal loop in accordance with the Standard 
Specifications, except for the following: 
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(e) Preformed detector loops shall be installed in new pavement constructed of Portland cement 
concrete using mounting chairs or tied to re-bar or the preformed detector loops may be 
placed in the sub-base.  Loop lead-ins shall be extended to a temporary protective 
enclosure near the proposed handhole location.  The protective enclosure shall provide 
sufficient protection from other construction activities and may be buried for additional 
protection. 

 
(f) Handholes shall be placed next to the shoulder or back of curb when preformed detector 

loops enter the handhole.  Non-metallic coilable duct, included in this pay item, shall be 
used to protect the preformed lead-ins from back of curb to the handhole. 

 
(g) Preformed detector loops shall be factory assembled with ends capped and sealed against 

moisture and other contaminants.  Homeruns and interconnects shall be pre-wired and shall 
be an integral part of the loop assembly.  The loop configurations and homerun lengths shall 
be assembled for the specific application.  The loop and homerun shall be constructed using 
11/16 inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter 
(minimum) Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 
kPa) internal pressure rating or a similarly sized XLPE cable jacket.  Hose for the loop and 
homerun assembly shall be one continuous piece.  No joints or splices shall be allowed in 
the hose except where necessary to connect homeruns or interconnects to the loops.  This 
will provide maximum wire protection and loop system strength.  Hose tee connections shall 
be heavy duty high temperature synthetic rubber.  The tee shall be of proper size to attach 
directly to the hose, minimizing glue joints.  The tee shall have the same flexible properties 
as the hose to insure that the whole assembly can conform to pavement movement and 
shifting without cracking or breaking.  For XLPE jacketed preformed loops, all splice 
connections shall be soldered, sealed, and tested before being sealed in a high impact glass 
impregnated plastic splice enclosure.  The wire used shall be #16 THWN stranded copper.  
The number of turns in the loop shall be application specific.  Homerun wire pairs shall be 
twisted a minimum of four turns per foot.  No wire splices will be allowed in the preformed 
loop assembly.  The loop and homeruns shall be filled and sealed with a flexible sealant to 
insure complete moisture blockage and further protect the wire.  The preformed loops shall 
be constructed to allow a minimum of 6.5 feet of extra cable in the handhole. 

 
Method of Measurement. 
This work will be measured for payment in feet (meters) in place.  Type I detector loop will be 
measured along the sawed slot in the pavement containing the loop and lead-in, rather than the 
actual length of the wire.  Preformed detector loops will be measured along the detector loop 
and lead-in embedded in the pavement, rather than the actual length of the wire. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, 
TYPE I or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be 
payment in full for furnishing and installing the detector loop and all related connections for 
proper operation. 
 
  



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

95 

EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Revise Section 887 of the Standard Specifications to read: 
 
It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the 
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.  
The equipment must be completely compatible with all components of the equipment currently 
in use by the Agency. 
 
All new installations shall be equipped with Confirmation Beacons as shown on the "District One 
Standard Traffic Signal Design Details."  The Confirmation Beacon shall consist of a 6 watt Par 
38 LED flood lamp with a 30 degree light spread, maximum 6 watt energy consumption at 120V, 
and a 2,000 hour warranty for each direction of pre-emption.  The lamp shall have an adjustable 
mount with a weatherproof enclosure for cable splicing.  All hardware shall be cast aluminum or 
stainless steel.  Holes drilled into signal poles, mast arms, or posts shall require rubber 
grommets.  In order to maintain uniformity between communities, the confirmation beacons shall 
indicate when the control equipment receives the pre-emption signal.  The pre-emption 
movement shall be signalized by a flashing indication at the rate specified by Section 4L.01 of 
the “Manual on Uniform Traffic Control Devices,” and other applicable sections of future 
editions.  The stopped pre-empted movements shall be signalized by a continuous indication.  
 
All light operated systems shall include security and transit preemption software and operate at 
a uniform rate of 14.035 Hz ±0.002, or as otherwise required by the Engineer, and provide 
compatible operation with other light systems currently being operated in the District. 
 
This item shall include any required modifications to an existing traffic signal controller as a 
result of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Basis of Payment.   
The work shall be paid for at the contract unit price each for furnishing and installing LIGHT 
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation 
beacon shall be included in the cost of the Light Detector.  Any required modifications to the 
traffic signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER.  The 
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection 
controller and shall provide operation for all movements required in the pre-emption phase 
sequence. 
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TEMPORARY TRAFFIC SIGNAL INSTALLATION. 
 
Revise Section 890 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic 
signal installation as shown on the plans, including but not limited to temporary signal heads, 
emergency vehicle priority systems, interconnect, vehicle detectors, uninterruptible power 
supply, and signing.  Temporary traffic signal controllers and cabinets interconnected to railroad 
traffic control devices shall be new.  When temporary traffic signals will be operating within a 
county or local agency Traffic Management System, the equipment must be NTCIP compliant 
and compatible with the current operating requirements of the Traffic Management System. 
 
General. 
Only an approved equipment vendor will be allowed to assemble the temporary traffic signal 
cabinet. Also, an approved equipment vendor shall assemble and test a temporary railroad 
traffic signal cabinet.  (Refer to the "Inspection of Controller and Cabinet" specification).  A 
representative of the approved control equipment vendor shall be present at the temporary 
traffic signal turn-on inspection. 
 
Construction Requirements. 

(a) Controllers.  
 
1. Only controllers supplied by one of the District approved closed loop equipment 

manufacturers will be approved for use at temporary signal locations.  All 
controllers used for temporary traffic signals shall be fully actuated NEMA 
microprocessor based with RS232 data entry ports compatible with existing 
monitoring software approved by IDOT District 1, installed in NEMA TS2 cabinets 
with 8 phase back panels, capable of supplying 255 seconds of cycle length and 
individual phase length settings up to 99 seconds.  On projects with one lane 
open and two way traffic flow, such as bridge deck repairs, the temporary signal 
controller shall be capable of providing an adjustable all red clearance setting of 
up to 30 seconds in length.  All controllers used for temporary traffic signals shall 
meet or exceed the requirements of Section 857 of the Standard Specifications 
with regards to internal time base coordination and preemption.  All railroad 
interconnected temporary controllers and cabinets shall be new and shall satisfy 
the requirements of Article 857.02 of the Standard Specifications as modified 
herein. 

 
2. Only control equipment, including controller cabinet and peripheral equipment, 

supplied by one of the District approved closed loop equipment manufacturers 
will be approved for use at temporary traffic signal locations.  All control 
equipment for the temporary traffic signal(s) shall be furnished by the Contractor 
unless otherwise stated in the plans.  On projects with multiple temporary traffic 
signal installations, all controllers shall be the same manufacturer brand and 
model number with current software installed. 
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(b) Cabinets.  All temporary traffic signal cabinets shall have a closed bottom made of 
aluminum alloy.  The bottom shall be sealed along the entire perimeter of the cabinet 
base to ensure a water, dust and insect-proof seal.  The bottom shall provide a 
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables 
through.  The 4 inch (100 mm) diameter holes shall have a bushing installed to 
protect the electric cables and shall be sealed after the electric cables are installed. 

 
(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet 

meeting or exceeding the applicable portions of the National Electrical Code, Section 
806 of the Standard Specifications and shall meet the requirements of the District 1 
Traffic Signal Specifications for “Grounding of Traffic Signal Systems.” 

 
(d) Traffic Signal Heads. All traffic signal sections and pedestrian signal sections shall 

be 12 inches (300 mm).  Traffic signal sections shall be LED with expandable view, 
unless otherwise approved by the Engineer.  Pedestrian signal heads shall be Light 
Emitting Diode (LED) Pedestrian Countdown Signal Heads except when a temporary 
traffic signal is installed at an intersection interconnected with a railroad grade 
crossing.  When a temporary traffic signal is installed at an intersection 
interconnected with a railroad grade crossing, Light Emitting Diode (LED) Pedestrian 
Signal Heads shall be furnished.  The temporary traffic signal heads shall be placed 
as indicated on the temporary traffic signal plan or as directed by the Engineer.  The 
Contractor shall furnish enough extra cable length to relocate heads to any position 
on the span wire or at locations illustrated on the plans for construction staging.  The 
temporary traffic signal shall remain in operation during all signal head relocations.  
Each temporary traffic signal head shall have its own cable from the controller 
cabinet to the signal head. 

 
(e) Interconnect.  
  

1. Temporary traffic signal interconnect shall be provided using fiber optic cable or 
wireless interconnect technology as specified in the plans.  The Contractor may 
request, in writing, to substitute the fiber optic temporary interconnect indicated in 
the contract documents with a wireless interconnect.  The Contractor must 
provide assurances that the radio device will operate properly at all times and 
during all construction staging.  If approved for use by the Engineer, the 
Contractor shall submit marked-up traffic signal plans indicating locations of 
radios and antennas and installation details.  If wireless interconnect is used, and 
in the opinion of the engineer, it is not viable, or if it fails during testing or 
operations, the Contractor shall be responsible for installing all necessary poles, 
fiber optic cable, and other infrastructure for providing temporary fiber optic 
interconnect at no cost to the contract. 
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2. The existing system interconnect and phone lines are to be maintained as part of 
the Temporary Traffic Signal Installation specified for on the plan.  The 
interconnect shall be installed into the temporary controller cabinet as per the 
notes or details on the plans.  All labor and equipment required to install and 
maintain the existing interconnect as part of the Temporary Traffic Signal 
Installation shall be included in the item Temporary Traffic Signal Installation. 
When shown in the plans, temporary traffic signal interconnect equipment shall 
be furnished and installed.  The temporary traffic signal interconnect shall 
maintain interconnect communications throughout the entire signal system for the 
duration of the project.   

 
3. Temporary wireless interconnect, complete.  The radio interconnect system shall 

be compatible with Eagle or Econolite controller closed loop systems.  This item 
shall include all temporary wireless interconnect components, complete, at the 
adjacent existing traffic signal(s) to provide a completely operational closed loop 
system.  This item shall include all materials, labor and testing to provide the 
completely operational closed loop system as shown on the plans.  The radio 
interconnect system shall include the following components:   

 
a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum 

(FHSS) Radio  
b. Software for Radio Configuration (Configure Frequency and Hopping 

Patterns) 
c. Antennas (Omni Directional or Yagi Directional) 
d. Antenna Cables, LMR400, Low Loss.  Max. 100-ft from controller cabinet 

to antenna 
e. Brackets, Mounting Hardware, and Accessories Required for Installation 
f. RS232 Data Cable for Connection from the radio to the local or master 

controller 
g. All other components required for a fully functional radio interconnect 

system 
 

All controller cabinet modifications and other modifications to existing 
equipment that are required for the installation of the radio interconnect 
system components shall be included in this item. 
 
The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz 
depending on the results of a site survey.  The telemetry shall have an 
acceptable rate of transmission errors, time outs, etc. comparable to that of a 
hardwire system. 
 
The proposed master controller and telemetry module shall be configured for 
use with the radio interconnect at a minimum rate of 9600 baud. 
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The radio interconnect system shall include all other components required for 
a complete and fully functional telemetry system and shall be installed in 
accordance to the manufacturers recommendations. 
 
The following radio equipment is currently approved for use in Region 
One/District One:  Encom Model 5100 and Intuicom Communicator II. 

 
(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light 

detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the 
temporary traffic signal plans shall be provided by the Contractor.  It shall be the 
Contractor's responsibility to contact the municipality or fire district to verify the brand 
of emergency vehicle preemption equipment to be installed prior to the contract 
bidding.  The equipment must be completely compatible with all components of the 
equipment currently in use by the Agency.  All light operated systems shall operate 
at a uniform rate of 14.035 hz ±0.002, or as otherwise required by the Engineer, and 
provide compatible operation with other light systems currently being operated in the 
District.  All labor and material required to install and maintain the Emergency 
Vehicle Preemption installation shall be included in the item Temporary Traffic Signal 
Installation. 

 
(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular 

detection installed as shown on the plans or as directed by the Engineer.  Pedestrian 
push buttons shall be provided for all pedestrian signal heads/phases as shown on 
the plans or as directed by the Engineer.  All approaches shall have vehicular 
detection provided by vehicle detection system as shown on the plans or as directed 
by the Engineer.  Microwave vehicle sensors or video vehicle detection system shall 
be approved by IDOT prior to Contractor furnishing and installing.  The Contractor 
shall install, wire, and adjust the alignment of the microwave vehicle sensor or video 
vehicle detection system in accordance to the manufacturer’s recommendations and 
requirements.  The Contractor shall be responsible for adjusting the alignment of the 
microwave vehicle sensor or video vehicle detection system for all construction 
staging changes and for maintaining proper alignment throughout the project.  A 
representative of the approved control equipment vendor shall be present and assist 
the contractor in setting up and maintaining the microwave vehicle sensor or video 
vehicle detection system.  An in-cabinet video monitor shall be provided with all 
video vehicle detection systems and shall be included in the item Temporary Traffic 
Signal Installation. 

 
(h) Uninterruptible Power Supply.  All temporary traffic signal installations shall have 

Uninterruptible Power Supply (UPS).  The UPS cabinet shall be mounted to the 
temporary traffic signal cabinet and meet the requirements of Uninterruptible Power 
Supply in Divisions 800 and 1000 of these specifications. 
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(i) Signs. All existing street name and intersection regulatory signs shall be removed 
from existing poles and relocated to the temporary signal span wire.  If new mast arm 
assembly and pole(s) and posts are specified for the permanent signals, the signs 
shall be relocated to the new equipment at no extra cost.  Any intersection regulatory 
signs that are required for the temporary traffic signal shall be provided as shown on 
the plans or as directed by the Engineer.  Relocation, removing, bagging and 
installing the regulatory signs for the various construction stages shall be provided as 
shown on the plans or as directed by the Engineer. 

 
(j) Energy Charges. The electrical utility energy charges for the operation of the 

temporary traffic signal installation shall be paid for by others if the installation 
replaces an existing signal.  Otherwise charges shall be paid for under 109.05 of the 
Standard Specifications. 

 
(k) Maintenance. Maintenance shall meet the requirements of the Standard 

Specifications and MAINTENANCE OF EXISTING TRAFFIC SIGNAL 
INSTALLATION in Division 800 of these specifications. Maintenance of temporary 
signals and of the existing signals shall be included in the cost of the TEMPORARY 
TRAFFIC SIGNAL INSTALLATION pay item.  When temporary traffic signals are to 
be installed at locations where existing signals are presently operating, the 
Contractor shall be fully responsible for the maintenance of the existing signal 
installation as soon as he begins any physical work on the Contract or any portion 
thereof.  In addition, a minimum of seven (7) days prior to assuming maintenance of 
the existing traffic signal installation(s) under this Contract, the Contractor shall 
request that the Resident Engineer contact the Bureau of Traffic Operations (847) 
705-4424 for an inspection of the installation(s). 

 
(l) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge 

projects shall follow the State Standards, Standard Specifications, District One 
Traffic Signal Specifications and any plans for Bridge Temporary Traffic Signals 
included in the plans.  The installation shall meet the Standard Specifications and all 
other requirements in this TEMPORARY TRAFFIC SIGNAL INSTALLATION 
specification.  In addition all electric cable shall be aerially suspended, at a minimum 
height of 18 feet (5.5m) on temporary wood poles (Class 5 or better) of 45 feet (13.7 
m) minimum height.  The signal heads shall be span wire mounted or bracket 
mounted to the wood pole or as directed by the Engineer.  The Controller cabinet 
shall be mounted to the wood pole as shown in the plans, or as directed by the 
Engineer.  Microwave vehicle sensors or video vehicle detection system may be 
used in place of detector loops as approved by the Engineer. 
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(m) Temporary Portable Traffic Signal for Bridge Projects.  
 
1. Unless otherwise directed by the Engineer, temporary portable traffic signals 

shall be restricted to use on roadways of less than 8000 ADT that have limited 
access to electric utility service, shall not be installed on projects where the 
estimated need exceeds ten (10) weeks, and shall not be in operation during the 
period of November through March.  The Contractor shall replace the temporary 
portable traffic signals with temporary span wire traffic signals noted herein at no 
cost to the contract if the bridge project or Engineer requires temporary traffic 
signals to remain in operation into any part of period of November through 
March.  If, in the opinion of the engineer, the reliability and safety of the 
temporary portable traffic signal is not similar to that of a temporary span wire 
traffic signal installation, the Contractor shall replace the temporary portable 
traffic signals with temporary span wire traffic signals noted herein at no cost to 
the contract. 

 
2. The controller and LED signal displays shall meet the Standard Specifications 

and all other requirements in this TEMPORARY TRAFFIC SIGNAL 
INSTALLATION specification. 

 
3. Work shall be according to Article 701.18(b) of the Standard Specifications 

except as noted herein. 
 
4. General. 

 
a. The temporary portable bridge traffic signals shall be trailer-mounted 

units. The trailer-mounted units shall be set up securely and level. Each 
unit shall be self-contained and consist of two signal heads. The left 
signal head shall be mounted on a mast arm capable of extending over 
the travel lane. Each unit shall contain a solar cell system to facilitate 
battery charging. There shall be a minimum of 12 days backup reserve 
battery supply and the units shall be capable of operating with a 120 V 
power supply from a generator or electrical service.   

 
b. All signal heads located over the travel lane shall be mounted at a 

minimum height of 17 feet (5m) from the bottom of the signal back plate 
to the top of the road surface. All far right signal heads located outside the 
travel lane shall be mounted at a minimum height of 8 feet (2.5m) from 
the bottom of the signal back plate to the top of the adjacent travel lane 
surface.   

 
c. The long all red intervals for the traffic signal controller shall be adjustable 

up to 250 seconds in one-second increments. 
 
d. As an alternative to detector loops, temporary portable bridge traffic 

signals may be equipped with microwave sensors or other approved 
methods of vehicle detection and traffic actuation.   
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e. All portable traffic signal units shall be interconnected using hardwire 
communication cable.  Radio communication equipment may be used 
only with the approval of the Engineer.  If radio communication is used, a 
site analysis shall be completed to ensure that there is no interference 
present that would affect the traffic signal operation. The radio equipment 
shall meet all applicable FCC requirements.   

 
f. The temporary portable bridge traffic signal system shall meet the 

physical display and operational requirements of conventional traffic 
signals as specified in Part IV and other applicatble portions of the 
currently adopted version of the Manual on Uniform Traffic Control 
Devices (MUTCD) and the Illinois MUTCD. The signal system shall be 
designed to continuously operate over an ambient temperature range 
between -30 ºF (-34 ºC) and 120 ºF (48 ºC).  When not being utilized to 
inform and direct traffic, portable signals shall be treated as nonoperating 
equipment according to Article 701.11. 

 
g. Basis of Payment. This work will be paid for according to Article 

701.20(c). 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY 
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all 
costs for the modifications required for traffic staging, changes in signal phasing as required in 
the Contract plans, microwave vehicle sensors, video vehicle detection system, any 
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system, 
the temporary wireless interconnect system complete, temporary fiber optic interconnect system 
complete, all material required, the installation and complete removal of the temporary traffic 
signal.  Each intersection will be paid for separately. 
 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT. 
 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 
 
  



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

103 

All equipment to be returned to the State shall be delivered by the Contractor to the State's 
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's 
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No 
equipment will be accepted without a prior appointment. All equipment shall be delivered within 
30 days of removing it from the traffic signal installation. The Contractor shall provide 5 copies 
of a list of equipment that is to remain the property of the State, including model and serial 
numbers, where applicable.  The Contractor shall also provide a copy of the Contract plan or 
special provision showing the quantities and type of equipment. Controllers and peripheral 
equipment from the same location shall be boxed together (equipment from different locations 
may not be mixed) and all boxes and controller cabinets shall be clearly marked or labeled with 
the location from which they were removed. If equipment is not returned with these 
requirements, it will be rejected by the State's Electrical Maintenance Contractor. The 
Contractor shall be responsible for the condition of the traffic signal equipment from the time 
Contractor takes maintenance of the signal installation until the acceptance of a receipt drawn 
by the State's Electrical Maintenance Contractor indicating the items have been returned in 
good condition. 
 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be 
returned to agencies other than the State. The Contractor shall package the equipment and 
provide all necessary documentation as stated above. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of these Specifications at no cost to the 
contract. 
 
TRAFFIC SIGNAL PAINTING.  
 
Description.   
This work shall include surface preparation, powder type painted finish application and 
packaging of new galvanized steel traffic signal mast arm poles and posts assemblies.  All work 
associated with applying the painted finish shall be performed at the manufacturing facility for 
the pole assembly or post or at a painting facility approved by the Engineer. Traffic signal mast 
arm shrouds and post bases shall also be painted the same color as the pole assemblies and 
posts. 
 
Surface Preparation.    
All weld flux and other contaminates shall be mechanically removed.  The traffic mast arms and 
post assemblies shall be degreased, cleaned,  and air dried to assure all moisture is removed. 
 
Painted Finish.   
All galvanized exterior surfaces shall be coated with a urethane or triglycidyl isocyanurate 
(TGIC) polyester powder to a dry film thickness of 2.0 mils.  Prior to application, the surface 
shall be mechanically etched by brush blasting (Ref. SSPC-SP7) and the zinc coated substrate 
preheated to 450 ºF for a minimum one (1) hour.  The coating shall be electrostatically applied 
and cured by elevating the zinc-coated substrate temperature to a minimum of 400 ºF.   
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The finish paint color shall be one of the manufacturer’s standard colors and shall be as 
selected by the local agency responsible for paint costs.  The Contractor shall confirm, in 
writing, the color selection with the local responsible agency and provide a copy of the approval 
to the Engineer and a copy of the approval shall be included in the material catalog submittal. 
 
Painting of traffic signal heads, pedestrian signal heads and controller cabinets is not included in 
this pay item. 
 
Any damage to the finish after leaving the manufacturer’s facility shall be repaired to the 
satisfaction of the Engineer using a method recommended by the manufacturer and approved 
by the Engineer.  If while at the manufacturer’s facility the finish is damaged, the finish shall be 
re-applied at no cost to the contract.   
 
Warranty.   
The Contractor shall furnish in writing to the Engineer, the paint manufacturer’s standard 
warranty and certification that the paint system has been properly applied. 
 
Packaging.   
Prior to shipping, the poles and posts shall be wrapped in ultraviolet-inhibiting plastic foam or 
rubberized foam. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each for PAINT NEW MAST ARM AND 
POLE, UNDER 40 FEET (12.19 METER), PAINT NEW MAST ARM AND POLE, 40 FEET 
(12.19 METER) AND OVER, PAINT NEW COMBINATION MAST ARM AND POLE, UNDER 40 
FEET (12.19 METER), PAINT NEW COMBINATION MAST ARM AND POLE, 40 FEET (12.19 
METER) AND OVER, or PAINT NEW TRAFFIC SIGNAL POST of the length specified, which 
shall be payment in full for painting and packaging the traffic signal mast arm poles and posts 
described above including all shrouds, bases and appurtenances. 
 
ILLUMINATED STREET NAME SIGN 
 
Description. 
This work shall consist of furnishing and installing a LED internally illuminated street name sign. 
 
Materials. 
Materials shall be in accordance with ILLUMINATED STREET NAME SIGN in Division 1000 of 
these specifications. 
 
Installation. 
The sign can be mounted on most steel mast arm poles.  Mounting on aluminum mast arm pole 
requires supporting structural calculations.  Some older or special designed steel mast arm 
poles may require structural evaluation to assure that construction of the mast arm pole is 
adequate for the proposed additional loading.  Structural calculations and other supporting 
documentation as determined by the Engineer shall be provided by the contractor for review by 
the Department. 
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The sign shall be located on a steel traffic signal mast arm no further than 8-feet from the center 
of the pole to the center of the sign at a height of between 16 to 18-feet above traveled 
pavement.  Mounting hardware shall be Pelco model SE-5015, or approved equal, utilizing 
stainless steel components. 
 
Signs shall be installed such that they are not energized when traffic signals are powered by an 
alternate energy source such as a generator or uninterruptible power supply (UPS).  The signs 
shall be connected to the generator or UPS bypass circuitry. 
 
Basis of Payment. 
This work will be paid for at the contract unit price each for ILLUMINATED STREET NAME 
SIGN, of the length specified which shall be payment in full for furnishing and installing the LED 
internally illuminated street sign, complete with circuitry and mounting hardware including photo 
cell, circuit breaker, fusing, relay, connections and cabling as shown on the plans for proper 
operation and installation. 
 
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM. 
 
Description.  
This work shall consist of re-optimizing a closed loop traffic signal system according to the 
following Levels of work.   
 
LEVEL I applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system.  The purpose of this work is to integrate the 
improvements to the subject intersection into the signal system while minimizing the impacts to 
the existing system operation.  This type of work would be commonly associated with the 
addition of signal phases, pedestrian phases, or improvements that do not affect the capacity at 
an intersection. 
 
LEVEL II applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system and detailed analysis of the intersection operation is 
desired by the engineer, or when a new signalized or existing signalized intersection is being 
added to an existing system, but optimization of the entire system is not required.  The purpose 
of this work is to optimize the subject intersection, while integrating it into the existing signal 
system with limited impact to the system operations.  This item also includes an evaluation of 
the overall system operation, including the traffic responsive program. 
 
For the purposes of re-optimization work, an intersection shall include all traffic movements 
operated by the subject controller and cabinet. 
 
After the signal improvements are completed, the signal shall be re-optimized as specified by an 
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal 
Systems for District One of the Illinois Department of Transportation.  The Contractor shall 
contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
Traffic signal system optimization work, including fine-tuning adjustments of the optimized 
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT 
Guidelines, except as note herein. 
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A listing of existing signal equipment, interconnect information, phasing data, and timing 
patterns may be obtained from the Department, if available and as appropriate. The existing 
SCAT Report is available for review at the District One office and if the Consultant provides 
blank computer disks, copies of computer simulation files for the existing optimized system and 
a timing database that includes intersection displays will be made for the Consultant.  The 
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to 
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the 
system, in which case, the Consultant may be instructed to wait until the conditions return to 
normal or to follow specific instructions regarding the optimization. 
 
(a) LEVEL I Re-Optimization 

 
1. The following tasks are associated with LEVEL I Re-Optimization. 

a. Appropriate signal timings shall be developed for the subject intersection and 
existing timings shall be utilized for the rest of the intersections in the system. 

b. Proposed signal timing plan for the new or modified intersection(s) shall be 
forwarded to IDOT for review prior to implementation. 

c. Consultant shall conduct on-site implementation of the timings at the turn-on and 
make fine-tuning adjustments to the timings of the subject intersection in the field to 
alleviate observed adverse operating conditions and to enhance operations. 

 
2. The following deliverables shall be provided for LEVEL I Re-Optimization. 

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed. 

b. Consultant shall furnish an updated intersection graphic display for the subject 
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor. 

 
(b) LEVEL II Re-Optimization 
 

1. In addition to the requirements described in the LEVEL I Re-Optimization above, the 
following tasks are associated with LEVEL II Re-Optimization. 
a. Traffic counts shall be taken at the subject intersection after the traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual 
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 
a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday 
Monday to midday Friday.  The turning movement counts shall identify cars, and 
single-unit, multi-unit heavy vehicles, and transit buses. 

b. As necessary, the intersections shall be re-addressed and all system detectors 
reassigned in the master controller according to the current standard of District One. 

c. Traffic responsive program operation shall be evaluated to verify proper pattern 
selection and lack of oscillation and a report of the operation shall be provided to 
IDOT. 
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2. The following deliverables shall be provided for LEVEL II Re-Optimization. 
a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the 

optimized system.  The technical memorandum shall include the following elements: 
(1) Brief description of the project 
(2) Printed copies of the analysis output from Synchro (or other appropriate, 

approved optimization software file) 
(3) Printed copies of the traffic counts conducted at the subject intersection 

b. Consultant shall furnish to IDOT two (2) CDs for the optimized system.  The CDs 
shall include the following elements: 

(1) Electronic copy of the technical memorandum in PDF format 
(2) Revised Synchro files (or other appropriate, approved optimization software 

file) including the new signal and the rest of the signals in the closed loop 
system 

(3) Traffic counts conducted at the subject intersection 
(4) New or updated intersection graphic display file for the subject intersection 
(5) The CD shall be labeled with the IDOT system number and master location, 

as well as the submittal date and the consultant logo.  The CD case shall 
include a clearly readable label displaying the same information securely 
affixed to the side and front. 

 
Basis of Payment.   
This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL 
SYSTEM – LEVEL I or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL II, which price 
shall be payment in full for performing all work described herein per intersection.  Following 
completion of the timings and submittal of specified deliverables, 100 percent of the bid price 
will be paid.  Each intersection will be paid for separately. 
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM. 
 
Description.  
This work shall consist of optimizing a closed loop traffic signal system.   
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing closed loop traffic signal 
system is to be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be 
prepared.  The purpose of this work is to improve system performance by optimizing traffic 
signal timings, developing a time of day program and a traffic responsive program. 
 
After the signal improvements are completed, the signal system shall be optimized as specified 
by an approved Consultant who has previous experience in optimizing Closed Loop Traffic 
Signal Systems for District One of the Illinois Department of Transportation.  The Contractor 
shall contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.  
Traffic signal system optimization work, including fine-tuning adjustments of the optimized 
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT 
Guidelines, except as note herein. 
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A listing of existing signal equipment, interconnect information, phasing data, and timing 
patterns may be obtained from the Department, if available and as appropriate. The existing 
SCAT Report is available for review at the District One office and if the Consultant provides 
blank computer disks, copies of computer simulation files for the existing optimized system and 
a timing database that includes intersection displays will be made for the Consultant.  The 
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to 
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the 
system, in which case, the Consultant may be instructed to wait until the conditions return to 
normal or to follow specific instructions regarding the optimization. 
 
(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM. 

1. Appropriate signal timings and offsets shall be developed for each intersection and 
appropriate cycle lengths shall be developed for the closed loop signal system. 

 
2. Traffic counts shall be taken at all intersections after the permanent traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual turning 
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00 
p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday 
Friday.  The turning movement counts shall identify cars, and single-unit and multi-unit 
heavy vehicles. 

 
3. As necessary, the intersections shall be re-addressed and all system detectors 

reassigned in the master controller according to the current standard of District One. 
 
4. A traffic responsive program shall be developed, which considers both volume and 

occupancy.  A time-of-day program shall be developed for used as a back-up system. 
 
5. Proposed signal timing plan for the new or modified intersection shall be forwarded to 

IDOT for review prior to implementation. 
 
6. Consultant shall conduct on-site implementation of the timings and make fine-tuning 

adjustments to the timings in the field to alleviate observed adverse operating conditions 
and to enhance operations. 

 
7. Speed and delay studies shall be conducted during each of the count periods along the 

system corridor in the field before and after implementation of the proposed timing plans 
for comparative evaluations.  These studies should utilize specialized electronic timing 
and measuring devices. 

 
(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM. 

1. Consultant shall furnish to IDOT one (1) copy of a SCAT Report for the optimized 
system.  The SCAT Report shall include the following elements: 
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Cover Page in color showing a System Map 
Figures 

 

1.  System overview map – showing system number, system schematic map with 
numbered system detectors, oversaturated movements, master location, system 
phone number, cycle lengths, and date of completion. 

2.  General location map in color – showing signal system location in the metropolitan 
area. 

3.  Detail system location map in color – showing cross street names and local 
controller addresses. 

4.  Controller sequence – showing controller phase sequence diagrams. 
Table of Contents 
Tab 1: Final Report 

 

1.  Project Overview 
2.  System and Location Description (Project specific) 
3.  Methodology 
4.  Data Collection 
5.  Data Analysis and Timing Plan Development 
6.  Implementation  

a. Traffic Responsive Programming (Table of TRP vs. TOD Operation) 
7.  Evaluation 

a. Speed and Delay runs 
Tab 2.  Turning Movement Counts

 
1.  Turning Movement Counts (Showing turning movement counts in the intersection 

diagram for each period, including truck percentage) 
Tab 3. Synchro Analysis 

 

1.  AM: Time-Space diagram in color, followed by intersection Synchro report (Timing 
report) summarizing the implemented timings. 

2.  Midday: same as AM 
3.  PM: same as AM 

Tab 4: Speed, Delay Studies 

 
1.  Summary of before and after runs results in two (2) tables showing travel time and 

delay time.  
2.  Plot of the before and after runs diagram for each direction and time period. 

Tab 5:  Environmental Report 

 
1. Environmental impact report including gas consumption, NO2, HCCO, 

improvements. 
Tab 6:  Electronic Files  

 

1. Two (2) CDs for the optimized system.  The CDs shall include the following 
elements: 
a.  Electronic copy of the SCAT Report in PDF format 
b.  Copies of the Synchro files for the optimized system 
c.  Traffic counts for the optimized system 
d.  New or updated intersection graphic display files for each of the system 

intersections and the system graphic display file including system detector 
locations and addresses. 
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Basis of Payment.   
The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM, 
which price shall be payment in full for performing all work described herein for the entire traffic 
signal system.  Following the completion of traffic counts, 25 percent of the bid price will be 
paid.  Following the completion of the Synchro analysis, 25 percent of the bid price will be paid.  
Following the setup and fine tuning of the timings, the speed-delay study, and the TRP 
programming, 25 percent of the bid price will be paid.  The remaining 25 percent will be paid 
when the system is working to the satisfaction of the engineer and the report and CD have been 
submitted.  
 
TEMPORARY TRAFFIC SIGNAL TIMINGS  
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition, as well as impact to 
existing traffic signal timings caused by detours or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved 
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for 
District One of the Illinois Department of Transportation.  The Contractor shall contact the Traffic 
Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMINGS. 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour 
meeting and conduct on-site implementation of the traffic signal timings.  Make fine-
turning adjustments to the timings in the field to alleviate observed adverse operating 
conditions and to enhance operations. 

 
(b) Consultant shall provide monthly observation of traffic signal operations in the field.   
 
(c) Consultant shall provide on-site consultation and adjust timings as necessary for 

construction stage changes, temporary traffic signal phase changes, and any other 
conditions affecting timing and phasing, including lane closures, detours, and other 
construction activities. 

 
(d) Consultant shall make timing adjustments and prepare comment responses as 

directed by the Area Traffic Signal Operations Engineer. 
 

Basis of Payment. 
The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
TIMINGS, which price shall be payment in full for performing all work described herein per 
intersection.  When the temporary traffic signal installation is turned on and/or detour 
implemented, 50 percent of the bid price will be paid.  The remaining 50 percent of the bid price 
will be paid following the removal of the temporary traffic signal installation and/or detour. 
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MODIFYING EXISTING CONTROLLER CABINET. 
 
The work shall consist of modifying an existing controller cabinet as follows: 
 
(a) Uninterruptible Power Supply (UPS).  The addition of uninterruptible power supply (UPS) to 

an existing controller cabinet could require the relocation of the existing controller cabinet 
items to allow for the installation of the uninterruptible power supply (UPS) components 
inside the existing controller cabinet as outlined under Sections 862 and 1074.04 of the 
Standard Specifications. 

 
(b) Light Emitting Diode (LED) Signal Heads, Light Emitting Diode (LED) Optically Programmed 

Signal Heads and Light Emitting Diode (LED) Pedestrian Signal Heads.  The contractor 
shall verify that the existing load switches meet the requirements of Section 1074.03(5)(b)(2) 
of the Standard Specifications and the recommended load requirements of the light emitting 
diode (LED) signal heads that are being installed at the existing traffic signal.  If any of the 
existing load switches do not meet these requirements, they shall be replaced, as directed 
by the Engineer. 

 
(c) Light Emitting Diode (LED), Signal Head, Retrofit.  The contractor shall verify that the 

existing load switches meet the requirements of Section 1074.03(2) of the Standard 
Specifications and the recommended load requirements of light emitting diode (LED) traffic 
signal modules, pedestrian signal modules, and pedestrian countdown signal modules as 
specified in the plans.  If any of the existing load switches do not meet these requirements, 
they shall be replaced, as directed by the Engineer. 

 
Basis of Payment. 
Modifying an existing controller cabinet will be paid for at the contract unit price per each for 
MODIFY EXISTING CONTROLLER CABINET.  This shall include all material and labor 
required to complete the work as described above, the removal and disposal of all items 
removed from the controller cabinet, as directed by the Engineer.  The equipment for the 
Uninterruptible Power Supply (UPS) and labor to install it in the existing controller cabinet shall 
be included in the pay item Uninterruptible Power Supply.  Modifying an existing controller will 
be paid for at the contract unit price per each for MODIFY EXISTING CONTROLLER, per 
Sections 895.04 and 895.08 of the Standard Specifications. 
 

DIVISION 1000 MATERIALS 
 
PEDESTRIAN PUSH-BUTTON. 
 
Revise Article 1074.02(a) of the Standard Specifications to read: 

 
The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM 
B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans.  The housing 
shall be furnished with suitable mounting hardware. 
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Revise Article 1074-02(e) of the Standard Specifications to read: 
 
Stations shall be designed to be mounted directly to a post, mast arm pole or wood pole.  The 
station shall be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a 
regulatory pedestrian instruction sign according to MUTCD, sign series R10-3e 9 x 15 inch sign 
with arrow(s) for a count-down pedestrian signal.  The pedestrian station size without count-
down pedestrian signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9 x 12 
inch sign with arrow(s). 
 
Add the following to Article 1074.02(a) of the Standard Specifications: 
 

(f) Location.  Pedestrian push-buttons and stations shall be mounted directly to a post, 
mast arm pole or wood pole as shown on the plans and shall be fully accessible from a 
paved or concrete surface.  See the District’s Detail sheets for orientation and mounting 
details. 

 
CONTROLLER CABINET AND PERIPHERAL EQUIPMENT. 
 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall 
be pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of 
pedestrian and four (4) phases of overlap operation. 

 
(b) (5) Cabinets – Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.  

The surface shall be smooth, free of marks and scratches.  All external 
hardware shall be stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the 
TS2 Type 1 harness. 

(b) (7) Surge Protection – Plug-in type EDCO SHA-1250 or Atlantic/Pacific approved 
equal. 

(b) (8) BIU – Containment screw required.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 watt, thermostatically-controlled, Hoffman electric 

heater, or approved equivalent. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and 

one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf 
assembly located beneath the controller support shelf.  The LED Panels shall 
be controlled by a wall switch.  Relume Traffic Control Box LED Panels and 
power supply or approved equivalent. 
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(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1 ½ 
inch (38mm) deep drawer shall be provided in the cabinet, mounted directly 
beneath the controller support shelf.  The drawer shall have a hinged top cover 
and shall be capable of accommodating one (1) complete set of cabinet prints 
and manuals.  This drawer shall support 50 lbs. (23 kg) in weight when fully 
extended.  The drawer shall open and close smoothly.  Drawer dimensions 
shall make maximum use of available depth offered by the controller shelf and 
be a minimum of 24 inches (610mm) wide. 

 (b) (14) Plan & Wiring Diagrams – 12” x 16” (3.05mm x 4.06mm) moisture sealed 
container attached to door. 

(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency 
vehicle pre-emption and sixteen channels (16) of vehicular operation. 

(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but 

shall not be rated less than 30 amps.   
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance 

switch. 
(b) (21) Railroad Pre-Emption Test Switch – Eaton 8830K13 SHA 1250 or equivalent. 
 

RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET. 
  
Controller shall comply with Article 1073.01 as amended in these Traffic Signal Special 
Provisions. 
 
Controller Cabinet and Peripheral Equipment shall comply with Article 1074.03 as amended in 
these Traffic Signal Special Provisions. 
 
Add the following to Articles 1073.01 (c) (2) and 1074.03 (a) (5) (e) of the Standard 
Specifications: 
 
Controllers and cabinets shall be new and NEMA TS2 Type 1 design.   
 
A method of monitoring and/or providing redundancy to the railroad preemptor input to the 
controller shall be included as a component of the Railroad, Full Actuated Controller and 
Cabinet installation and be verified by the traffic signal equipment supplier prior to installation.   
 
Railroad interconnected controllers and cabinets shall be assembled only by an approved traffic 
signal equipment supplier.  All railroad interconnected (including temporary railroad 
interconnect) controllers and cabinets shall be new, built, tested and approved by the controller 
equipment vendor, in the vendor's District One facility, prior to field installation.  The vendor 
shall provide the technical equipment and assistance as required by the Engineer to fully test 
this equipment. 
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UNINTERRUPTIBLE POWER SUPPLY (UPS). 
 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 
The UPS shall be line interactive and provide voltage regulation and power conditioning when 
utilizing utility power.  The UPS shall be sized appropriately for the intersection’s normal traffic 
signal operating connected load, plus 20 percent (20%). The total connected traffic signal load 
shall not exceed the published ratings for the UPS.  The UPS shall provide a minimum of six (6) 
hours of normal operation run-time for signalized intersections with LED type signal head optics 
at 77 °F (25 °C) (minimum 700 W/1000 VA active output capacity, with 90 percent minimum 
inverter efficiency). 
 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC) 
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal 
block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify 
each contact according to the plans. 
 
Revise Article 1074.04(a)(10) of the Standard Specifications to read: 
 
The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing 
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation. 
 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet 
lights, ventilation fans, cabinet heaters, service receptacles, any lighted street name signs, any 
automated enforcement equipment and any other devices directed by the Engineer. 
 
Revise Article 1074.04(b)(2)b of the Standard Specifications to read: 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 
3R cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a 
natural mill finish.   
 
Revise Article 1074.04(b)(2)c of the Standard Specifications to read: 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six 
batteries and no more than four batteries per shelf for a cabinet housing eight batteries. 
 
Revise Article 1074.04(b)(2)e of the Standard Specifications to read: 
 
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance 
between shelves shall be a minimum of 10 in. (250 mm). 
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UPS  
End of paragraph 1074.04(b) (2)e 
 
The door shall be equipped with a two position doorstop, one a 90o and one at 120o. 
 
Revise Article 1074.04(b)(2)g of the Standard Specifications to read: 
 
The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous 
piano hinge with stainless steel pin, and a three point locking system.  The cabinet shall be 
provided with a main door lock which shall operate with a traffic industry conventional No. 2 key. 
Provisions for padlocking the door shall be provided.  
 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 
j. The battery cabinet shall have provisions for an external generator connection. 
 
Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall 
completely disconnect power from the UPS when the switch is manually activated.   

 
(9) The UPS shall incorporate a flanged electric generator inlet for charging the batteries 

and operating the UPS.  The generator connector shall be male type, twist-lock, rated 
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate 
(Hubbell model HBL4716C or approved equal).  Access to the generator inlet shall be 
from a secured weatherproof lift cover plate or behind a locked battery cabinet police 
panel. 

 
Battery System. 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely 
sealed, prismatic leadcalcium based, silver alloy, valve regulated lead acid (VRLA) requiring no 
maintenance.  All batteries in a UPS installation shall be the same type; mixing of gel cell and 
AGM types within a UPS installation is not permitted. 
  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 
160 °F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type 
batteries. 
 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of maintaining 
normal operation of the signalized intersection for a minimum of six hours.  Calculations 
shall be provided showing the number of batteries of the type supplied that are needed 
to satisfy this requirement.  A minimum of four batteries shall be provided. 
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Add the following to the Article 1074.04 of the Standard Specifications: 
 
(e) Warranty. The warranty for an uninterruptible power supply (UPS) shall cover a minimum of 

two years from date the equipment is placed in operation; however, the batteries of the UPS 
shall be warranted for full replacement for a minimum of five years from the date the traffic 
signal and UPS are placed into service. 

 
ELECTRIC CABLE. 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
 
TRAFFIC SIGNAL POST. 
 
Add the following to Article 1077.01 (d) of the Standard Specifications: 
 
All posts and bases shall be steel and hot dipped galvanized.  If the Department approves 
painting, powder coating by the manufacturer will be required over the galvanization in 
accordance with TRAFFIC SIGNAL PAINTING in Division 800 of these specifications. 
 
PEDESTRIAN PUSH-BUTTON POST. 
 
Add the following to Article 1077.02(b) of the Standard Specifications: 
 
All posts and bases shall be steel and hot-dipped galvanized.  If the Department approves 
painting, powder coating by the manufacturer will be required over the galvanization in 
accordance with Traffic Signal Painting in Division 800 of these specifications. 
 
MAST ARM ASSEMBLY AND POLE.  
 
Add the following to Article 1077.03 (a) of the Standard Specifications: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the 
Engineer.  All poles shall be galvanized.  If the Department approves painting, powder coating 
by the manufacturer will be required over the galvanization in accordance with with TRAFFIC 
SIGNAL PAINTING in Division 800 of these specifications. 
 
The shroud shall be of sufficient strength to deter pedestrian and vehicular damage.  The 
shroud shall be constructed and designed to  allow air to circulate throughout the mast arm but 
not allow infestation of insects or other animals, and such that it  is not hazardous to probing 
fingers and feet.  All mounting hardware shall be stainless steel.   
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LIGHT EMITTING DIODE (LED) TRAFFIC SIGNAL HEAD. 
 
Add the following to Section 1078 of the Standard Specifications: 
 
General. 
All signal and pedestrian heads shall provide 12” (300 mm) displays with glossy yellow or black 
polycarbonate housings.  All head housings shall be the same color (yellow or black) at the 
intersection.  For new signalized intersections and existing signalized intersections where all 
signal and/or pedestrian heads are being replaced, the proposed head housings shall be black.  
Where only selected heads are being replaced, the proposed head housing color (yellow or 
black) shall match existing head housings.  Connecting hardware and mounting brackets shall 
be polycarbonate (black).  A corrosion resistant anti-seize lubricant shall be applied to all 
metallic mounting bracket joints, and shall be visible to the inspector at the signal turn-on.  Post 
top mounting collars are required on all posts, and shall be constructed of the same material as 
the brackets. 
 
Pedestrian signal heads shall be furnished with the international symbolic "Walking Person" and 
"Upraised Palm" displays.  Egg crate sun shields are not permitted. 
 
Signal heads shall be positioned according to the “District One Standard Traffic Signal Design 
Details." 
 
LED signal heads (All Face and Section Quantities), (All Mounting Types) shall conform fully to 
the requirements of Articles 1078.01 and 1078.02 of the Standard Specifications amended 
herein. 

 
1. The LED signal modules shall be replaced or repaired if an LED signal module fails to 

function as intended due to workmanship or material defects within the first 60 months 
from the date of delivery.  LED signal modules which exhibit luminous intensities less 
than the minimum values specified in Table 1 of the ITE Vehicle Traffic Control Signal 
Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27, 2005) 
[VTSCH], or applicable successor ITE specifications, or show signs of entrance of 
moisture or contaminants within the first 60 months of the date of delivery shall be 
replaced or repaired. The manufacturer's written warranty for the LED signal modules 
shall be dated, signed by an Officer of the company and included in the product 
submittal to the State. 
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 (a) Physical and Mechanical Requirements 
 

1. Modules can be manufactured under this specification for the following faces: 
 

a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
c. 12 inch (300 mm) pedestrian, 2 sections 
 

2. The maximum weight of a module shall be 4 lbs. (1.8 kg). 
 
3. Each module shall be a sealed unit to include all parts necessary for operation (a printed 

circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after 
installation and connection. 

 
4. Material used for the lens and signal module construction shall conform to ASTM 

specifications for the materials. 
 
5. The lens of the module shall be tinted with a wavelength-matched color to reduce sun 

phantom effect and enhance on/off contrast.  The tinting shall be uniform across the lens 
face.  Polymeric lens shall provide a surface coating or chemical surface treatment 
applied to provide abrasion resistance. The lens of the module shall be integral to the 
unit, convex with a smooth outer surface and made of plastic.  The lens shall have a 
textured surface to reduce glare. 

 
6. The use of tinting or other materials to enhance ON/OFF contrasts shall not affect 

chromaticity and shall be uniform across the face of the lens. 
 
7. Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the 

color of the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the 
color shall be written out in 1/2 inch (12.7mm) letters next to the symbol. 

 
(b) Photometric Requirements 
 

1. The minimum initial luminous intensity values for the modules shall conform to the 
values in Table 1 of the VTCSH (2005) for circular signal indications, and as stated in 
Table 3 of these specifications for arrow and pedestrian indications at 25 °C. 

 
2. The modules shall meet or exceed the illumination values stated in Articles 1078.01 and 

1078.02 the Standard Specifications for circular signal indications, and Table 3 of these 
specifications for arrow and pedestrian indications, throughout the useful life based on 
normal use in a traffic signal operation over the operating temperature range. 
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3. The measured chromaticity coordinates of the modules shall conform to the chromaticity 
requirements of Section 4.2 of the VTCSH (2005) or applicable successor ITE 
specifications. 

 
4. The LEDs utilized in the modules shall be AlInGaP technology for red, yellow, Portland 

orange (pedestrian) and white (pedestrian) indications, and GaN for green indications, 
and shall be the ultra bright type rated for 100,000 hours of continuous operation from -
40 °C to +74 °C. 

 
(c) Electrical 
 

1. Maximum power consumption for LED modules is per Table 2. 
 
2. Operating voltage of the modules shall be 120 VAC. All parameters shall be measured 

at this voltage. 
 
3. The modules shall be operationally compatible with currently used controller assemblies 

(solid state load switches, flashers, and conflict monitors).  
 
4. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the 

two leads shall be 15 VAC or less. 
 
5. The LED modules shall provide constant light output under power.  Modules with 

dimming capabilities shall have the option disabled or set on a non-dimming operation. 
 
6. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or 

more LED will not result in the loss of the entire module. 
 

(d) Retrofit Traffic Signal Module 
 

1. The following specification requirements apply to the Retrofit module only. All general 
specifications apply unless specifically superseded in this section. 

 
2. Retrofit modules can be manufactured under this specification for the following faces: 

 
a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
c. 12 inch (300 mm) pedestrian, 2 sections 
 

3. Each Retrofit module shall be designed to be installed in the doorframe of a standard 
traffic signal housing. The Retrofit module shall be sealed in the doorframe with a one-
piece EPDM (ethylene propylene rubber) gasket. 

 
4. The maximum weight of a Retrofit module shall be 4 lbs. (1.8 kg). 
 
5. Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a 

printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof 
after installation and connection. 

 
  



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

120 

6. Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m) 
in length, with quick disconnect terminals attached. 

 
7. The lens of the Retrofit module shall be integral to the unit, shall be convex with a 

smooth outer surface and made of plastic or of glass. 
 
(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only. 

All general specifications apply unless specifically superseded in this section. 
 

1. The arrow module shall meet specifications stated in Section 9.01 of the Equipment and 
Material Standards of the Institute of Transportation Engineers (November 1998) [ITE 
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) or applicable successor 
ITE specifications for arrow indications. 

 
2. The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining 

rows of LEDs and at least one (1) fill row of LEDs. 
 

(f) The following specification requirement applies to the 12 inch (300 mm) programmed 
visibility (PV) module only. All general specifications apply unless specifically superseded in 
this section. 
1. The LED module shall be a module designed and constructed to be installed in a 

programmed visibility (PV) signal housing without modification to the housing. 
 

(g) The following specification requirements apply to the 12 inch (300 mm) Pedestrian module 
only. All general specifications apply unless specifically superseded in this section. 
 
1. Each pedestrian signal LED module shall provide the ability to actuate the solid upraised 

hand and the solid walking person on one 12 inch (300mm) section.   
 
2. Two (2) pedestrian sections shall be installed.  The top section shall be wired to 

illuminate only the upraised hand and the bottom section shall be the walking man.   
 
3. “Egg Crate” type sun shields are not permitted.  All figures must be a minimum of 9 

inches (225mm) in height and easily identified from a distance of 120-feet (36.6m). 
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LIGHT EMITTING DIODE (LED) PEDESTRIAN COUNTDOWN SIGNAL HEAD. 
 
Add the following to Article 1078.02 of the Standard Specifications: 
 
General.  
 

1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall 
start counting when the flashing clearance signal turns on and shall countdown to “0” 
and turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.  
Module shall not have user accessible switches or controls for modification of cycle. 

 
2. At power on, the module shall enter a single automatic learning cycle.  During the 

automatic learning cycle, the countdown display shall remain dark. 
 
3. The module shall re-program itself if it detects any increase or decrease of Pedestrian 

Timing. The counting unit will go blank once a change is detected and then take one 
complete pedestrian cycle (with no counter during this cycle) to adjust its buffer timer. 

 
4. The module shall allow for consecutive cycles without displaying the steady Upraised 

Hand. 
 
5. The module shall recognize preemption events and temporarily modify the crossing 

cycle accordingly.   
 
6. If the controller preempts during the Walking Person (symbolizing Walk), the countdown 

will follow the controller's directions and will adjust from Walking Person to flashing 
Upraised Hand.  It will start to count down during the flashing Upraised Hand.  

 
7. If the controller preempts during the flashing Upraised Hand, the countdown will continue 

to count down without interruption. 
 
8. The next cycle, following the preemption event, shall use the correct, initially 

programmed values. 
 
9. If the controller output displays Upraised Hand steady condition and the unit has not 

arrived to zero or if both the Upraised Hand and Walking Person are dark for some 
reason, the unit suspends any timing and the digits will go dark. 

 
10. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 

seconds. 
 
11. The countdown numerals shall be two (2) “7 segment” digits forming the time display 

utilizing two rows of LEDs.  
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12. The LED module shall meet the requirements of the Institute of Transportation 
Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal 
Indications - Part 2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE 
specifications, except as modified herein.  

 
13. The LED modules shall provide constant light output under power.  Modules with 

dimming capabilities shall have the option disabled or set on a non-dimming operation. 
 
14. In the event of a power outage, light output from the LED modules shall cease 

instantaneously.   
 
15. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange 

(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White 
(Walking Person) indications.   

 
16. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or 

more LED will not result in the loss of the entire module. 
 

Electrical. 
 
1. Maximum power consumption for LED modules is 29 watts. 
 
2. The measured chromaticity shall remain unchanged over the input line voltage range 

listed of 80 VAC to 135 VAC. 
 
TRAFFIC SIGNAL BACKPLATE. 
 
Delete 1st sentence of Article 1078.03 of the Standard Specifications and add “All backplates 
shall be aluminum and louvered”. 
 
Add the following to the third paragraph of Article 1078.03 of the Standard Specifications.  The 
reflective backplate shall not contain louvers. 
 
Delete second sentence of the fourth paragraph of Article 1078.03 f the Standard Specifications.   
 
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications: 
 
When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article 
1091.03 and applied in preferred orientation for the maximum angularity according to the 
manufacturer’s recommendations.  The retro reflective sheeting shall be installed under a 
controlled environment at the manufacturer/supplier before shipment to the contractor.  The 
aluminum backplate shall be prepared and cleaned, following recommendations of the retro 
reflective sheeting manufacturer. 
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INDUCTIVE LOOP DETECTOR. 
 
Add the following to Article 1079.01 of the Standard Specifications: 
 
Contracts requiring new cabinets shall provide for rack mounted detector amplifier cards.  
Detector amplifiers shall provide LCD displays with loop frequency, inductance, and change of 
inductance readings. 
 
ILLUMINATED SIGN, LIGHT EMITTING DIODE. 
 
Delete last sentence of Article 1084.01(a) and add “Mounting hardwire shall be black 
polycarbonate or galvanized steel and similar to mounting Signal Head hardware and bracket 
specified herein and shall provide tool free access to the interior.” 
 
Revise the second paragraph of Article 1084.01(a) to read: 
 
The exterior surface of the housing shall be acid-etched and shop painted with one coat of zinc-
chromate primer and two coats of exterior enamel.  The housing shall be the same color (yellow 
or black) to match the existing or proposed signal heads.  The painting shall be according to 
Section 851. 
 
Add the following to Article 1084.01 (b) of the Standard Specifications: 
 
The message shall be formed by rows of LEDs.  The sign face shall be 24 inches (600 mm) by 
24 inches (600 mm).   
 
Add the following to Article 1084.01 of the Standard Specifications: 

(e) The light emitting diode (LED) blank out signs shall be manufactured by National Sign 
& Signal Company, or an approved equal and consist of a weatherproof housing and 
door, LEDs and transformers. 

 
ILLUMINATED STREET NAME SIGN 
 
The illuminate street name sign shall be as follows. 
 
(a)  Description. 

The LEDs shall be white in color and utilize InGaN or UV thermally efficient technology.  The 
LED Light Engines shall be designed to fit inside a standard fluorescent illuminated street 
sign housing in lieu of fluorescent lamps and ballasts or a slim line type housing.  The LED 
internally-illuminated street name sign shall display the designated street name clearly and 
legibly in the daylight hours without being energized and at night when energized.  The sign 
assembly shall consist of a four-, six-, or eight-foot aluminum housing.  White translucent 3M 
DG3 reflective sheeting sign faces with the street name applied in 3M/Scotchlite Series 1177 
or current 3M equivalent transparent green shall be installed in hinged doors on the side of 
the sign for easy access to perform general cleaning and maintenance operations.  
Illumination shall occur with LED Light Engine as specified.   
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(b) Environmental Requirements. 
The LED lamp shall be rated for use in the ambient operating temperature range of -40 to 
+50oC (-40 to +122oF) for storage in the ambient temperature range of -40 to +75oC (-40 to 
+167oF). 

 
(c) General Construction. 

1. The LED Light Engine shall be a single, self-contained device, for installation in an 
existing street sign housing.  The power supply must be designed to fit and mounted on 
the inside wall at one end of the street sign housing.  The LED Light Engine shall be 
mounted within the inner top portion of the housing and no components of the light 
source shall sit between the sign faces. 
 

2. The assembly and manufacturing processes of the LED Light Engine shall be designed 
to ensure that all LED and electronic components are adequately supported to withstand 
mechanical shocks and vibrations in compliance with the specifications of the ANSI, 
C136.31-2001 standards. 

 
(d) Mechanical Construction. 

1. The sign shall be constructed using a weatherproof, aluminum housing consisting of an 
extruded aluminum top with a minimum thickness of .140” x 10 ¾” deep (including the 
drip edge).  The extruded aluminum bottom is .094” thick x 5 7/8” deep.  The ends of the 
housing shall be cast aluminum with a minimum thickness of .250”.  A six-foot sign shall 
be 72 5/8” long and 22 5/16” tall and not weigh more than 77 pounds.  An eight-foot sign 
shall be 96 5/8” long and 22 5/16” tall and not weigh more than 92 pounds.  All corners 
are continuous TIG (Tungsten Inert Gas) welded to provide a weatherproof seal around 
the entire housing. 
 

2. The door shall be constructed of extruded aluminum.  Two corners are continuous TIG 
welded with the other two screwed together to make one side of the door removable for 
installation of the sign face.  The door is fastened to the housing on the bottom by a full 
length, .040” x 1 1/8” open stainless steel hinge.  The door shall be held secure onto a 1” 
wide by 5/32” thick neoprene gasket by three (six total for two-way sign) quarter-turn 
fasteners to form a watertight seal between the door and the housing. 
 

3. The sign face shall be constructed of .125” white translucent polycarbonate.  The letters 
shall be 8” upper case and 6” lower case.  The sign face legend background shall 
consist of 3M/Scotchlite Series 4090T or current equivalent 3M translucent DG3 white 
VIP (Visual Impact Performance) diamond grade sheeting (ATSM Type 9) and 
3M/Scotchlite Series 1177 or current 3M equivalent transparent green acrylic EC 
(electronic cut-able) film applied to the front of the sign face.  The legend shall be framed 
by a white polycarbonate border.  A logo symbol and/or name of the community may be 
included with approval of the Engineer. 
 

4. All surfaces of the sign shall be etched and primed in accordance to industry standards 
before receiving appropriate color coats of industrial enamel. 
 

5. All fasteners and hardware shall be corrosion resistant stainless steel.  No tools are 
required for routine maintenance. 
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6. All wiring shall be secured by insulated wire compression nuts. 
 

7. A wire entrance junction box shall be supplied with the sign assembly.  The box may be 
supplied mounted to the exterior or interior of the sign and provide a weather tight seal. 
 

8. A photoelectric switch shall be mounted in the control cabinet to control lighting functions 
for day and night display.  Each sign shall be individually fused. 
 

9. Brackets and Mounting:  LED internally-illuminated street name signs will be factory 
drilled to accommodate mast arm two-point support assembly mounting brackets. 
 

(e) Electrical. 
1. Photocell shall be rated 105-305V, turn on at 1.5 fcs. with a 3-5 second delay.  A 

manufacturer’s warranty of six (6) years shall be provided.  Power consumption shall be 
no greater than 1 watt at 120V. 
 

2. The LED Light Engine shall operate from a 60 +- 3 cycle AC line power over a voltage 
range of 80 to 135 Vac rms.  Fluctuations in line voltage over the range of 80 to 135 Vac 
shall not affect luminous intensity by more than +- 10%. 
 

3. Total harmonic distortion induced into the AC power line by the LED Light Engine, 
operated at a nominal operating voltage, and at a temperature of +25oC (+77oF), shall 
not exceed 20%. 
 

4. The LED Light Engine shall cycled ON and OFF with a photocell as shown on the detail 
sheet and shall not exceed the following maximum power values: 

 
4-Foot Sign 60 W 
6-Foot Sign 90 W 
8-Foot Sign 120 W 

 
The signs shall not be energized when traffic signals are powered by an alternate energy 
source such as a generator or uninterruptable power source (UPS).  The signs shall be 
connected to the generator or UPS bypass circuitry. 

(f) Photometric Requirements. 
 

1. The entire surface of the sign panel shall be evenly illuminated.  The average maintained 
luminous intensity measured across the letters, operating under the conditions defined in 
Environmental Requirements and Wattage Sections shall be of a minimum value of 100 
cd/m2. 

 
2. The manufacturer shall make available independent laboratory test results to verify 

compliance to Voltage Range and Luminous Intensity Distribution Sections. 
 
3. Twelve (12) 1.25 watt LED units shall be mounted on 1-inch x 22-inch metal cone 

printed circuit boards (MCPCB).  The viewing angle shall be 120 degrees.  LED shall 
have a color temperature of 5200k nominal, CRI of 80 with a life expectancy of 75,000 
hrs. 
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(g) Quality Assurance. 
The LED Light Engine shall be manufactured in accordance with a vendor quality assurance 
(QA) program.  The production QA shall include statistically controlled routine tests to 
ensure minimum performance levels of the LED Light Engine build to meet this specification.  
QA process and test result documentations shall be kept on file for a minimum period of 
seven (7) years.  The LED Light Engine that does not satisfy the production QA testing 
performance requirements shall not be labeled, advertised, or sold as conforming to these 
specifications.  Each LED Light Engine shall be identified by a manufacturer’s serial number 
for warranty purposes.  LED Light Engines shall be replaced or repaired if they fail to 
function as intended due to workmanship or material defects within the first sixty (60) 
months from the date of acceptance.  LED Light Engines that exhibit luminous intensities 
less than the minimum value specified in Photometric Section within the first thirty-six (36) 
months from the date of acceptance shall be replaced or repaired.   
 
 

EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C 
 
This work shall consist of furnishing and installing lead-in cable for light detectors installed at 
existing and/or proposed traffic signal installations as part of the emergency vehicle priority 
system.  The work includes installation of the lead-in cables in existing and/or new conduit.  The 
electric cable shall be shielded and have three (3) stranded conductors colored blue, orange, 
and yellow with a stranded tinned copper drain wire.  The cable shall meet the requirements of 
the manufacturer of the Emergency Vehicle Priority System Equipment. 
 
Basis of Payment.   
This work will be paid for at the contract unit price per FOOT for EMERGENCY VEHICLE 
PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which shall be payment in full for 
furnishing, installing and making all electrical connections necessary for proper operation. 
 
 
UNINTERRUPTIBLE POWER SUPPLY 
Effective: January 1, 2013 
 
This special provision supersedes the lDOT District 1 Traffic Signal Specifications dated 
January 1, 2012 included within this Contract's Special Provisions. 
 
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection 
that utilizes all LED type signal head optics, for a minimum of six hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTIBLE POWER 
SUPPLY (UPS). 
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Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. 
For Super·P, Type-IV and Super·R, Type-V cabinets, the battery cabinet is integrated to the 
traffic signal cabinet. For Super·P and Super·R cabinets, the integrated battery cabinet shall be 
included in the cost for the traffic signal cabinet of the size and type indicated on the plans. 
 
The UPS shall provide reliable emergency power to the traffic signals in the event of a power 
failure or interruption. 
 
Revise Article 862.04 of the Standard Specifications to read: 
 
Installation. 
 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest 
on the lip of the existing controller cabinet foundation and be secured to the existing controller 
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely 
enclosed with the bottom and back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown 
on the plans. 
 
At locations where UPS is installed and Emergency Vehicle Priority System is in use, any 
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance 
with the District One Emergency Vehicle Priority System specification at no additional cost to 
the contract. A concrete apron 67 in. x 50 in. x 5 in. (1702mm x 1270mm x 130mm) shall be 
provided on the side of the existing Type D Foundation, where the UPS cabinet is located. The 
concrete apron shall follow the District 1 Standard Traffic Signal Design Detail, Type D for 
Ground Mounted Controller Cabinet and UPS Battery Cabinet. The concrete apron shall follow 
Articles 424 and 202 of the Standard Specifications. 
 
This item shall include any required modifications to an existing traffic signal controller as a 
result of the addition of the UPS. 
 
Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment. 
 
This work will be paid for at the contract unit price per each for UNINTERRUPTIBLE POWER 
SUPPLY SPECIAL. Replacement of Emergency Vehicle Priority System confirmation beacons 
and any required modifications to the traffic signal controller shall be included in the cost of the 
UNINTERRUPTIBLE POWER SUPPLY SPECIAL item. The concrete apron and earth 
excavation required shall be included in the cost of the UNINTERRUPTIBLE POWER SUPPLY 
SPECIAL item. 
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RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET (SPECIAL) 
Effective:  January 1, 2002   
Revised:  September 1, 2013 
 
This work shall consist of furnishing and installing a(n) "Econolite" brand traffic actuated solid 
state digital controller in a new Super P, Type IV or new Super R, Type V controller cabinet of 
the type specified, meeting the requirements of the current District One Traffic Signal Special 
Provisions including conflict monitor, load switches and flasher relays, with monitoring and/or 
providing redundancy to the railroad preemptor and all necessary connections for proper 
operation. 
 
The controller and cabinet shall be assembled only by an approved IDOT District One traffic 
signal equipment supplier.  The equipment shall be tested and approved in the equipment 
supplier’s District One’s facility prior to field installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for RAILROAD, 
FULL-ACTUATED CONTROLLER AND TYPE IV CABINET (SPECIAL) or RAILROAD, FULL-
ACTUATED CONTROLLER AND TYPE V CABINET (SPECIAL).  
 
 
STEEL CASINGS 8”  
 
Description. This work shall consist of furnishing and installing Steel Casings underneath and 
adjacent to the railroad tracks.   
 
Materials. The 8” diameter casing shall be rigid steel and meet guidelines outlined in the 
Burlington Northern Santa Fe (BNSF) Utility Accommodation Policy.  The BNSF Utility 
Accommodation Policy indicates that all underground utility crossings of railroad trackage shall 
be designed to carry Cooper’s E-80 Railroad live loading with diesel impact.   
 
Installation. As outlined in the BNSF Utility Accommodation Policy, all utility crossing under the 
ditches and railroad trackage should have a minimum depth of cover of three feet below the flow 
line of the ditch or ground surface and five feet-six inches from the base of the railroad tracks or 
as required by the railroad company.  In fill sections, the natural ground line at the toe of slope 
will be considered as ditch grade.  The depth of cover shall not be less than that meeting 
applicable industry standards.   
 
Method of Measurement. This work will be measured for payment in feet.   
 
Basis of Payment. This work shall be paid for at the contract unit price per foot for STEEL 
CASINGS 8” which price shall include all associated labor and materials for installation.    
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COATED GALVANIZED STEEL CONDUIT (BDE) 
Effective:  January 1, 2013      Revised:  January 1, 2015 
 
Revise Article 811.03(b) of the Standard Specifications to read: 
 

“ (b) Coated Galvanized Steel Conduit.  In addition to the methods described in 
Article 810.05(a) the following methods shall be observed when installing coated 
conduit. 
 
Coated conduit pipe vise jaw adapters shall be used when the conduit is being clamped 
to avoid damaging the coating. 
 
Coated conduit shall be cut with a roller cutter or by other means approved by the 
conduit manufacturer. 
 
After any cutting or threading operations are completed, the bare steel shall be touched 
up with the conduit manufacturer’s touch up compound.” 

 
 
CONCRETE BOX CULVERTS WITH SKEWS ≤ 30 DEGREES REGARDLESS OF DESIGN 
FILL AND SKEWS > 30 DEGREES WITH DESIGN FILLS > 5 FEET (BDE) 
Effective:  April 1, 2012      Revised:  April 1, 2014 
 
Revise the second paragraph of Article 540.04 of the Standard Specifications to read: 
 

“ Unless otherwise noted on the plans, the Contractor shall have the option, when a cast-in-
place concrete box culvert is specified, of constructing the box culvert using precast box culvert 
sections when the design cover is 6 in. (150 mm) minimum.  The precast box culvert sections 
shall be designed for the same design cover shown on the plans for cast-in-place box culvert; 
shall be of equal or larger size opening, and shall satisfy the design requirements of 
ASTM C 1577.” 
 
 
CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE) 
Effective:  April 1, 2014      Revised:  August 1, 2014 
 
Add the following to Article 606.02 of the Standard Specifications: 
 

“ (i) Polyurethane Joint Sealant  .................................................................................. 1050.04” 
 

Revise the fifth paragraph of Article 606.07 of the Standard Specifications to read: 
 

“Transverse contraction and longitudinal construction joints shall be sealed according to 
Article 420.12, except transverse joints in concrete curb and gutter shall be sealed with 
polysulfide or polyurethane joint sealant.” 
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Add the following to Section 1050 of the Standard Specifications: 
 

“1050.04 Polyurethane Joint Sealant.  The joint sealant shall be a polyurethane sealant, 
Type S, Grade NS, Class 25 or better, Use T (T1 or T2), according to ASTM C 920.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010      Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
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Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
CONTRACT CLAIMS (BDE) 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read: 
 

“ (a) Submission of Claim.  All claims filed by the Contractor shall be in writing and in 
sufficient detail to enable the Department to ascertain the basis and amount of the claim.  
As a minimum, the following information must accompany each claim submitted.” 
 

Revise Article 109.09(e) of the Standard Specifications to read: 
 

“ (e) Procedure.  The Department provides two administrative levels for claims review. 
 

Level I Engineer of Construction 
Level II Chief Engineer/Director of Highways or Designee 

 
(1) Level I.  All claims shall first be submitted at Level I.  Two copies each of the claim 

and supporting documentation shall be submitted simultaneously to the District and 
the Engineer of Construction.  The Engineer of Construction, in consultation with the 
District, will consider all information submitted with the claim and render a decision 
on the claim within 90 days after receipt by the Engineer of Construction.  Claims not 
conforming to this Article will be returned without consideration.  The Engineer of 
Construction may schedule a claim presentation meeting if in the Engineer of 
Construction’s judgment such a meeting would aid in resolution of the claim, 
otherwise a decision will be made based on the claim documentation submitted.  If a 
Level I decision is  not rendered within 90 days of receipt of the claim, or if the 
Contractor disputes the decision, an appeal to Level II may be made by the 
Contractor. 
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(2) Level II.  An appeal to Level II shall be made in writing to the Engineer of 
Construction within 45 days after the date of the Level I decision.  Review of the 
claim at Level II shall be conducted as a full evaluation of the claim.  A claim 
presentation meeting may be scheduled if the Chief Engineer/Director of Highways 
determines that such a meeting would aid in resolution of the claim, otherwise a 
decision will be made based on the claim documentation submitted.  A Level II final 
decision will be rendered within 90 days of receipt of the written request for appeal. 

 
Full compliance by the Contractor with the provisions specified in this Article is a 
contractual condition precedent to the Contractor’s right to seek relief in the Court of 
Claims.  The Director’s written decision shall be the final administrative action of the 
Department.  Unless the Contractor files a claim for adjudication by the Court of Claims 
within 60 days after the date of the written decision, the failure to file shall constitute a 
release and waiver of the claim.” 

 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 
Revised:  January 2, 2015 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
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CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 21.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 
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DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 
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(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved 
by the Department if the Utilization Plan does not document sufficient DBE participation to meet 
the contract goal unless the apparent successful bidder documented in the Utilization Plan that 
it made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with Section 6 of the above Bidding Procedures, the documentation of good faith 
efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor was selected over a DBE 
for work on the contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the goal 
or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 

request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a).  Unless Department consent is provided for 
termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE listed in the Utilization 
Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 
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(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 
performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 
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FRICTION AGGREGATE (BDE) 
Effective:  January 1, 2011      Revised:  November 1, 2014 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“ (4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 

 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

 
b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 

metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 

 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 

 
Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and 
Leveling Binder 
IL-9.5 or IL-9.5L 
 
SMA  
Ndesign 50 Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other than 
Dolomite 

75% Limestone Crushed Slag (ACBF) 

or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete3/ 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF), 
Crushed Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed Gravel 
or Crushed Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed Gravel, 
Crushed Concrete3/, or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag (ACBF), 
Crushed Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
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HOT MIX ASPHALT – PRIME COAT (BDE) 
Effective:  November 1, 2014 
 
Revise Note 1 of Article 406.02 of the Standard Specifications to read: 
 

“ Note 1.  The bituminous material used for prime coat shall be one of the types listed in 
the following table. 
 
When emulsified asphalts are used, any dilution with water shall be performed by the 
emulsion producer.  The emulsified asphalt shall be thoroughly agitated within 24 hours 
of application and show no separation of water and emulsion. 
 

Application Bituminous Material Types 

Prime Coat on Brick, Concrete, or  
HMA Bases 

SS-1, SS-1h, SS-1hP, SS-1vh, RS-1, 
RS-2, CSS-1, CSS-1h, CSS-1hp, CRS-1, 
CRS-2, HFE-90, RC-70 

Prime Coat on Aggregate Bases MC-30, PEP” 
 
Add the following to Article 406.03 of the Standard Specifications. 
 

“ (i) Vacuum Sweeper  .................................................................................................. 1101.19 
(j) Spray Paver  ......................................................................................................... 1102.06” 

 
Revise Article 406.05(b) of the Standard Specifications to read: 
 

“ (b) Prime Coat.  The bituminous material shall be prepared according to Article 403.05 and 
applied according to Article 403.10.  The use of RC-70 shall be limited to air 
temperatures less than 60 °F (15 °C). 
 
(1) Brick, Concrete or HMA Bases.  The base shall be cleaned of all dust, debris and 

any substance that will prevent the prime coat from adhering to the base.  Cleaning 
shall be accomplished by sweeping to remove all large particles and air blasting to 
remove dust.  As an alternative to air blasting, a vacuum sweeper may be used to 
accomplish the dust removal.  The base shall be free of standing water at the time of 
application.  The prime coat shall be applied uniformly and at a rate that will provide 
a residual asphalt rate on the prepared surface as specified in the following table. 
 
Type of Surface to be Primed Residual Asphalt Rate 

lb/sq ft (kg/sq m) 
Milled HMA, Aged Non-Milled HMA, Milled Concrete, 
Non-Milled Concrete & Tined Concrete 

0.05 (0.244) 

Fog Coat between HMA Lifts, IL-4.75 & Brick 0.025 (0.122) 
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The bituminous material for the prime coat shall be placed one lane at a time.  If a 
spray paver is not used, the primed lane shall remain closed until the prime coat is 
fully cured and does not pickup under traffic.  When placing prime coat through an 
intersection where it is not possible to keep the lane closed, the prime coat may be 
covered immediately following its application with fine aggregate mechanically 
spread at a uniform rate of 2 to 4 lb/sq yd (1 to 2 kg/sq m). 
 

(2) Aggregate Bases.  The prime coat shall be applied uniformly and at a rate that will 
provide a residual asphalt rate on the prepared surface of 0.25 lb/sq ft ± 0.01 
(1.21 kg/sq m ±0.05). 
 
The prime coat shall be permitted to cure until the penetration has been approved by 
the Engineer, but at no time shall the curing period be less than 24 hours for MC-30 
or four hours for PEP.  Pools of prime occurring in the depressions shall be broomed 
or squeegeed over the surrounding surface the same day the prime coat is applied. 
 
The base shall be primed 1/2 width at a time.  The prime coat on the second 
half/width shall not be applied until the prime coat on the first half/width has cured so 
that it will not pickup under traffic. 
 

The residual asphalt rate will be verified a minimum of once per type of surface to be 
primed as specified herein for which at least 2000 tons (1800 metric tons) of HMA will be 
placed.  The test will be according to the “Determination of Residual Asphalt in Prime 
and Tack Coat Materials” test procedure. 
 
Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul 
trucks or paving equipment.  If pickup occurs, paving shall cease in order to provide 
additional cure time, and all areas where the pickup occurred shall be repaired. 
 
If after five days, loss of prime coat is evident prior to covering with HMA, additional 
prime coat shall be placed as determined by the Engineer at no additional cost to the 
Department.” 
 

Revise the last sentence of the first paragraph of Article 406.13(b) of the Standard 
Specifications to read: 
 

“ Water added to emulsified asphalt, as allowed in Article 406.02, will not be included in 
the quantities measured for payment.” 

 
Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read: 
 

“ Aggregate for covering prime coat will not be measured for payment.” 
 
Revise the first paragraph of Article 406.14 of the Standard Specifications to read: 
 

“ 406.14 Basis of Payment.  Prime Coat will be paid for at the contract unit price per pound 
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT), or 
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT).” 
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Revise Article 407.02 of the Standard Specifications to read: 
 

“407.02 Materials.  Materials shall be according to Article 406.02, except as follows. 
 

Item Article/Section 
(a) Packaged Rapid Hardening Mortar or Concrete  ....................................................... 1018” 

 
Revise Article 407.06(b) of the Standard Specifications to read: 
 

“ (b) A bituminous prime coat shall be applied between each lift of HMA according to 
Article 406.05(b).” 

 
Delete the second paragraph of Article 407.12 of the Standard Specifications. 
 
Revise the first paragraph of Article 408.04 of the Standard Specifications to read: 
 

“ 408.04 Method of Measurement.  Bituminous priming material will be measured for 
payment according to Article 406.13.” 
 
Revise the first paragraph of Article 408.05 of the Standard Specifications to read: 
 

“ 408.05 Basis of Payment.  This work will be paid for at the contract unit price per pound 
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT) or 
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT) and at the contract unit price per 
ton (metric ton) for INCIDENTAL HOT-MIX ASPHALT SURFACING.” 
 
Revise Article 1032.02 of the Standard Specifications to read: 
 

“ 1032.02 Measurement.  Asphalt binders, emulsified asphalts, rapid curing liquid asphalt, 
medium curing liquid asphalts, slow curing liquid asphalts, asphalt fillers, and road oils will be 
measured by weight. 

 
A weight ticket for each truck load shall be furnished to the inspector.  The truck shall be 

weighed at a location approved by the Engineer.  The ticket shall show the weight of the empty 
truck (the truck being weighed each time before it is loaded), the weight of the loaded truck, and 
the net weight of the bituminous material. 

 
When an emulsion or cutback is used for prime coat, the percentage of asphalt residue of 

the actual certified product shall be shown on the producer’s bill of lading or attached certificate 
of analysis.  If the producer adds extra water to an emulsion at the request of the purchaser, the 
amount of water shall also be shown on the bill of lading. 

 
Payment will not be made for bituminous materials in excess of 105 percent of the amount 

specified by the Engineer.” 
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Add the following to the table in Article 1032.04 of the Standard Specifications. 
 

“SS-1vh 160-180 70-80 
RS-1, CRS-1 75-130 25-55” 

 
Add the following to Article 1032.06 of the Standard Specifications. 
 

“(g) Non Tracking Emulsified Asphalt SS-1vh shall be according to the following. 
 

Requirements for SS-1vh 

Test SPEC AASHTO Test Method 
Saybolt Viscosity @ 25C,             SFS 20-200 T 72 
Storage Stability, 24hr.,                    % 1 max. T 59 
Residue by Evaporation,                  % 50 min. T 59 
Sieve Test,                                       % 0.3 max. T 59 

Tests on Residue from Evaporation 

Penetration @25°C, 100g., 5 sec., dmm 20 max. T 49 
Softening Point,                              °C       65 min. T 53 
Solubility,                                         % 97.5 min. T 44 
Orig. DSR @ 82°C,                       kPa 1.00 min. T 315” 

 
Revise the last table in Article 1032.06(f)(2)d. of the Standard Specifications to read: 
 

“Grade Use 

SS-1, SS-1h, RS-1, RS-2, CSS-1, 
CRS-1, CRS-2, CSS-1h, HFE-90, 
SS-1hP, CSS-1hP, SS-1vh 

Prime or fog seal 

PEP Bituminous surface treatment 
prime 

RS-2, HFE-90, HFE-150, HFE- 300, 
CRSP, HFP, CRS-2, HFRS-2 

Bituminous surface treatment 

CSS-1h Latex Modified Microsurfacing” 
 
Add the following to Article 1101 of the Standard Specifications. 
 

“1101.19 Vacuum Sweeper.  The vacuum sweeper shall have a minimum sweeping path of 
52 in. (1.3 m) and a minimum blower rating of 20,000 cu ft per minute (566 cu m per minute).” 
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Add the following to Article 1102 of the Standard Specifications: 
 

“1102.06 Spray Paver.  The spreading and finishing machine shall be capable of spraying a 
rapid setting emulsion tack coat, paving a layer of HMA, and providing a smooth HMA mat in 
one pass.  The HMA shall be spread over the tack coat in less than five seconds after the 
application of the tack coat during normal paving speeds.  No wheel or other part of the paving 
machine shall come into contact with the tack coat before the HMA is applied.  In addition to 
meeting the requirements of Article 1102.03, the spray paver shall also meet the requirements 
of Article 1102.05 for the tank, heating system, pump, thermometer, tachometer or 
synchronizer, and calibration.  The spray bar shall be equipped with properly sized and spaced 
nozzles to apply a uniform application of tack coat at the specified rate for the full width of the 
mat being placed.” 
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LRFD PIPE CULVERT BURIAL TABLES (BDE) 
Effective:  November 1, 2013      Revised:  November 1, 2014 
 
Revise Article 542.02 of the Standard Specifications to read as follows: 
 

 “Item Article/Section 
(a) Galvanized Corrugated Steel Pipe  ...................................................................... 1006.01 
(b) Galvanized Corrugated Steel Pipe Arch  .............................................................. 1006.01 
(c) Bituminous Coated Corrugated Steel Pipe  .......................................................... 1006.01 
(d) Bituminous Coated Corrugated Steel Pipe Arch  .................................................. 1006.01 
(e) Reserved 
(f) Aluminized Steel Type 2 Corrugated Pipe  ........................................................... 1006.01 
(g) Aluminized Steel Type 2 Corrugated Pipe Arch  .................................................. 1006.01 
(h) Precoated Galvanized Corrugated Steel Pipe  ..................................................... 1006.01 
(i) Precoated Galvanized Corrugated Steel Pipe Arch  ............................................. 1006.01 
(j) Corrugated Aluminum Alloy Pipe  ......................................................................... 1006.03 
(k) Corrugated Aluminum Alloy Pipe Arch  ................................................................ 1006.03 
(l) Extra Strength Clay Pipe  ..................................................................................... 1040.02 
(m) Concrete Sewer, Storm Drain, and Culvert Pipe  ...................................................... 1042 
(n) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe  .................................... 1042 
(o) Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe ....................... 1042 
(p) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe  ........................... 1042 
(q) Polyvinyl Chloride (PVC) Pipe  ............................................................................. 1040.03 
(r) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior  ...................... 1040.03 
(s) Corrugated Polypropylene (CPP) pipe with smooth Interior  ................................ 1040.07 
(t) Corrugated Polyethylene (PE) Pipe with a Smooth Interior  ................................. 1040.04 
(u) Polyethylene (PE) Pipe with a Smooth Interior  .................................................... 1040.04 
(v) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe  ............. 1056 
(w) Mastic Joint Sealer for Pipe  ...................................................................................... 1055 
(x) External Sealing Band  .............................................................................................. 1057 
(y) Fine Aggregate (Note 1)  ...................................................................................... 1003.04 
(z) Coarse Aggregate (Note 2)  .................................................................................. 1004.05 
(aa) Packaged Rapid Hardening Mortar or Concrete  ....................................................... 1018 
(bb) Nonshrink Grout  ................................................................................................... 1024.02 
(cc) Reinforcement Bars and Welded Wire Fabric  ..................................................... 1006.10 
(dd) Handling Hole Plugs  ............................................................................................ 1042.16 
 

Note 1. The fine aggregate shall be moist. 
 
Note 2. The coarse aggregate shall be wet.” 
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Revise the table for permitted materials in Article 542.03 of the Standard Specifications as 
follows: 
 

“Class Materials 
A Rigid Pipes: 

Extra Strength Clay Pipe 
Concrete Sewer Storm Drain and Culvert Pipe, Class 3 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

C Rigid Pipes: 
Extra Strength Clay Pipe 
Concrete Sewer Storm Drain and Culvert Pipe, Class 3 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

Flexible Pipes: 
Aluminized Steel Type 2 Corrugated Pipe 
Aluminized Steel Type 2 Corrugated Pipe Arch 
Precoated Galvanized Corrugated Steel Pipe 
Precoated Galvanized Corrugated Steel Pipe Arch 
Corrugated Aluminum Alloy Pipe  
Corrugated Aluminum Alloy Pipe Arch  
Polyvinyl Chloride (PVC) Pipe 
Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior 
Polyethylene (PE) Pipe with a Smooth Interior 

 Corrugated Polypropylene (CPP) Pipe with Smooth Interior 
D Rigid Pipes: 

Extra Strength Clay Pipe 
Concrete Sewer Storm Drain and Culvert Pipe, Class 3 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

Flexible Pipes: 
Galvanized Corrugated Steel Pipe 
Galvanized Corrugated Steel Pipe Arch 
Bituminous Coated Corrugated Steel Pipe 
Bituminous Coated Corrugated Steel Pipe Arch 
Aluminized Steel Type 2 Corrugated Pipe 
Aluminized Steel Type 2 Corrugated Pipe Arch 
Precoated Galvanized Corrugated Steel Pipe 
Precoated Galvanized Corrugated Steel Pipe Arch 
Corrugated Aluminum Alloy Pipe 
Corrugated Aluminum Alloy Pipe Arch 
Polyvinyl Chloride (PVC) Pipe 
Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior 
Corrugated Polyethylene (PE) Pipe with a Smooth Interior 
Polyethylene (PE) Pipe with a Smooth Interior” 

 Corrugated Polypropylene (CPP) Pipe with Smooth Interior 
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Revise Articles 542.03(b) and (c) of the Standard Specifications to read: 
 

“ (b) Extra strength clay pipe will only be permitted for pipe culverts Type 1, for 10 in., 12 in., 
42 in. and 48 in. (250 mm, 300 mm, 1050 mm and 1200 mm), Types 2, up to and 
including 48 in. (1200 mm), Type 3, up to and including 18 in. (450 mm), Type 4 up to 
and including 10 in. (250 mm), for all pipe classes. 

 
(c) Concrete sewer, storm drain, and culvert pipe Class 3 will only be permitted for pipe 

culverts Type 1, up to and including 10 in (250 mm), Type 2, up to and including 30 in. 
(750 mm), Type 3, up to and including 15 in. (375 mm); Type 4, up to and including 
10 in. (250 mm), for all pipe classes.” 

 
 

Replace the pipe tables in Article 542.03 of the Standard Specifications with the following: 
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“Table IA: Classes of Reinforced Concrete Pipe 
for the Respective Diameters of Pipe and Fill Heights over the Top of the Pipe 

Nominal 
Diameter 

in. 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 

Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: 

3' and less 
1' min cover 

Greater than 3' 
not exceeding 

10' 

Greater than 10' 
not exceeding 

15' 

Greater than 15' 
not exceeding 

20' 

Greater than 20' 
not exceeding 

25' 

Greater than 25' 
not exceeding 30' 

Greater than 30' 
not exceeding 35' 

12 IV II III IV IV V V 
15 IV II III IV IV V V 
18 IV II III IV IV V V 
21 III II III IV IV V V 
24 III II III IV IV V V 
30 IV II III IV IV V V 
36 III II III IV IV V V 
42 II II III IV IV V V 
48 II II III IV IV V V 
54 II II III IV IV V V 
60 II II III IV IV V V 
66 II II III IV IV V V 
72 II II III IV V V V 
78 II II III IV 2020 2370 2730 
84 II II III IV 2020 2380 2740 
90 II II III 1680 2030 2390 2750 
96 II III III 1690 2040 2400 2750 

102 II III III 1700 2050 2410 2760 
108 II III 1360 1710 2060 2410 2770 

Notes: 
A number indicates the D-Load for the diameter and depth of fill and that a special design is required. 
Design assumptions; Water filled pipe, Type 2 bedding and Class C Walls 
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Table IA: Classes of Reinforced Concrete Pipe 
 for the Respective Diameters of Pipe and Fill Heights over the Top of the Pipe 

(Metric) 
 

Nominal 
Diameter 

mm 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

1 m and less 0.3 m 
min cover 

Greater than 1 m not 
exceeding 3 m 

Greater than 3 m not 
exceeding 4.5 m 

Greater than 4.5 m not 
exceeding 6 m 

Greater than 6 m not 
exceeding 7.5 m 

Greater than 7.5 m not
exceeding 9 m 

Greater than 9 m not 
exceeding 10.5 m 

300 IV II III IV IV V V 
375 IV II III IV IV V V 
450 IV II III IV IV V V 

525 III II III IV IV V V 
600 III II III IV IV V V 
750 IV II III IV IV V V 

900 III II III IV IV V V 
1050 II II III IV IV V V 
1200 II II III IV IV V V 

1350 II II III IV IV V V 
1500 II II III IV IV V V 
1650 II II III IV IV V V 

1800 II II III IV V V V 
1950 II II III IV 100 110 130 
2100 II II III IV 100 110 130 

2250 II II III 80 100 110 130 
2400 II III III 80 100 110 130 
2550 II III III 80 100 120 130 
2700 II III 70 80 100 120 130 

Notes: 
A number indicates the D-Load for the diameter and depth of fill and that a special design is required. 
Design assumptions; Water filled pipe, Type 2 bedding and Class C Walls 
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TABLE IB:  THICKNESS OF CORRUGATED STEEL PIPE 
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2", 3"x1" AND 5"x1" CORRUGATIONS 

N
om

in
al

 D
ia

m
et

er
 

in
.*

 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

Fill Height: 
 

3' and less 
1' min. cover 

Greater than 3' 
not exceeding 10' 

Greater than 10' 
not exceeding 15' 

Greater than 15' 
not exceeding 20' 

Greater than 20' 
not exceeding 25' 

Greater than 25' 
not exceeding 30' 

Greater than 30' 
not exceeding 35' 

2 2/3" x 
1/2" 

3"x1" 5"x1" 
2 2/3" x 

1/2" 
3"x1" 5"x1" 

2 2/3" x 
1/2" 

3"x1" 5"x1" 
2 2/3" x 

1/2" 
3"x1" 5"x1" 

2 2/3" x 
1/2" 

3"x1" 5"x1" 
2 2/3" x 

1/2" 
3"x1" 5"x1" 

2 2/3" x 
1/2" 

3"x1" 5"x1" 

12 0.064 0.064 0.064  0.064   0.064   0.064   0.064  

15 0.064 0.064 0.064  0.064   0.064   0.064   (0.079)  

18 (0.079) 0.064 0.064  0.064   0.064   (0.079)   (0.079)  

21 (0.079) 0.064 0.064  0.064   (0.079)   (0.079)   (0.079)  

24 (0.079) 0.064 0.064  0.064   (0.079)   (0.079)   (0.109)  

30 (0.109E) 0.064 0.064  (0.079)   (0.079)   (0.109)   0.109  

36 (0.109E) 0.064 (0.079)  (0.079)   (0.109)   0.109   (0.138E)  

42 0.079   0.064   (0.079)   (0.079)   (0.109)  (0.109E)   (0.109E)   

48 0.109 (0.109) 0.109 (0.109) 0.079 0.079 (0.109) 0.079 (0.109) 0.109 (0.109) 0.109 (0.138) (0.109) 0.109 (0.138E) 0.109 0.109 (0.138E) 0.109 (0.138) 

54 0.109 (0.109) 0.109 (0.109) 0.079 0.079 0.109 (0.109) 0.109 0.109 (0.109) 0.109 (0.138) 0.109 0.109 (0.138E) 0.109 (0.138) (0.138E) 0.138 0.138 

60 0.109 0.109 0.109 0.109 0.079 (0.109) 0.109 (0.109) 0.109 0.109 (0.109) 0.109 (0.138) 0.109 0.109 (0.138E) (0.138) (0.138) 0.138E (0.138E) (0.138E)

66 (0.138) 0.109 0.109 0.109 0.079 (0.109) 0.109 (0.109) 0.109 0.109 0.109 0.109 (0.138) 0.109 (0.138) (0.138E) 0.138 0.138 0.138E (0.138E) 0.138E 

72 0.138 0.109 (0.138) 0.138 (0.109) (0.109) 0.138 (0.109) 0.109 0.138 0.109 0.109 0.138 (0.138) (0.138) (0.168E) (0.138E) 0.138E (0.168E) (0.138E) 0.138E 

78 0.168 0.109 (0.138) 0.168 (0.109) 0.109 0.168 0.109 0.109 0.168 0.109 (0.138) 0.168 (0.138) (0.138) H0.168E (0.138E) 0.138E H0.168E 0.138E (0.168E)

84 0.168 (0.138) (0.138) 0.168 (0.109) 0.109 0.168 0.109 0.109 0.168 0.109 (0.138) 0.168 (0.138) 0.138 H0.168E (0.138E) 0.138E H0.168E (0.168E) (0.168E)

90 (0.138) (0.138) (0.109) 0.109 0.109 0.109  (0.138) (0.138)  (0.138) 0.138  0.138E (0.168E)  (0.168E) (0.168E)

96 (0.138) (0.138) (0.109) 0.109 0.109 0.109  (0.138) (0.138)  (0.138) 0.138  (0.168E) (0.168E)  (0.168E) (0.168E)

102 0.109Z 0.109Z (0.109) 0.109 0.109 (0.138)  (0.138) (0.138)  (0.138) 0.138  (0.168E) (0.168E)  H0.138E H0.168E

108 0.109Z (0.138Z) 0.109 0.109 0.109 (0.138)  (0.138) 0.138  0.138 (0.168)  (0.168E) (0.168E)  H0.138E H0.168E

114 0.109Z (0.138Z) 0.109 0.109 0.109 (0.138)  (0.138) 0.138  (0.168) (0.168)  (0.168E) 0.168E  H0.138E H0.168E

120 0.109Z (0.138Z) 0.109 0.109 (0.138) (0.138)  (0.138) 0.138  (0.168) (0.168)  H0.138E H0.168E  H0.168E H0.168E

126 0.138Z 0.138Z 0.138 0.138 0.138 0.138  0.138 (0.168)  (0.168) (0.168)  H0.138E H0.168E  H0.168E H0.168E

132 0.138Z 0.138Z 0.138 0.138 0.138 0.138  (0.168) (0.168)  0.168 0.168  H0.138E H0.168E  H0.168E H0.168E

138 0.138Z 0.138Z 0.138 0.138 0.138 0.138  (0.168) (0.168)  (0.168E) H0.168E  H0.168E H0.168E  H0.168E

144 0.168Z 0.168Z 0.168 0.168 0.168 0.168  0.168 0.168  H0.168E H0.168E  H0.168E H0.168E  H0.168E
Notes: 
* Aluminized Type 2 Steel or Precoated Galvanized Steel shall be required for diameters up to 42” according to Article 1006.01, 1 1/2" x 1/4" corrugations shall be used for diameters less than 12”. 
Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized. 
A thickness preceded by “H” indicates only helical seam fabrication is allowed. 
E Elongation according to Article 542.04(e) 
Z 1’-6” Minimum fill  
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TABLE IB:  THICKNESS OF CORRUGATED STEEL PIPE 
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 68 mm x 13 mm, 75 mm x 25 mm AND 125 mm x 25 mm CORRUGATIONS 

(Metric) 

N
om

in
al

 D
ia

m
et

er
 

m
m

 *
 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 
Fill Height: 

 
Fill Height: 

 
Fill Height: 

 
Fill Height: 

 
Fill Height: 

 
Fill Height: 

 
Fill Height: 

 
1 m and less 

0.3 m min. cover 
Greater than 1 m 

not exceeding 3 m 
Greater than 3 m 

not exceeding 4.5 m 
Greater than 4.5 m 
not exceeding 6 m 

Greater than 6 m 
not exceeding 7.5 m 

Greater than 7.5 m 
not exceeding 9 m 

Greater than 9 m 
not exceeding 10.5 m 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

300 1.63 1.63 1.63 1.63 1.63 1.63 1.63 

375 1.63 1.63 1.63 1.63 1.63 1.63 (2.01) 

450 (2.01) 1.63 1.63 1.63 1.63 (2.01) (2.01) 

525 (2.01) 1.63 1.63 1.63 (2.01) (2.01) (2.01) 

600 (2.01) 1.63 1.63 1.63 (2.01) (2.01) (2.77) 

750 (2.77E) 1.63 1.63 (2.01) (2.01) (2.77) 2.77 

900 (2.77E) 1.63 (2.01) (2.01) (2.77) 2.77 (3.51E)

1050 2.01   1.63   (2.01)   (2.01)   (2.77)   (2.77E)   (2.77E)   

1200 2.77 (2.77) 2.77 (2.77) 2.01 2.01 (2.77) 2.01 (2.77) 2.77 (2.77) 2.77 (3.51) (2.77) 2.77 (3.51E) 2.77 2.77 (3.51E) 2.77 (3.51) 

1350 2.77 (2.77) 2.77 (2.77) 2.01 2.01 2.77 (2.77) 2.77 2.77 (2.77) 2.77 (3.51) 2.77 2.77 (3.51E) 2.77 (3.51) (3.51E) 3.51 3.51 

1500 2.77 2.77 2.77 2.77 2.01 (2.77) 2.77 (2.77) 2.77 2.77 (2.77) 2.77 (3.51) 2.77 2.77 (3.51E) (3.51) (3.51) 3.51E (3.51E) (3.51E)

1650 (3.51) 2.77 2.77 2.77 2.01 (2.77) 2.77 (2.77) 2.77 2.77 2.77 2.77 (3.51) 2.77 (3.51) (3.51E) 3.51 3.51 3.51E (3.51E) 3.51E 

1800 3.51 2.77 (3.51) 3.51 (2.77) (2.77) 3.51 (2.77) 2.77 3.51 2.77 2.77 3.51 (3.51) (3.51) (4.27E) (3.51E) 3.51E (4.27E) (3.51E) 3.51E 

1950 4.27 2.77 (3.51) 4.27 (2.77) 2.77 4.27 2.77 2.77 4.27 2.77 (3.51) 4.27 (3.51) (3.51) H 4.27E (3.51E) 3.51E H 4.27E 3.51E (4.27E)

2100 4.27 (3.51) (3.51) 4.27 (2.77) 2.77 4.27 2.77 2.77 4.27 2.77 (3.51) 4.27 (3.51) 3.51 H 4.27E (3.51E) 3.51E H 4.27E (4.27E) (4.27E)

2250 (3.51) (3.51) (2.77) 2.77 2.77 2.77 (3.51) (3.51) (3.51) 3.51 3.51E (4.27E) (4.27E) (4.27E)

2400 (3.51) (3.51) (2.77) 2.77 2.77 2.77 (3.51) (3.51) (3.51) 3.51 (4.27E) (4.27E) (4.27E) (4.27E)

2550 2.77Z 2.77Z (2.77) 2.77 2.77 (3.51) (3.51) (3.51) (3.51) 3.51 (4.27E) (4.27E) H 3.51E H 4.27E

2700 2.77Z (3.51Z) 2.77 2.77 2.77 (3.51) (3.51) 3.51 3.51 (4.27) (4.27E) (4.27E) H 3.51E H 4.27E

2850 2.77Z (3.51Z) 2.77 2.77 2.77 (3.51) (3.51) 3.51 (4.27) (4.27) (4.27E) 4.27E H 3.51E H 4.27E

3000 2.77Z (3.51Z) 2.77 2.77 (3.51) (3.51) (3.51) 3.51 (4.27) (4.27) H 3.51E H 4.27E H 4.27E H 4.27E

3150 3.51Z 3.51Z 3.51 3.51 3.51 3.51 3.51 (4.27) (4.27) (4.27) H 3.51E H 4.27E H 4.27E H 4.27E

3300 3.51Z 3.51Z 3.51 3.51 3.51 3.51 (4.27) (4.27) 4.27 4.27 H 3.51E H 4.27E H 4.27E H 4.27E

3450 3.51Z 3.51Z 3.51 3.51 3.51 3.51 (4.27) (4.27) (4.27E) H 4.27E H 4.27E H 4.27E H 4.27E

3600 4.27Z 4.27Z 4.27 4.27 4.27 4.27 4.27 4.27 H 4.27E H 4.27E H 4.27E H 4.27E H 4.27E
Notes: 
* Aluminized Type 2 Steel or Precoated Galvanized Steel shall be required for diameters up to 1050 mm according to Article 1006.01, 38 mm x 6.5 mm corrugations shall be used for diameters less 

than 300 mm. 
Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized. 
A thickness preceded by an “H” indicates only helical seam fabrication is allowed. 
E Elongation according to Article 542.04(e) 
Z 450 mm Minimum Fill  
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TABLE IC:  THICKNESS OF CORRUGATED ALUMINUM ALLOY PIPE 
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE FOR 2 2/3"x1/2" AND 3"x1" CORRUGATIONS 

N
o

m
in

al
 D

ia
m

e
te

r 
in

. 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 

Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: 

3' and less 
1' min. cover 

Greater than 3' 
not exceeding 10' 

Greater than 10' 
not exceeding 15' 

Greater than 15' 
not exceeding 20' 

Greater than 20' 
not exceeding 25' 

Greater than 25' 
not exceeding 30' 

Greater than 30' 
not exceeding 35' 

2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 2 2/3"x1/2" 3"x1" 

12 (0.075) 0.060 0.060 0.060 0.060 0.060 0.060 

15 (0.075) 0.060 0.060 0.060 0.060 0.060 (0.075) 

18 (0.075) 0.060 0.060 0.060 0.060 (0.075) H 0.060 

21 H 0.060E 0.060 0.060 0.060 (0.075) H 0.060 H 0.060E 

24 (0.105E) 0.060 0.060 (0.075) (0.105) (0.105) (0.105E) 

30 H 0.075E H 0.060 0.075 H 0.060 0.075 H 0.060 (0.105) H 0.060 (0.105) H 0.060 H 0.075E H 0.060 H 0.075E H 0.060 

36 (0.135E) H 0.060E 0.075 H 0.060 (0.105) H 0.060 (0.105) H 0.060 (0.135) H 0.060 H 0.075E H 0.060 H 0.075E H 0.060E

42 0.105E (0.075) 0.105 0.060 0.105 0.060 0.105 0.060 0.105 (0.075) 0.105E 0.105 0.105E (0.105E)

48 0.105E (0.075) 0.105 0.060 0.105 0.060 0.105 (0.075) 0.105 (0.105) 0.105E (0.105E) 0.105E (0.135E)

54 0.105E (0.105) 0.105 0.060 0.105 0.060 0.105 (0.075) 0.105 (0.105) 0.105E (0.105E) (0.135E) (0.135E)

60 0.135E (0.105) 0.135 0.060 0.135 (0.075) 0.135 (0.105) 0.135 (0.105) 0.135E (0.135E) (0.164E) (0.135E)

66 0.164E (0.105) 0.164 0.060 0.164 (0.075) 0.164 (0.105) 0.164 (0.135) 0.164E (0.135E) H 0.164E (0.135E)

72 0.164E (0.105) 0.164 0.060 0.164 (0.075) 0.164 (0.105) 0.164 (0.135) H 0.164E (0.135E) H 0.164E (0.164E)

78 (0.135) 0.075 (0.105) (0.105) (0.135) (0.135E) (0.164E)

84 (0.135) 0.105 0.105 (0.135) (0.135) (0.164E) (0.164E)

90 (0.135) 0.105 0.105 (0.135) (0.135) (0.164E) (0.164E)

96 (0.135) 0.105 0.105 (0.135) (0.135) (0.164E) H 0.135E

102 0.135Z 0.135 0.135 0.135 (0.164) (0.164E) H 0.135E

108 0.135Z 0.135 0.135 0.135 (0.164) (0.164E) H 0.164E

114 0.164Z 0.164 0.164 0.164 0.164 H 0.164E H 0.164E

120 0.164Z 0.164 0.164 0.164 0.164 H 0.164E
Notes: 
Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized. 
A thickness preceded by an “H” indicates only helical seam fabrication is allowed. 
E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 1'-6" 
Z 1”-6” Minimum fill 
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TABLE IC:  THICKNESS OF CORRUGATED ALUMINUM ALLOY PIPE 
FOR THE RESPECTIVE DIAMETER OF PIPE AND FILL HEIGHTS OVER THE TOP OF THE PIPE  

FOR 68 mm x 13 mm AND 75 mm x 25 mm CORRUGATIONS 
(Metric) 

N
o

m
in

al
 D

ia
m

e
te

r 
 

m
m

 

Type 1 Type 2 Type 3 Type 4 Type 5 Type 6 Type 7 

Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: Fill Height: 

1 m and less 
0.3 m min. cover 

Greater than 1 m 
not exceeding 3 m 

Greater than 3 m 
not exceeding 4.5 m

Greater than 4.5 m 
not exceeding 6 m 

Greater than 6 m 
not exceeding 7.5 m

Greater than 7.5 m
not exceeding 9 m

Greater than 9 m 
not exceeding 10.5 m

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25
mm 

68 x 13 
mm 

75 x 25 
mm 

300 (1.91)   1.52   1.52   1.52   1.52   1.52   1.52   

375 (1.91)   1.52   1.52   1.52   1.52   1.52   (1.91)   

450 (1.91)   1.52   1.52   1.52   1.52   (1.91)   H 1.52   

525 H 1.52E   1.52   1.52   1.52   (1.91)   H 1.52   H 1.52E   

600 (2.67E)   1.52   1.52   (1.91)   (2.67)   (2.67)   (2.67E)   

750 H 1.91E H 1.52  1.91 H 1.52 1.91 H 1.52 (2.67) H 1.52 (2.67) H 1.52 H 1.91E H 1.52 H 1.91E H 1.52 

900 (3.43E) H 1.52E 1.91 H 1.52 (2.67) H 1.52 (2.67) H 1.52 (3.43) H 1.52 H 1.91E H 1.52 H 1.91E H 1.52E

1050 2.67E (1.91) 2.67 1.52 2.67 1.52 2.67 1.52 2.67 (1.91) 2.67E 2.67 2.67E (2.67E) 

1200 2.67E (1.91) 2.67 1.52 2.67 1.52 2.67 (1.91) 2.67 (2.67) 2.67E (2.67E) 2.67E (3.43E) 

1350 2.67E (2.67) 2.67 1.52 2.67 1.52 2.67 (1.91) 2.67 (2.67) 2.67E (2.67E) (3.43E) (3.43E) 

1500 3.43E (2.67) 3.43 1.52 3.43 (1.91) 3.43 (2.67) 3.43 (2.67) 3.43E (3.43E) (4.17E) (3.43E) 

1650 4.17E (2.67) 4.17 1.52 4.17 (1.91) 4.17 (2.67) 4.17 (3.43) 4.17E (3.43E) H 4.17E (3.43E) 

1800 4.17E (2.67) 4.17 1.52 4.17 (1.91) 4.17 (2.67) 4.17 (3.43) H 4.17E (3.43E) H 4.17E (4.17E) 

1950   (3.43)   1.91   (2.67)   (2.67)   (3.43)   (3.43E)   (4.17E) 

2100   (3.43)   2.67   2.67   (3.43)   (3.43)   (4.17E)   (4.17E) 

2250   (3.43)   2.67   2.67   (3.43)   (3.43)   (4.17E)   (4.17E) 

2400   (3.43)   2.67   2.67   (3.43)   (3.43)   (4.17E)   H 3.43E

2550   3.43Z   3.43   3.43   3.43   (4.17)   (4.17E)   H 3.43E

2700   3.43Z   3.43   3.43   3.43   (4.17)   (4.17E)   H 4.17E

2850   4.17Z   4.17   4.17   4.17   4.17   H 4.17E   H 4.17E

3000   4.17Z   4.17   4.17   4.17   4.17   H 4.17E     
Notes: 
Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized. 
A thickness preceded by an “H” indicates only helical seam fabrication is allowed. 
E Elongation according to Article 542.04(e), the elongation requirement for Type 1 fill heights may be eliminated for fills above 450 mm. 
Z 450 mm Minimum fill 
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Table IIA:  THICKNESS FOR CORRUGATED STEEL PIPE ARCHES AND CORRUGATED ALUMINUM ALLOY PIPE ARCHES 
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE 

E
qu

iv
al

en
t R

ou
nd

 
S

iz
e 

in
. 

Corrugated 
Steel & 

Aluminum 
Pipe Arch 

2 2/3" x 1/2" 

Corrugated 
Steel & 

Aluminum 
Pipe Arch 

3" x 1" 

Corrugated 
Steel 

Pipe Arch 
5" x 1" 

Min. 
Cover 

Type 1 Type 2 Type 3 

Fill Height:   Fill Height: Fill Height:  

3' and less Greater than 3' not exceeding 10' Greater than 10' not exceeding 15' 

Span 
(in.)* 

Rise 
(in.) 

Span 
(in.) 

Rise 
(in.) 

Span 
(in.) 

Rise 
(in.) 

Steel & 
Aluminum

Steel Aluminum Steel Aluminum Steel Aluminum 

2 2/3" x 
1/2" 

3"x1" 5" x 1"
2 2/3" x 

1/2" 
3"x1" 

2 2/3" x 
1/2" 

3"x1" 5" x 1"
2 2/3" x 

1/2" 
3"x1"

2 2/3" x 
1/2" 

3"x1" 5" x 1"
2 2/3" x 

1/2" 
3"x1" 

15 17 13 1'-6" 0.064     0.060   0.064     0.060   0.064     0.060   
18 21 15 1'-6" 0.064     0.060   0.064     0.060   0.064     0.060   
21 24 18 1'-6" 0.064     (0.075)   0.064     0.060   0.064     0.060   

24 28 20 1'-6" (0.079)     (0.105)   0.064     0.075   0.064     0.075   
30 35 24 1'-6" (0.079)     (0.105)   0.064     0.075   (0.079)     (0.105)   
36 42 29 1'-6" (0.079)     0.105   0.064     0.105   0.064     0.105   

42 49 33 1'-6" 0.109     0.105   (0.109)     0.105   (0.109)     0.105   
48 57 38 53 41 53 41 1'-6" 0.109 (0.109) (0.109) 0.135 0.060 0.109 0.079 0.079 0.135 0.060 0.109 0.079 (0.109) 0.135 0.060 
54 64 43 60 46 60 46 1'-6" 0.109 (0.109) 0.109 0.164 (0.075) 0.109 0.079 0.079 0.164 0.060 0.109 (0.109) 0.109 0.164 (0.075)

60 71 47 66 51 66 51 1'-6" 0.138 (0.109) 0.109 0.164 (0.075) 0.138 0.079 (0.109) 0.164 0.060 0.138 (0.109) 0.109 0.164 (0.075)
66 77 52 73 55 73 55 1'-6" 0.168 (0.109) 0.109   0.075 0.168 0.079 (0.109)   0.075 0.168 (0.109) 0.109   0.075 
72 83 57 81 59 81 59 1'-6" 0.168 (0.109) 0.109   0.105 0.168 0.079 (0.109)   0.105 0.168 (0.109) 0.109   0.105 

78 87 63 87 63 1'-6"   0.109 0.109   0.105   (0.109) 0.109   0.105   0.109 0.109   0.105 
84 95 67 95 67 1'-6"   0.109 0.109   0.105   (0.109) 0.109   0.105   0.109 0.109   0.105 
90 103 71 103 71 1'-6"   0.109 0.109   0.135   (0.109) 0.109   0.135   0.109 0.109   0.135 

96 112 75 112 75 1'-6"   0.109 (0.138)   0.164   0.109 0.109   0.164   0.109 (0.138)   0.164 
102 117 79 117 79 1'-6"   0.109 (0.138)   0.164   0.109 0.109   0.164   0.109 (0.138)   0.164 
108 128 83 128 83 1'-6"   0.138 0.138       0.138 0.138       0.138 0.138     

114 137 87 137 87 1'-6"   0.138 0.138       0.138 0.138       0.138 0.138     
120 142 91 142 91 1'-6"   0.168 0.168       0.168 0.168       0.168 0.168     

Notes: 
* Aluminized Type 2 Steel or Precoated Galvanized Steel shall be required for steel spans up to 42” according to Article 1006.01. 
Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized. 
The Type 1 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 3 tons per square foot. 
The Type 2 and 3 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 2 tons per square foot. 
This minimum bearing capacity will be determined by the Engineer in the field. 
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Table IIA:  THICKNESS FOR CORRUGATED STEEL PIPE ARCHES AND CORRUGATED ALUMINUM ALLOY PIPE ARCHES 
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE 

(Metric) 

E
qu

iv
al

en
t R

ou
nd

 S
iz

e 
 

(m
m

) 

Corrugated 
Steel 

& Aluminum 
Pipe Arch 

68 x 13 mm 

Corrugated 
Steel 

& Aluminum 
Pipe Arch 

75 x 25 mm 

Corrugated 
Steel 

Pipe Arch 
125 x 25 mm 

Min. 
Cover 

Type 1 Type 2 Type 3 

Fill Height: 
Fill Height:  

 
Fill Height:  

 

1 m and less Greater than 1 m not exceeding 3 m Greater than 3 m not exceeding 4.5 m 

Span 
(mm)* 

Rise 
(mm) 

Span 
(mm) 

Rise 
(mm) 

Span 
(mm) 

Rise 
(mm) 

Steel & 
Aluminum

Steel Aluminum Steel Aluminum Steel Aluminum 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

125 x 25 
mm 

68 x 13 
mm 

75 x 25 
mm 

375 430 330     0.5 m 1.63   1.52  1.63   1.52  1.63   1.52  

450 530 380     0.5 m 1.63   1.52  1.63   1.52  1.63   1.52  

525 610 460     0.5 m 1.63   (1.91)  1.63   1.52  1.63   1.52  

600 710 510     0.5 m (2.01)   (2.67)  1.63   1.91  1.63   1.91  

750 870 630     0.5 m (2.01)   (2.67)  1.63   1.91  (2.01)   (2.67)  

900 1060 740     0.5 m (2.01)   2.67  1.63   2.67  1.63   2.67  

1050 1240 840     0.5 m 2.77   2.67  (2.77)   2.67  (2.77)   2.67  

1200 1440 970 1340 1050 1340 1050 0.5 m 2.77 (2.77) (2.77) 3.43 1.52 2.77 2.01 2.01 3.43 1.52 2.77 2.01 (2.77) 3.43 1.52 

1350 1620 1100 1520 1170 1520 1170 0.5 m 2.77 (2.77) 2.77 4.17 (1.91) 2.77 2.01 2.01 4.17 1.52 2.77 (2.77) 2.77 4.17 (1.91) 

1500 1800 1200 1670 1300 1670 1300 0.5 m 3.51 (2.77) 2.77 4.17 (1.91) 3.51 2.01 (2.77) 4.17 1.52 3.51 (2.77) 2.77 4.17 (1.91) 

1650 1950 1320 1850 1400 1850 1400 0.5 m 4.27 (2.77) 2.77  1.91 4.27 2.01 (2.77)  1.91 4.27 (2.77) 2.77  1.91 

1800 2100 1450 2050 1500 2050 1500 0.5 m 4.27 (2.77) 2.77  2.67 4.27 2.01 (2.77)  2.67 4.27 (2.77) 2.77  2.67 

1950   2200 1620 2200 1620 0.5 m  2.77 2.77  2.67 (2.77) 2.77  2.67  2.77 2.77  2.67 

2100   2400 1720 2400 1720 0.5 m  2.77 2.77  2.67 (2.77) 2.77  2.67  2.77 2.77  2.67 

2250   2600 1820 2600 1820 0.5 m  2.77 2.77  3.43 (2.77) 2.77  3.43  2.77 2.77  3.43 

2400   2840 1920 2840 1920 0.5 m  2.77 (3.51)  4.17 2.77 2.77  4.17  2.77 (3.51)  4.17 

2550   2970 2020 2970 2020 0.5 m  2.77 (3.51)  4.17 2.77 2.77  4.17  2.77 (3.51)  4.17 

2700   3240 2120 3240 2120 0.5 m  3.51 3.51   3.51 3.51    3.51 3.51   

2850   3470 2220 3470 2220 0.5 m  3.51 3.51   3.51 3.51    3.51 3.51   

3000   3600 2320 3600 2320 0.5 m  4.27 4.27   4.27 4.27    4.27 4.27   

Notes: 
* Aluminized Type 2 Steel or Precoated Galvanized Steel shall be required for steel spans up to 1060 mm according to Article 1006.01. 
Thicknesses are based on longitudinal riveted seam fabrication, values in “()” can be reduced by one gage thickness if helical seam fabrication is utilized. 
The Type 1 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 290 kN per square meter. 
The Type 2 and 3 corrugated steel or aluminum pipe arches shall be placed on soil having a minimum bearing capacity of 192 kN per square meter. 
This minimum bearing capacity will be determined by the Engineer in the field. 
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Table IIB: CLASSES OF REINFORCED CONCRETE ELLIPTICALL AND REINFORCED CONCRETE ARCH PIPE 
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE 

Equivalent 
Round Size 

(in.) 

Reinforced 
Concrete 

Elliptical pipe 
(in.) 

Reinforced 
Concrete 

Arch pipe (in.) 

Minimum 
Cover 

Type 1 Type 2 Type 3 

Fill Height: 
   3' and less 

Fill Height:  
Greater than 3' not 

exceeding 10' 

Fill Height:  
Greater than 10' not 

exceeding 15' 

Span Rise Span Rise RCCP HE & A HE Arch HE Arch HE Arch 

15 23 14 18 11 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
18 23 14 22 13 1/2 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
21 30 19 26 15 1/2 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
24 30 19 28 1/2 18 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
27 34 22 36 1/4 22 1/2 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
30 38 24 36 1/4 22 1/2 1' -0" HE-III A-III HE-III A-III HE-IV A-IV 
36 45 29 43 3/4 26 5/8 1' -0" HE-II A-II HE-III A-III HE-IV A-IV 
42 53 34 51 1/8 31 5/16 1' -0" HE-I A-II HE-III A-III HE-IV A-IV 
48 60 38 58 1/2 36 1' -0" HE-I A-II HE-III A-III 1460 1450 
54 68 43 65 40 1' -0" HE-I A-II HE-III A-III 1460 1460 
60 76 48 73 45 1' -0" HE-I A-II HE-III A-III 1460 1470 
66 83 53 88 54 1' -0" HE-I A-II HE-III A-III 1470 1480 
72 91 58 88 54 1' -0" HE-I A-II HE-III A-III 1470 1480 

Notes: 
A number indicates the D-Load for the diameter and depth of fill and that a special design is required. 
Design assumptions; Water filled pipe, AASHTO Type 2 installation per AASHTO LRFD Table 12.10.2.1-1 
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Table IIB: CLASSES OF REINFORCED CONCRETE ELLIPTICALL AND REINFORCED CONCRETE ARCH PIPE 
FOR THE RESPECTIVE EQUIVALENT ROUND SIZE OF PIPE AND FILL HEIGHTS OVER THE TOP OF PIPE 

(Metric) 

Equivalent 
Round Size 

(mm) 
 

Reinforced 
Concrete 

Elliptical pipe (mm) 

Reinforced 
Concrete 

Arch pipe (mm) 

Minimum 
Cover 

Type 1 Type 2 Type 3 

Fill Height: 
1 m and less 

Fill Height: 
Greater than 1 m not 

exceeding 3 m 

Fill Height: 
Greater than 3 m not 

exceeding 4.5 m 

Span Rise Span Rise RCCP HE & A HE Arch HE Arch HE Arch 

375 584 356 457 279 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 
450 584 356 559 343 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 
525 762 483 660 394 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 
600 762 483 724 457 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 

686 864 559 921 572 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 
750 965 610 921 572 0.3 m HE-III A-III HE-III A-III HE-IV A-IV 
900 1143 737 1111 676 0.3 m HE-II A-II HE-III A-III HE-IV A-IV 

1050 1346 864 1299 795 0.3 m HE-I A-II HE-III A-III HE-IV A-IV 
1200 1524 965 1486 914 0.3 m HE-I A-II HE-III A-III 70 70 
1350 1727 1092 1651 1016 0.3 m HE-I A-II HE-III A-III 70 70 

1500 1930 1219 1854 1143 0.3 m HE-I A-II HE-III A-III 70 70 
1676 2108 1346 2235 1372 0.3 m HE-I A-II HE-III A-III 70 70 
1800 2311 1473 2235 1372 0.3 m HE-I A-II HE-III A-III 70 70 

Notes: 
A number indicates the D-Load for the diameter and depth of fill and that a special design is required. 
Design assumptions; Water filled pipe, AASHTO Type 2 installation per AASHTO LRFD Table 12.10.2.1-1 
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TABLE IIIA:  PLASTIC PIPE PERMITTED 
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(in.) 

Type 1 Type 2 Type 3 Type 4 
Fill Height:  3' and less, 

 with 1' min 
Fill Height:  Greater than 3', 

 not exceeding 10' 
Fill Height:  Greater than 10', 

 not exceeding 15' 
Fill Height:  Greater than 15', 

not exceeding 20' 

PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPP 

10 X X X X NA X X X X NA X X X X NA X X X NA 
12 X X X X X X X X X X X X X NA X X X X NA 

15 X X NA X X X X NA X X X X NA NA X X X NA X 
18 X X X X X X X X X X X X X NA X X X X NA 
21 X X NA NA NA X X NA NA NA X X NA NA NA X X NA NA 

24 X X X X X X X X X X X X NA NA NA X X X NA 
30 X X X X X X X X X X X X X NA X X X X NA 
36 X X X X X X X X X X X X X NA NA X X X NA 

42 X NA X X NA X NA X NA NA X NA X NA NA X NA X NA 
48 X NA X X X X NA X NA NA X NA X NA NA X NA X NA 

Notes: 
PVC Polyvinyl Chloride (PVC) pipe with a smooth interior 
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior 
PE Polyethylene (PE) pipe with a smooth interior 
CPE Corrugated Polyethylene (PE) pipe with a smooth interior 
CPP Corrugated Polypropylene (CPP) pipe with a smooth interior 
X This material may be used for the given pipe diameter and fill height 
NA  Not Available 
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TABLE IIIA:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 
(Metric) 

Nominal 
Diameter 

(mm) 

Type 1 Type 2 Type 3 Type 4 
Fill Height:  1 m and less, 

 with 0.3 m min. cover 
Fill Height:  Greater than 1 m, 

 not exceeding 3 m 
Fill Height:  Greater than 3 m, 

 not exceeding 4.5 m 
Fill Height:  Greater than 4.5 

m, not exceeding 6 m 

PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPE CPP PVC CPVC PE CPP 

250 X X X X NA X X X X NA X X X X NA X X X NA 

300 X X X X X X X X X X X X X NA X X X X NA 

375 X X NA X X X X NA X X X X NA NA X X X NA X 

450 X X X X X X X X X X X X X NA X X X X NA 

525 X X NA NA NA X X NA NA NA X X NA NA NA X X NA NA 

600 X X X X X X X X X X X X NA NA NA X X X NA 

750 X X X X X X X X X X X X X NA X X X X NA 

900 X X X X X X X X X X X X X NA NA X X X NA 

1000 X NA X X NA X NA X NA NA X NA X NA NA X NA X NA 

1200 X NA X X X X NA X NA NA X NA X NA NA X NA X NA 
Notes: 
PVC Polyvinyl Chloride (PVC) pipe with a smooth interior 
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior 
PE Polyethylene (PE) pipe with a smooth interior 
CPE Corrugated Polyethylene (PE) pipe with a smooth interior 
CPP Corrugated Polypropylene (CPP) pipe with a smooth interior 
X This material may be used for the given pipe diameter and fill height 
NA  Not Available 
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TABLE IIIB:  PLASTIC PIPE PERMITTED 

FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

(in.) 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 20', not exceeding 25' Fill Height:  Greater than 25', not exceeding 30' Fill Height:  Greater than 30', not exceeding 35' 

PVC CPVC 
  

PVC CPVC 
  

CPVC 
   

10 X X   X X   X   
12 X X   X X   X   
15 X X   X X   X   
18 X X   X X   X   
21 X X   X X   X   
24 X X   X X   X   
30 X X   X X   X   
36 X X   X X   X   
42 X NA   X NA   NA   
48 X NA   X NA   NA   

Notes: 
PVC Polyvinyl Chloride (PVC) pipe with a smooth interior 
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior 
X This material may be used for the given pipe diameter and fill height 
NA  Not Available 
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TABLE IIIB:  PLASTIC PIPE PERMITTED 
FOR A GIVEN PIPE DIAMETER AND FILL HEIGHT OVER THE TOP OF THE PIPE 

(metric) 

Nominal 
Diameter 

(mm) 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 6 m, not exceeding 7.5 m Fill Height:  Greater than 7.5 m, not exceeding 9 m Fill Height:  Greater than 9 m, not exceeding 10.5 m 

PVC CPVC 
  

PVC CPVC 
  

CPVC 
   

250 X X   X X   X   
300 X X   X X   X   
375 X X   X X   X   
450 X X   X X   X   
525 X X   X X   X   
600 X X   X X   X   
750 X X   X X   X   
900 X X   X X   X   

1000 X NA   X NA   NA   
1200 X NA   X NA   NA   

Notes: 
PVC Polyvinyl Chloride (PVC) pipe with a smooth interior 
CPVC Corrugated Polyvinyl Chloride (CPVC) pipe with a smooth interior 
PE Polyethylene (PE) pipe with a smooth interior 
X This material may be used for the given pipe diameter and fill height 
NA  Not Available” 
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Revise the first sentence of the first paragraph of Article 542.04(c) of the Standard 
Specifications to read: 

 
“ Compacted aggregate, at least 4 in. (100 mm) in depth below the pipe culvert, shall be 
placed the entire width of the trench and for the length of the pipe culvert, except 
compacted impervious material shall be used for the outer 3 ft (1 m) at each end of the 
pipe culvert.” 

 
Revise the seventh paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.” 
 
Replace the third sentence of the first paragraph of Article 542.04(h) of the Standard 
Specifications with the following: 
 

“ The total cover required for various construction loadings shall be the responsibility of 
the Contractor.” 

 
Delete “Table IV : Wheel Loads and Total Cover” in Article 542.04(h) of the Standard 
Specifications. 
 
Revise the first and second paragraphs of Article 542.04(i) of the Standard Specifications to 
read: 
 

“ (i) Deflection Testing for Pipe Culverts.  All PE, PVC and CPP pipe culverts shall be tested 
for deflection not less than 30 days after the pipe is installed and the backfill compacted.  
The testing shall be performed in the presence of the Engineer. 
 
For PVC, PE, and CPP pipe culverts with diameters 24 in. (600 mm) or smaller, a 
mandrel drag shall be used for deflection testing.  For PVC, PE, and CPP pipe culverts 
with diameters over 24 in. (600 mm), deflection measurements other than by a mandrel 
shall be used.” 
 

Revise Articles 542.04(i)(1) and (2) of the Standard Specifications to read: 
 

“ (1) For all PVC pipe: as defined using ASTM D 3034 methodology. 
 

(2) For all PE and CPP pipe:  the average inside diameter based on the minimum and 
maximum tolerances specified in the corresponding ASTM or AASHTO material 
specifications.” 
 

Revise the second sentence of the second paragraph of Article 542.07 of the Standard 
Specifications to read: 

 
“ When a prefabricated end section is used, it shall be of the same material as the pipe 

culvert, except for polyethylene (PE), polyvinylchloride (PVC), and polypropylene (PP) pipes 
which shall have metal end sections.” 
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Revise the first paragraph of Article 1040.03 of the Standard Specifications to read: 
 

“ 1040.03 Polyvinyl Chloride (PVC) Pipe.  Acceptance testing of PVC pipe and fittings shall 
be accomplished during the same construction season in which they are installed.  The section 
properties shall be according to the manufacturer pre-submitted geometric properties on file with 
the Department.  The manufacturer shall submit written certification that the material meets 
those properties.  The pipe shall meet the following additional requirements.” 
 
Delete Articles 1040.03(e) and (f) of the Standard Specifications. 
 
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read: 
 

“ (c) PE Profile Wall Pipe for Insertion Lining.  The pipe shall be according to ASTM F 894.  
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe 
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of 
42 in. (1050 mm) or less.  For nominal inside diameters of greater than 42 in. 
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at 
five percent deflection.  All sizes shall have wall construction that presents essentially 
smooth internal and external surfaces. 
 

(d) PE Pipe with a Smooth Interior.  The pipe shall be according to ASTM F 714 (DR 32.5) 
with a minimum cell classification of PE 335434 as defined in ASTM D 3350.  The 
section properties shall be according to the manufacturer pre-submitted geometric 
properties on file with the Department.  The manufacturer shall submit written 
certification that the material meets those properties and the resin used to manufacture 
the pipe meets or exceeds the minimum cell classification requirements.” 

 
Add the following to Section 1040 of the Standard Specifications: 
 

“ 1040.08 Polypropylene (PP) Pipe.  Storage and handling shall be according to the 
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight 
for more than six months.  Acceptance testing of the pipe shall be accomplished during the 
same construction season in which it is installed.  The section properties shall be according to 
the manufacturer pre-submitted geometric properties on file with the Department.  The 
manufacturer shall submit written certification that the material meets those properties.  The 
pipe shall meet the following additional requirements. 

 
(a) Corrugated PP Pipe with a Smooth Interior.  The pipe shall be according to AAHSTO 

M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be Type S or D. 
 
(b) Perforated Corrugated PP Pipe with A Smooth Interior.  The pipe shall be according to 

AASHTO M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be 
Type SP.  In addition, the top centerline of the pipe shall be marked so that it is readily 
visible from the top of the trench before backfilling, and the upper ends of the slot 
perforations shall be a minimum of ten degrees below the horizontal.” 
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LRFD STORM SEWER BURIAL TABLES (BDE) 
Effective:  November 1, 2013      Revised:  November 1, 2014 
 
Revise Article 550.02 of the Standard Specifications to read as follows: 
 

“Item Article Section 
(a) Clay Sewer Pipe  .................................................................................................... 1040.02 
(b) Extra Strength Clay Pipe  ....................................................................................... 1040.02 
(c) Concrete Sewer, Storm Drain, and Culvert Pipe  ........................................................ 1042 
(d) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe  ..................................... 1042 
(e) Reinforced Concrete Elliptical Culvert, Storm Drain,and Sewer Pipe (Note 1)  .......... 1042 
(f) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe (Note 1)  ............... 1042 
(g) Polyvinyl Chloride (PVC) Pipe  ............................................................................... 1040.03 
(h) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior  ........................ 1040.03 
(i) Corrugated Polypropylene (CPP) Pipe with Smooth Interior ................................. 1040.07 
(j) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe  ............... 1056 
(k) Mastic Joint Sealer for Pipe  ....................................................................................... 1055 
(l) External Sealing Band  ................................................................................................ 1057 
(m) Fine Aggregate (Note 2)  ........................................................................................ 1003.04 
(n) Coarse Aggregate (Note 3)  ................................................................................... 1004.05 
(o) Reinforcement Bars and Welded Wire Fabric  ....................................................... 1006.10 
(p) Handling Hole Plugs  .............................................................................................. 1042.16 
(q) Polyethylene (PE) Pipe with a Smooth Interior  ..................................................... 1040.04 
(r) Corrugated Polyethylene (PE) Pipe with a Smooth Interior  .................................. 1040.04 

 
Note 1.  The class of elliptical and arch pipe used for various storm sewer sizes and 
heights of fill shall conform to the requirements for circular pipe. 
 
Note 2.  The fine aggregate shall be moist. 
 
Note 3.  The coarse aggregate shall be wet.” 
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Revise the table for permitted materials in Article 550.03 of the Standard Specifications as 
follows: 
 

“Class Materials 

A Rigid Pipes: 
Clay Sewer Pipe 
Extra Strength Clay Pipe 
Concrete Sewer, Storm Drain, and Culvert Pipe 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

B Rigid Pipes: 
Clay Sewer Pipe 
Extra Strength Clay Pipe 
Concrete Sewer, Storm Drain, and Culvert Pipe 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

Flexible Pipes: 
Polyvinyl Chloride (PVC) Pipe 
Corrugated Polyvinyl Chloride Pipe (PVC) with a Smooth Interior 
Polyethylene (PE) Pipe with a Smooth Interior 
Corrugated Polyethylene (PE) Pipe with a Smooth Interior 
Corrugated Polypropylene (CPP) Pipe with a Smooth Interior” 

 
Replace the storm sewers tables in Article 550.03 of the Standard Specifications with the 
following: 
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STORM SEWERS 

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 1 Type 2 

Fill Height:  3' and less 
With 1' minimum cover 

Fill Height:  Greater than 3' 
not exceeding 10' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 

10 NA 3 X X X X X NA NA 1 *X X X X X NA 
12 IV NA X X X X X X II 1 *X X X X X X 
15 IV NA NA X X NA X X II 1 *X X X NA X X 
18 IV NA NA X X X X X II 2 X X X X X X 
21 III NA NA X X NA NA NA II 2 X X X NA NA NA 
24 III NA NA X X X X X II 2 X X X X X X 
27 III NA NA NA NA NA NA NA II 3 X NA NA NA NA NA 
30 IV NA NA X X X X X II 3 X X X X X X 
33 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
36 III NA NA X X X X X II NA X X X X X X 
42 II NA X X NA X X NA II NA X X NA X NA NA 
48 II NA X X NA X X X II NA X X NA X NA NA 
54 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
60 II NA NA NA NA NA NA X II NA NA NA NA NA NA X 
66 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
72 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
78 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
84 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
90 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
96 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

102 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
108 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  

X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS (Metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 1 Type 2 

Fill Height:  1 m and less 
With 300 mm minimum cover 

Fill Height:  Greater than 1 m 
not exceeding 3 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 

250 NA 3 X X X X X NA NA 1 *X X X X X NA 
300 IV NA X X X X X X II 1 *X X X X X X 
375 IV NA NA X X NA X X II 1 *X X X NA X X 
450 IV NA NA X X X X X II 2 X X X X X X 
525 III NA NA X X NA NA NA II 2 X X X NA NA NA 
600 III NA NA X X X X X II 2 X X X X X X 
675 III NA NA NA NA NA NA NA II 3 X NA NA NA NA NA 
750 IV NA NA X X X X X II 3 X X X X X X 
825 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
900 III NA NA X X X X X II NA X X X X X X 

1050 II NA X X NA X X NA II NA X X NA X NA NA 
1200 II NA X X NA X X X II NA X X NA X NA NA 
1350 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1500 II NA NA NA NA NA NA X II NA NA NA NA NA NA X 
1650 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1800 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1950 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2100 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2250 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2400 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2550 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2700 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS 

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 3 Type 4 

Fill Height:  Greater than 10' 
not exceeding 15' 

Fill Height:  Greater than 15' 
not exceeding 20' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPP 

10 NA 2 X X X X X NA NA 3 X X X X NA 
12 III 2 X X X X NA X IV NA NA X X X NA 
15 III 3 X X X NA NA X IV NA NA X X NA X 
18 III NA X X X X NA X IV NA NA X X X NA 
21 III NA NA X X NA NA NA IV NA NA X X NA NA 
24 III NA NA X X X NA NA IV NA NA X X X NA 
27 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
30 III NA NA X X X NA X IV NA NA X X X NA 
33 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
36 III NA NA X X X NA NA IV NA NA X X X NA 
42 III NA NA X NA X NA NA IV NA NA X NA X NA 
48 III NA NA X NA X NA NA IV NA NA X NA X NA 
54 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
60 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
66 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
72 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
78 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
84 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
90 III NA NA NA NA NA NA NA 1680 NA NA NA NA NA NA 
96 III NA NA NA NA NA NA NA 1690 NA NA NA NA NA NA 

102 III NA NA NA NA NA NA NA 1700 NA NA NA NA NA NA 
108 1360 NA NA NA NA NA NA NA 1710 NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Iinterior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the D-load to produce a 0.01 in 

crack. 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 3 Type 4 

Fill Height:  Greater than 3 m 
not exceeding 4.5 m 

Fill Height:  Greater than 4.5 m 
not exceeding 6 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPP 

250 NA 2 X X X X X NA NA 3 X X X X NA 
300 III 2 X X X X NA X IV NA NA X X X NA 
375 III 3 X X X NA NA X IV NA NA X X NA X 
450 III NA X X X X NA X IV NA NA X X X NA 
525 III NA NA X X NA NA NA IV NA NA X X NA NA 
600 III NA NA X X X NA NA IV NA NA X X X NA 
675 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
750 III NA NA X X X NA X IV NA NA X X X NA 
825 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
900 III NA NA X X X NA NA IV NA NA X X X NA 

1050 III NA NA X NA X NA NA IV NA NA X NA X NA 
1200 III NA NA X NA X NA NA IV NA NA X NA X NA 
1350 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1500 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1650 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1800 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1950 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
2100 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
2250 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2400 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2550 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2700 70 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the metric D-load to produce a 25.4 

micro-meter crack. 
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STORM SEWERS 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 20' 
not exceeding 25' 

Fill Height:  Greater than 25' 
not exceeding 30' 

Fill Height:  Greater than 30' 
not exceeding 35' 

RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC 

10 NA X X NA X X NA X 
12 IV X X V X X V X 
15 IV X X V X X V X 
18 IV X X V X X V X 
21 IV X X V X X V X 
24 IV X X V X X V X 
27 IV NA NA V NA NA V NA 
30 IV X X V X X V X 
33 IV NA NA V NA NA V NA 
36 IV X X V X X V X 
42 IV X NA V X NA V NA 
48 IV X NA V X NA V NA 
54 IV NA NA V NA NA V NA 
60 IV NA NA V NA NA V NA 
66 IV NA NA V NA NA V NA 
72 V NA NA V NA NA V NA 
78 2020 NA NA 2370 NA NA 2730 NA 
84 2020 NA NA 2380 NA NA 2740 NA 
90 2030 NA NA 2390 NA NA 2750 NA 
96 2040 NA NA 2400 NA NA 2750 NA 

102 2050 NA NA 2410 NA NA 2760 NA 
108 2060 NA NA 2410 NA NA 2770 NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the D-load to produce a 0.01 in 

crack. 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 20' 
not exceeding 25' 

Fill Height:  Greater than 25' 
not exceeding 30' 

Fill Height:  Greater than 30'
not exceeding 35' 

RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC 

250 NA X X NA X X NA X 
300 IV X X V X X V X 
375 IV X X V X X V X 
450 IV X X V X X V X 
525 IV X X V X X V X 
600 IV X X V X X V X 
675 IV NA NA V NA NA V NA 
750 IV X X V X X V X 
825 IV NA NA V NA NA V NA 
900 IV X X V X X V X 

1050 IV X NA V X NA V NA 
1200 IV X NA V X NA V NA 
1350 IV NA NA V NA NA V NA 
1500 IV NA NA V NA NA V NA 
1650 IV NA NA V NA NA V NA 
1800 V NA NA V NA NA V NA 
1950 100 NA NA 110 NA NA 130 NA 
2100 100 NA NA 110 NA NA 130 NA 
2250 100 NA NA 110 NA NA 130 NA 
2400 100 NA NA 120 NA NA 130 NA 
2550 100 NA NA 120 NA NA 130 NA 
2700 100 NA NA 120 NA NA 130 NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the metric D-load to produce a 

25.4 micro-meter crack. 
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Revise the sixth paragraph of Article 550.06 of the Standard Specifications to read: 
 

“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.” 
 
Revise the first and second paragraphs of Article 550.08 of the Standard Specifications to read: 
 

“ 550.08 Deflection Testing for Storm Sewers.  All PVC, PE, and CPP storm sewers shall 
be tested for deflection not less than 30 days after the pipe is installed and the backfill 
compacted.  The testing shall be performed in the presence of the Engineer. 

 
For PVC, PE, and CPP storm sewers with diameters 24 in. (600 mm) or smaller, a mandrel 

drag shall be used for deflection testing.  For PVC, PE, and CPP storm sewers with diameters 
over 24 in. (600 mm), deflection measurements other than by a mandrel shall be used.” 
 
Revise the fifth paragraph of Article 550.08 to read as follows. 

 
“The outside diameter of the mandrel shall be 95 percent of the base inside diameter.  For 

all PVC pipe the base inside diameter shall be defined using ASTM D 3034 methodology.  For 
all PE and CPP pipe, the base inside diameter shall be defined as the average inside diameter 
based on the minimum and maximum tolerances specified in the corresponding ASTM or 
AASHTO material specifications.” 
 
Revise the first paragraph of Article 1040.03 of the Standard Specifications to read: 
 

“ 1040.03 Polyvinyl Chloride (PVC) Pipe.  Acceptance testing of PVC pipe and fittings shall 
be accomplished during the same construction season in which they are installed.  The section 
properties shall be according to the manufacturer pre-submitted geometric properties on file with 
the Department.  The manufacturer shall submit written certification that the material meets 
those properties.  The pipe shall meet the following additional requirements.” 
 
Delete Articles 1040.03(e) and (f) of the Standard Specifications. 
 
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read: 
 

“ (c) PE Profile Wall Pipe for Insertion Lining.  The pipe shall be according to ASTM F 894.  
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe 
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of 
42 in. (1050 mm) or less.  For nominal inside diameters of greater than 42 in. 
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at 
five percent deflection.  All sizes shall have wall construction that presents essentially 
smooth internal and external surfaces. 
 

(d) PE Pipe with a Smooth Interior.  The pipe shall be according to ASTM F 714 (DR 32.5) 
with a minimum cell classification of PE 335434 as defined in ASTM D 3350.  The 
section properties shall be according to the manufacturer pre-submitted geometric 
properties on file with the Department.  The manufacturer shall submit written 
certification that the material meets those properties and the resin used to manufacture 
the pipe meets or exceeds the minimum cell classification requirements.” 
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Add the following to Section 1040 of the Standard Specifications: 
 

“ 1040.08 Polypropylene (PP) Pipe.  Storage and handling shall be according to the 
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight 
for more than six months.  Acceptance testing of the pipe shall be accomplished during the 
same construction season in which it is installed.  The section properties shall be according to 
the manufacturer pre-submitted geometric properties on file with the Department.  The 
manufacturer shall submit written certification that the material meets those properties.  The 
pipe shall meet the following additional requirements. 

 
(a) Corrugated PP Pipe with a Smooth Interior.  The pipe shall be according to AAHSTO 

M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be Type S or D. 
 
(b) Perforated Corrugated PP Pipe with A Smooth Interior.  The pipe shall be according to 

AASHTO M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be 
Type SP.  In addition, the top centerline of the pipe shall be marked so that it is readily 
visible from the top of the trench before backfilling, and the upper ends of the slot 
perforations shall be a minimum of ten degrees below the horizontal.” 

 
 
PAVED SHOULDER REMOVAL (BDE) 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 440.07(b) of the Standard Specifications to read: 
 

“ (b) Measured Quantities.  Pavement removal, driveway pavement removal, and paved 
shoulder removal will be measured for payment in place and the area computed in 
square yards (square meters).” 

 
Revise Article 440.07(c) of the Standard Specifications to read: 
 

“ (c) Adjustment of Quantities.  The quantity of pavement removal and paved shoulder 
removal will be adjusted if their respective thickness varies more than 15 percent from 
that shown on the plans.  The quantity will be either increased or decreased according to 
the following table. 
 

% change of thickness % change of quantity 

0 to less than 15 
15 to less than 20 
20 to less than 30 
30 to less than 50 

0 
10 
15 
20 

 
If the thickness of the existing pavement varies by 50 percent or more from that shown 
on the plans, the character of the work will be considered significantly changed and an 
adjustment to the contract will be made according to Article 104.02. 
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When an adjustment is made for variations in pavement or shoulder thickness a 
resulting adjustment will also be made in the earthwork quantities when applicable. 
 
No adjustment will be made for variations in the amount of reinforcement.” 

 
 
PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
 
 
PAVEMENT STRIPING - SYMBOLS (BDE) 
Effective:  January 1, 2015 
 
Revise the Symbol Table of Article 780.14 of the Supplemental Specifications to read: 
 

“SYMBOLS 
 

Symbol Large Size 
sq ft (sq m)

Small Size 
sq ft (sq m)

Through Arrow 11.5 (1.07) 6.5 (0.60) 
Left or Right Arrow 15.6 (1.47) 8.8 (0.82) 
2 Arrow Combination 
Left (or Right) and Through

26.0 (2.42) 14.7 (1.37) 

3 Arrow Combination 
Left, Right, and Through 

38.4 (3.56) 20.9 (1.94) 

Lane Drop Arrow 41.5 (3.86) -- 
Wrong Way Arrow 24.3 (2.26) -- 
Railroad "R" 6 ft (1.8 m) 3.6 (0.33) -- 
Railroad "X" 20 ft (6.1 m) 54.0 (5.02) -- 
International Symbol of 
Accessibility 

3.1 (0.29) -- 

Bike Symbol 4.7 (0.44) -- 
Shared Lane Symbol 8.0 (0.74) --“ 
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PRECAST CONCRETE HANDHOLE (BDE) 
Effective:  August 1, 2014 
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 

“ Handholes shall be constructed as shown on the plans and shall be cast-in-place, 
composite concrete, or precast units.  Heavy duty handholes shall be either cast-in-place or 
precast units.” 
 
Add the following to Article 814.03 of the Standard Specifications: 
 

“ (c) Precast Concrete.  Precast concrete handholes shall be fabricated according to 
Article 1042.17.  Where a handhole is contiguous to a sidewalk, preformed joint filler of 
1/2 inch (13 mm) thickness shall be placed between the handhole and the sidewalk.” 

 
Add the following to Section1042 of the Standard Specifications: 
 

“ 1042.17 Precast Concrete Handholes.  Precast concrete handholes shall be according to 
Articles 1042.03(a)(c)(d)(e).” 
 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
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If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 

 
 
RETROREFLECTIVE SHEETING FOR HIGHWAY SIGNS (BDE) 
Effective:  November 1, 2014 
 
Revise the first sentence of the first paragraph of Article 1091.03(a)(3) of the Standard 
Specifications to read: 
 

“ When tested according to ASTM E 810, with averaging, the sheeting shall have a 
minimum coefficient of retroreflection as show in the following tables.” 

 
Replace the Tables for Type AA sheeting, Type AP sheeting, Type AZ sheeting and Type ZZ 
sheeting in Article 1091.03(a)(3) with the following. 
 

Type AA Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AA (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FO 

0.2 -4 800 600 120 80 40 200 
0.2 +30 400 300 60 35 20 100 
0.5 -4 200 150 30 20 10 75 
0.5 +30 100 75 15 10 5 35 
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Type AA (45 degree rotation) 
Observation 

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
Yellow 

 
FO 

0.2 -4 500 165 
0.2 +30 115 40 
0.5 -4 140 65 
0.5 +30 60 30 

 
Type AP Sheeting  

Minimum Coefficient of Retroreflection 
Candelas/foot candle/sq ft (candelas/lux/sq m) of material 

 
Type AP (Average of 0 and 90 degree rotation) 

Observation  
Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
Brown 

 
FO 

0.2 -4 500 380 75 55 35 25 150 
0.2 +30 180 135 30 20 15 10 55 
0.5 -4 300 225 50 30 20 15 90 
0.5 +30 90 70 15 10 7.5 5 30 

 
Type AZ Sheeting  

Minimum Coefficient of Retroreflection 
Candelas/foot candle/sq ft (candelas/lux/sq m) of material 

 
Type AZ (Average of 0 and 90 degree rotation) 

Observation  
Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FYG 

 
FY 

0.2 -4 375 280 75 45 25 300 230 
0.2 +30 235 170 40 25 15 190 150 
0.5 -4 245 180 50 30 20 200 155 
0.5 +30 135 100 25 15 10 100 75 
1.0 -4 50 37.5 8.5 5 2 45 25 
1.0 +30 22.5 20 5 3 1 25 12.5 
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Type ZZ Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type ZZ (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green 

 
Blue 

 
FYG 

 
FY 

 
FO 

0.2 -4 570 425 90 60 30 460 340 170 
0.2 +30 190 140 35 20 10 150 110 65 
0.5 -4 400 300 60 40 20 320 240 120 
0.5 +30 130 95 20 15 7 100 80 45 
1.0 -4 115 90 17 12 5 95 70 35 
1.0 +30 45 35 7 5 2 35 25 15 

 
 
REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2013 
 
Revise the first and second paragraphs of Article 508.05 of the Standard Specifications to read: 
 

“ 508.05 Placing and Securing.  All reinforcement bars shall be placed and tied securely at 
the locations and in the configuration shown on the plans prior to the placement of concrete.  
Manual welding of reinforcement may only be permitted or precast concrete products as 
indicated in the current Bureau of Materials and Physical Research Policy Memorandum 
“Quality Control / Quality Assurance Program for Precast Concrete Products”, and for precast 
prestressed concrete products as indicated in the Department’s current “Manual for Fabrication 
of Precast Prestressed Concrete Products”.  Reinforcement bars shall not be placed by sticking 
or floating into place or immediately after placement of the concrete. 

 
Bars shall be tied at all intersections, except where the center to center dimension is less 

than 1 ft (300 mm) in each direction, in which case alternate intersections shall be tied.  Molded 
plastic clips may be used in lieu of wire to secure bar intersections, but shall not be permitted in 
horizontal bar mats subject to construction foot traffic or to secure longitudinal bar laps.  Plastic 
clips shall adequately secure the reinforcement bars, and shall permit the concrete to flow 
through and fully encase the reinforcement.  Plastic clips may be recycled plastic, and shall 
meet the approval of the Engineer.  The number of ties as specified shall be doubled for lap 
splices at the stage construction line of concrete bridge decks when traffic is allowed on the first 
completed stage during the pouring of the second stage.” 
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Revise the fifth paragraph of Article 508.05 of the Standard Specifications to read: 
 

“ Supports for reinforcement in bridge decks shall be metal.  For all other concrete 
construction the supports shall be metal or plastic.  Metal bar supports shall be made of cold-
drawn wire, or other approved material and shall be either epoxy coated, galvanized or plastic 
tipped.  When the reinforcement bars are epoxy coated, the metal supports shall be epoxy 
coated.  Plastic supports may be recycled plastic.  Supports shall be provided in sufficient 
number and spaced to provide the required clearances.  Supports shall adequately support the 
reinforcement bars, and shall permit the concrete to flow through and fully encase the 
reinforcement.  The legs of supports shall be spaced to allow an opening that is a minimum 
1.33 times the nominal maximum aggregate size used in the concrete.  Nominal maximum 
aggregate size is defined as the largest sieve which retains any of the aggregate sample 
particles.  All supports shall meet the approval of the Engineer.” 
 
Revise the first sentence of the eighth paragraph of Article 508.05 of the Standard 
Specifications to read: 
 

“ Epoxy coated reinforcement bars shall be tied with plastic coated wire, epoxy coated wire, 
or molded plastic clips where allowed.” 
 
Add the following sentence to the end of the first paragraph of Article 508.06(c) of the Standard 
Specifications: 
 

“ In addition, the total slip of the bars within the splice sleeve of the connector after loading 
in tension to 30 ksi (207 MPa) and relaxing to 3 ksi (20.7 MPa) shall not exceed 0.01 in. 
(254 microns).” 

 
Revise Article 1042.03(d) of the Standard Specifications to read: 
 

“ (d) Reinforcement and Accessories:  The concrete cover over all reinforcement shall be 
within ±1/4 in. (±6 mm) of the specified cover. 
 
Welded wire fabric shall be accurately bent and tied in place. 
 
Miscellaneous accessories to be cast into the concrete or for forming holes and 
recesses shall be carefully located and rigidly held in place by bolts, clamps, or other 
effective means.  If paper tubes are used for vertical dowel holes, or other vertical holes 
which require grouting, they shall be removed before transportation to the construction 
site.” 

 
  



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

187 

 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Revise Article 669.01 of the Standard Specifications to read: 
 

“669.01 Description.  This work shall consist of the transportation and proper disposal of 
contaminated soil and water.  This work shall also consist of the removal, transportation, and 
proper disposal of underground storage tanks (UST), their content and associated underground 
piping to the point where the piping is above the ground, including determining the content types 
and estimated quantities.” 
 
Revise Article 669.08 of the Standard Specifications to read: 
 

“669.08 Contaminated Soil and/or Groundwater Monitoring.  The Contractor shall hire a 
qualified environmental firm to monitor the area containing the regulated substances.  The 
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV 
or greater or a flame ionization detector (FID).  Any field screen reading on the PID or FID in 
excess of background levels indicates the potential presence of contaminated material requiring 
handling as a non-special waste, special waste, or hazardous waste.  No excavated soils can 
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil 
fill operation with detectable PID or FID meter readings that are above background.  The PID or 
FID meter shall be calibrated on-site and background level readings taken and recorded daily.  
All testing shall be done by a qualified engineer/technician.  Such testing and monitoring shall 
be included in the work.  The Contractor shall identify the exact limits of removal of non-special 
waste, special waste, or hazardous waste.  All limits shall be approved by the Engineer prior to 
excavation.  The Contractor shall take all necessary precautions. 

 
Based upon the land use history of the subject property and/or PID or FID readings 

indicating contamination, a soil or groundwater sample shall be taken from the same location 
and submitted to an approved laboratory.  Soil or groundwater samples shall be analyzed for 
the contaminants of concern, including pH, based on the property's land use history or the 
parameters listed in the maximum allowable concentration (MAC) for chemical constituents in 
uncontaminated soil established pursuant to Subpart F of 35 Illinois Administrative Code 
1100.605.  The analytical results shall serve to document the level of soil contamination.  Soil 
and groundwater samples may be required at the discretion of the Engineer to verify the level of 
soil and groundwater contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be 

taken with decontaminated or disposable instruments.  The samples shall be placed in sealed 
containers and transported in an insulated container to the laboratory.  The container shall 
maintain a temperature of 39 °F (4 °C).  All samples shall be clearly labeled.  The labels shall 
indicate the sample number, date sampled, location and elevation, and any other observations. 
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The laboratory shall use analytical methods which are able to meet the lowest appropriate 
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test 
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA, 
EMSL, EPA-600/4-88/039.  For parameters where the specified cleanup objective is below the 
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective.  For other 
parameters the ADL shall be equal to or below the specified cleanup objective.” 
 
Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the 
following: 
 

“669.09 Contaminated Soil and/or Groundwater Management and Disposal.  The 
management and disposal of contaminated soil and/or groundwater shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate that detected levels exceed the most stringent maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established 
pursuant to Subpart F of 35 Illinois Administrative Code 1100.605, the soil shall be 
managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC but they are still considered within area background levels by the 
Engineer, the excavated soil can be utilized within the construction limits as fill, when 
suitable.  Such soil excavated for storm sewers can be placed back into the 
excavated trench as backfill, when suitable, unless trench backfill is specified.  If the 
soils cannot be utilized within the construction limits, they shall be managed and 
disposed of off-site as a non-special waste, special waste, or hazardous waste as 
applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County, 
the excavated soil can be utilized within the construction limits as fill, when suitable, 
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or 
an uncontaminated soil fill operation within an MSA County provided the pH of the 
soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the 
construction limits as fill, when suitable, or managed and disposed of off-site as 
“uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation 
within an MSA County excluding Chicago or within the Chicago corporate limits 
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
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(4) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, the 
excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an 
uncontaminated soil fill operation within an MSA County excluding Chicago provided 
the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to 
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed 
of off-site as a non-special waste, special waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 
results indicate that detected levels do not exceed the most stringent MAC, the 
excavated soil can be utilized within the construction limits or managed and disposed of 
off-site as “uncontaminated soil” according to Article 202.03.  However the excavated 
soil cannot be taken to a CCDD facility or an uncontaminated soil fill operation for the 
following reason. 

 
(1) The pH of the soil is less than 6.25 or greater than 9.0.  
 
(2) The soil exhibited elevated photoionization detector (PID) utilizing a lamp of 10.6eV 

or greater or a flame ionization detector (FID) readings. 
 

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed TACO 
Residential.  When the soil analytical results indicate that detected levels exceed the 
most stringent MAC but do not exceed TACO Tier 1 Soil Remediation Objectives for 
Residential Properties pursuant to 35 IAC 742 Appendix B Table A, the excavated soil 
can be utilized within the right-of-way or managed and disposed of off-site as 
“uncontaminated soil” according to Article 202.03.  However the excavated soil cannot 
be taken to a CCDD facility or an uncontaminated soil fill operation. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are 
above Appendix B, Table E of 35 Illinois Administrative Code 742, the most stringent 
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the 
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be 
managed off-site as a special waste. 
 
All groundwater encountered within lateral trenches may be managed within the trench 
and allowed to infiltrate back into the ground.  If the groundwater cannot be managed 
within the trench it must be removed as a special or hazardous waste.  The Contractor is 
prohibited from managing groundwater within the trench by discharging it through any 
existing or new storm sewer.  The Contractor shall install backfill plugs within the area of 
groundwater contamination. 
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One backfill plug shall be placed down gradient to the area of groundwater 
contamination.  Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width 
and depth.  Backfill plugs shall not have any fine aggregate bedding or backfill, but shall 
be entirely cohesive soil or any class of concrete.  The Contractor shall provide test data 
that the material has a permeability of less than 10 -7 cm/sec according to ASTM D 5084, 
Method A or per another test method approved by the Engineer.” 

 
Revise Article 669.14 of the Standard Specifications to read: 
 

“669.14 Final Environmental Construction Report.  At the end of the project, the 
Contractor will prepare and submit three copies of the Environmental Construction Report on 
the activities conducted during the life of the project, one copy shall be submitted to the 
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit, 
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic 
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen 
Parkway, Springfield, Illinois 62764.  The technical report shall include all pertinent information 
regarding the project including, but not limited to: 

 
(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater 

containing regulated substances, to prevent further migration of regulated substances, 
and to protect workers, 
 

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing 
regulated substances, the cost of preventing further migration of regulated substances, 
and the cost for worker protection from the regulated substances.  All cost should be in 
the format of the contract pay items listed in the contract plans (identified by the 
preliminary environmental site assessment (PESA) site number), 
 

(c) Plan sheets showing the areas containing the regulated substances, 
 

(d) Field sampling and testing results used to identify the nature and extent of the regulated 
substances, 
 

(e) Waste manifests (identified by the preliminary environmental site assessment (PESA) 
site number) for special or hazardous waste disposal, and 
 

(f) Landfill tickets (identified by the preliminary environmental site assessment (PESA) site 
number) for non-special waste disposal.” 

 
Revise the second paragraph of Article 669.16 of the Standard Specifications to read: 
 

“The transportation and disposal of soil and other materials from an excavation determined to 
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL.” 
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Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.  Soil samples or analysis without the approval of the Engineer 
will be at no additional cost to the Department.  The lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 
 Station 90+90 to Station 95+00 (US 30) 0 to 60 feet LT (Vacant Lot, PESA Site 2819-9, 

1000 block of Airpark Drive).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Lead and Manganese. 

 Station 92+50 to Station 94+00 (US 30) 0 to 60 feet RT (Burlington Northern Railroad, 
PESA Site 2819-2, 1900 to 2000 blocks of US 30).  This material meets the criteria of Article 
669.09(a)(1) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Arsenic, Lead, and Manganese. 

 Station 295+00 to Station 296+50 (Dugan Road) 0 to 80 feet RT (A/I/S Satellite 
Communication, PESA Site 2819-19, 20 Dugan Road).  This material meets the criteria of 
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Arsenic. 

 Station 304+50 to Station 306+00 (Dugan Road) 0 to 80 feet LT (Commercial Building, 
PESA Site 2819-8, 80 Dugan Road).  This material meets the criteria of Article 669.09(a)(1) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 114+00 to Station 116+00 (US 30) 0 to 60 feet LT (Air Classics Inc., PESA Site 
2819-34, 44W546 US 30).  This material meets the criteria of Article 669.09(a)(1) and shall 
be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Lead and Manganese. 
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 Station 120+00 to Station 122+00 (US 30) 0 to 60 feet LT (Air Classics Inc., PESA Site 
2819-34, 44W546 US 30).  This material meets the criteria of Article 669.09(a)(1) and shall 
be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 127+50 to Station 130+00 (US 30) 0 to 60 feet LT (Agricultural Fields, PESA Site 
2819-42, 1000 block of US 30).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 129+50 to Station 133+00 (US 30) 0 to 60 feet RT (Agricultural Fields, PESA Site 
2819-42, 1000 block of US 30).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 137+50 to Station 141+00 (US 30) 0 to 60 feet LT (Aurora Airport, PESA Site 2819-
44, 43W776 US 30).  This material meets the criteria of Article 669.09(a)(1) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Lead and Manganese. 

 Station 147+70 to Station 149+50 (US 30) 0 to 60 feet LT (Aurora Airport, PESA Site 2819-
44, 43W776 US 30).  This material meets the criteria of Article 669.09(a)(1) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Manganese. 

 Station 152+00 to Station 155+00 (US 30) 0 to 60 feet RT (Agricultural Fields, PESA Site 
2819-42, 1000 block of US 30).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 164+00 to Station 167+50 (US 30) 0 to 60 feet RT (Agricultural Land, PESA Site 
2819-46, 100W700 block of US 30).  This material meets the criteria of Article 669.09(a)(1) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Lead and Manganese. 

 Station 176+00 to Station 179+80 (US 30) 0 to 60 feet LT (Aurora Airport, PESA Site 2819-
44, 43W776 US 30).  This material meets the criteria of Article 669.09(a)(1) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Manganese. 

 Station 101+50 to Station 103+20 (US 30) 0 to 60 feet LT (SCOT Industries, PESA Site 
2819-33, 1961 US 30).  This material meets the criteria of Article 669.09(a)(2) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Manganese. 

 Station 90+90 to Station 92+50 (US 30) 0 to 60 feet RT (Burlington Northern Railroad, 
PESA Site 2819-2, 1900 to 2000 blocks of US 30).  This material meets the criteria of Article 
669.09(a)(2) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Arsenic. 

 Station 95+50 to Station 97+50 (US 30) 0 to 60 feet RT (Burlington Northern Railroad, 
PESA Site 2819-2, 1900 to 2000 blocks of US 30).  This material meets the criteria of Article 
669.09(a)(2) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Arsenic. 
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 Station 103+50 to Station 105+00 (US 30) 0 to 60 feet RT (Collegiate Landscaping, PESA 
Site 2819-35, 1990 US 30).  This material meets the criteria of Article 669.09(a)(2) and shall 
be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 296+50 to Station 298+30 (Dugan Road) 0 to 80 feet RT (A/I/S Satellite 
Communication, PESA Site 2819-19, 20 Dugan Road).  This material meets the criteria of 
Article 669.09(a)(2) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Arsenic. 

 Station 304+50 to Station 306+50 (Dugan Road) 0 to 80 feet RT (SCOT Industries, PESA 
Site 2819-33, 1961 US 30).  This material meets the criteria of Article 669.09(a)(2) and shall 
be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Lead. 

 Station 104+50 to Station 106+30 (US 30) 0 to 60 feet LT (SCOT Industries, PESA Site 
2819-33, 1961 US 30).  This material meets the criteria of Article 669.09(a)(2) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Lead. 

 Station 112+00 to Station 114+00 (US 30) 0 to 60 feet LT (Air Classics Inc., PESA Site 
2819-34, 44W546 US 30).  This material meets the criteria of Article 669.09(a)(2) and shall 
be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Lead. 

 Station 116+00 to Station 120+00 (US 30) 0 to 60 feet LT (Air Classics Inc., PESA Site 
2819-34, 44W546 US 30).  This material meets the criteria of Article 669.09(a)(2) and shall 
be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Lead and Manganese. 

 Station 117+20 to Station 119+50 (US 30) 0 to 60 feet RT (Agricultural Fields, PESA Site 
2819-42, 1000 block of US 30).  This material meets the criteria of Article 669.09(a)(2) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 122+00 to Station 127+50 (US 30) 0 to 60 feet LT (Agricultural Fields, PESA Site 
2819-42, 1000 block of US 30).  This material meets the criteria of Article 669.09(a)(2) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Lead and Manganese. 

 Station 123+00 to Station 129+50 (US 30) 0 to 60 feet RT (Agricultural Fields, PESA Site 
2819-42, 1000 block of US 30).  This material meets the criteria of Article 669.09(a)(2) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 136+00 to Station 139+00 (US 30) 0 to 60 feet RT (Vacant Lot, PESA Site 2819-43, 
1000 block of US 30).  This material meets the criteria of Article 669.09(a)(2) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Manganese. 

 Station 139+00 to Station 141+00 (US 30) 0 to 60 feet RT (Agricultural Fields, PESA Site 
2819-42, 1000 block of US 30).  This material meets the criteria of Article 669.09(a)(2) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Lead and Manganese. 

 Station 145+30 to Station 147+70 (US 30) 0 to 60 feet LT (IDOT ROW, PESA Site 2819-45, 
100W700 block of US 30).  This material meets the criteria of Article 669.09(a)(2) and shall 
be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Lead. 
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 Station 152+50 to Station 159+50 (US 30) 0 to 60 feet LT (Aurora Airport, PESA Site 2819-
44, 43W776 US 30).  This material meets the criteria of Article 669.09(a)(2) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Lead and Manganese. 

 Station 148+50 to Station 152+00 (US 30) 0 to 60 feet RT (Agricultural Fields, PESA Site 
2819-42, 1000 block of US 30).  This material meets the criteria of Article 669.09(a)(2) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 155+00 to Station 160+00 (US 30) 0 to 60 feet RT (Agricultural Land, PESA Site 
2819-46, 100W700 block of US 30).  This material meets the criteria of Article 669.09(a)(2) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 162+00 to Station 166+00 (US 30) 0 to 60 feet LT (Aurora Airport, PESA Site 2819-
44, 43W776 US 30).  This material meets the criteria of Article 669.09(a)(2) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Manganese. 

 Station 162+00 to Station 164+00 (US 30) 0 to 60 feet RT (Agricultural Land, PESA Site 
2819-46, 100W700 block of US 30).  This material meets the criteria of Article 669.09(a)(2) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 179+80 to Station 183+50 (US 30) 0 to 60 feet LT (Aurora Airport, PESA Site 2819-
44, 43W776 US 30).  This material meets the criteria of Article 669.09(a)(2) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Manganese. 

 Station 173+50 to Station 180+50 (US 30) 0 to 60 feet RT (Agricultural Land, PESA Site 
2819-46, 100W700 block of US 30).  This material meets the criteria of Article 669.09(a)(2) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Manganese. 

 Station 183+50 to Station 188+60 (US 30) 0 to 60 feet RT (IDOT ROW, PESA Site 2819-51, 
US 30 at the IL 47, IL 47 at Cross Street, and IL 47 at Galena Boulevard).  This material 
meets the criteria of Article 669.09(a)(2) and shall be managed in accordance to Article 
669.09.  Contaminants of concern sampling parameters: Manganese. 

 Station 112+00 to Station 114+50 (US 30) 0 to 60 feet RT (Runway to Galway, PESA Site 
2819-39, 1942 US 30).  This material meets the criteria of Article 669.09(a)(3) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Benzo(a)Pyrene, Dibenzo(a,h)Anthracene, Lead, and Manganese. 

 Station 171+00 to Station 173+50 (US 30) 0 to 60 feet RT (Agricultural Land, PESA Site 
2819-46, 100W700 block of US 30).  This material meets the criteria of Article 669.09(b)(1) 
and shall be managed in accordance to Article 669.09. 
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TEMPORARY CONCRETE BARRIER (BDE) 
Effective:  January 1, 2015 
 
Revise Article 704.02 of the Standard Specifications to read: 
 

“ 704.02 Materials.  Materials shall be according to the following. 
 

Item  Article/Section 
(a) Precast Temporary Concrete Barrier  ......................................................................... 1042 
(b) Reinforcement Bars (Note 1)  ............................................................................ 1006.10(a) 
(c) Connecting Pins and Anchor Pins (Note 2) 
(d) Connecting Loop Bars (Note 3) 
(e) Packaged Rapid Hardening Mortar or Concrete  ........................................................ 1018 
 

Note 1. Reinforcement bars shall be Grade 60 (Grade 400).  
 
Note 2. Connecting Pins and Anchor Pins shall be according to the requirements of 
ASTM F 1554 Grade 36 (Grade 250). 
 
Note 3. Connecting loop bars shall be smooth bars according to the requirements of 
ASTM A 36 (A 36M).” 
 

Revise Article 704.04 of the Standard Specifications to read: 
 

“ 704.04 Installation.  The barriers shall be seated on bare, clean pavement or paved 
shoulder and connected together in a smooth, continuous line at the locations provided by the 
Engineer. 

 
Except on bridge decks, or where alternate anchoring details are shown on the plans, the 

barrier unit at each end of an installation shall be anchored to the pavement or paved shoulder 
using six anchor pins and protected with an impact attenuator as shown on the plans.  When 
pinning of additional barrier units within the installation is specified, three anchor pins shall be 
installed in the traffic side holes of the required barriers. 

 
Where both pinned and unpinned barrier units are used in a continuous installation, a 

transition shall be provided between them.  The transition from pinned to unpinned barrier shall 
consist of two anchor pins installed in the end holes on the traffic side of the first barrier beyond 
the pinned section and one anchor pin installed in the middle hole on the traffic side of the 
second barrier beyond the pinned section.  The third barrier beyond the pinned section shall 
then be unpinned. 

 
Barriers located on bridge decks shall be restrained as shown in the plans.  Anchor pins 

shall not be installed through bridge decks. 
 
Barriers or attachments damaged during transportation or handling, or by traffic during the 

life of the installation, shall be repaired or replaced.  The Engineer will be the sole judge in 
determining which units or attachments require repair or replacement. 
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The barriers shall be removed when no longer required by the contract.  After removal, all 
anchor holes in the pavement or paved shoulder shall be filled with a rapid hardening mortar or 
concrete.  Only enough water to permit placement and consolidation by rodding shall be used 
and the material shall be struck-off flush.” 

 
Add the following after the first paragraph of Article 704.05 of the Standard Specifications: 
 

“ Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation, 
will be measured for payment as each, per anchor pin installed.” 

 
Add the following after the second paragraph of Article 704.06 of the Standard Specifications: 
 

“ Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation, 
will be paid for at the contract unit price per each for PINNING TEMPORARY CONCRETE 
BARRIER.” 
 
 
TRACKING THE USE OF PESTICIDES (BDE) 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 
TRAFFIC BARRIER TERMINALS TYPE 6 OR 6B (BDE) 
Effective:  January 1, 2015 
 
Add the following to the Article 631.02 of the Standard Specifications: 
 

“ (h) Chemical Adhesive  .............................................................................................. 1027.01” 
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TRAINING SPECIAL PROVISIONS (BDE) 
Effective:  October 15, 1975 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 1.  In the event the Contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also insure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the Contractor shall 
specify the starting time for training in each of the classifications.  The Contractor will be 
credited for each trainee employed by him on the contract work who is currently enrolled or 
becomes enrolled in an approved program and will be reimbursed for such trainees as provided 
hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment.  The Contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as 
a journeyman.  The Contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the 
intention of these provisions that training is to be provided in the construction crafts rather then 
clerk-typists or secretarial-type positions.  Training is permissible in lower level management 
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications.  Training in the laborer classification may be permitted 
provided that significant and meaningful training is provided and approved by the Illinois 
Department of Transportation and the Federal Highway Administration.  Some offsite training is 
permissible as long as the training is an integral part of an approved training program and does 
not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of 
training given an employee on this contract in accordance with an approved training program.  
As approved by the Engineer, reimbursement will be made for training of persons in excess of 
the number specified herein.  This reimbursement will be made even though the Contractor 
receives additional training program funds from other sources, provided such other source does 
not specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
 
 
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 
Effective:  August 1, 2012      Revised:  February 1, 2014 
 
In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate 
in the incentive program to provide additional on-the-job training to certified graduates of IDOT 
funded pre-apprenticeship training programs outlined by this Special Provision. 
 
It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to 
provide training and skill-improvement opportunities to assure the increased participation of 
minority groups, disadvantaged persons and women in all phases of the highway construction 
industry.  The intent of this IDOT Training Program Graduate (TPG) Special Provision is to 
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT 
project sites when feasible, and provide the graduates with meaningful on-the-job training 
intended to lead to journey-level employment.  IDOT and its sub-recipients, in carrying out the 
responsibilities of a state contract, shall determine which construction contracts shall include 
“Training Program Graduate Special Provisions.”  To benefit from the incentives to encourage 
the participation in the additional on-the-job training under this Training Program Graduate 
Special Provision, the Contractor shall make every reasonable effort to employ certified 
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are 
available within a reasonable recruitment area. 
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Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training 
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be 
reimbursed at $15.00 per hour for training given a certified TPG on this contract.  As approved 
by the Department, reimbursement will be made for training persons as specified herein.  This 
reimbursement will be made even though the Contractor or subcontractor may receive 
additional training program funds from other sources for other trainees, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving other 
reimbursement.  For purposes of this Special Provision the Contractor is not relieved of 
requirements under applicable federal law, the Illinois Prevailing Wage Act, and is not eligible 
for other training fund reimbursements in addition to the Training Program Graduate (TPG) 
Special Provision reimbursement. 
 
No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide 
the required training.  It is normally expected that a TPG will begin training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project through 
completion of the contract, so long as training opportunities exist in his work classification or 
until he has completed his training program.  Should the TPG’s employment end in advance of 
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff 
member under this Special Provision that the TPG’s involvement in the contract has ended and 
supply a written report of the reason for the end of the involvement, the hours completed by the 
TPG under the Contract and the number of hours for which the incentive payment provided 
under this Special Provision will be or has been claimed for the TPG. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Special Provision.  
 
METHOD OF MEASUREMENT:  The unit of measurement is in hours. 
 
BASIS OF PAYMENT:  This work will be paid for at the contract unit price of $15.00 per hour for 
certified TRAINEES TRAINING PROGRAM GRADUATE.  The estimated total number of hours, 
unit price and total price have been included in the schedule of prices. 
 
The Contractor shall provide training opportunities aimed at developing full journeyworker in the 
type of trade or job classification involved.  The initial number of TPGs for which the incentive is 
available under this contract is 1.  During the course of performance of the Contract the 
Contractor may seek approval from the Department for additional incentive eligible TPGs.  In 
the event the Contractor subcontracts a portion of the contract work, it shall determine how 
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed 
by this Special Provision.  The Contractor shall also insure that this Training Program Graduate 
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a 
subcontractor and that the incentive payment is passed on to each subcontractor. 
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For the Contractor to meet the obligations for participation in this TPG incentive program under 
this Special Provision, the Department has contracted with several entities to provide screening, 
tutoring and pre-training to individuals interested in working in the applicable construction 
classification and has certified those students who have successfully completed the program 
and are eligible to be TPGs.  A designated IDOT staff member, the Director of the Office of 
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and 
referrals to the Contractor for the applicable TPGs.  For this contract, the Director of OBWD is 
designated as the responsible IDOT staff member to provide the assistance and referral 
services related to the placement for this Special Provision.  For purposes of this Contract, 
contacting the Director of OBWD and interviewing each candidate he/she recommends 
constitutes reasonable recruitment. 
 
Prior to commencing construction, the Contractor shall submit to the Department for approval 
the TPGs to be trained in each selected classification.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  No employee shall be employed as a 
TPG in any classification in which he/she has successfully completed a training course leading 
to journeyman status or in which he/she has been employed as a journeyman.  Notwithstanding 
the on-the-job training purpose of this TPG Special Provision, some offsite training is 
permissible as long as the offsite training is an integral part of the work of the contract and does 
not comprise a significant part of the overall training. 
 
Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move 
said TPGs toward journeyman status and is the primary objective of this Training Program 
Graduate Special Provision.  Accordingly, the Contractor shall make every effort to enroll TPGs 
by recruitment through the IDOT funded TPG programs to the extent such persons are available 
within a reasonable area of recruitment.  The Contractor will be responsible for demonstrating 
the steps that it has taken in pursuance thereof, prior to a determination as to whether the 
Contractor is in compliance and entitled to the Training Program Graduate Special Provision 
$15.00 an hour incentive. 
 
The Contractor or subcontractor shall provide each TPG with a certificate showing the type and 
length of training satisfactorily completed. 
 
 
WARM MIX ASPHALT (BDE) 
Effective:  January 1, 2012      Revised:  November 1, 2014 
 
Description.  This work shall consist of designing, producing and constructing Warm Mix Asphalt 
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option.  Work shall be according to 
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified 
herein.  In addition, any references to HMA in the Standard Specifications, or the special 
provisions shall be construed to include WMA. 
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WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA 
utilizing approved WMA technologies.  WMA technologies are defined as the use of additives or 
processes which allow a reduction in the temperatures at which HMA mixes are produced and 
placed.  WMA is produced by the use of additives, a water foaming process, or combination of 
both.  Additives include minerals, chemicals or organics incorporated into the asphalt binder 
stream in a dedicated delivery system.  The process of foaming injects water into the asphalt 
binder stream, just prior to incorporation of the asphalt binder with the aggregate. 
 
Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met.  However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the 
grade reduction of the virgin asphalt binder grade. 

 
Equipment. 
 
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 
 

“1102.01 Hot-Mix Asphalt Plant.  The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant.  The plants shall be evaluated for prequalification rating 
and approval to produce HMA according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”.  Once 
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain 
approval of all plant modifications.  The plants shall not be used to produce mixtures 
concurrently for more than one project or for private work unless permission is granted in writing 
by the Engineer.  The plant units shall be so designed, coordinated and operated that they will 
function properly and produce HMA having uniform temperatures and compositions within the 
tolerances specified.  The plant units shall meet the following requirements.” 
 
Add the following to Article 1102.01(a) of the Standard Specifications. 
 

“(13) Equipment for Warm Mix Technologies. 
 

a. Foaming.  Metering equipment for foamed asphalt shall have an accuracy of 
± 2 percent of the actual water metered.  The foaming control system shall be 
electronically interfaced with the asphalt binder meter. 

 
b. Additives.  Additives shall be introduced into the plant according to the supplier’s 

recommendations and shall be approved by the Engineer.  The system for 
introducing the WMA additive shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and batch 
sizes.” 
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Mix Design Verification. 
 
Add the following to Article 1030.04 of the Standard Specifications. 
 

“ (e) Warm Mix Technologies. 
 

(1) Foaming.  WMA mix design verification will not be required when foaming technology 
is used alone (without WMA additives).  However, the foaming technology shall only 
be used on HMA designs previously approved by the Department. 

 
(2) Additives.  WMA mix designs utilizing additives shall be submitted to the Engineer for 

mix design verification.” 
 
Construction Requirements. 
 
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read: 
 

“ The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).  
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).” 

 
Basis of Payment. 
 
This work will be paid at the contract unit price bid for the HMA pay items involved.  Anti-strip 
will not be paid for separately, but shall be considered as included in the cost of the work. 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 
 
The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE) 
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or 
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of 
equipment/material to and from the jobsite.  The jobsite shall also include offsite locations, such 
as plant sites or storage sites, when those locations are used solely for this contract. 
 
The report shall be submitted on the form provided by the Department within ten business days 
following the reporting period.  The reporting period shall be Monday through Sunday for each 
week reportable trucking activities occur.  The report shall be submitted to the Engineer and a 
copy shall be provided to the district EEO Officer. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006      Revised:  August 1, 2013 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and preventative maintenance type surface treatments.  The 
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint 
filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 1) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
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Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP)  BPIL}  100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP)  FPIL}  100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004      Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
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Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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SWPPP 
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FAA – DETERMINATIONS OF NO HAZARD TO AIR NAVIGATION 
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MENTOR-PROTÉGÉ PROGRAM (BDE) 
Effective:  June 1, 2007 
Revised:  February 1, 2013 
 
Eligibility.  This contract is eligible for the Department’s Mentor-Protégé Program for those 
bidders with an approved Mentor-Protégé Development Plan. 
 
In order for a Mentor-Protégé relationship to be recognized as part of this contract, the Protégé 
shall be used as a subcontractor and a Mentor-Protégé Agreement for Contract Assistance and 
Training shall be fully executed and approved.  The Mentor-Protégé Agreement for Contract 
Assistance and Training shall be completed on the form provided by the Department and 
submitted with the DBE Utilization Plan for approval by the Department.  If approved, the 
Mentor-Protégé Agreement for Contract Assistance and Training shall become part of the 
contract.  In the event the Mentor-Protégé Agreement for Contract Assistance and Training is 
not approved, the contract shall be performed in accordance with the DBE Utilization Plan 
exclusive of the Agreement. 
 
DBE Goal Reduction.  The DBE participation goal set for this contract may, at the discretion of 
the Department, be reduced according to the Mentor-Protégé Program Guidelines when the 
Protégé is used as a subcontractor.  When submitting the DBE Utilization Plan, the bidder shall 
indicate whether the Protégé will be used as a subcontractor and to what extent. 
 
Quarterly Reports.  The Mentor shall submit quarterly progress reports as outlined in the 
Mentor-Protégé Program Implementation document.  The reports shall indicate the progress 
toward each of the Plan’s stated goals.  The reports shall be signed by an authorized principal 
of each firm and submitted to the Engineer of Construction. 
 
Failure to timely submit reports, or submission of incomplete reports may result in dissolution of 
relationship. 
 
Reimbursement of Mentor Expenses.  The direct and indirect expenses of the Mentor, as 
detailed in the approved Mentor-Protégé Agreement for Contract Assistance and Training will 
be reimbursed by the Department. 
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT 
 
Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of 
minorities and females employed under Project Labor Agreements.  To assist in this reporting 
effort, the Contractor shall provide a quarterly workforce participation report for all minority and 
female employees working under the project labor agreement of this contract.  The data shall be 
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation 
Quarterly Reporting Form available on the Department’s website 
http://www.dot.il.gov/const/conforms.html. 
 
The report shall be submitted no later than the 15th of the month following the end of each 
quarter (i.e. April 15 for the January – March reporting period).  The form shall be emailed to 
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922. 
 
Any costs associated with complying with this provision shall be considered as included in the 
contract unit prices bid for the various items of work involved and no additional compensation 
will be allowed. 
 



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

235 

Illinois Department of Transportation 
 

PROJECT LABOR AGREEMENT 
 
This Project Labor Agreement (“PLA” or “Agreement”) is entered into this             day of             , 
2014, by and between the Illinois Department of Transportation (“IDOT” or “Department”) in its 
proprietary capacity, and each relevant Illinois AFL-CIO Building Trades signatory hereto as 
determined by the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of 
each of its affiliated members (individually and collectively, the “Unions”).  This PLA shall apply 
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each 
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No. 
60X70 (hereinafter, the “Project”). 
 

ARTICLE 1 - INTENT AND PURPOSES 
 
1.1 This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 

30 ILCS 571).  It is mutually understood and agreed that the terms and conditions of this 
PLA are intended to promote the public interest in obtaining timely and economical 
completion of the Project by encouraging productive and efficient construction 
operations; by establishing a spirit of harmony and cooperation among the parties; and 
by providing for peaceful and prompt settlement of any and all labor grievances or 
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other 
disruptions to the prosecution of the work.  The parties acknowledge the obligations of 
the Contractors and Subcontractors to comply with the provisions of the Act.  The parties 
will work with the Contractors and Subcontractors within the parameters of other 
statutory and regulatory requirements to implement the Act’s goals and objectives. 

 
1.2 As a condition of the award of the contract for performance of work on the Project, 

IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor 
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing 
Construction Work on the Project.  The Contractor shall submit a Subcontractor’s 
Contractor Letter of Assent to the Department prior to the Subcontractor’s performance 
of Construction Work on the Project.  Upon request copies of the applicable collective 
bargaining agreements will be provided by the appropriate signatory labor organization 
consistent with this Agreement and at the pre-job conference referenced in Article III, 
Section 3.1. 

 
1.3 Each Union affiliate and separate local representing workers engaged in Construction 

Work on the Project in accordance with this PLA are bound to this agreement by the 
Illinois AFL-CIO Statewide Project Labor Agreement Committee which is the central 
committee established with full authority to negotiate and sign PLAs with the State on 
behalf of all respective crafts.  Upon their signing the Contractor Letter of Assent, the 
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be 
deemed a party to this PLA.  No party signatory to this PLA shall, contract or 
subcontract, nor permit any other person, firm, company, or entity to contract or 
subcontract for the performance of Construction Work for the Project to any person, firm, 
company, or entity that does not agree in writing to become bound for the term of this 
Project by the terms of this PLA prior to commencing such work and to the applicable 
area-wide collective bargaining agreement(s) with the Union(s) signatory hereto. 
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1.4 It is understood that the Prime Contractor(s) and each Subcontractor will be considered 
and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project. 

 
1.5 In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.  For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII. 

 
1.6 Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project.  The Union will provide copies of the applicable collective bargaining 
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.  
Assignments by the Contractors or Subcontractors amongst the trades shall be 
consistent with area practices; in the event of unresolved disagreements as to the 
propriety of such assignments, the provisions of Article VI shall apply. 

 
1.7 Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.6 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project. 
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1.8 To the extent necessary to comply with the requirements of any fringe benefit fund to 
which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice in the form of a lien of a Contractor’s or 
Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will withhold 
from the Contractor’s periodic pay request an amount sufficient to extinguish any 
delinquency obligation of the Contractor or Subcontractor arising out of the Project. 

 
1.9 In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 

 
ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 

 
2.1 The term Construction Work as used herein shall include all “construction, demolition, 

rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the 
“site of the work” for the purpose of “building” the specific structures and improvements 
that constitute the Project.  Terms appearing within quotation marks in the preceding 
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and Illinois 
labor laws. 

 
2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 

recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 
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2.5 The parties are mutually committed to promoting a safe working environment for all 
personnel at the job-site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.6 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs. 

 
2.7 All parties to this PLA agree that they will not discriminate against any employee based 

on race, creed, religion, color, national origin, union activity, age, gender or sexual 
orientation and shall comply with all applicable federal, state, and local laws. 

 
2.8 In accordance with the Act and to promote diversity in employment, IDOT will establish, 

in cooperation with the other parties, the apprenticeship hours which are to be performed 
by minorities and females on the Project.  IDOT shall consider the total hours to be 
performed by these underrepresented groups, as a percentage of the workforce, and 
create aspirational goals for each Project, based on the level of underutilization for the 
service area of the Project (together “Project Employment Objectives”).  IDOT shall 
provide a quarterly report regarding the racial and gender composition of the workforce 
on the Project. 
 
Persons currently lacking qualifications to enter apprenticeship programs will have the 
opportunity to obtain skills through basic training programs as have been established by 
the Department.  The parties will endeavor to support such training programs to allow 
participants to obtain the requisite qualifications for the Project Employment Objectives. 
 
The parties agree that all Contractors and Subcontractors working on the Project shall 
be encouraged to utilize the maximum number of apprentices as permitted under the 
terms of the applicable collective bargaining agreements to realize the Project 
Employment Objectives. 
 
The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy 
Project Employment Objectives.  A Contractor or Subcontractor may request from a 
Union specific categories of workers necessary to satisfy Project Employment 
Objectives.  The application of this section shall be consistent with all local Union 
collective bargaining agreements, and the hiring hall rules and regulations established 
for the hiring of personnel, as well as the apprenticeship standards set forth by each 
individual Union. 

 
2.9 The parties hereto agree that engineering/architectural/surveying consultants’ materials 

testing employees are subject to the terms of this PLA for Construction Work performed 
for a Contractor or Subcontractor on this Project.  These workers shall be fully expected 
to objectively and responsibly perform their duties and obligations owed to the 
Department without regard to the potential union affiliation of such employees or of other 
employees on the Project. 

 
2.10 This Agreement shall not apply to IDOT employees or employees of any other 

governmental entity. 
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ARTICLE III - ADMINISTRATION OF AGREEMENT 

 
3.1 In order to assure that all parties have a clear understanding of the PLA, and to promote 

harmony, at the request of the Unions a post-award pre-job conference will be held 
among the Prime Contractor, all Subcontractors and Union representatives prior to the 
start of any Construction Work on the Project.  No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact 
information for their respective representatives (including name, address, phone 
number, facsimile number, e-mail).  Nothing herein shall be construed to limit the right of 
the Department to discuss or explain the purpose and intent of this PLA with prospective 
bidders or other interested parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Any notice contemplated under Article VI and VII of this Agreement to a signatory labor 

organization shall be made in writing to the Local Union with copies to the local union’s 
International Representative. 

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 

 
4.1 The standard work day and work week for Construction Work on the Project shall be 

consistent with the respective collective bargaining agreements.  In the event Project site 
or other job conditions dictate a change in the established starting time and/or a 
staggered lunch period for portions of the Project or for specific crafts, the Prime 
Contractor, relevant Subcontractors and business managers of the specific crafts 
involved shall confer and mutually agree to such changes as appropriate.  If proposed 
work schedule changes cannot be mutually agreed upon between the parties, the hours 
fixed at the time of the pre-job meeting shall prevail. 

 
4.2 Shift work may be established and directed by the Prime Contractor or relevant 

Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement. 

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time. 
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4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 
agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees. 

 
4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 

Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter. 

 
ARTICLE V – GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A 

PARTICULAR COLLECTIVE BARGAINING AGREEMENT 
 
5.1 In the event a dispute arises under a particular collective bargaining agreement 

specifically not including jurisdictional disputes referenced in Article VI below, said 
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable 
collective bargaining agreement.  The resulting determination from this process shall be 
final and binding on all parties bound to its process. 

 
5.2 Employers covered under this Agreement shall have the right to discharge or discipline 

any employee who violates the provisions of this Agreement.  Such discharge or 
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration 
procedure of the applicable collective bargaining agreement only as to the fact of such 
violation of this agreement.  If such fact is established, the penalty imposed shall not be 
disturbed.  Work at the Project site shall continue without disruption or hindrance of any 
kind as a result of a Grievance/Arbitration procedure under this Article. 

 
5.3 In the event there is a deadlock in the foregoing procedure, the parties agree that the 

matter shall be submitted to arbitration for the selection and decision of an Arbitrator 
governed under paragraph 6.8. 

 
ARTICLE VI –DISPUTES:  GENERAL PRINCIPLES 

 
6.1 This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the 

peaceful adjustment of jurisdictional disputes in the building and construction industry 
and to prevent waste and unnecessary avoidable delays and expense, and for the 
further purpose of at all times securing for the employer sufficient skilled workers. 
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6.2 A panel of Permanent Arbitrators are attached as addendum (A) to this agreement.  By 
mutual agreement between IDOT and the Unions, the parties can open this section of 
the agreement as needed to make changes to the list of permanent arbitrators. 

 
6.3 The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the procedures 

below to resolve jurisdictional disputes between and among Contractors, 
Subcontractors, and Unions engaged in the building and construction industry.  Further, 
the Process will be followed for any grievance or dispute arising out of the interpretation 
or application of this PLA by the parties except for the prohibition on attorneys contained 
in 6.11.  All decisions made through the Process are final and binding upon all parties. 

 
DISPUTE PROCESS 

 
6.4 Administrative functions under the Process shall be performed through the offices of the 

President and/or Secretary-Treasurer of the Illinois State Federation of Labor, or their 
designated representative, called the Administrator.  In no event shall any officer, 
employee, agent, attorney, or other representative of the Illinois Federation of Labor, 
AFL-CIO be subject to any subpoena to appear or testify at any jurisdictional dispute 
hearing. 

 
6.5 There shall be no abandonment of work during any case participating in this Process or 

in violation of the arbitration decision.  All parties to this Process release the Illinois State 
Federation of Labor (“Federation”) from any liability arising from its action or inaction and 
covenant not to sue the Federation, nor its officers, employees, agents or  attorneys. 

 
6.6 In the event of a dispute relating to trade or work jurisdiction, all parties, including the 

 employers, Contractors or Subcontractors, agree that a final and binding resolution of 
the dispute shall be resolved as follows: 

 
(a) Representatives of the affected trades and the Contractor or Subcontractor shall 

meet on the job site within two (2) business days after receiving written notice in an 
effort to resolve the dispute.  (In the event there is a dispute between local unions 
affiliated with the same International Union, the decision of the General President, or 
his/her designee, as the internal jurisdictional authority of that International Union, 
shall constitute a final and binding decision and determination as to the jurisdiction of 
work.) 

 
(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall 

be referred to the local area Building & Construction Trades Council, which shall 
meet with the affected trades within two (2) business days subsequent to receiving 
written notice.  In the event the parties do not wish to avail themselves of the local 
Building & Construction Trades Council, the parties may elect to invoke the services 
of their respective International Representatives with no extension of the time 
limitations.  An agreement reached at this Step shall be final and binding upon all 
parties. 

 
  



FAP Route 573 (US Route 30) 
Project ACNHPP-0573(311) 

Section 30-N(13) 
Kane County 

Contract 60X70 
    

242 

(c) If no settlement agreement is reached during the proceedings contemplated by 
Paragraphs “a” or “b” above, the matter shall be immediately referred to the Illinois 
Jurisdictional Dispute Process for final and binding resolution of said dispute.  Said 
referral submission shall be in writing and served upon the Illinois State Federation of 
Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement.  The 
Administrator shall, within three (3) days, provide for the selection of an available 
Arbitrator to hear said dispute within this time period. Upon good cause shown and 
determined by the Administrator, an additional three (3) day extension for said 
hearing shall be granted at the sole discretion of the Administrator.  Only upon 
mutual agreement of all parties may the Administrator extend the hearing for a period 
in excess of the time frames contemplated under this Paragraph.  Business days are 
defined as Monday through Friday, excluding contract holidays. 

 
6.7 The primary concern of the Process shall be the adjustment of jurisdictional disputes 

arising out of the Project.  A sufficient number of Arbitrators shall be selected from list of 
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.  
Decisions shall be only for the Project and shall become effective immediately upon 
issuance and complied with by all parties.  The authority of the Arbitrator shall be 
restricted and limited specifically to  the terms and provisions of Article VI and generally 
to this Agreement as a whole. 

 
6.8 The Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 

6.2 and geographical location of the jurisdictional dispute and upon his/her availability, 
and ability to conduct a Hearing within two (2) business days of said notice.  The 
Arbitrator may issue a “bench” decision immediately following the Hearing or he/she may 
elect to only issue a written decision, said decision must be issued within two (2) 
business days subsequent to the completion of the Hearing.  Copies of all notices, 
pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing 
parties and the Illinois State Federation of Labor. 

 
Any written decision shall be in accordance with this Process and shall be final and 
binding upon all parties to the dispute and may be a “short form” decision.  Fees and 
costs of the arbitrator shall be divided evenly between the contesting parties except that 
any party wishing a full opinion and decision beyond the short form decision shall bear 
the reasonable fees and costs of such full opinion.  The decision of the Arbitrator shall 
be final and binding upon the parties hereto, their members, and affiliates. 

 
In cases of jurisdictional disputes or other disputes between a signatory labor 
organization and another labor organization, both of which is an affiliate or member of 
the same International Union, the matter or dispute shall be settled in the manner set 
forth by their International Constitution and/or as determined by the International Union’s 
General President whose decision shall be final and binding upon all parties.  In no 
event shall there be an abandonment of work. 

 
6.9 In rendering a decision, the Arbitrator shall determine: 
 

(a) First, whether a previous agreement of record or applicable agreement, including a 
disclaimer agreement, between National or International Unions to the dispute or 
agreements between local unions involved in the dispute, governs; 
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(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or 
applicable agreement of record or agreement between the crafts to the dispute, he 
shall then consider the established trade practice in the industry and prevailing 
practice in the locality.  Where there is a previous decision of record governing the 
case, the Arbitrator shall give equal weight to such decision of record, unless the 
prevailing practice in the locality in the past ten years favors one craft.  In that case, 
the Arbitrator shall base his decision on the prevailing practice in the locality.  
Except, that if the Arbitrator finds that a craft has improperly obtained the prevailing 
practice in the locality through raiding, the undercutting of wages or by the use of 
vertical agreements, the Arbitrator shall rely on the decision of record and 
established trade practice in the industry rather than the prevailing practice in the 
locality; and, 

 
(c) Only if none of the above criteria is found to exist, the Arbitrator shall then consider 

that because efficiency, cost or continuity and good management are essential to the 
well being of the industry, the interests of the consumer or the past practices of the 
employer shall not be ignored. 

 
6.10  The Arbitrator shall set forth the basis for his/her decision and shall explain his/her 

findings regarding the applicability of the above criteria.  If lower ranked criteria are 
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed 
applicable.  The Arbitrator’s decision shall only apply to the Project.  Agreements of 
Record, for other PLA projects, are applicable only to those parties signatory to such 
agreements. Decisions of Record are those that were either attested to by the former 
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel. 

 
6.11 All interested parties, as determined by the Arbitrator, shall be entitled to make 

presentations to the Arbitrator.  Any interested labor organization affiliated to the PLA 
Committee and party present at the Hearing, whether making a presentation or not, by 
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree 
to be bound by its decision.  In addition to the representative of the local labor 
organization, a representative of the labor organization’s International Union may appear 
on behalf of the parties.  Each party is responsible for arranging for its witnesses.  In the 
event an Arbitrator’s subpoena is required, the party requiring said subpoena shall 
prepare the subpoena for the Arbitrator to execute.  Service of the subpoena upon any 
witness shall be the responsibility of the issuing party. 

 
Attorneys shall not be permitted to attend or participate in any portion of a Hearing. 
 
The parties are encouraged to determine, prior to Hearing, documentary evidence which 
may be presented to the Arbitrator on a joint basis. 
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6.12 The Order of Presentation in all Hearings before an Arbitrator shall be 
 

I. Identification and Stipulation of the Parties 
II. Unions(s) claiming the disputed work presents its case 
III. Union(s) assigned the disputed work presents its case 
IV. Employer assigning the disputed work presents its case 
V. Evidence from other interested parties (i.e., general contractor, project manager, 

owner) 
VI. Rebuttal by union(s) claiming the disputed work 
VII. Additional submissions permitted and requested by Arbitrator 
VIII.Closing arguments by the parties 

 
6.13 All parties bound to the provisions of this Process hereby release the Illinois State 

Federation of Labor and IDOT, their respective officers, agents, employees or 
designated representatives, specifically including any Arbitrator participating in said 
Process, from any and all liability or claim, of whatsoever nature, and specifically 
incorporating the protections provided in the Illinois Arbitration Act, as amended from 
time to time. 

 
6.14  The Process, as an arbitration panel, nor its Administrator, shall have any authority to 

undertake any action to enforce its decision(s).  Rather, it shall be the responsibility of 
the prevailing party to seek appropriate enforcement of a decision, including findings, 
orders or awards of the Arbitrator or Administrator determining non-compliance with a 
prior award or decision. 

 
6.15 If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional Dispute 

Resolution Process, the primary responsibility for any determination of the arbitrability of 
a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting the 
Arbitrator to hear the underlying jurisdictional dispute.  The affected party or parties may 
proceed before the Arbitrator even in the absence or one or more stipulated parties with 
the issue of jurisdiction as an additional item to be decided by the Arbitrator.  The 
Administrator may participate in proceedings seeking a declaration or determination that 
the underlying dispute is subject to the jurisdiction and process of the Illinois 
Jurisdictional Dispute Resolution Process.  In any such proceedings, the non-prevailing 
party and/or the party challenging the jurisdiction of the Illinois Jurisdictional Dispute 
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by 
the Illinois Jurisdictional Dispute Resolution Process and/or its Administrator in 
establishing its jurisdiction. 

 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 

 
7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 

employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.  Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday shall 
not, in itself, be deemed an activity that interferes with the routine and timely prosecution 
of work on the Project. 
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7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 
undertake all steps reasonably necessary to promptly end such prohibited activities. 

 
7.2.A No Union complying with its obligations under this Article shall be liable for acts 

of employees for which it has no responsibility or for the unauthorized acts of 
employees it represents.  Any employee who participates or encourages any 
activity prohibited by paragraph 7.1 shall be immediately suspended from all 
work on the Project for a period equal to the greater of (a) 60 days; or (b) the 
maximum disciplinary period allowed under the applicable collective bargaining 
agreement for engaging in comparable unauthorized or prohibited activity. 

 
7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees 

for which it has no responsibility.  The principal officer or officers of the PLA 
Committee will immediately instruct, order and use the best efforts of his office to 
cause the affiliated union or unions to cease any violations of this Article.  The 
PLA Committee in its compliance with this obligation shall not liable for acts of its 
affiliates.  The principal officer or officers of any involved affiliate will immediately 
instruct, order or use the best effort of his office to cause the employees the 
union represents to cease any violations of this Article.  A union complying with 
this obligation shall not be liable for unauthorized acts of employees it 
represents.  The failure of the Contractor to exercise its rights in any instance 
shall not be deemed a waiver of its rights in any other instance. 

 
During the term of this PLA, the Prime Contractor and its Subcontractors shall not 
engage in any lockout at the Project site of employees covered by this Agreement. 

 
7.3 Upon notification of violations of this Article, the principal officer or officers of the local 

area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.4 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.5 of this Article. 

 
7.5 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breech of this Article is alleged: 

 
7.5.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged 
violation; such notice shall be by the most expeditious means possible.  The 
initiating party may also furnish such additional factual information as may be 
reasonably necessary for the Permanent Arbitrator to understand the relevant 
circumstances.  Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 
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7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 
within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing of 
evidence or issuance of an Award by the Permanent Arbitrator. 

 
7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in 

fact, occurred.  An Award shall be issued in writing within three (3) hours after the 
close of the hearing, and may be issued without a written opinion.  If any party 
desires a written opinion, one shall be issued within fifteen (15) days, but its 
issuance shall not delay compliance with, or enforcement of, the Award.  The 
Permanent Arbitrator may order cessation of the violation of this Article, and such 
Award shall be served on all parties by hand or registered mail upon issuance. 

 
7.5.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.6 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.7 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.8 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – TERMS OF AGREEMENT 

 
8.1 If any Article or provision of this Agreement shall be declared invalid, inoperative or 

unenforceable by operation of law or by any of the above mentioned tribunals of 
competent jurisdiction, the remainder of this Agreement or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby. 
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8.2 This Agreement shall be in full force as of and from the date of the Notice of Award until 
the Project contract is closed. 

 
8.3 This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Addendum A 
 

IDOT Slate of Permanent Arbitrators 
 
 
 
 
 
1. Bruce Feldacker 
 
2. Thomas F. Gibbons 
 
3. Edward J. Harrick 
 
4. Brent L. Motchan 
 
5. Robert Perkovich 
 
6. Byron Yaffee 
 
7. Glenn A. Zipp 
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Execution Page 

 
Illinois Department of Transportation  
 
        
Omer M. Osman, Director of Highways 
 
         
Michael A. Forti, Chief Counsel 
 
             
Erica J. Borggren, Acting Secretary    (Date) 
 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions 
listed below: 
 
 
            
         (Date) 
  
List Unions:  
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**RETURN WITH BID** 
 
Exhibit A - Contractor Letter of Assent 
 
     
(Date)  
 
To All Parties: 
 

In accordance with the terms and conditions of the contract for Construction Work on 
[Contract No. 60X70 ], this Letter of Assent hereby confirms that the undersigned Prime 
Contractor or Subcontractor agrees to be bound by the terms and conditions of the Project 
Labor Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project. 
 

It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project. In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 

 
 
            
       (Authorized Company Officer)  
 
      
 (Company) 
 
 

**RETURN WITH BID** 
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FHWA-1273 --  Revised May 1, 2012  
 
 
                REQUIRED CONTRACT PROVISIONS 
         FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 
performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 

 
 
 
 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
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3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 

the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
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8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  
The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  Davis-Bacon and Related Act Provisions 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b.(1) The contracting officer shall require that any class of laborers or 
mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 
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(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 

action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 
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(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 



48 

 

debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 

contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
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4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 

 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and to 

all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 

 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 



50 

 

as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
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certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
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