



**FOR INFORMATION ONLY**

**NOTE:**  
 CONTRACT 60G52 WILL SHIFT INTO STAGE 2 FOR THEIR CONTRACT PRIOR TO CONTRACT 60I57 STAGE 1 BEING COMPLETED.

- LEGEND:**
- TEMPORARY SIGN PANELS
  - WORK ZONE
  - TRAFFIC ARROW
  - FLASHING ARROW BOARD
  - TYPE II BARRICADES, DRUMS, OR VERTICAL PANEL W/ STEADY BURNING MONODIRECTIONAL LIGHT
  - TEMPORARY IMPACT ATTENUATORS
  - TEMPORARY CONCRETE BARRIER PLACEMENT OR RELOCATION

MOT LAYOUT AND TRAFFIC CONTROL DEVICES BY CONTRACT 60G52

FILE NAME =	DESIGNED - AJP	REVISED -
...prpIn_ABC_C4_258_mot.ST.1.1.26b.dgn	DRAWN - TMB	REVISED -
USER NAME = tblank	CHECKED - JJT	REVISED -
PLOT DATE = 11/13/2009	DATE - 10/16/09	REVISED -

**benesch**

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**MAINTENANCE OF TRAFFIC  
 PLAN - STAGE 1**

SCALE: 1"=50'    SHEET NO. 27 OF 69 SHEETS    STA.    TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
• 290,355	220, 1-1, 2&3RS-7	DUPAGE	546	72
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		
		CONTRACT NO. 60C51		