
SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 57   DOUGLAS     

41+00     47+00     

TOTAL
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5

CUMMINS ENGINEERING CORPORATION  

65 12

* (15,21-25HB-2)BR

CONTRACT NO. 90952

SHEET 1 OF 4

F.A.I. ROUTE 57

SECTION (15,21-25HB-2)BR

DOUGLAS COUNTY

PRE-STAGING REMOVAL DETAIL

PRE-STAGING REMOVAL DETAIL
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MEDIAN REMOVAL (SPECIAL)

PRE-STAGING REMOVAL

PRE-STAGING REMOVAL CONSISTS OF THE FOLLOWING:

1. MEDIAN REMOVAL (SPECIAL) STA. 44+05 TO STA. 48+87.25 AND STA. 51+11 TO STA. 

55+93

2. CONCRETE MEDIAN SURFACE REMOVAL STA. 56+76.6 TO STA. 60+62.2

3. MEDIAN REMOVAL STA. 56+70.6 TO STA. 56+76.6 AND STA. 60+59.6 TO STA. 62+11.64

4. PARTIAL REMOVAL OF THE BRIDGE DECK RAISED MEDIAN STA. 48+87.25 TO STA. 

51+11

5.
+
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SEC 3, T14N, R8E, 3rd PM

SEC 10, T14N, R8E, 3rd PM

JOB #: 2114.1

FILE: PRESTAGE

HOT-MIX ASPHALT SURFACE REMOVAL LT STA. 48+87.25 TO STA. 51+11

DATE:  2/27/07

GENERAL NOTES

TRAFFIC CONTROL AND PROTECTION SHALL BE AS DETAILED ON STANDARD 701201. WHEN

OPERATIONS REQUIRE CLOSING A LANE, THE CONTRACTOR SHALL MAINTAIN 2-WAY, 1-LANE

TRAFFIC ON ONE SIDE OF THE MEDIAN DURING WORK PERIODS. 

ALL LANES SHALL BE OPEN TO TRAFFIC DURING NONWORKING HOURS. THE INTERCHANGE 

RAMPS SHALL BE KEPT OPEN TO TRAFFIC AT ALL TIMES.

THE CONTRACTOR SHALL SCHEDULE PRE-STAGING REMOVAL AND PRE-STAGING 

CONSTRUCTION OPERATIONS TO COMPLY WITH THE REQUIREMENTS OF ARTICLE 701.08

OF THE STANDARD SPECIFICATIONS.
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