llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

February 28, 2025

SUBJECT Various Routes
Section 2023-SWP-006 (AM)
Various Counties
Contract No. 62W55

Iltem No. 145, March 7th, 2025 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised pages 10-11 and 13 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid
and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

ot f et

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS



The total shoulder and cur
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Kennedy Expressway

All Ramps on Interstate 90/94 from Ogden Ave to Interstate 90/94 Junction at Edens
Expressway, Interstate 90 from Interstate 90/94 Junction at Edens Expressway to Interstate
90/190 Junction, and Interstate 190 from Interstate 90/190 Junction to the East Limits of
O’Hare International Airport (Bessie Coleman Rd) unless ramps are too narrow to allow traffic
to pass sweeping crew.

Dan Ryan Expressway

Interstate 94 from Cottage Grove Ave to 31%t St right hand side of both local and express
lanes and all ramps except slip ramps between local and express lanes and any ramps too
narrow to allow traffic to pass sweeping crew.

Edens Expressway

Interstate 94 from Montrose to Dundee Road and US 41 from Dundee Road to Route 22,
including two ramps at Clavey Road, two ramps at West Park Avenue, four ramps at
Deerpath Road and the entire US 41/Deerfield Road interchange. Also included is Tower
Road from Edens Expressway to Forestway Drive.
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CLEANING CYCLE ADJUSTMENT BASIS:

The total shoulder and curb miles for a complete Full Expressway Cleaning Cycle and is
estimated to be approximately 1131.2 miles and is the basis to be used in computations
when a cleaning cycle cannot be completed due to unforeseen highway operational
reasons.

A A A A A

b mil

es for each individual Expressway Cleaning Cycle is
estimated as follows:

Eisenhower Expressway approximately 88.8 miles

Edens Expressway approximately 101.2 miles

Dan Ryan Expressway approximately 58.5 miles

Bishop Ford/Kingery Expressway approximately 142.2 miles
Kennedy Expressway approximately 26.2 miles

Stevenson Expressway approximately 110.2 miles

1-290 Extension approximately 129.4 miles

[-55 Expressway approximately 197.9 miles

I-57 Expressway approximately 176.9 miles

[-80 Expressway approximately 99.9 miles

SCHEDULE OF CLEANING: The Full Expressway Cleaning Cycle shall be completed on
or before 80 calendar days regardless of overlap. Full Expressway Cleaning Cycles shall
start in close conformity with the schedule stated in the Work Order.

Revised 2-28-2025
10

A A


Shana.Kane
Polygonal Line

Shana.Kane
Rectangle

Shana.Kane
Typewritten Text
1

Shana.Kane
Typewritten Text


(
\

>

Various Routes
Section 2023-SWP-006 (AM)
Various Counties

v N N N N N ¢ N N N N N N N N N N N N N N N N X

ADDITIONAL DEBRIS AND ADJUSTED CLEANING SCHEDULE: The Department
acknowledges that, due to the absence of a sweeping contract for several years, there is an
increased amount of debris behind the guardrails. As a result, Engineering judgment will be
used to allow for an extended timeframe to complete the first sweeping cycle. To ensure a
thorough cleaning, the Department plans to allow the Contractor three full sweeping cycles
to fully remove all accumulated debris behind the guardrails. This phased approach is
intended to restore and maintain the area according to established standards. Following the
three Adjusted Cleaning Schedule, the Contractor shall adhere to the standard Schedule of
Cleaning.

\

sequence of work (by expressway) for the Full Expressway Cleaning Cycle. The sequence
of work shall be approved by the Engineer prior to commencing operations. It is required
that the Full Expressway Cleaning Cycle be completed to the satisfaction of the Engineer.
The Contractor may be required to alter the sequence of work at any time throughout the
duration of the contract upon instruction from the Engineer.

SUPPLEMENTAL SWEEPING

1.

LOCATION AND LIMITS OF CLEANING: The intent of this work is to provide additional
cleaning of the gutters of existing curb and gutter and stabilized surfaces during the term of
this contract. The intent of this work is also to provide cleaning of the gutters and stabilized
surfaces of additional curb and gutter and stabilized surfaces constructed during the term of
this contract which is not specified for cleaning in these Special Provisions. Supplemental
Sweeping shall not be limited to the various expressways routes within the limits of specified
in these Special Provisions but shall include all expressways routes located within District
One.

The work to be done under Supplemental Sweeping shall consist of the pickup, removal and
satisfactory disposal of all sand, stones, debris, refuse, dead animal carcasses, grease, oil,
and other rubbish, which has accumulated on the highways and right of ways due to
unforeseen events that are not in sequence with the regularly scheduled cleaning categories
of this contract.

DEFINITION:

Supplemental Sweeping is work that is required to correct a condition which is an immediate
hazard to the public or any work as designated by the Department that requires first priority
corrective action. The contractor shall be available on a 7 days per week, 24-hours per day
basis to accomplish this work. The Contractor shall have sufficient resources at the location
specified by the Engineer within three (3) hours of notification or within a time specified by
the Engineer to accomplish the work. The location of work shall be as determined by the
Engineer and may be required at any time.

The use of this item shall not in any way mitigate any liquidation damages associated with
noncompliance to the Full Expressway Cleaning Cycle guarantee working days specified, or
any other cleaning cycles.

Revised 2-28-2025
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PUBLIC CONVENIENCE AND SAFETY (D1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the length
of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 11:59
PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, all
lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure
construction or major rehabilitation makes it impractical.”

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996 Revised: October 9, 2020

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the necessary
traffic control devices to warn the public and to delineate the work zone as required in these Special
Provisions, the Standard Specifications, the State Standards and the District Freeway details. All
Contractors’ personnel shall be limited to these barricaded work zones and shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's Expressway
Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance of all daily lane, ramp
and shoulder closures and 7 days in advance of all permanent and weekend closures on all Freeways
and/or Expressways in District One. This advance notification is calculated based on workweek of Monday

~_ through Friday and shall not include weekends or Holidays.

NN XX X X X X X N X X X X X XN X X X X X X X X Y X N X XX X XY X XY XY

Temporary shoulder and non-system interchange partial ramp closures are allowed weekdays between
9:00 A.M. and 3:00 P.M. and between 7:00 P.M. and 5:00 A.M or as approved by the Expressway Traffic
Operations Engineer. Lane closures are normally not permitted during the day. Exact hours will be
determined by the Expressway Traffic Operations Engineer. The following expressway limits will permit
temporary moving closures on shoulders from 8:30 A.M. to 3:30 P.M.:

e |-290 Extension: Inbound Exit/Entrance Ramp. This includes NB Route 53 towards EB 1-290 and
WB [-290 towards SB 53 but does not include the WB [-290 to NB Route 53 and SB Route 53
towards EB |-290.and Outbound from IL 83 (including all ramps to/from IL. 83) to US 20 (Lake
Street)

e |-57: Inbound and outbound from the county line up to 183" Street all ramps included. NB and SB

394 from Thornton-Lansing to the southern limits.

[-80: Eastbound and westbound from 183 to US 30 including all ramps.

[-55: Northbound and southbound from southernmost limit to US 6 including all ramps.

[-94 (Edens Expressway): Inbound and outbound from Dundee to Skokie Blvd including all ramps.

[-94 (Edens Expressway): Inbound only from Dempster to Cicero Exit.

Nérrdw Lanes and permanent shoulder closures will not be allowed betWeen Deé. 1st and April 15.
Permanent shoulder closures per District Detail TC-17 will only be permitted if called for in the plans or as
approved by the Expressway Traffic Operations Engineer.

Revised 2-28-2025
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