

STAGING SCHEDULE

LOCATION	TEMPORARY CONCRETE BARRIER	RELOCATE TEMPORARY CONCRETE BARRIER	IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3	IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3	IMPACT ATTENUATORS, TEMPORARY (SEVERE USE, NARROW), TEST LEVEL 3	IMPACT ATTENUATORS, RELOCATE (SEVERE USE, NARROW), TEST LEVEL 3	TEMPORARY RUMBLE STRIP	TEMPORARY BRIDGE TRAFFIC SIGNALS	HMA SURFACE COURSE MIX D, N70
	FOOT	FOOT	EACH	EACH	EACH	EACH	EACH	EACH	TON
SN 060-0246									
STAGE I	162.5		2						
STAGE II		162.5		2					
STAGE I & II							6	1	13
SN 060-0249									
STAGE I	137.5		1		1				
STAGE II		137.5		1		1			
STAGE I & II							6		
								1	22
TOTAL	300	300	3	3	1	1	12	2	35

GUARDRAIL SCHEDULE

LOCATION	GUARDRAIL REMOVAL	SPBGR, TYPE A 6' POSTS	SPBGR, ATTACH. TO STRUCT.	TRAFFIC BARRIER TERMINAL TYPE 6A	TRAFFIC BARRIER TERMINAL TYPE 6A (MODIFIED)	TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (TANGENT)	TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (TANGENT) (MODIFIED)	TERMINAL MARKER DIRECT APPLIED	GUARDRAIL MARKERS, TYPE A	FURNISHED EXCAVATION
MILE PT.	(FOOT)	(FOOT)	(FOOT)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)	(CU YD)
1.15 (LOCATION 1)	1359.5	825		4		6		6	21	108
1.30 (LOCATION 2)	255	237.5	25			2		2	6	36
3.75 (LOCATION 3)	475	250	25			4		4	6	72
4.85 (LOCATION 4)	565	337.5	25			4		4	8	72
4.94 (LOCATION 5)	308	312.5	25			4		4	8	72
5.52 (LOCATION 6)	680	275		3	1	3	1	4	7	72
6.53 (LOCATION 7)	246	262.5	25			4		4	7	72
TOTALS	3888.5	2500	125	7	1	27	1	28	63	504