



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 27, 2007

SUBJECT: FAP Route 310 (US 67)  
Project F-NHF-310 (096)  
Section 115 (RS-3, B-2)  
Morgan County  
Contract No. 72663  
Item No. 2, March 9, 2007 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Added page 44 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Christine Reed, Region 4, District 6; Roger Driskell; R. E. Anderson;  
Estimates; Design & Environment File

TBW:DB:jc

## TABLE OF CONTENTS

LOCATION OF PROJECT .....	1
DESCRIPTION OF PROJECT.....	1
TRAFFIC CONTROL PLAN.....	1
COMPLETION DATE.....	5
STATUS OF UTILITIES TO BE ADJUSTED .....	5
AUTOMATIC FLAP GATE 30" .....	6
PIPE CULVERT REMOVAL 24" .....	6
RADIUS GUARDRAIL.....	7
GRANULAR CULVERT BACKFILL .....	7
WIDTH RESTRICTION SIGNING.....	7
ROCKFILL – FOUNDATION.....	7
TEMPORARY SHEET PILING.....	8
GEOTEXTILE RETAINING WALLS.....	10
TEMPORARY BRACING SYSTEM.....	13
CEMENT (BDE) .....	13
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .....	15
ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE).....	23
HOT-MIX ASPHALT EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE) .....	24
IMPACT ATTENUATORS, TEMPORARY (BDE).....	25
PAYMENTS TO SUBCONTRACTORS (BDE) .....	27
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) .....	28
REINFORCEMENT BARS (BDE) .....	32
SEEDING (BDE) .....	34
STEEL PLATE BEAM GUARDRAIL (BDE) .....	35
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) .....	36
TEMPORARY EROSION CONTROL (BDE) .....	36
WATER BLASTER WITH VACUUM RECOVERY (BDE).....	36
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID).....	37
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) .....	40
EXPIRATION/RENEWAL OF 404 PERMITS (BDE) .....	44

Revised 02/27/2007

**EXPIRATION/RENEWAL OF 404 PERMITS (BDE)**

Effective: March 2, 2007

General. The current Army Corps of Engineers 404 Permit included in this contract is set to expire on March 18, 2007. If this contract is not awarded by that date, the Department is responsible for obtaining a new permit and no work subject to a 404 permit shall be started until written notification is given by the Department of a new permit. Furthermore, no long-term lane closures will be allowed during times the work is stopped.

Work subject to the 404 permit includes: cofferdams, channel changes, channel excavation, construction haul roads, work pads, wing dams, riprap placement, bank excavation, and other similar work or activities which modify or otherwise affect waters of the United States, including stream beds, stream banks, and connected wetlands.

The new 404 permits are anticipated to be in place June 1, 2007.

Working Day Contracts. On working day contracts, no working days will be charged when the expired 404 permit affects the controlling item.

Completion Date Contracts. On completion date contracts, the completion date will be extended one day for each day beyond June 1, 2007 that expired 404 permit affects the controlling item.

Added 02/27/2007