
INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all 
certifications and affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. This does not apply to Small Business Set-Asides. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. This does not apply to Small Business Set-Asides. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to 
Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items 
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to 
Bid or Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an Authorization to Bid or Not For Bid 
Report within a reasonable time of complete and correct original document submittal should contact the 
department as to the status.  Firms unsure as to authorization status should call the Prequalification 
Section of the Bureau of Construction at the number listed at the end of these instructions.  These 
documents must be received three days before the letting date.   

 
ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and 
revisions will also be placed on the Addendum/Revision Checklist and each subscription service 
subscriber will be notified by e-mail of each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda questions may be directed to the Plans and Contracts Office at (217)782-7806 or 
D&Econtracts@dot.il.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 

  



BID SUBMITTAL GUIDELINES AND CHECKLIST 
In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has 
created the following guidelines and checklist for submitting bids.  
 
This information has been compiled from questions received from contractors and from inconsistencies noted 
on submitted bids.  If you have additional questions please refer to the contact information listed below. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bid proposals in person to ensure they 
arrive at the proper location prior to the time specified for the receipt of bids.  Any proposals received at the 
place of letting after the time specified will not be read. 
 
STANDARD GUIDELINES FOR SUBMITTING BIDS  

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first 

page of your submitted bid.  This page has the Item number in the upper left-hand corner and lines 
provided for your company name and address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on 
left side like a book.  Use only 1 staple in the upper left hand corner.  Make sure all elements of your 
bid are stapled together including the bid bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of 
availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This 
documentation is required only after you are awarded the contract.  

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be 

read if it is delivered after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded 

the contract this form is to be submitted to the district engineer at the pre-construction conference. 
 
Use the following checklist to ensure completeness and the correct order in assembling your bid 
 
 

 Cover page followed by the Pay Items.  If you are using special software or CBID to generate your 
schedule of prices, do not include the blank schedule of prices.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s).  Include the subcontractor(s) name, 
address and the dollar amount (if over $25,000).  If you will use subcontractor(s) but are uncertain who or the 
dollar amount; check “YES” but leave the lines blank.  
 

 After page 4, Insert your Cost Adjustments for Steel, Bituminous and Fuel (if applicable), and your State 
Board of Elections certificate of registration. 
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – List the Union Local Name and number or certified training programs that you 
have in place.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) - Insert a copy of your State Board of Elections certificate of registration after 
page 4 of the bid proposal.  Only include the page that has the date stamp on it. Do not include any other 
certificates or forms showing that you are an Illinois business. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for 
which you are submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not 
part of the form and you do not need to make copies for each Form A that is filled out. 
 



 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  
Copies of the Forms can be used and only need to be changed when the financial information changes.  The 
certification signature and date must be original for each letting.  Do not staple the forms together.  
 
If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14) 
with your company information and then sign and date the Not Applicable statement on page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use 
the phrase, “See Affidavit of Availability on file”. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use 
the phrase “Per Contract Specifications”. 
 

 Bid Bond – Submit your bid bond using the current Bid Bond Form provided in the proposal package.  
The Power of Attorney page should be stapled to the Bid Bond.  If you are using an electronic bond, include 
your bid bond number on the form and attach the Proof of Insurance printed from the Surety 2000 Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last item in your bid should 
be the DBE Utilization Plan (SBE 2026), DBE Participation Statement (SBE 2025) and supporting paperwork.  
If you have documentation for a Good Faith Effort, it should follow the SBE Forms. 
 
 
 
 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream 
will be placed on the main page of the current letting on the day of the Letting.  The stream will not begin until 
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the 
link on the main page of the current letting. 
 
 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 
Contractor/Subcontractor pre-qualification -------------------------------------------------------------- 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) --------------------------------------- 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ---------------------------------------------- 217-785-0230 
Estimates Unit -------------------------------------------------------------------------------------------------- 217-785-3483 
 
 
QUESTIONS: following contract execution 
 
Including Subcontractor documentation, payments --------------------------------------------------- 217-782-3413 
Railroad Insurance -------------------------------------------------------------------------------------------- 217-785-0275 
 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting March 9, 2012 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.  This does not apply to Small Business  
  Set-Asides. 
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 78216 
  WILLIAMSON County 
  Section (1-4)R-1,N-3,TS-3 
  Route FAP 331 
  Project ACNHF-0331(058) 
  District 9 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included F 

  Checked by 
                             (Printed by authority of the State of Illinois) 

53 
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RETURN WITH BID 
 

 
PROPOSAL 

 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 78216 
  WILLIAMSON County 
  Section (1-4)R-1,N-3,TS-3 
  Project ACNHF-0331(58) 
  Route FAP 331 
  District 9 Construction Funds 
 
 This project consists of adding an eastbound and westbound through lane on IL Route 13 in 

Carterville with radius and signal modifications at the intersection of IL Route 13 and Greenbriar 
Road. 

 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
             Combination Bid

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (30 ILCS 500/20-43) 

provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do 
business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will or may be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include 
their name, address, and the dollar allocation for each subcontractor. 

 
  

  
 

10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for 
approval of the procurement process and execution of the contract by the Department.  Neither the Chief Procurement Officer 
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Illinois Procurement Code. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
02/16/2012

78216
State Job # - C-99-075-10
PPS NBR - 9-00316-0100 Project Number Route
County Name - WILLIAMSON- - ACNHF-0331/058/ FAP 331
Code - 199 -  - 
District - 9 -  - 
Section Number - (1-4)R-1,N-3,TS-3 169

168
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0325541 REM EX LIGHTING SYSTM L SUM 1.000

X6024240 INLETS SPL EACH 8.000

X7010216 TRAF CONT & PROT SPL L SUM 1.000

X7830068 GRV RCSD PVT LT N SYM SQ FT 62.000

X7830070 GRV RCSD PVT MRKG   5 FOOT 2,325.000

X7830078 GRV RCSD PVT MRKG  13 FOOT 251.000

X7830090 GRV RCSD PVT MRKG  25 FOOT 196.000

X8050115 SERV INSTALL TY A MOD EACH 1.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0033062 RADIO TRANSCEIVER EACH 1.000

Z0034105 MATL TRANSFER DEVICE TON 7,166.000

Z0076600 TRAINEES HOUR 500.000 0.800 400.000

20100110 TREE REMOV 6-15 UNIT 289.000

20100210 TREE REMOV OVER 15 UNIT 44.000

20100500 TREE REMOV ACRES ACRE 1.540



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
02/16/2012

78216
State Job # - C-99-075-10
PPS NBR - 9-00316-0100 Project Number Route
County Name - WILLIAMSON- - ACNHF-0331/058/ FAP 331
Code - 199 -  - 
District - 9 -  - 
Section Number - (1-4)R-1,N-3,TS-3 169

168
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

20200100 EARTH EXCAVATION CU YD 19,481.000

20201200 REM & DISP UNS MATL CU YD 423.000

20800150 TRENCH BACKFILL CU YD 454.000

21101645 TOPSOIL F & P 12 SQ YD 107.000

25000115 SEEDING CL  1B ACRE 8.800

25000350 SEEDING CL  7 ACRE 8.800

25000400 NITROGEN FERT NUTR POUND 1,413.000

25000500 PHOSPHORUS FERT NUTR POUND 1,060.000

25000600 POTASSIUM FERT NUTR POUND 1,060.000

25000700 AGR GROUND LIMESTONE TON 17.700

25100115 MULCH METHOD 2 ACRE 17.700

25100630 EROSION CONTR BLANKET SQ YD 4,880.000

28000250 TEMP EROS CONTR SEED POUND 2,649.000

28000305 TEMP DITCH CHECKS FOOT 800.000

28000400 PERIMETER EROS BAR FOOT 7,027.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
02/16/2012

78216
State Job # - C-99-075-10
PPS NBR - 9-00316-0100 Project Number Route
County Name - WILLIAMSON- - ACNHF-0331/058/ FAP 331
Code - 199 -  - 
District - 9 -  - 
Section Number - (1-4)R-1,N-3,TS-3 169

168
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

28000500 INLET & PIPE PROTECT EACH 15.000

28100107 STONE RIPRAP CL A4 SQ YD 592.000

28100801 STONE DUMP RIP CL A1 TON 578.000

28200200 FILTER FABRIC SQ YD 592.000

30200650 PROCESS MOD SOIL 12 SQ YD 4,556.000

30201500 LIME TON 114.000

31100910 SUB GRAN MAT A 12 SQ YD 29,167.000

31101900 SUB GRAN MAT C TON 385.000

35100700 AGG BASE CSE A  8 SQ YD 3,074.000

35501305 HMA BASE CSE  5 1/4 SQ YD 1,742.000

40600100 BIT MATLS PR CT GALLON 3,373.000

40600115 P BIT MATLS PR CT GALLON 3,823.000

40600300 AGG PR CT TON 119.000

40600990 TEMPORARY RAMP SQ YD 233.000

40603090 HMA BC IL-19.0  N90 TON 412.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
02/16/2012

78216
State Job # - C-99-075-10
PPS NBR - 9-00316-0100 Project Number Route
County Name - WILLIAMSON- - ACNHF-0331/058/ FAP 331
Code - 199 -  - 
District - 9 -  - 
Section Number - (1-4)R-1,N-3,TS-3 169

168
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

40603245 P HMA BC IL19.0  N105 TON 220.000

40603315 HMA SC "C"   N70 TON 244.000

40603575 P HMA SC "E"   N105 TON 1,188.000

40701906 HMA PAVT FD   11 1/4 SQ YD 13,291.000

42000406 PCC PVT  9 1/4 JOINTD SQ YD 5,345.000

42001300 PROTECTIVE COAT SQ YD 6,867.000

42400200 PC CONC SIDEWALK 5 SQ FT 5,758.000

42400800 DETECTABLE WARNINGS SQ FT 118.000

44000100 PAVEMENT REM SQ YD 5,840.000

44000155 HMA SURF REM    1 1/2 SQ YD 12,448.000

44000500 COMB CURB GUTTER REM FOOT 1,746.000

44000600 SIDEWALK REM SQ FT 403.000

44003100 MEDIAN REMOVAL SQ FT 4,009.000

44004000 PAVED DITCH REMOVAL FOOT 120.000

44004250 PAVED SHLD REMOVAL SQ YD 9,440.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
02/16/2012

78216
State Job # - C-99-075-10
PPS NBR - 9-00316-0100 Project Number Route
County Name - WILLIAMSON- - ACNHF-0331/058/ FAP 331
Code - 199 -  - 
District - 9 -  - 
Section Number - (1-4)R-1,N-3,TS-3 169

168
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44201019 CL B PATCH T2 14 SQ YD 120.000

44201299 DOWEL BARS 1 1/2 EACH 300.000

44213200 SAW CUTS FOOT 720.000

44300200 STRIP REF CR CON TR FOOT 12,697.000

48203029 HMA SHOULDERS   8 SQ YD 917.000

48203042 HMA SHOULDERS  11 1/4 SQ YD 9,754.000

48300405 PCC SHOULDERS  9 1/4 SQ YD 467.000

50104400 CONC HDWL REM EACH 6.000

50104650 SLOPE WALL REMOV SQ YD 239.000

50105220 PIPE CULVERT REMOV FOOT 53.000

50800205 REINF BARS, EPOXY CTD POUND 10,160.000

54001001 BOX CUL END SEC  C1 EACH 1.000

54001002 BOX CUL END SEC  C2 EACH 1.000

54002020 EXPAN BOLTS 3/4 EACH 28.000

54003000 CONC BOX CUL CU YD 64.800



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 6
02/16/2012

78216
State Job # - C-99-075-10
PPS NBR - 9-00316-0100 Project Number Route
County Name - WILLIAMSON- - ACNHF-0331/058/ FAP 331
Code - 199 -  - 
District - 9 -  - 
Section Number - (1-4)R-1,N-3,TS-3 169

168
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

54010303 PCBC   3X3 FOOT 40.000

542A0220 P CUL CL A 1    15 FOOT 6.000

542A0223 P CUL CL A 1    18 FOOT 11.000

542A0229 P CUL CL A 1    24 FOOT 25.000

542A0235 P CUL CL A 1    30 FOOT 11.000

542A0247 P CUL CL A 1    42 FOOT 74.000

54213660 PRC FLAR END SEC 15 EACH 2.000

54213663 PRC FLAR END SEC 18 EACH 2.000

54213669 PRC FLAR END SEC 24 EACH 1.000

54213687 PRC FLAR END SEC 42 EACH 4.000

54215424 CIP RC END SEC    24 EACH 1.000

54215430 CIP RC END SEC    30 EACH 1.000

54244405 FL INLT BX MED 542546 EACH 2.000

54248510 CONCRETE COLLAR CU YD 2.400

550A0050 STORM SEW CL A 1  12 FOOT 33.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 7
02/16/2012

78216
State Job # - C-99-075-10
PPS NBR - 9-00316-0100 Project Number Route
County Name - WILLIAMSON- - ACNHF-0331/058/ FAP 331
Code - 199 -  - 
District - 9 -  - 
Section Number - (1-4)R-1,N-3,TS-3 169

168
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

550A0070 STORM SEW CL A 1  15 FOOT 24.000

550A0090 STORM SEW CL A 1  18 FOOT 328.000

550A0120 STORM SEW CL A 1  24 FOOT 829.000

55100500 STORM SEWER REM  12 FOOT 59.000

55100900 STORM SEWER REM  18 FOOT 171.000

55101200 STORM SEWER REM  24 FOOT 1,011.000

55101400 STORM SEWER REM  30 FOOT 13.000

60218400 MAN TA 4 DIA T1F CL EACH 1.000

60500040 REMOV MANHOLES EACH 2.000

60500060 REMOV INLETS EACH 10.000

60603800 COMB CC&G TB6.12 FOOT 58.000

60605000 COMB CC&G TB6.24 FOOT 1,420.000

60608600 COMB CC&G TM6.06 FOOT 48.000

60610400 COMB CC&G TM6.24 FOOT 76.000

60618300 CONC MEDIAN SURF 4 SQ FT 544.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 8
02/16/2012

78216
State Job # - C-99-075-10
PPS NBR - 9-00316-0100 Project Number Route
County Name - WILLIAMSON- - ACNHF-0331/058/ FAP 331
Code - 199 -  - 
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Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

63000001 SPBGR TY A  6FT POSTS FOOT 1,450.000

63100167 TR BAR TRM T1 SPL TAN EACH 2.000

63200310 GUARDRAIL REMOV FOOT 1,085.000

66600105 FUR ERECT ROW MARKERS EACH 8.000

66700305 PERM SURV MKRS T2 EACH 4.000

67000400 ENGR FIELD OFFICE A CAL MO 12.000

67100100 MOBILIZATION L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 49.000

70106800 CHANGEABLE MESSAGE SN CAL MO 32.000

70200100 NIGHT WORK ZONE LIGHT L SUM 1.000

70300100 SHORT TERM PAVT MKING FOOT 2,039.000

70300210 TEMP PVT MK LTR & SYM SQ FT 336.000

70300220 TEMP PVT MK LINE 4 FOOT 26,263.000

70300260 TEMP PVT MK LINE 12 FOOT 611.000

70300280 TEMP PVT MK LINE 24 FOOT 213.000
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70301000 WORK ZONE PAVT MK REM SQ FT 11,015.000

72000100 SIGN PANEL T1 SQ FT 15.000

72000200 SIGN PANEL T2 SQ FT 25.000

78001100 PT PVT MK LTRS & SYMB SQ FT 130.000

78001110 PAINT PVT MK LINE  4 FOOT 7,561.000

78001150 PAINT PVT MK LINE 12 FOOT 360.000

78001180 PAINT PVT MK LINE 24 FOOT 17.000

78004200 PREF PL PM TB INL L&S SQ FT 165.000

78004210 PREF PL PM TB INL L4 FOOT 18,702.000

78004250 PREF PL PM TB INL L12 FOOT 251.000

78004280 PREF PL PM TB INL L24 FOOT 196.000

78100100 RAISED REFL PAVT MKR EACH 239.000

78200410 GUARDRAIL MKR TYPE A EACH 29.000

78201000 TERMINAL MARKER - DA EACH 2.000

78300100 PAVT MARKING REMOVAL SQ FT 1,785.000
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78300200 RAISED REF PVT MK REM EACH 55.000

80300100 LOCATE UNDERGR CABLE FOOT 105.000

81028340 UNDRGRD C PVC   1 1/2 FOOT 868.000

81028350 UNDRGRD C PVC       2 FOOT 434.000

81028360 UNDRGRD C PVC   2 1/2 FOOT 213.000

81028370 UNDRGRD C PVC       3 FOOT 93.000

81028380 UNDRGRD C PVC   3 1/2 FOOT 159.000

81028400 UNDRGRD C PVC       5 FOOT 121.000

81400100 HANDHOLE EACH 9.000

81500100 GULFBOX JUNCTION EACH 2.000

81702450 EC C XLP USE 3-1C 10 FOOT 1,400.000

82103900 LUM SV MM 250W EACH 8.000

82500330 LT CONT PEDM  240V 60 EACH 1.000

85700200 FAC T4 CAB EACH 1.000

86200300 UNINTER POWER SUP EXT EACH 1.000
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87301245 ELCBL C SIGNAL 14  5C FOOT 3,172.000

87301265 ELCBL C SIGNAL 14  9C FOOT 516.000

87301305 ELCBL C LEAD  14  1PR FOOT 5,526.000

87501200 TS POST  16 EACH 5.000

87702880 STL COMB MAA&P 30 EACH 1.000

87702970 STL COMB MAA&P 48 EACH 1.000

87702985 STL COMB MAA&P 52 EACH 1.000

87703000 STL COMB MAA&P 55 EACH 1.000

87800100 CONC FDN TY A FOOT 15.000

87800150 CONC FDN TY C FOOT 3.000

87800415 CONC FDN TY E 36D FOOT 54.000

88040070 SH P LED 1F 3S BM EACH 6.000

88040090 SH P LED 1F 3S MAM EACH 10.000

88040230 SH P LED 2F 3S BM EACH 2.000

88200100 TS BACKPLATE EACH 10.000
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88500100 INDUCTIVE LOOP DETECT EACH 11.000

88500200 IND LOOP DET SYS OUT EACH 6.000

88600100 DET LOOP T1 FOOT 1,747.000

89502375 REMOV EX TS EQUIP EACH 1.000



CONTRACT NUMBER 78216

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of 
the bidder or subcontractor. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, State purchasing officers, procurement compliance monitors, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year 
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial 
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a 
contract award.  If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its 
certification a detailed explanation of the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a 
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, 
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 

1. Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Procurement 
Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Illinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register 
under the Lobbyist Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 
contract,  
(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 
 other remuneration, and 
(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 
billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.  
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion 
of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a 
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided in 
subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid.  

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 
The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share:
 

 stock        sole proprietorship        Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
 

-15-



 

RETURN WITH BID 
 
 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 

3. Communication Disclosure.   
 

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly supplemented 
for accuracy throughout the process and throughout the term of the contract.  If no person is identified, enter “None” 
on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 
Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  
Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 
be completed for bids in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 
     

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 78216 
        WILLIAMSON County 
        Section (1-4)R-1,N-3,TS-3 
        Project ACNHF-0331(058) 
        Route FAP 331 
        District 9 Construction Funds 
PART I. IDENTIFICATION 
Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  
JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 
 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS                   
                  

FOREMEN                   
                  

CLERICAL                   
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS                   
                  

TRUCK DRIVERS                   
                  

IRONWORKERS                   
                  

CARPENTERS                   
                  

CEMENT MASONS                   
                  

ELECTRICIANS                   
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS                   
                  

LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/08) 
 

Note:  See instructions on page 2 
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  WILLIAMSON County 
  Section (1-4)R-1,N-3,TS-3 
  Project ACNHF-0331(058) 
  Route FAP 331 
  District 9 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 

recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/08) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 



 

 
RETURN WITH BID 

 
 
 

ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 78216 
 WILLIAMSON County 
  Section (1-4)R-1,N-3,TS-3 
  Project ACNHF-0331(058) 
  Route FAP 331 
  District 9 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 
   
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
  
  
 Name and Address of All Members of the Firm: 
    
 
    
 
 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 Item No.       

 Letting Date       

KNOW ALL MEN BY THESE PRESENTS,  That We       

      

as PRINCIPAL, and       

      as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and 
assigns. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

their respective officers this        day of        A.D.,      . 

PRINCIPAL SURETY
             

 (Company Name)  (Company Name) 

By   By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

Notary Certification for Principal and Surety
STATE OF ILLINOIS,  
County of        

I,        , a Notary Public in and for said County, do hereby certify that 

       and       
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this       day of       A.D.      

My commission expires              
  Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

               
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

 
 

BDE 356B (REV. 9/26/11) 



 

 

 
 

DBE Utilization Plan

 
(1)  Policy 
 
It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 
(2)  Obligation 
 
The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 
(3)  Project and Bid Identification 
 
Complete the following information concerning the project and bid:
 
Route        Total Bid  

Section        Contract DBE Goal        
(Percent) (Dollar Amount)

Project        

County        

Letting Date        

Contract No.        

Letting Item No.        
 
(4)  Assurance 
 
I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 
 
  Meets  or exceeds contract award goals and has provided documented participation as follows: 
 Disadvantaged Business Participation     percent
 
  

 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 
Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent
 
 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 

support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        
Company  The “as read” Low Bidder is required to comply with the Special Provision. 

 
Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By 
 
 Title 
 

 Date  

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

  
  

 DBE Participation Statement

Subcontractor Registration       Letting    

Participation Statement Item No.  

(1)  Instructions Contract 

This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form..  If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work 

Pay Item   
No. Description Quantity Unit Price Total

                
                
                
                
                
                
  Total
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 
(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 
 
 

Signature for Prime Contractor   Signature for DBE Firm 

 
Title       Title

Date       Date

Contact       Contact Person       

Phone       Phone

Firm Name       Firm Name   

Address       Address

City/State/Zip       City/State/Zip      

 E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal 
law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by 
the State Forms Management Center. 

WC       
 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
   Contract No. 78216 
   WILLIAMSON County 
   Section (1-4)R-1,N-3,TS-3 
   Project ACNHF-0331(058) 
   Route FAP 331 
   District 9 Construction Funds 
 
 
 
 
 
 

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the 
Illinois Procurement Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors approved in accordance with article 108.01 of the 
Standard Specifications for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Chief Procurement Officer within 20 calendar days after execution of 
the subcontract. 
 
The subcontract shall contain the certifications required to be made by subcontractors 
pursuant to Article 50 of the Illinois Procurement Code.  This Notice to Bidders includes 
a document incorporating all required subcontractor certifications and disclosures for 
use by the Contractor in compliance with this mandate.  The document is entitled State 
Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 

GOVERNING SUBCONTRACTORS 
 

 
Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The chief procurement officer may terminate or void the subcontract approval if it is later determined that 
the bidder or subcontractor rendered a false or erroneous certification. 
 
Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a 
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief 
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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RETURN WITH SUBCONTRACT 
 
C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction..  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 
     

 Name of Subcontracting Company 
 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract or subcontract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more, from subcontractors 
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of 
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a 
potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.   

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      
 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 

entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code, and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 
The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share:
 

 stock        sole proprietorship       Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3. Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 
Completed by:                

 Signature of Individual or Authorized Officer           Date 

 
NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 
Procurement Related Information 

Disclosure 
 

Subcontractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

 
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 
  

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 
 

1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 
               

 Signature of Authorized Officer          Date 

   

 
 
 
 
 
 
 
 
 

-g-  



 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., March 9, 2012.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 78216 
   WILLIAMSON County 
   Section (1-4)R-1,N-3,TS-3 
   Project ACNHF-0331(058) 
   Route FAP 331 
   District 9 Construction Funds 

 
 This project consists of adding an eastbound and westbound through lane on IL Route 13 in 
Carterville with radius and signal modifications at the intersection of IL Route 13 and Greenbriar Road. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Ann L. Schneider,  
 Secretary 
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2012 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING 
SPECIAL PROVISIONS. 
 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page 
No.

  
  
 No Supplemental Specifications this year. 
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RECURRING SPECIAL PROVISIONS 
 

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract 
and are included by reference: 
 

CHECK SHEET # PAGE NO. 
1 X Additional State Requirements for Federal-Aid Construction Contracts 

(Eff. 2-1-69) (Rev. 1-1-10)  .................................................................................................
 

1
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  ........................... 4
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ......................................................................................... 5
4  Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  ...................................................
 

15
5  Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-12)  .......................................... 20
6  Asbestos Bearing Pad Removal (Eff. 11-1-03)  ....................................................................... 25
7  Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt  

Surface Removal (Eff. 6-1-89) (Rev. 1-1-09) .....................................................................
 

26
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ..............................................................
 

27
9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  ............................ 28

10 X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  .......................................................... 31
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)  ............................. 34
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)  ............................................ 36
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  ............................................ 40
14  Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)  ............................................ 42
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  ............................... 43
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)  ........................ 45
17  Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)  .......................................................................... 46
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)  ................................................................................ 48
19  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)  ........................................................................... 49
20 X Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-12)  ...................................... 50
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-12)  ................................................................................ 54
22  Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)  .................................... 56
23  Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)  ................................... 58
24  Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)  ............................................. 60
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)  ........................................................ 61
26  English Substitution of Metric Bolts (Eff. 7-1-96)  ..................................................................... 62
27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)  ....................... 63
28  Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)  ............................. 64
29  Portland Cement Concrete Inlay or Overlay for Pavements (Eff. 11-1-08) (Rev. 1-1-12)  ....... 65
30  Quality Control of Concrete Mixtures at the Plant(Eff. 8-1-00) (Rev. 1-1-11)  .......................... 68
31  Quality Control/Quality Assurance of Concrete Mixtures(Eff. 4-1-92) (Rev. 1-1-11)  ............... 76
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 331 (IL 13), Project ACNHF-0331 (058), Section (1-4)R-1,N-3,TS-3 
Williamson County, Contract No. 78216 and in case of conflict with any part or parts of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 
 
LOCATION OF PROJECT 
 
The project is located on Illinois 13 in Williamson County from Shawnee Trail to east of 
Greenbriar Rd.  
 
 
DESCRIPTION OF PROJECT 
 
The project involves the addition of an eastbound and westbound lane on Illinois 13, the 
addition of dual left turn lanes on Illinois 13 eastbound, the addition of a northbound lane on 
Greenbriar Rd., and the addition of dual left turn lanes on Greenbriar Rd.  Major items of work 
include: pavement removal, sub-base granular material, jointed PCC pavement, HMA binder, 
surface, base course and shoulders, combination curb and gutter, sidewalk, culvert extensions, 
storm sewer and new signals. 
 
 
UTILITIES 
Effective 1984        Revised 1/2/97 
 
Add the following after the first paragraph of Article 105.07 of the Standard Specifications: 
Underground utilities have been plotted from available surveys and records and, therefore, their 
locations must be considered approximate only. There also may be utilities for which the 
locations are unknown. Verification of locations of underground utilities, shown or not shown, 
will be the responsibility of the Contractor. The following utility companies have facilities within 
the project limits: 
 

 
Name and Address 

of Utility 

 
 

Type 

 
 

Locations 

Estimated 
Date Adjustment 

Completed 

Ameren Illinois 
P.O. Box 460 
Marion, IL 62959 
Attn:  Joe Reinhard 

Low Pressure 
Gas 
 
 
 
Electric 

Conestoga area and west down Pin 
Oak. 
 
 
 

90 days from 
receipt of final 
plans. 
 
 
No adjustments 
anticipated. 
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Ameren Illinois 
370 S. Main 
Decatur, IL 62523 
Attn:  Michael Wetherell 

High 
Pressure Gas 
Transmission 

Inside construction limits paralleling 
Greenbriar on East side of road.  
Conflicts with S.S. at Sta: 2+00R 

90 days from 
receipt of final 
plans. 

City of Crainville 
P.O. Box 105 
Carterville, IL 62918 
Attn:  Scott Robertson 

Water Utility reports they are clear of 
project limits. 

No adjustments 
anticipated. 

City of Carterville 
101 South Division 
Carterville, IL. 62918 
Attn:  Chris McCabe 

Water and 
Sewer 

West side of Greenbriar. 90 days from 
receipt of final 
plans.   

Egyptian Electric Cooperative 
P.O. Box 38 
Steeleville, IL 62288 
Attn:  Jim Riddle 

Underground 
and Above 
Ground 
Electric 

Above ground structures at Sta:  
3+50R will be relocated to the east.  
Underground feeder may conflict 
with S.S.   
 
 Above ground structures in N.W. 
quad of 13/Greenbriar.   

90 days from 
receipt of final 
plans.   
 
None anticipated. 

Frontier Communications 
208 West Union 
Marion, IL 62959 
Attn:  Rick Shaw 

Buried Fiber 
and Copper 

West side of Greenbriar crossing 13 
and heading East. 

90 days from 
receipt of final 
plans. 

Mediacom 
90 North Main 
Benton, Kentucky 42025 
Attn:  Albert Gaboriault 

Cable 
T.V./Fiber 

Utility reports they are clear of 
project limits. 

No adjustments 
anticipated. 

C.O. National Wildlife Refuge 
8588 Route 148 
Marion, IL 62959 
Attn:  Bruce Witherspoon 

Water East side of Greenbriar crossing 13 
heading south. 

90 days from 
receipt of final 
plans.   

 
Additional utility information may be obtained by calling the "Joint Utility Location Information for 
Excavators" phone number, 800-892-0123. This project is located in the Crab Orchard Lake 
Township. 
 
Add the following after the first paragraph of Article 107.31 of the Standard Specifications: 
 
The Contractor is advised that this project includes areas of highway illumination and/or 
signalized intersections. These areas have underground cable or conduit throughout which is to 
remain in service.   Locating Underground Cable is included in the contract quantities. 
 
TRAFFIC CONTROL PLAN 
Effective 1985         Revised 2/17/99 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the guidelines contained in the National Manual on Uniform 
Traffic Control Devices for Streets and Highways, the Supplemental Specifications, these 
Special Provisions, and any special details and highway standards contained herein and in the 
plans. 
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Special attention is called to Articles 107.09 and 107.14 and Section 701 of the Standard 
Specifications for Road and Bridge Construction and the following traffic control related (1) 
Highway Standards; (2) Supplemental Specifications and Recurring Special Provisions; (3) 
other Special Provisions; and (4) Plan Details which are included in this contract: 
 
1. Standards:  701101, 701106, 701422, 701502, 701701, BLR 21, 701901 
 
2. Supplemental Specifications and Recurring Special Provisions: 
 
 
3. Special Provisions: Traffic Control and Protection (Special) 
  Construction Staging 
  Lane Rental 
  Intersection Rental 
  East Bound Illinois 13 Left Turn Lane Closure 
 
4. Plan Details: “Construction Staging” 
  "Uneven Lanes" Sign 
  “Rough Grooved Surface” Sign 
 
Traffic control standards shall be applied as directed by the Engineer.  Suggested applications 
for each standard are as follow: 
 
701101 This standard should be used along Illinois 13 for operations that fall within the region 

15’ to 2’ from the pavement edge. 
 
701106  This standard should be used along Illinois 13 for operations that are more than 15’ 

from the edge of the pavement. 
 
701502 This standard should be used along Greenbriar Rd. where at any time a lane is closed. 

Included in the cost of “Traffic Control and Protection, (Special)”. 
 
701422  This standard should be used along Illinois 13 for all advance traffic control  devices.  

Included in the cost of “Traffic Control and Protection (Special)”. 
 
701701 This standard should be used for lane closures on Greenbriar road and turn lane  

closures on Illinois 13, as shown in the staging plan.  Included in the cost of “Traffic 
Control and Protection, (Special)”. 

 
BLR 21  This standard should be used for the Greenbriar Road closures and subsequent 

sideroad closures as needed, and as shown in Staging Plan.  Included in the cost of 
“Traffic Control and Protection, (Special)”. 

 
During the entire construction period, the road shall be kept open to traffic as follows: 
 
(a) In accordance with the applicable portions of the Standard Specifications. 
 
(b) One through lane on Illinois 13 shall remain open to traffic at all times. 
 
(c)  One northbound and one southbound lane on Greenbriar Rd. must be kept open at all times 

flaggers are not present. 
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(e) The Contractor shall schedule and conduct his operations so as to insure the least possible 
obstruction to traffic, create a minimum of confusion to the public, and conform to Article 
107.09 of the Standard Specifications 

 
(e) Lane closures shall be kept as short as possible.  Any lane closures determined to be 

excessive by the Engineer shall be removed or shortened by the Contractor. 
 
(f) If traffic backups occur during construction it may become necessary for the Bureau of 

Operations to adjust signal timing.   
 
(g) Night work is permitted.  Refer to “NIGHT TIME CONSTRUCTION” Special Provision. 
 
(h)  Cones, drums or barricades shall be placed on the closed lane, not the open lane.             
 
 
If at any time the signs are in place but not applicable, they shall be turned from the view of 
motorists or covered as directed by the Engineer. 
 
The cost of furnishing, erecting, maintaining, and removing the required signs shall be incidental 
to the contract. 
 
 
STAGING PLAN 
 
A suggested Staging Plan is included in the plans.  The contractor may choose, but is not 
required, to use this plan.   
 
If the Contractor chooses not to use the plan provided therein he/she shall submit a staging plan 
for approval to the District’s Project Implementation Engineer within 10 days of the award of the 
contract. The Contractor’s submittal shall detail the location and sequence of work, and include 
a traffic control plan for each stage. 
 
The Contractor will be responsible for any additional efforts required to facilitate the construction 
of PCC Pavement as shown on the plans.  Such additional efforts include, but are not limited to: 
concrete pumping, pouring from the sub-grade of the lane being constructed, and additional 
flagmen to provide protection for personnel and equipment adjacent to the open lane of traffic. 
 
No temporary signals are included in the contract.  Existing signal heads, signal posts, mast 
arms and the traffic controller must remain operational until they can be replaced with an 
operational proposed piece of signal equipment.  The Contractor’s shall submit a combined 
staging/signal plan that coordinates with the staging plan to be used within 10 days of the award 
of the contract.  Any additional equipment required to fulfill this requirement will be included in 
the cost of the traffic signal equipment.  
 
 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 
 
This work shall consist of placing all traffic control items as shown in the Staging Plan in the 
plans.  Items shall include signs, drums, barricades, temporary pavement marking and all other 
equipment, hardware, and labor necessary to maintain the lane shifts and/or closures.   
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The Contractor will be required to install, remove, and relocate traffic control items numerous 
times as shown on the Staging Plan. 
 
Traffic Control and Protection will be paid for at the contract lump sum price for TRAFFIC 
CONTROL AND PROTECTION, (SPECIAL). 
 
 
LANE RENTAL 
 
Description.  The Contractor will be charged a monetary assessment for each day or part of a 
day that traffic on Illinois 13 westbound or eastbound from Sta. 390+00 to Sta. 455+00 is 
reduced to travel on one through lane in excess of an accumulated total allowed of 17 days to 
construct proposed PCC Pavement, full depth HMA pavement, Shoulders, concrete medians,  
sawing of the Detector Loops on Illinois 13 and required earthwork.  Lane Rental in excess of 
allotted number of days will be deducted from the monthly progress payments.  A Lane Rental 
Day is defined as a period of time from 7:00 AM to 7:00 PM for which any through lane is closed 
to traffic. 
 
Lane Rental.  The Contractor will be assessed a minimum of a one day Lane Rental charge 
anytime IL 13 is reduced to one through lane during the 7:00 AM to 7:00 PM time period.   Lane 
Rental shall apply to through lanes only.  If eastbound and westbound are both closed to one 
through lane, then two closures will be assessed.   
 
Disincentive Plan (Lane Rental Days Exceeding Allotted Days).  The Contractor shall be liable 
to the Department in the amount of $10,000 for each Lane Rental day beyond the number of 
Lane Rental days allowed in the Contract. There is no limit to the number of Lane Rental days 
assessed that exceed the allotted days. 
 
No Incentive Plan will be offered for Lane Rental.  
 
 
INTERSECTION RENTAL 
 
The contractor will be allowed 15 Intersection Rental days of closure for any through or turn lane 
on Greenbriar Road and/or the Illinois 13 westbound right turn lane as shown in the Staging 
Plan.  Closures for the Illinois 13 westbound left turn lane will not be included in intersection 
rental.  
 
An Intersection Rental day is defined as a 24 hour consecutive period of time beginning at 12:00 
midnight and ending at 12:00 midnight for which any through or turn lane on Greenbriar Road 
and/or the Illinois 13 westbound right turn lane is closed to traffic.   A full Intersection Rental day 
will be charged for any partial days of closure.  Only one intersection rental will be charged per 
24 hour closure.   
 
Illinois 13 shall remain open to through traffic throughout the Greenbriar Road closures and turn 
lane closures.  However, traffic on Illinois 13 will be reduced to one through lane in stages 8 and 
9.  Lane Rental shall apply to these through lane closures. 
 
The Greenbriar Road closures shall conform to the requirements of TRAFFIC CONTROL, 
STANDARD BLR 21.   
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The Contractor shall be liable to the Department for $10,000 for each Intersection Rental day 
beyond the 15 days allowed to complete the work.  There is no limit to the number of 
Intersection Rental days assessed that exceed the allotted days. 
 
The Contractor shall be entitled to an Incentive Payment for the completion of all work 
necessary to open all lanes to traffic as set forth by the number of days allowed for intersection 
rental in the Contract. 
 
The Incentive Payment shall be paid at the rate of $8,000 for each day of Intersection Rental 
less than the amount of Intersection Rental days allowed by the Contract.  The maximum 
number of incentive days under this plan will be 3 days). 
 
Should the Contractor be delayed in the commencement, prosecution, or completion of the work 
for any reason, there shall be no extension of the incentive or disincentive payment calculation. 
 
 
EAST BOUND ILLINOIS 13 LEFT TURN LANE WEEKEND CLOSURE 
 
Four (4) weekend complete closures of the IL 13 eastbound left turn lane will be allowed 
between the times of 6:00 pm on Friday until 6:00 am on the immediate next Monday. These 
weekend closures must be submitted by the Contractor for approval by the Engineer at least 
two weeks in advance of the planned closure and allowance of the closure at the requested time 
shall be at the full discretion of the Engineer.  The Engineer will conduct the necessary 
coordination with the city of Carterville and John A. Logan College and issue press releases one 
week in advance of the weekend closures.  At no other time during the duration of the contract 
shall the IL 13 EB movement be completely closed.     
 
Disincentive Plan:  The Contractor shall be liable to the Department in the amount of $5,000 an 
hour for each hour that the IL 13 eastbound left turn lane is not open to traffic after 6:00 am on 
Monday.  There is no limit to the amount of hourly charges that can be assessed when the 
allotted weekend closure period is exceeded.   
 
 
NIGHT TIME CONSTRUCTION 
 
Night time work will be allowed from the hours of 7:00 P.M. to 7:00 A.M..  No lane rental or 
intersection rental charges will be issued for lane closures during this time period.  Traffic 
control shall conform to the requirements for the standard in use and all applicable portions of 
Article 702.04. 
 
 
CHANGEABLE MESSAGE SIGNS 
 
This work consists of furnishing, placing and maintaining changeable message signs according 
to the Standard Specifications. 
 
A total of 4 changeable message signs shall be required in this contract:  
 
One sign shall be placed east of the Illinois 13/Division Street intersection and another sign shall 
be placed west of the Illinois 13/Spillway Road intersection.  These signs shall serve as 
advance warnings which will allow motorists to choose alternate routes if they so choose.   



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

7 

The exact location and message for each sign shall be approved by the Engineer.  They shall 
be operational for the duration of the project. 
 
An additional 2 message boards shall be placed in advance of the traffic control for eastbound 
and westbound Illinois 13.  The exact location and message for each sign shall be approved by 
the Engineer.  These signs shall be operational 7 calendar days prior to any lane closures and 
remain operational for the duration of the project. 
 
The Calendar Months of use estimated for these message boards may be adjusted as 
necessary by the Engineer.  The Contractor may be required to relocate each sign multiple 
times during the contract at his or her expense. 
 
This work will be paid for at the contract unit price per CALENDAR MONTH for CHANGEABLE 
MESSAGE SIGNS. 
 
 
PAVEMENT MARKING GROOVING 
 
This work shall consist of removing existing preformed pavement markings and planning or 
milling the concrete road surface to a depth of 10.0 mm, +/- 2.5 mm (40 mils, +/- 10 mils) and a 
width of 115 mm (4-1/2”) or 140 mm (5-1/2”) of various length for the purpose of installing 
preformed pavement marking tape. 
 
Existing pavement markings shall be removed prior to planing or milling of the surface.  A 
vacuum type system shall be utilized during the pavement marking removal process to prevent 
debris from blowing over the existing pavement. 
 
After the existing markings have been removed the concrete surface shall be planed or milled to 
a depth of 10.0 mm, +/- 2.5 mm (40 mils, +/- 10 mils) and a width of 115 mm (4-1/2”) or 140 mm 
(5-1/2”) with the length varying to the requirements outlined on the work order. 
 
The concrete planing or milling equipment shall consist of a motorized, self-propelled vehicle 
with a gang mounted planing/milling head and capable of planing/milling the total width of a 
groove in one pass and be further capable of planing/milling double line grooves 
simultaneously. 
 
Grooves for the lane lines shall be planed/milled to match the standard 12.2 m (40 foot) cycle, 
3.05 m (10 feet) long with a gap of 9.15 m (30 feet). 
 
Groove tolerances are as follows: 
 
          Depth - 100.0 mil, +/- 10 mil (2.54mm, +/- 0.254 mm) 
          Width – Pavement Marking Width + 1.0 inch, +/-0.625 inch(2.54 cm, +/-1.5 mm) 
          End tapers – 3 inch (75mm) 
 
The removal of existing markings, planing/milling and the application of the pavement marking 
tape shall be done on the same day or as directed by the Engineer.  The groove shall be 
cleaned with high pressure air and be free of residue, foreign substance and moisture prior to 
placing any primer or tape. 
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Method of Measurement: 
The lines will be measured for payment in meters (feet) of existing markings removed and 
planed/milled length.  Double lines will be measured as two separate lines.  
 
Basis of Payment: 
This work will be paid for at the contract unit price per meter (foot) for PAVEMENT MARKING 
GROOVING, which shall be payment in full for removing any existing pavement markings, 
planing. Milling and cleaning the pavement surface and for all labor, tools, equipment and 
incidental items necessary to complete the work in accordance with the provisions of the 
contract.  The cost of installing the new pavement marking shall be in accordance with the 
provisions for Preformed Plastic Marking, Type B – Inlaid of the size indicated in the plans. 
 
 
TYPE III TEMPORARY TAPE 
 
Type III Temporary Tape shall meet the requirements of Article 1095.06 of the Standard 
Specifications.  Initial minimum reflectance values under dry and wet conditions shall be as 
specified in Article 1095.06.  The marking tape shall maintain its reflective properties when 
submerged in water.  The wet reflective properties shall be verified by a visual inspection 
method performed by the Department.  The surface of the material shall provide an average 
skid resistance of 50 BPN when tested according to ASTM E 303. 
 
Prior to application a surface preparation adhesive shall be applied to a clean , dry road surface.  
The pavement marking tape shall have a pre-coated pressure sensitive adhesive and shall 
require no activation procedures. 
All remains of the Type III Temporary Tape that will conflict with the pavement markings of the 
following construction stages must be removed to the satisfaction of the Engineer.  
 
The application and removal of Type III Temporary Tape will not be measured for payment but 
is included in the unit cost for TRAFFIC CONTROL AND PROTECTION, SPECIAL. 
 
 
TEMPORARY TAPE MAINTENANCE 
 
The Type III tape required to taper the new third lane on Illinois 13 shall be maintained by the 
contractor until the adjacent contract, IL 13 Plaza Drive to Main Street, is awarded.  At that time 
any maintenance required will be transferred to the contractor receiving that contract (tentatively 
scheduled for FY 2013). 
 
The contractor will be contacted by the department in the event maintenance is required.  The 
tape will be replaced to the satisfaction of the engineer. 
 
 
CLASS 1B SEEDING AND MULCH 
 
This work shall be performed in accordance with Sections 250 and 251 of the Standard 
Specifications, as shown in the plans, and as follows: 
 
(a) Class 1B Seeding (Low Maintenance Lawn Mixture) shall be used at the locations shown in 
the plans. The following seed mixture and rates per acre shall be used during the time of year 
indicated: 
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Seed Mixture Spring 
3/1 to 6/1 
Lbs./Acre 

Fall 
8/1 to 10/1 
Lbs./Acre 

Dormant 
11/15 to 3/1 
Lbs./Acre 

Turf Type Fescue 150 150 150 
Perennial Ryegrass 20 20 20 
Redtop 10 10 10 
Creeping Red Fescue 20 20 20 
 
(b) Fertilizer  and agricultural ground limestone shall be uniformly spread over the designated 
areas immediately prior to seed bed preparation at the following rates per acre: 
 

120 lbs. of Nitrogen Fertilizer Nutrients 
120 lbs. of Phosphorus Fertilizer Nutrients 
120 lbs. of Potassium Fertilizer Nutrients 
 
2 tons of Agricultural Ground Limestone 
 

(c) Straw mulch shall be applied to all seeded areas at the rate of 2 tons per acre of Method 2. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per acre for SEEDING 
CLASS 1B; at the contract unit price per pound for NITROGEN FERTILIZER NUTRIENT, 
PHOSPHORUS FERTILIZER NUTRIENT, AND POTASSIUM FERTILIZER NUTRIENT;  at the 
contract unit price per ton for AGRICULTURAL GROUND LIMESTONE; at the contract unit 
price per acre for MULCH, METHOD 2; and at the contract unit price per square yard for 
EROSION CONTROL BLANKET. 
 
 
CLASS 7 TEMPORARY SEEDING AND MULCH 
 
This work shall be performed in accordance with Sections 250 and 251 of the Standard 
Specifications, as shown in the plans, and as follows: 
 
(a) Class 7 Seeding (Temporary Turf Cover Mixture) shall be used as a temporary erosion 
control method when permanent seeding cannot be accomplished so as to limit the surface area 
of erodible earth material exposed by clearing, grubbing, excavation, borrow, and embankment 
operations. The following seed mixture and rates per acre shall be used during the time of year 
indicated: 
 

Seed Mixture Spring 
3/1 to 6/1 
Lb./Acre 

Fall 
8/1 to 10/1 
Lb./Acre 

Winter 
11/15 to 2/28 

Perennial Ryegrass 50 50 Temporary 
Spring Oats 64 - Straw 
Winter Wheat - 64 Mulching Only 
 
(b) Fertilizer  and agricultural ground limestone shall be uniformly spread over the designated 
areas immediately prior to seed bed preparation at the following rates per acre: 
 

40 lbs. of nitrogen Fertilizer Nutrients 
0 lb. of Phosphorus Fertilizer Nutrients 
0 lb. of Potassium Fertilizer Nutrients 



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

10 

0 tons of Agricultural Ground Limestone 
 

(c) Straw mulch shall be applied to all seeded areas at the rate of 2 tons per acre of Method 2. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per acre for SEEDING 
CLASS 7 ; at the contract unit price per pound for NITROGEN FERTILIZER NUTRIENT; and at 
the contract unit price per acre for MULCH, METHOD 2. 
 
 
PAVEMENT REMOVAL AND TOPSOIL FURNISH AND PLACE, 12” 
 
This work shall consist of the removal of the existing pavement on Pin Oak Road, as shown on 
the removal plan sheets, to 12" below the existing ground line and placement of topsoil in the 
excavated areas to the limits specified in the plans.  The work shall be performed in accordance 
with Section 211 and Section 440 of the Standard Specifications and as specified herein. 
 
The existing pavement and the subgrade shall be removed to a depth of twelve (12) inches.  
The excavated area shall be backfilled with topsoil obtained from areas outside the limits of the 
right of way.  The final grade of the topsoiled area shall be graded to drain, as directed by the 
engineer.    
 
Basis of payment.  This work shall be paid for at the contract unit price per SQAURE YARD for 
TOPSOIL FURNISH and PLACE, 12", and per CUBIC YARD for PAVEMENT REMOVAL.   
 
 
PAVED SHOULDER REMOVAL 
 
This work includes removal and disposal of existing bituminous shoulders within the limits 
shown in the plans or as directed by the Engineer. The shoulder material is bituminous concrete 
with a thickness of approximately 8". This item shall be performed in accordance with the 
applicable portions of Section 440 of the Standard Specifications. 
 
Basis of Payment. This work will be measured and paid for at the contract unit price per square 
yard for PAVED SHOULDER REMOVAL. 
 
 
TRENCH BACKFILL 
Effective 1984         Revised 1/2/97 
 
Revise Article 208.02 of the Standard Specifications to read: 
 
208.02 MATERIALS. The aggregate shall be CA10 aggregate conforming to Article 1004.04. 
The material shall be compacted in accordance with Method 1 of Article 550.07. 
 
 
MEDIAN REMOVAL 
 
This work includes removal and disposal of existing concrete islands within the limits shown in 
the plans or as directed by the Engineer.  This item shall be performed in accordance with the 
applicable portions of Section 440 of the Standard Specifications. 
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The existing islands consist of 4 inch thick concrete median surface with 6 inch high concrete 
curbs around the perimeter of each island. 
 
This work will be paid for at the contract unit price per square foot for MEDIAN REMOVAL 
measured as specified herein. 
 
 
SUBGRADE 
Effective 1984         Revised 1/2/97 
 
In addition to the provisions of Article 301.03 of the Standard Specifications which require that 
the entire subgrade shall be compacted to not less than 95% of the standard laboratory density, 
in cut sections the top 6" of the subgrade shall not contain more than 120% of the optimum 
moisture determined in accordance with AASHTO T 99 (Method A or C). The cost of this work 
will not be paid for directly but shall be included in the cost of the various pay items for the 
pavement structure. 
550.07. 
 
 
TWO WEEK NOTICE PRIOR TO STARTING WORK 
Effective December 2005 
 
Revise the first sentence of Article 107.09 Public Convenience and Safety to the following “The 
Contractor shall notify the Engineer at least 14 days in advance of starting any construction 
work. 
 
This additional notification is required so that the public can be notified of the pending 
construction. 
 
 
PAVEMENT REMOVAL 
 
This work includes removal and disposal of existing pavement, base, stabilized sub-base and 
earth as necessary to construct the proposed jointed PCC pavement or HMA pavement as 
noted in the plans in accordance with Article 442.05(b) of the Standard Specifications. Saw cuts 
will not be measured for payment but are included in the unit cost for PAVEMENT REMOVAL. 
 
 
PORTLAND CEMENT CONCRETE PAVEMENT 9.25” JOINTED 
 
The construction of the 9.25" Portland Cement Concrete Pavement on Illinois 13 and Greenbriar 
Road shall be completed as quickly as possible and shall be subjected to the Lane Rental, 
Intersection Rental and Weekend Closure special provisions. The mix design shall utilize Class 
PP concrete criteria meeting the requirements of Article 1020.05(g)(1) for a rich mix of Type 1 
Portland Cement. The concrete mix design should be based on obtaining a compressive 
strength of not less than 2000 psi in 24 hours. Only non-calcium chloride accelerators will be 
permitted. 
 
The requirements in Article 420.07 paragraph eight regarding use of newly constructed adjacent 
lanes will be waived, however, the concrete must obtain a strength of not less than 2000 psi and 
cure for a minimum of 24 hours before allowing mechanical equipment or traffic on the 
pavement.  
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Finishing shall meet the requirements of the Article 420.09; Article 420.09 a(3) and b(3) will be 
allowed. Curing will be maintained for a minimum period of 24 hours. After 24 hours, curing will 
be maintained only until opening strength is attained.  
 
 
TOLERANCE IN THICKNESS 
 
Requirements listed in Articles 420.15 and 407.10 of the Standards Specifications shall be 
waived for this contract. 
 
 
SERVICE INSTALLATION 
 
The existing service installation will be reused.  If the service cable needs to be replaced the 
contractor shall replace the cable and install the cable to the new controller cabinet as 
necessary.  This work will be included in the cost of the controller cabinet. 
 
 
REMOVE EXISTING LIGHTING SYSTEM 
 
This work shall consist of the removal of existing light pole foundations, lighting controller, light 
poles and luminaires, and shall include the backfilling of the excavated area.  The lighting 
controller, light poles and luminaires shall be stored on site until collected by state forces.  The 
contractor shall be responsible for any damaged or stolen materials until the Bureau of 
Operations Traffic Section collects the material. 
 
Basis of Payment.  This work will be paid for at the contract lump sum price for REMOVE 
EXISTING LIGHTING SYSTEM. 
 
 
REMOVE EXISTING TRAFFIC CONTROL DEVICES 
 
This work shall consist of the removal of existing mast arms, signal posts, signal heads, 
brackets, handhole covers, controller cabinet and controller.  The mast arms, signal posts, 
signal heads and brackets shall be delivered to Carbondale or Murphysboro Yards as directed.  
The contractor shall be responsible for any damaged or stolen materials until delivered.  The 
contractor shall notify the Bureau of Operations, Traffic Section, 72 hours in advance of removal 
of the existing controller cabinet and controller. 
 
Basis of Payment.  This work will be paid for at the contract lump sum price for REMOVE 
EXISTING TRAFFIC CONTROL DEVICES. 
 
 
INDUCTIVE LOOP DETECTOR, RACK MOUNTED 
 
Each rack shall have a high level power supply and each card shall have two channels.  Each 
barrier shall have a separate high level power supply.  Each rack shall be labeled on the shelf 
as shown below.  Each detector amplifier shall have both call delay and call extend features.  
The delay defeat should only be active during the green of that phase.  The detector resets 
should be tied together and activated by a momentary output of system output 3.  Momentary 
output provided by RC circuit if necessary.   
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The detection outputs shall first be connected to a two row terminal strip.  Top row of the 
terminal for the detector outputs and diodes connected to their assigned phases on the bottom 
row.  The detector amplifiers shall be the NEMA type exchangeable with other manufacture 
brands.   
 
885.04 Basis of Payment.  Each Rack Mounted Loop Detector Amplifier will be paid for 
separately, which price shall include the necessary connections and adjustments for proper 
operation. 
 
Rack Mounted Loop Amplifiers Labeled as follows: 
 
IL 13 and Greenbriar Road 
 
05 SL-L 05 ADV 02 ADV    01 SL 01 ADV 06 ADV  
EB-LT EB-LT EB WB-LT WB-LT WB  
 
05 SL-R 02 02 CALL 01  06 06 CALL  
EB-LT EB EB WBLT WB WB  
____________________________________________________________________ 
 
07 SL-L 07 ADV 05 ADV 04 SL 08 SL 08 ADV   
SB-LT SB-LT SB SB NB NB 
 
07 SL-R 07 05 SL-RT 04 08 08 SL-RT  
SB-LT SB-LT SB SB NB NB 
 
0 - Phase  NB - North Bound 
ADV - Advance  SB - South Bound 
SL - Stop Line  EB - East Bound 
R - Right  WB - West Bound 
L - Left  
M - Middle Lane 
T - Turn 
Call - Calling 
 
 
RADIO TRANSCEIVER 
 
This work shall consist of furnishing and installing a radio transceiver inside a traffic signal 
controller cabinet. The transceiver shall be microprocessor based and comply with the 
applicable requirements of Section 859 of the Standard Specifications for Road and Bridge 
Construction adopted January 1, 2012 and the following requirements: 
 
The radio interconnect system shall consist of a data telemetry radio transceiver unit mounted in 
the traffic signal controller cabinet. The local transceiver shall be connected to a directional 
multi-element yagi type antenna with a 12db gain aimed at the master antenna site. The 
antenna shall have directional characteristics that make the maximum use of the radio signal. 
The transceiver at the master location will have an omnidirectional type antenna with 4db gain, 
both antennas shall be mounted completely above any metal on the support pole.  Typical a ten 
foot length of conduit is mounted on the support pole using a tee bracket and slip fitter bracket 
with the antenna mounted near the top of the conduit.   
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The antennas shall be mounted as required by the manufacture.  The antenna(s) shall be 
mounted on a steel combination mast arm pole or highway lighting pole closest to their 
respective controllers or as shown on the plans. 
 
The data telemetry radio transceiver shall draw its power from the same auxiliary power source 
that powers other equipment in the traffic signal cabinet. The unit shall operate on 120VAC 60HZ. 
The data telemetry transceiver shall contain a PC Based Control circuitry, and connectors for 
advanced diagnostics. The portable diagnostic unit shall remain during the warranty period. The 
data telemetry transceiver shall contain a data management system, which shall interface the 
controller or master data to the radio transmitter and radio receiver. In effect, the data telemetry 
radio transceiver unit shall function as the radio equivalent of a two-wire interconnect cable. 
Operation of the data telemetry radio transceiver shall be completely transparent to the traffic 
signal controller or master. The data telemetry radio transceiver shall be capable of transmitting 
data at 1200-baud to 9600-baud. 
 
The data telemetry transceiver shall comply with all applicable NEMA Environmental Standards 
TS1-83 for traffic signal controllers and should have a warranty for one year. 
 
The radio transmitter and receiver characteristics are detailed below. 
 
DATA TELEMETRY TRANSMITTER 

The transmitter shall operate according to the following specifications: 

Frequency Range 900-950 MHz 
Channels 1 
Transmit/Receive Separation 20 MHz 
Channel Spacing 25 kHz 
RF Power Output 5 Watts @ 950 MHz 
Output Impedance 50 Ohms 
Frequency Stability +/-5 PPM 
Spurious Emissions -50 dBc 
FM Hum and Noise -33 dBc 
Duty Cycle 100% 

 
DATA TELEMETRY RECEIVER 

The receiver shall operate according to the following specifications: 

Sensitivity .35 Microvolt (12 dB Sinad) 
 .50 Microvolt(20dBB Quieting) 
RF Input Impedance 50 Ohms 
Frequency Stability ±5 PPM 
Selectivity 65 dB 
Intermodulation 60 dB 
Spurious and Image Reject 60 dB 
Modulation Acceptance ±7.5 kHz 
Hum and Noise 50 dB 

 
The antenna shall be attached to the pole by stainless steel bands or other approved devices of 
sufficient size and strength to resist torque. A 3/4" diameter hole (for 1/2" rubber grommet) shall 
be drilled in the pole to accommodate the coaxial cable from the radio transceiver to the 
antenna.   
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The cable to the antenna may share the same conduit as the signal and or lighting cable to the 
mast arm and or highway lighting pole. The antenna cable shall be measured by the contractor 
before ordering; normally the cable will not be greater than 100 feet long.  In line lightning 
protection shall be provided for the coaxial cable in the controller cabinet.  The coaxial cable 
shall be either Shireen ARC400, Times Microwave LMR-400 or Andrew CNT-400.  The coaxial 
cable connector shall be the crimp on type using only the proper crimp on device. 
 
The manufacturer representative should be present at the intersections to inspect the 
installation and turn on the radio transceivers. The manufacturer of both the transceivers and 
the signal controllers shall cooperate to correct any communications problems. Additional 
equipment should be on site during the warranty period with diagnostic capabilities of both the 
master and local transceivers used on the Encom Communication Software. 
 
Basis of Payment. This work will be paid for at the contract unit price each for RADIO 
TRANSCEIVER, which price shall be payment in full for furnishing and installing the radio 
transceiver, antennas, and coaxial cable complete, with necessary connections for proper 
operation. 
 
 
HANDHOLE 
 
If Composite Concrete Handholes are used, a 12 inch wide and 12 inch deep concrete collar 
shall be poured to surround them.  The collar shall be poured regardless of location. If the 
Handhole is located in sidewalk or other paved surface, preformed joint filler of ½ inch thickness 
shall be placed between the new concrete and existing concrete. The cost of the concrete collar 
and preformed joint filler will be included in the cost of the Handhole 
 
 
GULFBOX JUNCTION 
 
This item shall conform to the requirements of Section 815 of the Standard Specifications for 
Road and Bridge Construction, and the following requirements. The gulfbox shall be made of 
cast iron with a minimum twelve inch deep by eight inch wide concrete collar poured completely 
around the gulfbox.  The lid of the box shall be a locking type with two keys furnished on each 
project.   
 
Basis of Payment.  Art. 815.04 of the Standard Specifications. 
 
 
FULL‐ACTUATED CONTROLLER AND TYPE IV CABINET 
 
The installation of a Traffic Actuated Controller shall meet the requirements of Sections 857, 
except as revised by this special provision. 
 
A traffic actuated solid state digital controller shall comply with the requirements of NEMA 
Standards for Traffic Control Systems, TS1-1983, Sections 1, 2, 13 and 14.  This unit shall be 
capable being used as a master or local controller and or a combination of both.  One possible 
start up mode shall be an all red display for a minimum of 20 seconds. 
 
The controller shall be capable of telemetry for controller to controller and controller to computer 
system or solo operation data transfer.   
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Through telemetry the system or solo operation shall be capable of being monitored on an IBM 
AT or compatible personal computer.  Typically the controller shall be completely uploaded or 
downloaded through telemetry either from a remote location or side by side from the computer.  
The latest computer software, shall be provided so data, including all timing parameters, can be 
transferred. The controller will use non-volatile EEPROM memory.  All harnesses shall be 
furnished, if different than provided previously, for the controller to controller and controller to 
computer data transfer.  The controller shall contain all normal connectors and any special 
connectors required for data transfer.  The controller's "D" connector termination panel, and all 
other connectors shall be completely terminated, even if not required in this application.  The 
twisted shielded field cables should remain shielded to within 1" of the cabinet terminals. 
 
The controller(s) supplied must be fully compatible with the existing Eagle Traffic Signal System, 
complete with internal modem(s) for connection to an Encom radio transceiver type of remote 
monitoring system.  Any additional components necessary for connection to the radio 
transceiver shall be included in this pay item.  The "D" panel shall be prepared for leased pair 
telephone style interconnect.  Preparation shall only include a lightning arrester and standard 
phone jack.  All other devices will be provided by others.  The controller shall be provided with 
an RS232 Port 3 as well as an RS232 Port 2. Connections on the "D" panel, Aux. one output 
should be connected to Red Rest 1&2. Aux. three should be connected to the special status 3 
input.  Special status 1 shall be connected to report if the cabinet door is open.  A door open 
switch shall be provided.  Special status 2 shall be connected to report if the cabinet 
temperature is over the preset temperature.  A thermo sensing device shall be installed.   
Special Status 4 shall be connected to report when the ups battery is low.  Special status 5 shall 
be connected to report if the UPS is on, due to a power failure.  Special Status 6 shall be 
connected to report if the cabinet surge arrestor has failed.  The controller's "D" connector 
termination panel shall be provided and fully connected to provide information to the controller, 
of manual or monitor flash status.  A slide out shelf shall be provided below the standard shelf 
and above the back panel terminal board.  The pull out shelf should be mounted as far left as 
possible. 
 
The controller shall contain an internal time base coordinator (TBC) in accordance with Section 
1073.01(c)(1).  One mode of operation should be Sequential Omit using software Rev. 3.32k or 
later. 
 
The controller(s) supplied shall be complete with internal modem(s).  The controller(s) shall be 
programmed and put into operation by the Contractor or his agent to provide the signal and 
coordination sequence as specified by the IDOT District 9 Traffic Section. 
 
Pedestrian channels will not require special monitoring.  The monitor shall have a connector for 
accessing stored data by the controller. The monitor shall store data of the status of the inputs 
during and just prior to a detected problem.  The flash transfer relays shall not be energized 
during flash operation (conflict or manual).   During conflict monitor flash a means shall be 
provided to restart the controller at the beginning of start up, just as if the power had been 
removed, and reset the monitor with a momentary pulse.  The signal to restart/reset shall be 
delivered by telemetry and/or a momentary switch, labeled RESET, located in the police door.  
The pulse shall only be functional while the signals are in a monitor flash mode. Jumpers shall 
be installed in the unused load switch sockets to prevent false red fail reports.  Hardwiring of 
this feature on the back panel will not be permitted.  The cabinet series / parallel surge protector 
shall be the plug in type.  The controller cabinet shall be equipped with a 16 load switch, load 
bay using a 12 channel conflict monitor.  The buss relay to transfer power from flash mode to 
signal mode shall be solid state. 
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The traffic signal controller will not be approved for installation until the requirements of Articles  
801.10(b) and 801.07 are satisfied. 
 
This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER 
AND TYPE IV CABINET which price shall be payment in full for furnishing and installing the 
controller complete with the necessary connections for proper operation. 
 
 
UNINTERRUPTIBLE POWER SUPPLY, EXTENDED 
 
This work shall consist of furnishing and installing an uninterruptible power supply, hereinafter 
referred to as the "UPS".  The control unit and the backup batteries shall be installed in the 
same ground mounted cabinet.  The UPS shall meet the requirements of the BDE special 
provisions and as follows. 
 
The UPS shall be capable of providing battery backup power to the intersection using all LED 
indications during periods of utility power failure.  If the cabinet is equipped with a Master 
Controller, Local Controller, Dial up Modem and/or Radio Transceiver then the UPS will also be 
required to provide power to these units during periods of utility power failure.  The backup 
batteries shall be equipped with a battery balanced charging system.  The backup batteries 
should be placed on thermostatically control heat pads.  If the UPS unit fails, then a means to 
switch back to commercial power automatically shall be provided. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for 
UNINTERRUPTIBLE POWER SUPPLY, EXTENDED, which price shall be payment in full for 
furnishing and installing the UPS complete with necessary connections for proper operation at 
the local controller intersection. 
 
 
TRAFFIC SIGNAL POST, 16 FT. 
 
The traffic signal post shall be supplied in accordance with the specifications in Art. 875 and as 
follows:  The shaft of the post should be made of Aluminum and the base of the post should be 
made of ferrous material. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for TRAFFIC 
SIGNAL POST, 16 FT. 
 
 
HORIZONTAL TERMINAL COMPARTMENT AND CABLE TERMINATION 
 
A horizontal compartment will be required when two or more signal faces are mounted on one 
signal pole. When a horizontal terminal compartment is required, it shall at least be able to 
accommodate three standard twelve inch traffic signal faces and have two terminal strips.  The 
signal cable in bracket mounted installations shall be fed through the top bracket and down to 
the terminal compartment in the signal face.  A pedestrian signal face when supplied shall be 
attached to the signal face, through a tee bracket, the cable should continue down the signal 
face and into the pedestrian face.  In the case of two pedestrian faces mounted with one signal 
face the cable for the second pedestrian face shall be fed through the tee bracket into the top 
bracket of the second pedestrian face.  When only two pedestrian faces are mounted on one 
signal pole a post top horizontal terminal compartment shall be supplied. 
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Vertical Type Terminal Block and Housing 
 
A bare aluminum terminal compartment and mounting hardware, attached with stainless steel 
bands, shall be mounted on the vertical shaft of each mast arm.  The compartment shall be 
mounted approximately 10 feet above the surface.  This terminal shall only contain the cables 
for the horizontal mast arm signal faces. 
One federal yellow vertical terminal block shall be provided on the vertical shaft of each mast 
arm pole if more than one (vehicle or pedestrian) face is to be mounted.  This terminal shall 
contain the cables for the signal faces mounted on the vertical shaft of the mast arm.  Cables for 
the pedestrian push buttons or for highway lighting should not terminate in either terminal 
compartment. 
 
Basis of Payment.  The furnishing and installation of the vertical terminal block(s) and housing 
shall be included in the contract unit price of the electric cable involved. 
 
 
TRAFFIC SIGNAL SYSTEM SHUTDOWN 
 
Before any signalized intersection is shut down both District 9 Bureau of Operations and the 
local Police Department shall be notified 48 hours in advance.  The Police Department shall 
also be given the anticipated duration of the shut down. 
 
The existing signal system(s) shall remain operational until the temporary system(s) are in 
place.  These existing systems may be shut down for one (1) working day each to relocate the 
existing controller, switch over each mast arm, install the new controller and/or service 
installations.  The Contractor shall have as much as possible accomplished prior to the shut 
down, so that the signals will be shut down for the least amount of time possible.   Each shut 
down shall be discussed with the Bureau of Operations prior to implementation.  During these 
shutdowns, the Contractor shall maintain flashing red lights at each intersection.  The 
Contractor shall also provide and erect stop signs while signals are in the red flashing mode. 
 
Each intersection switch over must be completed by the end of the work day.  Unless otherwise 
indicated in the plans, any work involved in these system shutdowns shall be included in the 
cost of the contract. 
 
 
HOT MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (BMPR) 
Effective:  January 1, 2012 
 
Description.  This special provision states the requirements for Hamburg Wheel and Tensile 
Strength testing for High ESAL, IL-4.75, and SMA hot mix asphalt (HMA) mixes during mix 
design verification and production.  This special provision also states the plant requirements for 
hydrated lime addition systems used in the production of High ESAL, IL-4.75, and SMA mixes. 
 
When the options of Warm Mix Asphalt, Reclaimed Asphalt Shingles, or Reclaimed Asphalt 
Pavement are used by the Contractor, the Hamburg Wheel and tensile strength requirements in 
this special provision will be superseded by the special provisions for Warm Mix Asphalt, 
Reclaimed Asphalt Shingles, or Reclaimed Asphalt Pavement as applicable. 
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In addition to the requirements in the December 1, 2011 HMA Special Provisions for Pay for 
Performance Using Percent Within Limits, a Hamburg Wheel test and tensile strength test will 
be conducted during mix design on mixtures used for Pay For Performance projects. 
 
Mix Design Testing.  Add the following to Article 1030.04 of the Standard Specifications: 
 

“ (d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for verification 
will be tested to ensure that the resulting mix designs will pass the required criteria for 
the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength Test (IL 
mod AASHTO T-283).  The Department will perform a verification test on gyratory 
specimens compacted by the Contractor.  If the mix fails the Department’s verification 
test, the Contractor shall make necessary changes to the mix and provide passing 
Hamburg Wheel and Tensile Strength test results from a private lab.  The Department 
will verify the passing results. 
 
All new and renewal mix designs shall meet the following requirements for verification 
testing. 
 
(1) Hamburg Wheel Test criteria.  The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth 
criteria shall be based on the high temperature binder grade of the mix as specified 
in the plans for the mix design. 
 

PG Grade Number of Passes 
PG 64-xx  (or lower) 10,000 

PG 70-xx 15,000 
PG 76-xx  (or higher) 20,000 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength shall 

be 415 kPa (60 psi) for non-polymer modified performance graded (PG) asphalt 
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder.  The maximum 
allowable unconditioned tensile strength shall be 1380 kPa (200 psi).” 

 
Production Testing.  Add the following to Article 1030.06 of the Standard Specifications: 
 

“ (c) Hamburg Wheel Test.  A Hamburg Wheel test will be conducted on each High ESAL, IL-
4.75, and SMA mix produced that has been verified by the Hamburg Wheel process. 
 
The Contractor shall obtain a sample during the startup for each mix and compact 
gyratory specimens to the air void percentage as specified in IL-modified AASHTO  
T-324 to be provided to the Department for testing.  The Department may conduct 
additional Hamburg Wheel Tests on production material as determined by the Engineer.” 
 

System for Hydrated Lime Addition.  Revise the last sentence of the third paragraph of Article 
1030.04(c) of the Standard Specifications to read: 
 

“The method of application shall be according to Article 1102.01(a)(10).” 
 
Revise the first three sentences of the second paragraph of Article 1102.01(a)(10) of the 
Standard Specifications to read: 
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“ When hydrated lime is used as the anti-strip additive, a separate bin or tank and 
feeder system shall be provided to store and accurately proportion the lime onto the 
aggregate either as a slurry, as dry lime applied to damp aggregates, or as dry lime 
injected onto the hot aggregates prior to adding the liquid asphalt cement.  If the 
hydrated lime is added either as a slurry or as dry lime on damp aggregates, the lime 
and aggregates shall be mixed by a power driven pugmill to provide a uniform 
coating of the lime prior to entering the dryer.  If dry hydrated lime is added to the hot 
dry aggregates in a drum plant, the lime will be added in such a manner that the lime 
will not become entrained into the air stream of the dryer and that thorough dry 
mixing will occur prior to the injection point of the liquid asphalt.  When a batch plant 
is used, the hydrated lime shall be added to the mixture in the weigh hopper or as 
approved by the Engineer.” 

 
Basis of Payment.  Revise the seventh paragraph of Article 406.14 of the Standard 
Specifications to read: 
 
“For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing and 
introducing anti-stripping additives in the HMA will not be paid for separately, but shall be 
considered as included in the contract unit price of the HMA item involved. 
 
If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be 
paid for according to Article 109.04.  The cost incurred in introducing the additive into the HMA 
will not be paid for separately, but shall be considered as included in the contract unit price of 
the HMA item involved. 
 
No additional compensation will be awarded to the Contractor because of reduced production 
rates associated with the addition of the anti-stripping additive.”  
 
 
EXPIRATION/RENEWAL OF 404 PERMITS 
Effective:  April 2, 2007 
 
General.  The Army Corps of Engineers 404 Permit included in this contract expired on 
March 18, 2007.  Until, the Department obtains a new permit, no work subject to a 404 permit 
shall be started until written notification is given by the Department of the new permit.  
Furthermore, no long-term lane closures will be allowed during times the work is stopped. 
 
Work subject to the 404 permit includes:  cofferdams, channel changes, channel excavation, 
construction haul roads, work pads, wing dams, riprap placement, bank excavation, and other 
similar work or activities which modify or otherwise affect waters of the United States, including 
stream beds, stream banks, and connected wetlands. 
 
The new 404 permits are anticipated to be in place June 11, 2007. 
 
Working Day Contracts.  On working day contracts, no working days will be charged when the 
expired 404 permit affects the controlling item. 
 
Completion Date Contracts.  On completion date contracts, the completion date will be 
extended one day for each day beyond June 11, 2007 that expired 404 permit affects the 
controlling item. 
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NON-HOLIDAY WEEKEND CLOSURES 
 
Provisions in Article 107.09 regarding non-holiday weekend closures shall not pertain to this 
project.  On non-holiday weekends, lane closures will be allowed but subject to the Lane Rental, 
Intersection Rental or Eastbound Illinois 13 Left Turn Lane Weekend Closure special provisions. 
 
 
AGREEMENT TO PLAN QUANTITY (BDE) 
Effective:  January 1, 2012 
 
Revise the second paragraph of Article 202.07(a) of the Standard Specifications to read: 
 

“ When the plans or work have been altered, or when disagreement exists between the 
Contractor and the Engineer as to the accuracy of the plan quantities, either party shall, 
before any work is started which would affect the measurement, have the right to 
request in writing and thereby cause the quantities involved to be measured.  When plan 
quantities are revised by the issuance of revised plan sheets that are made part of the 
contract, and the Contractor and the Engineer have agreed in writing that the revised 
quantities are accurate, no further measurement will be required and payment will be 
made for the revised quantities shown.” 

 
 
CONCRETE MIX DESIGN – DEPARTMENT PROVIDED (BDE) 
Effective:  January 1, 2012 
 
For the “Portland Cement Concrete (BDE)” special provision included in this project, specifically 
Article 1020.05(a), the Contractor has the option to request the Engineer determine mix design 
material proportions for Class PV, PP, RR, BS, DS, SC, and SI concrete.  A single mix design 
for each class of concrete will be provided.  Acceptance by the Contractor to use the mix design 
developed by the Engineer shall not relieve the Contractor from meeting specification 
requirements. 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  January 2, 2012 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall certify that only ULSD will be used in all jobsite equipment.  The 
certification shall be presented to the Department prior to the commencement of the work. 
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If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
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1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  August 2, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 49 
CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
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STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 
 

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 10.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal: or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.   
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In addition, the Department maintains a letting and item specific DBE locator information system 
whereby DBE companies can register their interest in providing quotes on particular bid items 
advertised for letting.  Information concerning DBE companies willing to quote work for 
particular contracts may be obtained by contacting the Department’s Bureau of Small Business 
Enterprises at telephone number (217)785-4611, or by visiting the Department’s website at 
www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
(2) A description, including pay item numbers, of the work each DBE will perform; 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 
and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE 
companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

(6) If the contract goal if not met, evidence of good faith efforts. 
 

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.   
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The Utilization Plan will not be approved by the Department if the Utilization Plan does not 
document sufficient DBE participation to meet the contract goal unless the apparent successful 
bidder documented in the Utilization Plan that it made a good faith effort to meet the goal.  This 
means that the bidder must show that all necessary and reasonable steps were taken to 
achieve the contract goal.  Necessary and reasonable steps are those which, by their scope, 
intensity and appropriateness to the objective, could reasonably be expected to obtain sufficient 
DBE participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma efforts, 
in other words, efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.   
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Also the ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for consideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.   
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A final decision that a good faith effort was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a regular dealer or manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217)785-4611.  Telefax number (217)785-1524. 

 
(b) TERMINATION OR REPLACEMENT.  The Contractor shall not terminate or replace a 

DBE listed on the approved Utilization Plan, or perform with other forces work 
designated for a listed DBE except as provided in the Special Provision. 

 
(c) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

30 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE subcontractor listed in the approved Utilization Plan without 
prior written consent.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform work originally designated for a DBE subcontractor with its 
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written 
consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to 
terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business 
Enterprises any request to terminate and/or substitute a DBE subcontractor, the 
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Bureau, of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, 
if any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
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(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the BDE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (BDE) 
Effective:  April 1, 2011      Revised:  January 1, 2012 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (j) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(k) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 
Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, F (C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 
concrete has been placed, the work shall be protected by a barricade and two lights for at least 
72 hours. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 
 

Dimension Requirement 
Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside edge Height of casting   1/4 in. (6 mm) 
Thickness at outside edge 1/4 in. (6 mm) max. 
Width, measured from inside 
opening to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are 

undertaken within the immediate area of the structure.  Prior to placing the surface course, the 
temporary ramp shall be removed.  Excess material shall be disposed of according to 
Article 202.03.” 
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FRICTION AGGREGATE (BDE) 
Effective:  January 1, 2011 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“(4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 

 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 
metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 

 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 

 
Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-25.0, IL-19.0, 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-12.5,IL-9.5, 
or IL-9.5L 
 
SMA  
Ndesign 50 Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 5/ 
Crushed Steel Slag4/ 5/ 
Crushed Concrete3/ 
 
Other Combinations Allowed: 
Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D aggregate 
other than Dolomite 

75% Limestone Crushed Slag (ACBF)5/ or 
Crushed Sandstone 

HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
Crushed Concrete3/ 
 
No Limestone. 
Other Combinations Allowed: 
Up to... With... 

50% Dolomite2/ Any Mixture E aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

75% Crushed 
Gravel or 
Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed Stone, 
Crushed Slag (ACBF)5/, or 
Crushed Steel Slag5/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
No Limestone. 
Other Combinations Allowed:  
Up to... With... 

50% Crushed 
Gravel, Crushed 
Concrete3/, or 
Dolomite2/ 

Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When either slag is used, the blend percentages listed shall be by volume.” 

 
 
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 2 in. (50 mm), from each pavement edge.  (i.e. for a 4 in. 
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in. 
(100 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

 
b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.   
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The three one-minute readings shall be spaced ten feet apart longitudinally along 
the unconfined pavement edge and centered at the random density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 

“Mixture Composition Parameter Individual Test 
(includes confined edges)

Unconfined Edge 
Joint Density 

Minimum 
IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
MATERIAL TRANSFER DEVICE (BDE) 
Effective Date:  June 15, 1999    Revised Date:  January 1, 2009 
 
Description.  This work shall consist of placing HMA surface course, HMA polymerized binder 
course and HMA binder (except for the 2nd lift) on Illinois 13, except that these materials shall be 
placed using a material transfer device. 
 
Materials and Equipment.  The material transfer device shall have a minimum surge capacity of 
15 tons (13.5 metric tons), shall be self-propelled and capable of moving independent of the 
paver, and shall be equipped with the following: 
 

(a) Front-Dump Hopper and Conveyor.  The conveyor shall provide a positive restraint 
along the sides of the conveyor to prevent material spillage.  Material Transfer devices 
having paver style hoppers shall have a horizontal bar restraint placed across the 
foldable wings which prevents the wings from being folded. 

 
(b) Paver Hopper Insert.  The paver hopper insert shall have a minimum capacity of 14 tons 

(12.7 metric tons). 
 
(c) Mixer/Agitator Mechanism.  This re-mixing mechanism shall consist of a segmented, 

anti-segregation, re-mixing auger or two full-length longitudinal paddle mixers designed 
for the purpose of re-mixing the hot-mix asphalt (HMA).  The longitudinal paddle mixers 
shall be located in the paver hopper insert. 

 
CONSTRUCTION REQUIREMENTS 

 
General.  The material transfer device shall be used for the placement of HMA surface course, 
HMA polymerized binder course and HMA binder (except for the 2nd lift) on Illinois 13.  The 
material transfer device speed shall be adjusted to the speed of the paver to maintain a 
continuous, non-stop paving operation. 
 
Use of a material transfer device with a roadway contact pressure exceeding 20 psi (138 kPa) 
will be limited to partially completed segments of full-depth HMA pavement where the thickness 
of binder in place is 10 in. (250 mm) or greater. 
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Structures.  The material transfer device may be allowed to travel over structures under the 
following conditions: 
 

(a) Approval will be given by the Engineer. 
(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall 

travel at crawl speed across the structure. 
(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam 

and/or girder lines of the structure. 
 

Method of Measurement.  This work will be measured for payment in tons (metric tons) for HMA 
surface course, HMA polymerized binder course and HMA binder (except for the 2nd lift) on 
Illinois 13 materials placed with a material transfer device. 
 
Basis of Payment.  This work will be paid for at the contract unit price per ton (metric ton) for 
MATERIAL TRANSFER DEVICE. 
 
The various HMA mixtures placed with the material transfer device will be paid for as specified 
in their respective specifications.  The Contractor may choose to use the material transfer 
device for other applications on this project; however, no additional compensation will be 
allowed. 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008      Revised:  January 1, 2012 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (h) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
When stainless steel junction boxes or other stainless steel appurtenances are specified, 

Type 304 stainless steel hardware shall be used when cast into concrete. 
 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
Insert Diameter Proof Load 

5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”
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PAVEMENT MARKING REMOVAL (BDE) 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
 
 
PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000 Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.   
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The proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PORTLAND CEMENT CONCRETE (BDE) 
Effective:  January 1, 2012 
 
Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read: 
 

“Note 1. Coarse aggregate shall be gradation CA 6, CA 7, CA 9, CA 10, or CA 11, 
Class D quality or better.  Article 1020.05(d) shall apply. 

Note 2. Fine aggregate shall be FA 1 or FA 2.  Article 1020.05(d) shall apply.” 
 
Revise the first paragraph of Article 312.26 of the Standard Specifications to read: 
 

“312.26 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, 
the Contractor shall submit samples of materials for proportioning and testing.  The mixture shall 
contain a minimum of 200 lb (90 kg) of cement per cubic yard (cubic meter).  Portland cement 
may be replaced with fly ash according to Article 1020.05(c)(1).  Blends of coarse and fine 
aggregates will be permitted, provided the volume of fine aggregate does not exceed the 
volume of coarse aggregate.  The Engineer will determine the proportions of materials for the 
mixture.  However, the Contractor may substitute their own mix design.  Article 1020.05(a) shall 
apply and a Level III PCC Technician shall develop the mix design.” 
 
Revise the second paragraph of Article 503.22 of the Standard Specifications to read: 
 

Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic 
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT 
CONCRETE.” 
 
Add the following to Article 1003.02 of the Standard Specifications: 
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(e) Alkali Reaction. 
 

(1) ASTM C 1260.  Each fine aggregate will be tested by the Department for alkali 
reaction according to ASTM C 1260.  The test will be performed with Type I or II 
portland cement having a total equivalent alkali content (Na2O + 0.658K2O) of 
0.90 percent or greater.  The Engineer will determine the assigned expansion value 
for each aggregate, and these values will be made available on the Department’s 
Alkali-Silica Potential Reactivity Rating List.  The Engineer may differentiate 
aggregate based on ledge, production method, gradation number, or other factors.  
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine 
aggregates (manufactured stone sand).  However, the Department reserves the right 
to perform the ASTM C 1260 test. 

 
(2) ASTM C 1293 by Department.  In some instances, such as chert natural sand or 

other fine aggregates, testing according to ASTM C 1260 may not provide accurate 
test results.  In this case, the Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor to evaluate the Department’s ASTM C 1260 test 
result.  The laboratory performing the ASTM C 1293 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity 
(ASR) Testing”. 
 
The ASTM C 1293 test shall be performed with Type I or II portland cement having a 
total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half 
covered with a wick of absorbent material consisting of blotting paper.  If the testing 
laboratory desires to use an alternate container, wick of absorbent material, or 
amount of coverage inside the container with blotting paper, ASTM C 1293 test 
results with an alkali-reactive aggregate of known expansion characteristics shall be 
provided to the Engineer for review and approval.  If the expansion is less than 
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260 
expansion value of 0.08 percent that will be valid for two years, unless the Engineer 
determines the aggregate has changed significantly.  If the aggregate is 
manufactured into multiple gradation numbers, and the other gradation numbers 
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply 
to multiple gradation numbers. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 test result.  
When the Contractor performs the test, a split sample shall be provided to the 
Engineer.  The Engineer may also independently obtain a sample at any time.  The 
aggregate will be considered reactive if the Contractor or Engineer obtains an 
expansion value of 0.040 percent or greater. 

 
Revise Article 1004.02(d) of the Standard Specifications to read: 
 

“(d) Combining Sizes.  Each size shall be stored separately and care shall be taken to 
prevent them from being mixed until they are ready to be proportioned.  Separate 
compartments shall be provided to proportion each size. 
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(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall 
have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve.  The Contractor 
may combine two or more coarse aggregate sizes, consisting of CA 7, CA 11, 
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend. 
 

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in 
proportions to provide a uniformly graded coarse aggregate grading within the 
following limits. 
 

Class 
of 

Concrete 1/ 

Combined 
Sizes 

Sieve Size and Percent Passing 
2 1/2

in. 
2 
in. 

1 3/4
in. 

1 1/2 
in. 

1 
in. 

1/2 
in. 

No. 
4 

PV 2/         
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

SI and SC 2/         
 CA 3 & CA 7 100 95±5 --- --- 55±25 20±10 3±3 
 CA 3 & CA 11 100 95±5 --- --- 55±25 20±10 3±3 
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

 
Class 

of 
Concrete 1/ 

Combined 
Sizes 

Sieve Size (metric) and Percent Passing 
63 

mm
50 

mm 
45 

mm
37.5 
mm 

25 
mm 

12.5 
mm 

4.75
mm

PV 2/         
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

SI and SC 2/         
 CA 3 & CA 7 100 95±5 --- --- 55±25 20±10 3±3 
 CA 3 & CA 11 100 95±5 --- --- 55±25 20±10 3±3 
 CA 5 & CA 7 --- --- 100 98±2 72±22 22±12 3±3 
 CA 5 & CA 11 --- --- 100 98±2 72±22 22±12 3±3 

1/ See Table 1 of Article 1020.04. 
2/ Any of the listed combination of sizes may be used.” 

 
Add the following to Article 1004.02 of the Standard Specifications: 
 

(g) Alkali Reaction. 
 

(1) Each coarse aggregate will be tested by the Department for alkali reaction according 
to ASTM C 1260.  The test will be performed with Type I or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  The 
Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity 
Rating List.  The Engineer may differentiate aggregate based on ledge, production 
method, gradation number, or other factors.  An expansion value of 0.05 percent will 
be assigned to limestone or dolomite coarse aggregates.  However, the Department 
reserves the right to perform the ASTM C 1260 test. 
 

(2) ASTM C 1293 by Department.  In some instances testing a coarse aggregate 
according to ASTM C 1260 may not provide accurate test results.  In this case, the 
Department may only test according to ASTM C 1293. 

 
(3) ASTM C 1293 by Contractor.  If an individual aggregate has an ASTM C 1260 

expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may 
be performed by the Contractor according to Article 1003.02(e)(3). 
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Revise the first paragraph of Article 1019.06 of the Standard Specifications to read: 
 

“1019.06 Contractor Mix Design.  A Contractor may submit their own mix design and 
may propose alternate fine aggregate materials, fine aggregate gradations, or material 
proportions.  Article 1020.05(a) shall apply and a Level III PCC Technician shall develop the mix 
design.” 
 
Revise Section 1020 of the Standard Specifications to read: 
 

“SECTION 1020.  PORTLAND CEMENT CONCRETE 
 

1020.01 Description.  This item shall consist of the materials, mix design, production, 
testing, curing, low air temperature protection, and temperature control of concrete. 
 

1020.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ....................................................................................................................... 1001 
(b) Water  .......................................................................................................................... 1002 
(c) Fine Aggregate  ........................................................................................................... 1003 
(d) Coarse Aggregate  ...................................................................................................... 1004 
(e) Concrete Admixtures  .................................................................................................. 1021 
(f) Finely Divided Minerals  .............................................................................................. 1010 
(g) Concrete Curing Materials  ......................................................................................... 1022 
(h) Straw  ............................................................................................................ 1081.06(a)(1) 
(i) Calcium Chloride  ................................................................................................... 1013.01 

 
1020.03 Equipment.  Equipment shall be according to the following. 

 
Item Article/Section 

(a) Concrete Mixers and Trucks  ................................................................................. 1103.01 
(b) Batching and Weighing Equipment  ....................................................................... 1103.02 
(c) Automatic and Semi-Automatic Batching Equipment  ............................................ 1103.03 
(d) Water Supply Equipment  ...................................................................................... 1103.11 
(e) Membrane Curing Equipment  ............................................................................... 1101.09 
(f) Mobile Portland Cement Concrete Plants  ............................................................. 1103.04 

 
1020.04 Concrete Classes and General Mix Design Criteria.  The classes of concrete 

shown in Table 1 identify the various mixtures by the general uses and mix design criteria.  If 
the class of concrete for a specific item of construction is not specified, Class SI concrete shall 
be used. 

 
For the minimum cement factor in Table 1, it shall apply to portland cement, portland-

pozzolan cement, and portland blast-furnace slag except when a particular cement is specified 
in the Table. 

 
The Contractor shall not assume that the minimum cement factor indicated in Table 1 will 

produce a mixture that will meet the specified strength.  In addition, the Contractor shall not 
assume that the maximum finely divided mineral allowed in a mix design according to Article 
1020.05(c) will produce a mixture that will meet the specified strength.  The Contractor shall 
select a cement factor within the allowable range that will obtain the specified strength.   
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The Contractor shall take into consideration materials selected, seasonal temperatures, and 
other factors which may require the Contractor to submit multiple mix designs. 

 
For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing 

portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the 
portland cement content in the mixture shall be a minimum of 375 lbs/cu yd (222 kg/cu m).  
When the total of organic processing additions, inorganic processing additions, and limestone 
addition exceed 5.0 percent in the cement, the minimum portland cement content in the mixture 
shall be 400 lbs/cu yd (237 kg/cu m).  When calculating the portland cement portion in the 
portland-pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be 
ignored. 

 
Special classifications may be made for the purpose of including the concrete for a particular 

use or location as a separate pay item in the contract.  The concrete used in such cases shall 
conform to this section. 

 



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

44 

TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 
 

Class 
of 

Conc. 

 
Use 

 
Specification 

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

Mix Design 
Compressive 

Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content 
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

5.65 (1) 
6.05 (2) 

 
 

7.05 

 
 

0.32 - 0.42

 
 

2 - 4 
(5) 

 
Ty III
3500
(650)

 
3500 
(650) 

  
 

5.0 - 8.0 

 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, 
or CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    3200 
(600) 

Article 701.17(e)(3)b. 

  
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 

   PP-1 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 at 48 hours 4.0 - 7.0 

   PP-2 7.35 7.35 0.32 - 0.38 2 - 6 at 24 hours 4.0 - 6.0 
   PP-3 7.35 (Ty III) (8) 7.35 (Ty III) (8) 0.32 - 0.35 2 - 4 at 16 hours 4.0 - 6.0 
   PP-4 6.00 (9) 6.25 (9) 0.32 - 0.50 2 - 6 at 8 hours 4.0 - 6.0 
   PP-5 6.75 (9) 6.75 (9) 0.32 - 0.40 2 - 8 at 4 hours 4.0 - 6.0 CA 13, CA 14, or 

CA 16 

RR Railroad Crossing 422 
6.50 

6.20 (Ty III) 
7.50 

7.20 (Ty III) 0.32 - 0.44 2 - 4 
3500 (650) 
at 48 hours 4.0 - 7.0 

CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 6.05 7.05 0.32 - 0.44

2 - 4 
(5) 

 4000 
(675) 

 
5.0 - 8.0 

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
5.65 

5.65 (TY III) 

 
7.05 

7.05 (TY III) 

 
0.32 - 0.44
0.25 - 0.40

 
1 - 4 
0 - 1 

 
See Section 1042 

 

 
5.0 - 8.0 

N/A 

CA7, CA11,CA 13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
5.65 

5.65 (TY III) 
7.05 

7.05 (TY III) 

 
0.32 - 0.44

 
1 - 4 

  Plans 
5.0 - 8.0 

 

CA 11 (11),  
CA 13, CA 14 (11), 
or CA 16 

Precast Prestressed Piles and 
Extensions 

512 5000 

Precast Prestressed Sight Screen 639 3500 

 
TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Specification 

Section 
Reference 

 
Cement 
Factor 

 
cwt/cu yd 

(3) 

 
Water / 
Cement 

Ratio 
 

lb/lb 

S 
l 
u 
m 
p 
 

in. 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
psi, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
6.65 

 
7.05 

 
0.32 - 0.44

 
6 - 8 
(6) 

  
4000 
(675) 

  
5.0 - 8.0

 
CA 13, CA 14, 
CA 16, or a blend 
of these gradations. 

 
SC 

 
Seal Coat 

 
503 

5.65 (1) 
6.05 (2) 

 
7.05 

 
0.32 - 0.44

 
3 - 5 

  
3500 
(650) 

  
Optional
6.0 max.

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 7 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure) 
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter, 
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

5.65 (1) 
6.05 (2) 

 
 
 
 
 

7.05 

 
 
 
 
 

0.32 - 0.44

 
 
 
 
 

2 - 4 
(5) 

  
 
 
 
 

3500 
(650) 

  
 
 
 
 

5.0 - 8.0

 
 
 
 
 
CA 3 & CA 7,  
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 & CA 11, 
CA 7, CA 11, CA 13, 
CA 14, or CA 16 

(13) 
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Notes: (1) Central-mixed. 
(2) Truck-mixed or shrink-mixed.  Shrink-mixed concrete will not be permitted for Class PV concrete. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS 

concrete, the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 7 in. when a high range water-reducing admixture is used for all classes 

of concrete, except Class PV, SC, and PP.  For Class SC, the maximum slump may be increased to 8 in.  For 
Class PP-1, the maximum slump may be increased to 6 in.  For Class PS, the 7 in. maximum slump may be 
increased to 8 1/2 in. if the high range water-reducing admixture is the polycarboxylate type. 

(5) The slump range for slipform construction shall be 1/2 to 1 1/2 in. 
(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 8 - 10 in. at the point 

of placement.  If a water-reducing admixture is used in lieu of a high range water-reducing admixture according to 
Article 1020.05(b)(7), the slump shall be 2 - 4 in. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or 
CA 16, except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated blast-furnace slag and 50 lb/cu yd of 
microsilica (silica fume) shall be used.  For an air temperature greater than 85 ºF, the Type III portland cement may 
be replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, Rapid 
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or CA 16, 
except CA 11 may be used for full-depth patching.  In addition, the mix design shall have 72 hours to obtain a 
4,000 psi compressive or 675 psi flexural strength for all PP mix designs. 

(11) The nominal maximum size permitted is 3/4 in.  Nominal maximum size is defined as the largest sieve which retains 
any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one hour.  
At the Engineer’s discretion, the Contractor may be required to conduct a minimum 2 cu yd trial batch to verify the 
mix design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance between 
parallel reinforcement bars, or between the reinforcement bar and the form.  Nominal maximum size is defined in 
Note 11. 

(14) Alternate combinations of gradations sizes may be used with the approval of the Engineer.  Refer also to 
Article 1004.02(d) for additional information on combining sizes. 



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

46 

TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 
 

Class 
of 

Conc. 

 
Use 

 
Specification 

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm (4) 

Mix Design 
Compressive Strength 

(Flexural Strength) 
 

kPa, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
 

PV 

Pavement 
Base Course 
Base Course Widening 
Driveway Pavement 
Shoulders 
Shoulder Curb 

420 or 421 
353 
354 
423 
483 
662 

 
 

335 (1) 
360 (2) 

 
 

418 

 
 

0.32 - 0.42

 
 

50 - 100
(5) 

 
Ty III 

24,000
(4500)

 
24,000 
(4500) 

  
 

5.0 - 8.0

 
CA 5 & CA 7,  
CA 5 & CA 11, 
CA 7, CA 11, or 
CA 14 

PP 
Pavement Patching 
Bridge Deck Patching (10) 

 
442 

    22,100 
(4150) 

Article 701.17(e)(3)b. 

  
 
 
CA 7, CA 11, 
CA 13, CA 14, 
or CA 16 

   PP-1 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100 at 48 hours 4.0 - 7.0

   PP-2 435 435 0.32 - 0.38 50 - 150 at 24 hours 4.0 - 6.0
   PP-3 435 (Ty III) (8) 435 (Ty III) (8) 0.32 - 0.35 50 - 100 at 16 hours 4.0 - 6.0
   PP-4 355 (9) 370 (9) 0.32 - 0.50 50 - 150 at 8 hours 4.0 - 6.0
   PP-5 400 (9) 400 (9) 0.32 – 0.40 50 - 200 at 4 hours 4.0 – 6.0 CA 13, CA 14, or 

CA 16 

RR Railroad Crossing 422 
385 

365 (Ty III) 
445 

425 (Ty III) 0.32 - 0.44 50 - 100
24,000 (4500) 

at 48 hours 4.0 - 7.0
CA 7, CA 11, 
or CA 14 

BS 
Bridge Superstructure 
Bridge Approach Slab 503 360 418 0.32 - 0.44

50 - 100
(5) 

 27,500 
(4650) 

 
5.0 - 8.0

CA 7, CA 11, 
or CA 14  (7) 

 
PC 

Various Precast Concrete Items 
   Wet Cast 
   Dry Cast 

 
1042 

 
335 

335 (TY III) 

 
418 

418 (TY III) 

 
0.32 - 0.44
0.25 - 0.40

 
25 - 100
0 - 25 

 
See Section 1042 

 
5.0 - 8.0

N/A 

CA7, CA11, CA13, 
CA 14, CA 16, or 
CA 7 & CA 16 

 
PS 

Precast Prestressed Members 504 
335 

335 (TY III) 
418 

418 (TY III) 

 
0.32 - 0.44

 
25 - 100

  Plans 
5.0 - 8.0

 

CA 11 (11),  
CA 13, CA 14 (11),
 or CA 16 

Precast Prestressed Piles and 
Extensions 

512 34,500 

Precast Prestressed Sight Screen 639 24,000 

 
TABLE 1.  CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric) 

 
Class 

of 
Conc. 

 
 

Use 

 
Specification 

Section 
Reference 

 
Cement 
Factor 

 
kg/cu m 

(3) 

 
Water / 
Cement 

Ratio 
 

kg/kg 

S 
l 
u 
m 
p 
 

mm 
(4) 

 
Mix Design 

Compressive Strength 
(Flexural Strength) 

 
kPa, minimum 

 
Air 

Content
% 

 
Coarse 

Aggregate 
Gradations 

(14) 

Days 
Min. Max 3 14 28 

 
DS 

 
Drilled Shaft (12) 
Metal Shell Piles (12) 
Sign Structures 
   Drilled Shaft (12) 
Light Tower Foundation (12) 

 
516 
512 
734 

 
837 

 
395 

 
418 

 
0.32 - 0.44

 
150 -200

(6) 

  
27,500 
(4650) 

  
5.0 - 8.0

 
CA 13, CA 14, 
CA 16, or a  
blend of these 
gradations. 

 
SC 

 
Seal Coat 

 
503 

335 (1) 
360 (2) 

 
418 

 
0.32 - 0.44

 
75 - 125

  
24,000 
(4500) 

  
Optional
6.0 max.

CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 7 & CA 11, 
CA 7, or CA 11 

 
 
 
 
 

SI 

Structures (except Superstructure) 
Sidewalk 
Slope Wall 
Encasement 
Box Culverts 
End Section and Collar 
Curb, Gutter, Curb & Gutter,  
   Median, and Paved Ditch 
Concrete Barrier 
Sign Structures 
   Spread Footing 
   Concrete Foundation 
Pole Foundation (12) 
Traffic Signal Foundation 
   Drilled Shaft (12) 
   Square or Rectangular 

503 
424 
511 
512 
540 
542 

 
606 
637 
734 

 
 

836 
878 

 

 
 
 
 
 

335 (1) 
360 (2) 

 
 
 
 
 

418 

 
 
 
 
 

0.32 - 0.44

 
 
 
 
 

50 - 100 
(5) 

  
 
 
 
 

24,000 
(4500) 

  
 
 
 
 

5.0 - 8.0

 
 
 
 
CA 3 & CA 7, 
CA 3 & CA 11, 
CA 5 & CA 7, 
CA 5 7 CA 11, 
CA 7, CA 11,  
CA 13, CA 14, or 
CA 16 
(13) 
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Notes: (1) Central-mixed. 

(2) Truck-mixed or shrink-mixed.  Shrink-mixed concrete will not be permitted for Class PV concrete. 
(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class DS 

concrete, the cement factor shall be increased by ten percent. 
(4) The maximum slump may be increased to 175 mm when a high range water-reducing admixture is used for all 

classes of concrete except Class PV, SC, and PP.  For Class SC, the maximum slump may be increased to 
200 mm.  For Class PP-1, the maximum slump may be increased to 150 mm.  For Class PS, the 175 mm maximum 
slump may be increased to 215 mm if the high range water-reducing admixture is the polycarboxylate type. 

(5) The slump range for slipform construction shall be 13 to 40 mm. 
(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 200 - 250 mm at the 

point of placement.  If a water-reducing admixture is used in lieu of a high range water-reducing admixture 
according to Article 1020.05(b)(7), the slump shall be 50 – 100 mm. 

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13, CA 14, or 
CA 16, except CA 11 may be used for full-depth patching. 

(8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-furnace slag and 30 kg/cu m of 
microsilica (silica fume) shall be used.  For an air temperature greater than 30 ºC, the Type III portland cement may 
be replaced with Type I or II portland cement. 

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry, Rapid 
Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement for PP-5. 

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or CA 16, 
except CA 11 may be used for full-depth patching.  In addition, the mix design shall have 72 hours to obtain a 
27,500 kPa compressive or 4,650 kPa flexural. 

(11) The nominal maximum size permitted is 19 mm.  Nominal maximum size is defined as the largest sieve which 
retains any of the aggregate sample particles. 

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus one hour.  
At the Engineer's discretion, the Contractor may be required to conduct a minimum 1.5 cu m trial batch to verify the 
mix design. 

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear distance between 
parallel reinforcement bars, or between the reinforcement bar and the form.  Nominal maximum size is defined in 
Note 11. 

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer.  Refer also to Article 
1004.02(d) for additional information on combining sizes. 
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1020.05 Other Concrete Criteria.  The concrete shall be according to the following. 
 

(a) Proportioning and Mix Design.  For all Classes of concrete, it shall be the Contractors 
responsibility to determine mix design material proportions and to proportion each batch 
of concrete.  A Level III PCC Technician shall develop the mix design for all Classes of 
concrete, except Classes PC and PS.  The mix design, submittal information, trial batch, 
and Engineer verification shall be according to the “Portland Cement Concrete Level III 
Technician” course material. 
 
The Contractor shall provide the mix designs a minimum of 45 calendar days prior to 
production.  More than one mix design may be submitted for each class of concrete. 
 
The Engineer will verify the mix design submitted by the Contractor.  Verification of a mix 
design shall in no manner be construed as acceptance of any mixture produced.  Once a 
mix design has been verified, the Engineer shall be notified of any proposed changes. 
 
Tests performed at the jobsite will determine if a mix design can meet specifications.  If 
the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or 
submit a new mix design if necessary, to comply with the specifications. 
 

(b) Admixtures.  The Contractor shall be responsible for using admixtures and determining 
dosages for all Classes of concrete, cement aggregate mixture II, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and 
plasticity.  In addition, admixture dosages shall result in the mixture meeting the 
specified plastic and hardened properties.  The Contractor shall obtain approval from the 
Engineer to use an accelerator when the concrete temperature is greater than 60 °F 
(16 °C).  However, this accelerator approval will not be required for Class PP, RR, PC, 
and PS concrete.  The accelerator shall be the non-chloride type unless otherwise 
specified in the contract plans. 
 
The Department will maintain an Approved List of Corrosion Inhibitors.  Corrosion 
inhibitor dosage rates shall be according to Article 1020.05(b)(10).  For information on 
approved controlled low-strength material air-entraining admixtures, refer to 
Article 1019.02.  The Department will also maintain an Approved List of Concrete 
Admixtures, and an admixture technical representative shall be consulted by the 
Contractor prior to the pour when determining an admixture dosage from this list or when 
making minor admixture dosage adjustments at the jobsite.  The dosage shall be within 
the range indicated on the approved list unless the influence by other admixtures, jobsite 
conditions (such as a very short haul time), or other circumstances warrant a dosage 
outside the range.  The Engineer shall be notified when a dosage is proposed outside 
the range.  To determine an admixture dosage, air temperature, concrete temperature, 
cement source and quantity, finely divided mineral sources and quantity, influence of 
other admixtures, haul time, placement conditions, and other factors as appropriate shall 
be considered.  The Engineer may request the Contractor to have a batch of concrete 
mixed in the lab or field to verify the admixture dosage is correct.  An admixture dosage 
or combination of admixture dosages shall not delay the initial set of concrete by more 
than one hour.  When a retarding admixture is required or appropriate for a bridge deck 
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due 
to the concrete dead load are no longer a concern for inducing cracks in the completed 
work.  However, a retarding admixture shall not be used to further extend the pour time 
and justify the alteration of a bridge deck pour sequence. 
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When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays. 

 
The sequence, method, and equipment for adding the admixtures shall be approved by 
the Engineer.  Admixtures shall be added to the concrete separately.  An accelerator 
shall always be added prior to a high range water-reducing admixture, if both are used. 

 
Admixture use shall be according to the following. 

 
(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding 

admixture shall be used in the Class BS concrete and concrete bridge deck overlays.  
The proportions of the ingredients of the concrete shall be the same as without the 
retarding admixture, except that the amount of mixing water shall be reduced, as 
may be necessary, in order to maintain the consistency of the concrete as required.  
In addition, a high range water-reducing admixture shall be used in bridge deck 
concrete.  At the option of the Contractor, a water-reducing admixture may be used 
with the high range water-reducing admixture in Class BS concrete. 

 
(2) At the Contractor’s option, admixtures in addition to an air-entraining admixture may 

be used for Class PP-1 or RR concrete.  When the air temperature is less than 55 °F 
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium 
nitrite. 

 
(3) When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1 

or RR concrete, a water-reducing or high range water-reducing admixture shall be 
used. 

 
(4) For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high 

range water-reducing admixture shall be used, in addition to the air-entraining 
admixture.  The Contractor has the option to use a water-reducing admixture with the 
high range water-reducing admixture.  For Class PP-3 concrete, the non-chloride 
accelerator shall be calcium nitrite.  For Class PP-2 concrete, the non-chloride 
accelerator shall be calcium nitrite when the air temperature is less than 55 °F 
(13 °C). 
 

(5) For Class PP-4 concrete, a high range water-reducing admixture shall be used in 
addition to the air-entraining admixture.  The Contractor has the option to use a 
water-reducing admixture with the high range water-reducing admixture.  An 
accelerator shall not be used.  For stationary or truck-mixed concrete, a retarding 
admixture shall be used to allow for haul time.  The Contractor has the option to use 
a mobile portland cement concrete plant, but a retarding admixture shall not be used 
unless approved by the Engineer. 

 
For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture, 
and air-entraining admixture shall be used.  The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s 
recommendation and dosage.  The approved list of concrete admixtures shall not 
apply.  A mobile portland cement concrete plant shall be used to produce the 
patching mixture. 
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(6) When a calcium chloride accelerator is specified in the contract, the maximum 
chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 lb (45 kg) of cement.  
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 lb (45 kg) of 
cement if approved by the Engineer.  When a calcium chloride accelerator for Class 
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be 
1.3 quarts (1.3 L) of solution per 100 lb (45 kg) of cement.  The dosage may be 
increased to a maximum 2.6 quarts (2.6 L) per 100 lb (45 kg) of cement if approved 
by the Engineer. 

 
(7) For Class DS concrete a retarding admixture and a high range water-reducing 

admixture shall be used.  For dry excavations that are 10 ft (3 m) or less, the high 
range water-reducing admixture may be replaced with a water-reducing admixture if 
the concrete is vibrated.  The use of admixtures shall take into consideration the 
slump loss limits specified in Article 516.12 and the fluidity requirement in 
Article 1020.04 (Note 12). 

 
(8) At the Contractor's option, when a water-reducing admixture or a high range water-

reducing admixture is used for Class PV, PP-1, RR, SC, and SI concrete, the cement 
factor may be reduced a maximum 0.30 hundredweight/cu yd (18 kg/cu m).  
However, a cement factor reduction will not be allowed for concrete placed 
underwater. 

 
(9) When Type F or Type G high range water-reducing admixtures are used, the initial 

slump shall be a minimum of 1 1/2 in. (40 mm) prior to addition of the Type F or 
Type G admixture, except as approved by the Engineer. 

 
(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized 

in the manufacture of precast, prestressed concrete members and/or other 
applications.  It shall be added, at the same rate, to all grout around post-tensioning 
steel when specified. 
 
When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m), 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch. 
 
When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd 
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's 
instructions. 

 
(c) Finely Divided Minerals.  Use of finely divided minerals shall be according to the 

following. 
 

(1) Fly Ash.  At the Contractor's option, fly ash from approved sources may partially 
replace portland cement in cement aggregate mixture II, Class PV, PP-1, PP-2, RR, 
BS, PC, PS, DS, SC, and SI concrete. 

 
The use of fly ash shall be according to the following. 
 
a. Measurements of fly ash and portland cement shall be rounded up to the nearest 

5 lb (2.5 kg). 



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

51 

b. When Class F fly ash is used in cement aggregate mixture II, Class PV, BS, PC, 
PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not 
exceed 25 percent by weight (mass). 

c. When Class C fly ash is used in cement aggregate mixture II, Class PV, PP-1, 
PP-2, RR, BS, PC, PS, DS, SC, and SI concrete, the amount of portland cement 
replaced shall not exceed 30 percent by weight (mass). 

d. Fly ash may be used in concrete mixtures when the air temperature is below 
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 

 
(2) Ground Granulated Blast-Furnace (GGBF) Slag.  At the Contractor’s option, GGBF 

slag may partially replace portland cement in concrete mixtures, for Class PV, PP-1, 
PP-2, RR, BS, PC, PS, DS, SC, and SI concrete.  For Class PP-3 concrete, GGBF 
slag shall be used according to Article 1020.04. 
 
The use of GGBF slag shall be according to the following. 
 
a. Measurements of GGBF slag and portland cement shall be rounded up to the 

nearest 5 lb (2.5 kg). 
 

b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and 
SI concrete, the amount of portland cement replaced shall not exceed 35 percent 
by weight (mass). 
 

c. GGBF slag may be used in concrete mixtures when the air temperature is below 
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 

 
(3) Microsilica.  At the Contractor’s option, microsilica may be added at a maximum of 

5.0 percent by weight (mass) of the cement and finely divided minerals summed 
together. 

 
Microsilica shall be used in Class PP-3 concrete according to Article 1020.04. 

 
(4) High Reactivity Metakaolin (HRM).  At the Contractor’s option, HRM may be added 

at a maximum of 5.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 

 
(5) Mixtures with Multiple Finely Divided Minerals.  Except as specified for Class PP-3 

concrete, the Contractor has the option to use more than one finely divided mineral 
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and SI concrete as follows. 
 
a. The mixture shall contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 35.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash.  The Class C 
and F fly ash combination shall not exceed 30.0 percent.  The ground granulated 
blast-furnace slag portion shall not exceed 35.0 percent.   
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The microsilica or high-reactivity metakaolin portion used together or separately 
shall not exceed ten percent.  The finely divided mineral in the portland-pozzolan 
cement or portland blast-furnace slag blended cement shall apply to the 
maximum 35.0 percent. 

 
b. Central Mixed.  For Class PV, SC, and SI concrete, the mixture shall contain a 

minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided minerals 
summed together.  If a water-reducing or high-range water-reducing admixture is 
used, the Contractor has the option to use a minimum of 535 lbs/cu yd 
(320 kg/cu m). 

 
c. Truck-Mixed or Shrink-Mixed.  For Class PV (only truck-mixed permitted), SC, 

and SI concrete, the mixture shall contain a minimum of 605 lbs/cu yd 
(360 kg/cu m) of cement and finely divided minerals summed together.  If a 
water-reducing or high-range water-reducing admixture is used, the Contractor 
has the option to use a minimum of 575 lbs/cu yd (345 kg/cu m). 

 
d. Central-Mixed, Truck-Mixed or Shrink-Mixed.  For Class PP-1 and RR concrete, 

the mixture shall contain a minimum of 650 lbs/cu yd (385 kg/cu m) of cement 
and finely divided minerals summed together.  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a minimum of 
620 lbs/cu yd (365 kg/cu m). 
 
For Class PP-2 concrete, the mixture shall contain a minimum of 735 lbs/cu yd 
(435 kg/cu m) of cement and finely divided minerals summed together.  For 
Class BS concrete, the mixture shall contain a minimum of 605 lbs/cu yd 
(360 kg/cu m).  For Class DS concrete, the mixture shall contain a minimum of 
665 lbs/cu yd (395 kg/cu m). 
 
If a water-reducing or high range water-reducing admixture is used in Class PP-1 
and RR concrete, the Contractor has the option to use a minimum of 
620 lbs/cu yd (365 kg/cu m) of cement and finely divided minerals summed 
together.  If a water-reducing or high-range water-reducing admixture is used 
with Type III portland cement in Class PP-1 and RR concrete, the Contractor has 
the option to use a minimum of 590 lbs/cu yd (350 kg/cu m). 

 
e. Central-Mixed or Truck-Mixed.  For Class PC and PS concrete, the mixture shall 

contain a minimum of 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 

 
f. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of cement 

and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS, 
SC, and SI concrete.  For Class PP-1 and RR concrete, the mixture shall contain 
a maximum of 750 lbs/cu yd (445 kg/cu m).  For Class PP-1 and RR concrete 
using Type III portland cement, the mixture shall contain a maximum of 
720 lbs/cu yd (425 kg/cu m).  For Class PP-2 concrete, the mixture shall contain 
a maximum of 735 lbs/cu yd (435 kg/cu m). 

 
g. For Class SC concrete and for any other class of concrete that is to be placed 

underwater, except Class DS concrete, the allowable cement and finely divided 
minerals summed together shall be increased by ten percent. 
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h. The combination of cement and finely divided minerals shall comply with Article 
1020.05(d). 

 
(d) Alkali-Silica Reaction.  For cast-in-place (includes cement aggregate mixture II), precast, 

and precast prestressed concrete, one of the mixture options provided in 
Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.  The mixture options are not 
intended or adequate for concrete exposed to potassium acetate, potassium formate, 
sodium acetate, or sodium formate.  The mixture options will not be required for the dry 
environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy. 

 
The mixture options shall not apply to concrete revetment mats, insertion lining of pipe 
culverts, portland cement mortar fairing course, controlled low-strength material, 
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4 
concrete, and Class PP-5 concrete. 

 
(1) Aggregate Groups.  Each combination of aggregates used in a mixture will be 

assigned to an aggregate group.  The point at which the coarse aggregate and fine 
aggregate expansion values intersect in the following table will determine the group. 
 

Aggregate Groups 
Coarse Aggregate or 

Coarse Aggregate 
Blend 

 
ASTM C 1260 

Expansion 

Fine Aggregate Or 
Fine Aggregate Blend 

 
ASTM C 1260 Expansion 

 
≤0.16% 

 
>0.16% - 0.27% 

 
>0.27% 

≤0.16% Group I Group II Group III 
>0.16% - 0.27% Group II Group II Group III 

>0.27% Group III Group III Group IV 
 

(2) Mixture Options.  Based upon the aggregate group, the following mixture options 
shall be used.  However, the Department may prohibit a mixture option if field 
performance shows a deleterious alkali-silika reaction or Department testing 
indicates the mixture may experience a deleterious alkali-silica reaction. 

 
Group I – Mixture options are not applicable.  Use any cement or finely divided 

mineral. 
Group II –   Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III –  Mixture options 1, combine 2 with 3, 4 or 5 shall be used. 
Group IV – Mixture options 1, combine 2 with 4, or 5 shall be used. 
 
a. Mixture Option 1.  The coarse or fine aggregates shall be blended to place the 

material in a group that will allow the selected cement or finely divided mineral to 
be used.  Coarse aggregate may only be blended with another coarse aggregate.  
Fine aggregate may only be blended with another fine aggregate.  Blending of 
coarse with fine aggregate to place the material in another group will not be 
permitted. 
 
When a coarse for fine aggregate is blended, the weighted expansion value shall 
be calculated separately for the coarse and fine aggregate as follows: 
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Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 

Where: a, b, c… = percentage of aggregate in the blend; 
 A, B, C… = expansion value for that aggregate. 
 

b. Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), 
or 4) that follow. 
 
1. Class F Fly Ash.  For cement aggregate mixture II, Class PV, BS, PC, PS, 

MS, DS, SC and SI concrete, the Class F fly ash shall be a minimum 
25.0 percent by weight (mass) of the cement and finely divided minerals 
summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent for the Class F fly ash, it may be used only if it 
complies with Mixture Option 5. 
 

2. Class C Fly Ash.  For cement aggregate mixture II, Class PV, PP-1, PP-2, 
RR, BS, PC, PS, DS, SC, and SI concrete, Class C fly ash shall be a 
minimum of 25.0 percent by weight (mass) of the cement and finely divided 
minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the 
Class C fly ash, it may be used only per Mixture Option 5. 
 

3. Ground Granulated Blast-Furnace Slag.  For Class PV, PP-1, PP-2, RR, BS, 
PC, PS, DS, SC, and SI concrete, ground granulated blast-furnace slag shall 
be a minimum of 25.0 percent by weight (mass) of the cement and finely 
divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be 
used only per Mixture Option 5. 
 

4. Microsilica or High Reactivity Metakaolin,  Microsilica solids or high reactivity 
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement 
and finely divided minerals summed together. 
 
If the maximum total equivalent available alkali content (Na2O + 0.658K2O) 
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may 
be used only if it complies with Mixture Option 5. 
 

c. Mixture Option 3.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
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d. Mixture option 4.  The cement used shall have a maximum total equivalent alkali 
content (Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group II or III is 
involved and the Contractor desires to use a finely divided mineral, any finely 
divided mineral may be used with the cement unless the maximum total 
equivalent available alkali content (Na2O + 0.658K2O) exceeds 4.50 percent for 
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag, 
microsilica, or high reactivity metakaolin.  If the alkali content is exceeded, the 
finely divided mineral may be used only per Mixture Option 5. 
 

e. Mixture Option 5.  The proposed cement or finely divided mineral may be used if 
the ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  The 
laboratory performing the ASTM C 1567 test shall be approved by the 
Department according to the current Bureau of Materials and Physical Research 
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica 
Reactivity (ASR) Testing”.  The ASTM C 1567 test will be valid for two years, 
unless the Engineer determines the materials have changed significantly.  For 
latex concrete, the ASTM C 1567 test shall be performed without the latex.  The 
0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, 
and the replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 
The Engineer reserved the right to verify a Contractor’s ASTM C 1567 test result.  
When the Contractor performs the test, a split sample may be requested by the 
Engineer.  The Engineer may also independently obtain a sample at any time.  
The proposed cement or finely divided mineral will not be allowed for use if the 
Contractor or Engineer obtains an expansion value greater than 0.16 percent. 
 

1020.06 Water/Cement Ratio.  The water/cement ratio shall be determined on a weight 
(mass) basis.  When a maximum water/cement ratio is specified, the water shall include mixing 
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.  
The quantity of water may be adjusted within the limit specified to meet slump requirements. 
 

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica 
(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total 
cement and finely divided minerals contained in the mixture. 
 

1020.07 Slump.  The slump shall be determined according to Illinois Modified 
AASHTO T 119. 
 

If the measured slump falls outside the limits specified, a check test will be made.  In the 
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete 
represented. 
 

If the Contractor is unable to add water to prepare concrete of the specified slump without 
exceeding the maximum design water/cement ratio, additional cement or water-reducing 
admixture shall be added. 

 



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

56 

1020.08 Air Content.  The air content shall be determined according to Illinois Modified 
AASHTO T 152 or Illinois Modified AASHTO T 196.  The air-entrainment shall be obtained by 
the use of cement with an approved air-entraining admixture added during the mixing of the 
concrete or the use of air-entraining cement. 
 

If the air-entraining cement furnished is found to produce concrete having an air content 
outside the limits specified, its use shall be discontinued immediately and the Contractor shall 
provide other air-entraining cement which will produce air contents within the specified limits. 
 

If the air content obtained is above the specified maximum limit at the jobsite, the 
Contractor, with the Engineer's approval, may add to the truck mixer non air-entraining cement 
in the proportion necessary to bring the air content within the specified limits, or the concrete 
may be further mixed, within the limits of time and revolutions specified, to reduce the air 
content.  If the air content obtained is below the specified minimum limit, the Contractor may 
add to the concrete a sufficient quantity of an approved air-entraining admixture at the jobsite to 
bring the air content within the specified limits. 
 

1020.09 Strength Tests.  The specimens shall be molded and cured according to Illinois 
Modified AASHTO T 23.  Specimens shall be field cured with the construction item as specified 
in Illinois Modified AASHTO T 23.  The compressive strength shall be determined according to 
Illinois Modified AASHTO T 22.  The flexural strength shall be determined according to Illinois 
Modified AASHTO T 177. 

 
Except for Class PC and PS concrete, the Contractor shall transport the strength specimens 

from the site of the work to the field laboratory or other location as instructed by the Engineer.  
During transportation in a suitable light truck, the specimens shall be embedded in straw, 
burlap, or other acceptable material in a manner meeting with the approval of the Engineer to 
protect them from damage; care shall be taken to avoid impacts during hauling and handling.  
For strength specimens, the Contractor shall provide a water storage tank for curing. 
 

1020.10 Handling, Measuring, and Batching Materials.  Aggregates shall be handled in 
a manner to prevent mixing with soil and other foreign material. 
 

Aggregates shall be handled in a manner which produces a uniform gradation, before 
placement in the plant bins.  Aggregates delivered to the plant in a nonuniform gradation 
condition shall be stockpiled.  The stockpiled aggregate shall be mixed uniformly before 
placement in the plant bins. 

 
Aggregates shall have a uniform moisture content before placement in the plant bins.  This 

may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added 
to the stockpile, or other methods approved by the Engineer.  Moisture content requirements for 
crushed slag or lightweight aggregate shall be according to Article 1004.01(e). 

 
Aggregates, cement, and finely divided minerals shall be measured by weight (mass).  

Water and admixtures shall be measured by volume or weight (mass). 
 
The Engineer may permit aggregates, cement, and finely divided minerals to be measured 

by volume for small isolated structures and for miscellaneous items.  Aggregates, cement, and 
finely divided minerals shall be measured individually.  The volume shall be based upon dry, 
loose materials. 
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1020.11 Mixing Portland Cement Concrete.  The mixing of concrete shall be according 
to the following. 

 
(a) Ready-Mixed Concrete.  Ready-mixed concrete is central-mixed, truck-mixed, or shrink-

mixed concrete transported and delivered in a plastic state ready for placement in the 
work and shall be according to the following. 

 
(1) Central-Mixed Concrete.  Central-mixed concrete is concrete which has been 

completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer 
operating at agitating speed, or a nonagitator truck. 

 
The stationary mixer shall operate at the drum speed for which it was designed.  The 
batch shall be charged into the drum so that some of the water shall enter in 
advance of the cement, finely divided minerals, and aggregates.  The flow of the 
water shall be uniform and all water shall be in the drum by the end of the first 
15 seconds of the mixing period.  Water shall begin to enter the drum from zero to 
two seconds in advance of solid material and shall stop flowing within two seconds of 
the beginning of mixing time. 

 
Some coarse aggregate shall enter in advance of other solid materials.  For the 
balance of the charging time for solid materials, the aggregates, finely divided 
minerals, and cement (to assure thorough blending) shall each flow at acceptably 
uniform rates, as determined by visual observation.  Coarse aggregate shall enter 
two seconds in advance of other solid materials and a uniform rate of flow shall 
continue to within two seconds of the completion of charging time. 

 
The entire contents of the drum, or of each single compartment of a multiple-drum 
mixer, shall be discharged before the succeeding batch is introduced. 

 
The volume of concrete mixed per batch shall not exceed the mixer's rated capacity 
as shown on the standard rating plate on the mixer by more than ten percent. 

 
The minimum mixing time shall be 75 seconds for a stationary mixer having a 
capacity greater than 2 cu yd (1.5 cu m).  For a mixer with a capacity equal to or less 
than 2 cu yd (1.5 cu m) the mixing time shall be 60 seconds.  Transfer time in 
multiple drum mixers is included in the mixing time.  Mixing time shall begin when all 
materials are in the mixing compartment and shall end when the discharge of any 
part of the batch is started.  The required mixing times will be established by the 
Engineer for all types of stationary mixers. 

 
When central-mixed concrete is to be transported in a truck agitator or a truck mixer, 
the stationary-mixed batch shall be transferred to the agitating unit without delay and 
without loss of any portion of the batch.  Agitating shall start immediately thereafter 
and shall continue without interruption until the batch is discharged from the agitator.  
The ingredients of the batch shall be completely discharged from the agitator before 
the succeeding batch is introduced.  Drums and auxiliary parts of the equipment shall 
be kept free from accumulations of materials. 
 
The vehicles used for transporting the mixed concrete shall be of such capacity, or 
the batches shall be so proportioned, that the entire contents of the mixer drum can 
be discharged into each vehicle load. 
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(2) Truck-Mixed Concrete.  Truck-mixed concrete is completely mixed and delivered in a 
truck mixer.  When the mixer is charged with fine and coarse aggregates 
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades 
at mixing speed shall be required, after all of the ingredients including water are in 
the drum.  When fine and coarse aggregates are charged separately, not less than 
70 revolutions will be required.  Additional mixing beyond 100 revolutions shall be at 
agitating speed unless additions of water, admixtures, cement, or other materials are 
made at the jobsite.  The mixing operation shall begin immediately after the cement 
and water, or the cement and wet aggregates, come in contact.  The ingredients of 
the batch shall be completely discharged from the drum before the succeeding batch 
is introduced.  The drum and auxiliary parts of the equipment shall be kept free from 
accumulations of materials.  If additional water or an admixture is added at the 
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions 
after each addition. 

 
(3) Shrink-Mixed Concrete.  Shrink-mixed concrete is mixed partially in a stationary 

mixer and completed in a truck mixer for delivery.  The mixing time of the stationary 
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients, 
before transferring to the truck mixer.  All ingredients for the batch shall be in the 
stationary mixer and partially mixed before any of the mixture is discharged into the 
truck mixer.  The partially mixed batch shall be transferred to the truck mixer without 
delay and without loss of any portion of the batch, and mixing in the truck mixer shall 
start immediately.  The mixing time in the truck mixer shall be not less than 50 nor 
more than 100 revolutions of the drum or blades at mixing speed.  Additional mixing 
beyond 100 revolutions shall be at agitating speed, unless additions of water, 
admixtures, cement, or other materials are made at the jobsite.  Units designed as 
agitators shall not be used for shrink mixing.  The ingredients of the batch shall be 
completely discharged from the drum before the succeeding batch is introduced.  
The drum and auxiliary parts of the equipment shall be kept free from accumulations 
of materials.  If additional water or an admixture is added at the jobsite, the concrete 
batch shall be mixed a minimum of 40 additional revolutions after each addition. 

 
(4) Mixing Water.  Wash water shall be completely discharged from the drum or 

container before a batch is introduced.  All mixing water shall be added at the plant 
and any adjustment of water at the jobsite by the Contractor shall not exceed the 
specified maximum water/cement ratio or slump.  If strength specimens have been 
made for a batch of concrete, and subsequently during discharge there is more water 
added, additional strength specimens shall be made for the batch of concrete.  No 
additional water may be added at the jobsite to central-mixed concrete if the mix 
design has less than 565 lbs/cu yd (335 kg/cu m) of cement and finely divided 
minerals summed together. 
 

(5) Mixing and Agitating Speeds.  The mixing or agitating speeds used for truck mixers 
or truck agitators shall be per the manufacturer’s rating plate. 

 
(6) Capacities.  The volume of plastic concrete in a given batch will be determined 

according to AASHTO T 121, based on the total weight (mass) of the batch, 
determined either from the weight (masses) of all materials, including water, entering 
the batch or directly from the net weight (mass) of the concrete in the batch as 
delivered. 
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The volume of mixed concrete in truck mixers or truck agitators shall in no case be 
greater than the rated capacity determined according to the Truck Mixer, Agitator, 
and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's 
Bureau, as shown by the rating plate attached to the truck.  If the truck mixer does 
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of 
the gross volume of the drum or container, disregarding the blades.  For truck 
agitators, the value is 80 percent. 

 
(7) Time of Haul.  Haul time shall begin when the delivery ticket is stamped.  The 

delivery ticket shall be stamped no later than five minutes after the addition of the 
mixing water to the cement, or after the addition of the cement to the aggregate 
when the combined aggregates contain free moisture in excess of two percent by 
weight (mass).  If more than one batch is required for charging a truck using a 
stationary mixer, the time of haul shall start with mixing of the first batch.  Haul time 
shall end when the truck is emptied for incorporation of the concrete into the work. 

 
The time elapsing from when water is added to the mix until it is deposited in place at 
the site of the work shall not exceed 30 minutes when the concrete is transported in 
nonagitating trucks. 

 
The maximum haul time for concrete transported in truck mixers or truck agitators 
shall be according to the following. 

 

Concrete Temperature at Point 
of Discharge °F (°C) 

Haul Time 
Hours Minutes

50-64 (10-17.5) 1 30 
>64 (>17.5) - without retarder 1 0 

>64 (>17.5) - with retarder 1 30 
 

To encourage start-up testing for mix adjustments at the plant, the first two trucks will 
be allowed an additional 15 minutes haul time whenever such testing is performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) 
name of Contractor; (5) stamped date and time batched; (6) truck number; (7) 
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the 
batch; and (10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the 
satisfaction of the Engineer. 
 

(8) Production and Delivery.  The production of ready-mixed concrete shall be such that 
the operations of placing and finishing will be continuous insofar as the job 
operations require.  The Contractor shall be responsible for producing concrete that 
will have the required workability, consistency, and plasticity when delivered to the 
work.  Concrete which is unsuitable for placement as delivered will be rejected.  The 
Contractor shall minimize the need to adjust the mixture at the jobsite, such as 
adding water, admixtures, and cement prior to discharging. 
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(9) Use of Multiple Plants in the Same Construction Item.  The Contractor may 
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more 
than one plant, for the same construction item, on the same day, and in the same 
pour.  However, the following criteria shall be met. 
 
a. Each plant shall use the same cement, finely divided minerals, aggregates, 

admixtures, and fibers. 
 

b. Each plant shall use the same mix design.  However, material proportions may 
be altered slightly in the field to meet slump and air content criteria.  Field water 
adjustments shall not result in a difference that exceeds 0.02 between plants for 
water/cement ratio.  The required cement factor for central-mixed concrete shall 
be increased to match truck-mixed or shrink-mixed concrete, if the latter two 
types of mixed concrete are used in the same pour. 
 

c. The maximum slump difference between deliveries of concrete shall be 3/4 in. 
(19 mm) when tested at the jobsite.  If the difference is exceeded, but test results 
are within specification limits, the concrete may be used.  The Contractor shall 
take immediate corrective action and shall test subsequent deliveries of concrete 
until the slump difference is corrected.  For each day, the first three truck loads of 
delivered concrete from each plant shall be tested for slump by the Contractor.  
Thereafter, when a specified test frequency for slump is to be performed, it shall 
be conducted for each plant at the same time. 
 

d. The maximum air content difference between deliveries of concrete shall be 
1.5 percent when tested at the jobsite.  If the difference is exceeded, but test 
results are within specification limits, the concrete may be used.  The Contractor 
shall take immediate corrective action and shall test subsequent deliveries of 
concrete until the air content difference is corrected.  For each day, the first three 
truck loads of delivered concrete from each plant shall be tested for air content 
by the Contractor.  Thereafter, when a specified test frequency for air content is 
to be performed, it shall be conducted for each plant at the same time. 
 

e. Strength tests shall be performed and taken at the jobsite for each plant.  When a 
specified strength test is to be performed, it shall be conducted for each plant at 
the same time.  The difference between plants for strength shall not exceed 
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural.  If the strength 
difference requirements are exceeded, the Contractor shall take corrective 
action. 
 

f. The maximum haul time difference between deliveries of concrete shall be 
15 minutes.  If the difference is exceeded, but haul time is within specification 
limits, the concrete may be used.  The Contractor shall take immediate corrective 
action and check subsequent deliveries of concrete. 

 
(b) Class PC Concrete.  The concrete shall be central-mixed or truck-mixed.  Variations in 

plastic concrete properties shall be minimized between batches. 
 

(c) Class PV Concrete.  The concrete shall be central-mixed or truck-mixed. 
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The required mixing time for stationary mixers with a capacity greater than 2 cu yd 
(1.5 cu m) may be less than 75 seconds upon satisfactory completion of a mixer 
performance test.  Mixer performance tests may be requested by the Contractor when 
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m).  The testing 
shall be conducted according to the current Bureau of Materials and Physical 
Research’s Policy Memorandum, ”Field Test Procedures for Mixer Performance and 
Concrete Uniformity Tests”. 

 
The Contractor will be allowed to test two mixing times within a range of 50 to 
75 seconds.  If satisfactory results are not obtained from the required tests, the mixing 
time shall continue to be 75 seconds for the remainder of the contract.  If satisfactory 
results are obtained, the mixing time may be reduced.  In no event will mixing time be 
less than 50 seconds. 

 
The Contractor shall furnish the labor, equipment, and material required to perform the 
testing according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity 
Tests”. 

 
A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous 
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements. 
 
(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd 

(38 cu m) of concrete per hour. 
(2) The plant shall have automatic or semi-automatic batching equipment. 

 
(d) All Other Classes of Concrete.  The concrete shall be central-mixed, truck-mixed, or 

shrink-mixed concrete. 
 

1020.12 Mobile Portland Cement Concrete Plants.  The use of a mobile portland 
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric 
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental 
concrete items. 

 
The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall 

not be incorporated in the work.  The side plate on the cement feeder shall be removed 
periodically (normally the first time the mixer is used each day) to see if cement is building up on 
the feed drum. 

 
Sufficient mixing capacity of mixers shall be provided to enable continuous placing and 

finishing insofar as the job operations and the specifications require. 
 
Slump and air tests made immediately after discharge of the mix may be misleading, since 

the aggregates may absorb a significant amount of water for four or five minutes after mixing. 
 
1020.13 Curing and Protection.  The method of curing, curing period, and method of 

protection for each type of concrete construction is included in the following Index Table. 
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 
 CURING CURING LOW AIR 
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE 
  DAYS PROTECTION METHODS 

Cast-in-Place Concrete 11/    
Pavement    
Shoulder 1020.13(a)(1)(2)(3)(4)(5) 3/ 5/ 3 1020.13(c) 
Base Course    
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) 2/ 3 1020.13(c) 
Driveway    
Median    
Barrier    
Curb    
Gutter 1020.13(a)(1)(2)(3)(4)(5) 4/ 5/ 3 1020.13(c) 16/

Curb & Gutter    
Sidewalk    
Slope Wall    
Paved Ditch    
Catch Basin    
Manhole 1020.13(a)(1)(2)(3)(4)(5) 4/ 3 1020.13(c) 
Inlet    
Valve Vault    

Pavement Patching 

Bridge Deck Patching 

1020.13(a)(1)(2)(3)(4)(5) 2/ 

1020.13(a)(3)(5) 

3 12/ 

3 or 7 12/ 

1020.13(c) 

1020.13(c) 

Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c) 

Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3) 
Foundations & Footings 
Seal Coat 

 
1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 

 
7 

 
1020.13(d)(1)(2)(3) 

Substructure 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(d)(1)(2)(3) 

Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) 8/ 7 1020.13(d)(1)(2) 

Deck    

Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) 17/ 

Retaining Walls 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(d)(1)(2) 

Pump Houses 1020.13(a)(1)(2)(3)(4)(5) 1/ 7 1020.13(d)(1)(2) 

Culverts 1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 7 1020.13(d)(1)(2) 18/ 

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c) 

Precast Concrete 11/    
Bridge Slabs    
Piles and Pile Caps 1020.13(a)(3)(5) 9/ 10/ As 13/ 9/ 
Other Structural Members  Required 

All Other Precast Items 1020.13(a)(3)(4)(5) 2/ 9/ 10/ As 14/ 

Required 
9/ 

Precast, Prestressed Concrete 11/    
  Until Strand  
All Items 1020(a)(3)(5) 9/ 10/ Tensioning is 9/ 
  Released15/

 
Notes-General: 
 

1/ Type I, membrane curing only 
 

2/ Type II, membrane curing only 
 

3/ Type III, membrane curing only 
 

4/ Type I, II and III membrane curing 
 
5/ Membrane Curing will not be permitted between November 1 and April 15. 
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6/ The use of water to inundate foundations and footings, seal coats or the bottom slab 
of culverts is permissible when approved by the Engineer, provided the water 
temperature can be maintained at 45 °F (7 °C) or higher. 

 
7/ Asphalt emulsion for waterproofing may be used in lieu of other curing methods 

when specified and permitted according to Article 503.18. 
 
8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a 

linseed oil emulsion curing compound may be used as a substitute for protective coat 
and other curing methods.  The linseed oil emulsion curing compound will be 
permitted between April 16 and October 31 of the same year, provided it is applied 
with a mechanical sprayer according to Article 1101.09(b). 

 
9/ Steam, supplemental heat, or insulated blankets (with or without steam/supplemental 

heat) are acceptable and shall be according to the Bureau of Materials and Physical 
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for 
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed 
Concrete Products”. 

 
10/ A moist room according to AASHTO M 201 is acceptable for curing. 
 
11/ If curing is required and interrupted because of form removal for cast-in-place 

concrete items, precast concrete products, or precast prestressed concrete products, 
the curing shall be resumed within two hours from the start of the form removal. 
 

12/ Curing maintained only until opening strength is attained for pavement patching, with 
a maximum curing period of three days.  For bridge deck patching the curing period 
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is 
used. 

 
13/ The curing period shall end when the concrete has attained the mix design strength.  

The producer has the option to discontinue curing when the concrete has attained 
80 percent of the mix design strength or after seven days.  All strength test 
specimens shall remain with the units and shall be subjected to the same curing 
method and environmental condition as the units, until the time of testing. 

 
14/ The producer shall determine the curing period or may elect to not cure the product.  

All strength test specimens shall remain with the units and shall be subjected to the 
same curing method and environmental condition as the units, until the time of 
testing. 

 
15/ The producer has the option to continue curing after strand release. 
 
16/ When structural steel or structural concrete is in place above slope wall, 

Article 1020.13(c) shall not apply.  The protection method shall be according to 
Article 1020.13(d)(1). 

 
17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose 

only the bottom and sides.  The top surface shall be protected according to 
Article 1020.13(d)(1). 
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18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may 
be protected according to Article 1020.13(d)(3). 

 
(a) Methods of Curing.  Except as provided for in the Index Table of Curing and Protection 

of Concrete Construction, curing shall be accomplished by one of the following 
described methods.  When water is required to wet the surface, it shall be applied as a 
fine spray so that it will not mar or pond on the surface.  Except where otherwise 
specified, the curing period shall be at least 72 hours. 

 
(1) Waterproof Paper Method.  The surface of the concrete shall be covered with 

waterproof paper as soon as the concrete has hardened sufficiently to prevent 
marring the surface.  The surface of the concrete shall be wetted immediately before 
the paper is placed.  The blankets shall be lapped at least 12 in. (300 mm) end to 
end, and these laps shall be securely weighted with a windrow of earth, or other 
approved method, to form a closed joint.  The same requirements shall apply to the 
longitudinal laps where separate strips are used for curing edges, except the lap 
shall be at least 9 in. (225 mm).  The edges of the blanket shall be weighted securely 
with a continuous windrow of earth or any other means satisfactory to the Engineer 
to provide an air-tight cover.  Any torn places or holes in the paper shall be repaired 
immediately by patches cemented over the openings, using a bituminous cement 
having a melting point of not less than 180 °F (82 °C).  The blankets may be reused, 
provided they are air-tight and kept serviceable by proper repairs. 

 
A longitudinal pleat shall be provided in the blanket to permit shrinkage where the 
width of the blanket is sufficient to cover the entire surface.  The pleat will not be 
required where separate strips are used for the edges.  Joints in the blanket shall be 
sewn or cemented together in such a manner that they will not separate during use.  
 

(2) Polyethylene Sheeting Method.  The surface of the concrete shall be covered with 
white polyethylene sheeting as soon as the concrete has hardened sufficiently to 
prevent marring the surface.  The surface of the concrete shall be wetted 
immediately before the sheeting is placed.  The edges of the sheeting shall be 
weighted securely with a continuous windrow of earth or any other means 
satisfactory to the Engineer to provide an air-tight cover.  Adjoining sheets shall 
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with 
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.  
For surface and base course concrete, the polyethylene sheets shall be not less than 
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of 
such width that, when in place, they will cover the full width of the surface, including 
the edges, except that separate strips may be used to cover the edges.  Any tears or 
holes in the sheeting shall be repaired.  When sheets are no longer serviceable as a 
single unit, the Contractor may select from such sheets and reuse those which will 
serve for further applications, provided two sheets are used as a single unit; 
however, the double sheet units will be rejected when the Engineer deems that they 
no longer provide an air tight cover. 
 

(3) Wetted Burlap Method.  The surface of the concrete shall be covered with wetted 
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring 
the surface.  The blankets shall overlap 6 in. (150 mm).  At least two layers of wetted 
burlap shall be placed on the finished surface.  The burlap shall be kept saturated by 
means of a mechanically operated sprinkling system.   
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In place of the sprinkling system, at the Contractor's option, two layers of burlap 
covered with impermeable covering shall be used.  The burlap shall be kept 
saturated with water.  Plastic coated burlap may be substituted for one layer of 
burlap and impermeable covering. 
 
The blankets shall be placed so that they are in contact with the edges of the 
concrete, and that portion of the material in contact with the edges shall be kept 
saturated with water. 
 

(4) Membrane Curing Method.  Membrane curing will not be permitted where a 
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where 
rubbing or a normal finish is required, or at construction joints other than those 
necessary in pavement or base course.  Concrete at these locations shall be cured 
by another method specified in Article 1020.13(a). 
 
After the concrete has been finished and the water sheen has disappeared from the 
surface, the concrete shall be immediately sealed with membrane curing compound 
of the type specified.  The seal shall be maintained for the specified curing period.  
The edges of the concrete shall, likewise, be sealed immediately after the forms are 
removed.  Two separate applications, applied at least one minute apart, each at the 
rate of not less than 1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces 
and edges of the concrete.  These applications shall be made with the mechanical 
equipment specified.  Type III compound shall be agitated immediately before and 
during the application. 
 

At locations where the coating is discontinuous or where pin holes show or where the 
coating is damaged due to any cause and on areas adjacent to sawed joints, 
immediately after sawing is completed, an additional coating of membrane curing 
compound shall be applied at the above specified rate.  The equipment used may be 
of the same type as that used for coating variable widths of pavement.  Before the 
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall 
be protected by inserting a suitable flexible material in the joint, or placing an 
adhesive width of impermeable material over the joint, or by placing the permanent 
sealing compound in the joint.  Material, other than the permanent sealing 
compound, used to protect cut faces of the joint, shall remain in place for the 
duration of the curing period.  In lieu of applying the additional coating, the area of 
the sawed joint may be cured according to any other method permitted. 
 
When rain occurs before an application of membrane curing compound has dried, 
and the coating is damaged, the Engineer may require another application be made 
in the same manner and at the same rate as the original coat.  The Engineer may 
order curing by another method specified, if unsatisfactory results are obtained with 
membrane curing compound. 
 

(5) Wetted Cotton Mat Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with dry or damp cotton mats.  The cotton 
mats shall be placed in a manner which will not mar the concrete surface.  A texture 
resulting from the cotton mat material is acceptable.  The cotton mats shall then be 
wetted immediately and thoroughly soaked with a gentle spray of water.  For bridge 
decks, a foot bridge shall be used to place and wet the cotton mats. 
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The cotton mats shall be maintained in a wetted condition until the concrete has 
hardened sufficiently to place soaker hoses without marring the concrete surface.  
The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft 
(1.2 m) spacing.  The cotton mats shall be kept wet with a continuous supply of water 
for the remainder of the curing period.  Other continuous wetting systems may be 
used if approved by the Engineer. 
 
After placement of the soaker hoses, the cotton mats shall be covered with white 
polyethylene sheeting or burlap-polyethylene blankets. 
 
For construction items other than bridge decks, soaker hoses or a continuous wetting 
system will not be required if the alternative method keeps the cotton mats wet.  
Periodic wetting of the cotton mats is acceptable. 
 
For areas inaccessible to the cotton mats on bridge decks, curing shall be according 
to Article 1020.13(a)(3). 
 

(b) Removing and Replacing Curing Covering.  When curing methods specified above in 
Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for 
each day's paving shall be removed to permit testing of the pavement surface with a 
profilograph or straightedge, as directed by the Engineer. 
 
Immediately after testing, the surface of the pavement shall be wetted thoroughly and 
the curing coverings replaced.  The top surface and the edges of the concrete shall not 
be left unprotected for a period of more than 1/2 hour. 
 

(c) Protection of Concrete, Other Than Structures, From Low Air Temperatures.  When the 
official National Weather Service forecast for the construction area predicts a low of 
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower, 
concrete less than 72 hours old shall be provided at least the following protection. 

 
Minimum Temperature Protection 

25 – 32 °F (-4 – 0 °C) Two layers of polyethylene sheeting, one layer of 
polyethylene and one layer of burlap, or two layers 
of waterproof paper. 

Below 25 °F (-4 °C) 6 in. (150 mm) of straw covered with one layer of 
polyethylene sheeting or waterproof paper. 

 
These protective covers shall remain in place until the concrete is at least 96 hours old.  
When straw is required on pavement cured with membrane curing compound, the 
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof 
paper before the straw is applied. 
 
After September 15, there shall be available to the work within four hours, sufficient 
clean, dry straw to cover at least two days production.  Additional straw shall be provided 
as needed to afford the protection required.  Regardless of the precautions taken, the 
Contractor shall be responsible for protection of the concrete placed and any concrete 
damaged by cold temperatures shall be removed and replaced. 
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(d) Protection of Concrete Structures From Low Air Temperatures.  When the official 
National Weather Service forecast for the construction area predicts a low below 45 °F 
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours 
old shall be provided protection.  Concrete shall also be provided protection when placed 
during the winter period of December 1 through March 15.  Concrete shall not be placed 
until the materials, facilities, and equipment for protection are approved by the Engineer. 
 
When directed by the Engineer, the Contractor may be required to place concrete during 
the winter period.  When winter construction is specified, the Contractor shall proceed 
with the construction, including excavation, pile driving, concrete, steel erection, and all 
appurtenant work required for the complete construction of the item, except at times 
when weather conditions make such operations impracticable. 
 
Regardless of the precautions taken, the Contractor shall be responsible for protection of 
the concrete placed and any concrete damaged by cold temperatures shall be removed 
and replaced. 

 
(1) Protection Method I.  The concrete shall be completely covered with insulating 

material such as fiberglass, rock wool, or other approved commercial insulating 
material having the minimum thermal resistance R, as defined in ASTM C 168, for 
the corresponding minimum dimension of the concrete unit being protected as shown 
in the following table. 

 
Minimum Pour Dimension Thermal 

Resistance R in. (mm) 

6 or less (150 or less) R=16 

> 6 to 12 (> 150 to 300) R=10 

> 12 to 18 (> 300 to 450) R=6 

> 18 (> 450) R=4 

 
The insulating material manufacturer shall clearly mark the insulating material with 
the thermal resistance R value. 
 
The insulating material shall be completely enclosed on sides and edges with an 
approved waterproof liner and shall be maintained in a serviceable condition.  Any 
tears in the liner shall be repaired in a manner approved by the Engineer.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete during the protection period. 
 
On formed surfaces, the insulating material shall be attached to the outside of the 
forms with wood cleats or other suitable means to prevent any circulation of air under 
the insulation and shall be in place before the concrete is placed.  The blanket 
insulation shall be applied tightly against the forms.  The edges and ends shall be 
attached so as to exclude air and moisture.  If the blankets are provided with nailing 
flanges, the flanges shall be attached to the studs with cleats.  Where tie rods or 
reinforcement bars protrude, the areas adjacent to the rods or bars shall be 
adequately protected in a manner satisfactory to the Engineer.  Where practicable, 
the insulation shall overlap any previously placed concrete by at least 1 ft (300 mm).  
Insulation on the underside of floors on steel members shall cover the top flanges of 
supporting members.   
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On horizontal surfaces, the insulating material shall be placed as soon as the 
concrete has set, so that the surface will not be marred and shall be covered with 
canvas or other waterproof covering.  The insulating material shall remain in place 
for a period of seven days after the concrete is placed. 
 
The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and 
rising and the Contractor is able to wrap the particular section within two hours from 
the time of the start of the form removal.  The insulation shall remain in place for the 
remainder of the seven days curing period. 
 

(2) Protection Method II.  The concrete shall be enclosed in adequate housing and the 
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor 
more than 80 °F (27 °C) for a period of seven days after the concrete is placed.  The 
Contractor shall provide means for checking the temperature of the surface of the 
concrete or air temperature within the housing during the protection period.  All 
exposed surfaces within the housing shall be cured according to the Index Table. 

 
The Contractor shall provide adequate fire protection where heating is in progress 
and such protection shall be accessible at all times.  The Contractor shall maintain 
labor to keep the heating equipment in continuous operation. 
 
At the close of the heating period, the temperature shall be decreased to the 
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per 
12 hour period, after which the housing maybe removed.  The surface of the 
concrete shall be permitted to dry during the cooling period. 

 
(3) Protection Method III.  As soon as the surface is sufficiently set to prevent marring, 

the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a 
layer of impermeable covering.  The edges of the covering shall be sealed to prevent 
circulation of air and prevent the cover from flapping or blowing.  The protection shall 
remain in place until the concrete is seven days old.  If construction operations 
require removal, the protection removed shall be replaced immediately after 
completion or suspension of such operations. 

 
1020.14 Temperature Control for Placement.  Temperature control for concrete 

placement shall be according to the following. 
 

(a) Concrete other than Structures.  Concrete may be placed when the air temperature is 
above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling 
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer. 

 
The temperature of concrete immediately before placement shall be a minimum of 50 °F 
(10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature of the 
concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a maximum of 
90 °F (32 °C).  A maximum concrete temperature shall not apply to Class PP concrete. 
 

(b) Concrete in Structures.  Concrete may be placed when the air temperature is above 
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature 
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer. 
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The temperature of the concrete immediately before placement shall be a minimum of 
50 °F (10 °C) and a maximum of 90 °F (32 °C).  If concrete is pumped, the temperature 
of the concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a 
maximum of 90 °F (32 °C). 
 
When insulated forms are used, the maximum temperature of the concrete mixture 
immediately before placement shall be 80 °F (25 °C).   
 
When concrete is placed in contact with previously placed concrete, the temperature of 
the mixed concrete may be increased  to 80 °F (25 °C) by the Contractor to offset 
anticipated heat loss. 
 

(c) All Classes of Concrete.  Aggregates and water shall be heated or cooled uniformly and 
as necessary to produce concrete within the specified temperature limits.  No frozen 
aggregates shall be used in the concrete. 

 
(d) Temperature.  The concrete temperature shall be determined according to Illinois 

Modified AASHTO T 309. 
 
1020.15 Heat of Hydration Control for Concrete Structures.  The Contractor shall 

control the heat of hydration for concrete structures when the least dimension for a drilled shaft, 
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m).  The 
work shall be according to the following. 

 
(a) Temperature Restrictions.  The maximum temperature of the concrete after placement 

shall not exceed 150 °F (66 °C).  The maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed surface 
shall not exceed 35 °F (19 °C).  The Contractor shall perform temperature monitoring to 
ensure compliance with the temperature restrictions. 

 
(b) Thermal Control Plan.  The Contractor shall provide a thermal control plan a minimum of 

28 calendar days prior to concrete placement for review by the Engineer.  Acceptance of 
the thermal control plan by the Engineer shall not preclude the Contractor from 
specification compliance, and from preventing cracks in the concrete.  At a minimum, the 
thermal control plan shall provide detailed information on the following requested items 
and shall comply with the specific specifications indicated for each item. 

 
(1) Concrete mix design(s) to be used.  Grout mix design if post-cooling with embedded 

pipe. 
 
The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to 
include the following additional requirements to control the heat of hydration. 
 
a. The concrete mixture shall be uniformly graded and preference for larger size 

aggregate shall be used in the mix design.  Article 1004.02(d)(2) and information 
in the “Portland Cement Concrete Level III Technician Course – Manual of 
Instructions for Design of Concrete Mixtures” shall be used to develop the 
uniformly graded mixture. 

 
b. The following shall apply to all concrete except Class DS concrete or when self-

consolidating concrete is desired.   
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For central-mixed concrete, the Contractor shall have the option to develop a 
mixture with a minimum of 520 lbs/cu yd (309 kg/cu m) of cement and finely 
divided minerals summed together.  For truck-mixed or shrink-mixed concrete, 
the Contractor shall have the option to develop a mixture with a minimum of 
550 lbs/cu yd (326 kg/cu m) of cement and finely divided minerals summed 
together.  A water-reducing or high range water-reducing admixture shall be used 
in the central mixed, truck-mixed or shrink-mixed concrete mixture.  For any 
mixture to be placed underwater, the minimum cement and finely divided 
minerals shall be 550 lbs/cu yd (326 kg/cu m) for central-mixed concrete, and 
580 lbs/cu yd (344 kg/cu m) for truck-mixed or shrink-mixed concrete. 
 
For Class DS concrete, CA 11 may be used.  If CA 11 is used, the Contractor 
shall have the option to develop a mixture with a minimum cement and finely 
divided minerals of 605 lbs/cu yd (360 kg/cu m) summed together.  If CA 11 is 
used and either Class DS concrete is placed underwater or a self-consolidating 
concrete mixture is desired, the Contractor shall have the option to develop a 
mixture with a minimum cement and finely divided minerals of 635 lbs/cu yd 
(378 kg/cu m) summed together. 
 

c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The 
Contractor shall provide freeze/thaw test results according to AASHTO T 161 
Procedure A or B, and the relative dynamic modulus of elasticity of the mix 
design shall be a minimum of 80 percent.  Freeze/thaw testing will not be 
required for concrete that will not be exposed to freezing and thawing conditions 
as determined by the Engineer. 

 
d. The maximum cement replacement with fly ash shall be 40.0 percent.  The 

maximum cement replacement with ground granulated blast-furnace slag shall 
be 65.0 percent.  When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used. 

 
e. The mixture may contain a maximum of two finely divided minerals.  The finely 

divided mineral in portland-pozzolan cement or portland blast-furnace slag 
cement shall count toward the total number of finely divided minerals allowed.  
The finely divided minerals shall constitute a maximum of 65.0 percent of the 
total cement plus finely divided minerals.  The fly ash portion shall not exceed 
40.0 percent.  The ground granulated blast-furnace slag portion shall not exceed 
65.0 percent.  The microsilica or high-reactivity metakaolin portion used together 
or separately shall not exceed 5.0 percent. 

 
f. The time to obtain the specified strength may be increased to a maximum 

56 days, provided the curing period specified in Article 1020.13 is increased to a 
minimum of 14 days. 
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The minimum grout strength for filling embedded pipe shall be as specified for the 
concrete, and testing shall be according to AASHTO T 106. 
 

(2) The selected mathematical method for evaluating heat of hydration thermal effects, 
which shall include the calculated adiabatic temperature rise, calculated maximum 
concrete temperature, and calculated maximum temperature differential between the 
internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the exposed 
surface.  The time when the maximum concrete temperature and maximum 
temperature differential will occur is required if the time frame will be more than 
seven days. 
 
Acceptable mathematical methods include ACI 207.2R “Report on Thermal and 
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary 
methods.  The Contractor shall perform heat of hydration testing on the cement and 
finely divided minerals to be used in the concrete mixture.  The test shall be 
according to ASTM C 186 or other applicable test methods, and the result for heat 
shall be used in the equation to calculate adiabatic temperature rise. 
 
The Contractor has the option to propose a higher maximum temperature differential 
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the 
exposed surface, but the proposed value shall not exceed 50 °F (10 °C).  In addition, 
based on strength gain of the concrete, multiple maximum temperature differentials 
at different times may be proposed.  The proposed value shall be justified through a 
mathematical method. 
 

(3) Proposed maximum concrete temperature or temperature range prior to placement. 
 
Article 1020.14 shall apply except a minimum 40 °F (10 °C) concrete temperature 
will be permitted. 
 

(4) Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure 
the concrete will comply with the specified maximum temperature and specified or 
proposed temperature differential.  For reinforcement that extends beyond the limits 
of the pour, the Contractor shall indicate if the reinforcement is required to be 
covered with insulation. 
 
Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for 
acceptable methods that will be permitted.  A copy of the ACI document shall be 
provided to the Engineer at the construction site.  If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene.  The embedded pipe 
system shall be properly supported, and the Contractor shall subsequently inspect 
glued joints to ensure they are able to withstand free falling concrete.  The 
embedded pipe system shall be leak tested after inspection of the glued joints, and 
prior to the concrete placement.  The leak test shall be performed at maximum 
service pressure or higher for a minimum of 15 minutes.  All leaks shall be repaired.  
The embedded pipe cooling water may be from natural sources such as streams and 
rivers, but shall be filtered to prevent system stoppages.  When the embedded pipe 
is no longer needed, the surface connections to the pipe shall be removed to a depth 
of 4 in. (100 mm) below the surface of the concrete.  The remaining pipe shall be 
completely filled with grout.  The 4 in. (100 mm) deep concrete hole shall be filled 
with nonshrink grout.   
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Form and insulation removal shall be done in a manner to prevent cracking and 
ensure the maximum temperature differential is maintained.  Insulation shall be in 
good condition as determined by the Engineer and properly attached. 

 
(5) Dimensions of each concrete pour, location of construction joints, placement 

operations, pour pattern, lift heights, and time delays between lifts. 
 
Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations 
that will be permitted.  A copy of the ACI document shall be provided to the Engineer 
at the construction site. 

 
(6) Type of temperature monitoring system, the number of temperature sensors, and 

location of sensors. 
 
A minimum of two independent temperature monitoring systems and corresponding 
sensors shall be used. 
 
The temperature monitoring system shall have a minimum temperature range of 
32 °F (0 °C) to 212 °F (100 °C), an accuracy of ± 2 °F (± 1 °C), and be able to 
automatically record temperatures without external power.  Temperature monitoring 
shall begin once the sensor is encased in concrete, and with a maximum interval of 
one hour.  Temperature monitoring may be discontinued after the maximum concrete 
temperature has been reached, post-cooling is no longer required, and the maximum 
temperature differential between the internal concrete core and the ambient air 
temperature does not exceed 35 °F (19 °C).  The Contractor has the option to select 
a higher maximum temperature differential, but the proposed value shall not exceed 
50 °F (28 °C).  The proposed value shall be justified through a mathematical method. 
 
At a minimum, a temperature sensor shall be located at the theoretical hottest 
portion of the concrete, normally the geometric center, and at the exterior face that 
will provide the maximum temperature differential.  At the exterior face, the sensor 
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete.  Sensors 
shall also be located a minimum of 1 in. (25 mm) away from reinforcement, and 
equidistant between cooling pipes if either applies.  A sensor will also be required to 
measure ambient air temperature.  The entrant/exit cooling water temperature for 
embedded pipe shall also be monitored. 
 
Temperature monitoring results shall be provided to the Engineer a minimum of once 
each day and whenever requested by the Engineer.  The report may be electronic or 
hard copy.  The report shall indicate the location of each sensor, the temperature 
recorded, and the time recorded.  The report shall be for all sensors and shall include 
ambient air temperature and entrant/exit cooling water temperatures.  The 
temperature data in the report may be provided in tabular or graphical format, and 
the report shall indicate any corrective actions during the monitoring period.  At the 
completion of the monitoring period, the Contractor shall provide the Engineer a final 
report that includes all temperature data and corrective actions. 

 
(7) Indicate contingency operations to be used if the maximum temperature or 

temperature differential of the concrete is reached after placement. 
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(c) Temperature Restriction Violations.  If the maximum temperature of the concrete after 
placement exceeds 150 °F (66 °C), but is less than 158 °F (70 °C), the concrete will be 
accepted if no cracking or other unacceptable defects are identified.  If cracking or 
unacceptable defects are identified, Article 105.03 shall apply.  If the concrete 
temperature exceeds 158 °F (70 °C), Article 105.03 shall apply. 
 
If a temperature differential between the internal concrete core and concrete 2 to 3 in. 
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum 
value allowed, the concrete will be accepted if no cracking or other unacceptable defects 
are identified.  If unacceptable defects are identified, Article 105.03 shall apply. 
 
When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed 
temperature differential is violated, the Contractor shall implement corrective action prior 
to the next pour.  In addition, the Engineer reserves the right to request a new thermal 
control plan for acceptance before the Contractor is allowed to pour again. 
 

(d) Inspection and Repair of Cracks.  The Engineer will inspect the concrete for cracks after 
the temperature monitoring is discontinued, and the Contractor shall provide access for 
the Engineer to do the inspection.  A crack may require repair by the Contractor as 
determined by the Engineer.  The Contractor shall be responsible for the repair of all 
cracks.  Protective coat or a concrete sealer shall be applied to a crack less than 
0.007 in. (0.18 mm) in width.  A crack that is 0.007 in. (0.18 mm) or greater shall be 
pressure injected with epoxy according to Section 590. 

 
 
PORTLAND CEMENT CONCRETE SIDEWALK (BDE) 
Effective:  January 1, 2012 
 
Revise Article 424.07 of the Standard Specifications to read: 
 

“ 424.07 Expansion Joints.  Expansion joints shall be 1/2 in. (13 mm) thick and consist of 
preformed joint filler.  The top of the joint filler shall be 1/4 in. (6 mm) below the surface of the 
sidewalk. 

 
Expansion joints shall be placed in locations as follows. 

 
(a) Expansion joints shall be placed between the sidewalk and all structures such as light 

poles, traffic signal poles, traffic poles and subway columns, which extend through the 
sidewalk. 

(b) Transverse expansion joints shall be placed at maximum intervals of 50 ft (15 m) in the 
sidewalk.  Where the sidewalk is constructed adjacent to pavement or curb having 
expansion joints, the expansion joints in the sidewalk shall be placed in line with the 
adjacent expansion joints as nearly as practicable.   

(c) Expansion joints shall also be placed where the sidewalk abuts existing sidewalks, 
between driveway pavement and sidewalk, and between sidewalk accessibility ramps 
and curbs where the ramp abuts a curb.” 

 
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007      Revised:  January 1, 2012 
 
Revise Section 1031 of the Standard Specifications to read: 
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“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is from the material produced by 
cold milling or crushing of an existing hot-mix asphalt (HMA) pavement.  The Contractor shall 
supply written documentation that the RAP originated from routes or airfields under federal, 
state, or local agency jurisdiction. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and 

Low ESAL) mixtures.  The coarse aggregate in FRAP shall be crushed aggregate and 
may represent more than one aggregate type and/or quality but shall be at least C 
quality.  All FRAP shall be fractionated prior to testing by screening into a minimum of 
two size fractions with the separation occurring on or between the #4 (4.75 mm) and 
1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such that 100 percent of 
the RAP shall pass the sieve size specified below for the mix the FRAP will be used in. 

 
Mixture FRAP will be used in: Sieve Size that 100% of FRAP Shall Pass 

IL-25.0 2 in. (50 mm) 
IL-19.0 1 1/2 in. (40 mm) 
IL-12.5 1 in. (25 mm) 
IL-9.5 3/4 in. (20 mm) 

IL-4.75 1/2 in. (13 mm) 
 
(b) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, HMA 

(High and Low ESAL) mixtures and represent:  1) the same aggregate quality, but shall 
be at least C quality; 2) the same type of crushed aggregate (either crushed natural 
aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar asphalt binder 
content.  If approved by the Engineer, combined single pass surface/binder millings may 
be considered “homogenous” with a quality rating dictated by the lowest coarse 
aggregate quality present in the mixture. 
 

(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, HMA 
(High and Low ESAL) mixtures.  The coarse aggregate in this RAP shall be crushed 
aggregate and may represent more than one aggregate type and/or quality but shall be 
at least C quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content prior to processing.  All conglomerate RAP shall be processed prior to testing by 
crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller screen.  
Conglomerate RAP stockpiles shall not contain steel slag or other expansive material as 
determined by the Department. 

 
(d) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from Class I, HMA (High or Low ESAL), or ”All Other” (as defined by 
Article 1030.04(a)(3)) mixtures.   
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The coarse aggregate in this RAP may be crushed or round but shall be at least D 
quality.  This RAP may have an inconsistent gradation and/or asphalt binder content.  
Conglomerate DQ RAP stockpiles shall not contain steel slag or other expansive 
material as determined by the Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested either 

during or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 

asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 

 

Parameter FRAP/Homogeneous/Conglomerate Conglomerate “D” Quality 
1 in. (25 mm)   5 % 
1/2 in. (12.5 mm)  8 %  15 % 
No. 4 (4.75 mm)  6 %  13 % 
No. 8 (2.36 mm)  5 %  
No. 16 (1.18 mm)   15 % 
No. 30 (600 m)  5 %  
No. 200 (75 m)  2.0 %  4.0 % 
Asphalt Binder  0.4 % 1/  0.5 % 
Gmm  0.03  

 
1/ The tolerance for FRAP shall be  0.3 %. 
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If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the 
failing tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to 
the District for evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 

according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D” 

quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP 
stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 
designated as Class D quality coarse aggregate. 

(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 
bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate. 

 
(b) The aggregate quality of FRAP shall be determined as follows. 
 

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer.  If the quality is 
not known, the quality shall be determined according to Article 1031.04(b)(2). 

 
(2) Coarse and fine FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse 

aggregate shall have a maximum tonnage of 5000 tons (4500 metric tons).  The 
Contractor shall obtain a representative sample witnessed by the Engineer.  The 
sample shall be a minimum of 50 lb (25 kg).  The sample shall be extracted 
according to Illinois Modified AASHTO T 164 by a consultant prequalified by the 
Department for the specified testing.  The consultant shall submit the test results 
along with the recovered aggregate to the District Office.  The cost for this testing 
shall be paid by the Contractor.  The District will forward the sample to the BMPR 
Aggregate Lab for MicroDeval Testing, according to Illinois Modified AASHTO T 327.  
A maximum loss of 15.0 percent will be applied for all HMA applications.” 

 
1031.05 Use of RAP/FRAP in HMA.  The use of RAP/FRAP shall be a Contractor’s option 

when constructing HMA in all contracts.  The use of RAP/FRAP in HMA shall be as follows. 
 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
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(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in HMA (High ESAL and Low ESAL) surface mixtures only. 

 
(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use in 

HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which 
the coarse aggregate is Class B quality or better.  RAP/FRAP shall be considered 
equivalent to limestone for frictional considerations unless produced/screened to minus 
3/8 in. (10 mm). 

 
(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 

Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 

 
(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 

stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 

 
(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 

the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
HMA Mixtures 1/, 3/ Maximum % RAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified  
30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the amount of RAP 

shall not exceed 50% of the mixture. 
 

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
 

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275 °F (135 °C) 
the high and low virgin asphalt binder grades shall each be reduced by one grade 
when RAP exceeds 25 percent (i.e. 26 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28). 

 
(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 

exceed the amounts indicated in the table below for a given N Design. 
 
(1) Level 1 Maximum FRAP Percentage. 
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HMA Mixtures 1/, 2/ Level 1 - Maximum % FRAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified 3/, 4/ 
30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  
105 10 10 10  

1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the amount of FRAP 
shall not exceed 50 percent of the mixture. 
 

2/ When FRAP exceeds 20 percent for all mixes, except for SMA and IL-4.75, the high 
and low virgin asphalt binder grades shall each be reduced by one grade (i.e. 
25 percent FRAP would require a virgin asphalt binder grade of PG64-22 to be 
reduced to a PG58-28).  If warm mix asphalt (WMA) technology is utilized, and 
production temperatures do not exceed 275 °F (135 °C) the high and low virgin 
asphalt binder grades shall each be reduced by one grade when FRAP exceeds 
25 percent (i.e. 26 percent FRAP would require a virgin asphalt binder grade of 
PG64-22 to be reduced to a PG58-28). 

 
3/ For SMA the maximum FRAP shall be 20 percent.  When the FRAP usage in SMA 

exceeds 10 percent, the high and low virgin asphalt binder grade shall each be 
reduced by one grade (i.e. 15 percent asphalt binder replacement would require a 
virgin asphalt binder grade of PG76-22 to be reduced to a PG70-28). 

 
4/ For IL-4.75 mix the amount of minus #4 fine fraction FRAP shall not exceed 

20 percent.  When the FRAP usage in IL-4.75 exceeds 10 percent, the high and low 
virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent 
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22 
to be reduced to a PG70-28). 

 
(2) Level 2 Maximum FRAP percentage. 
 

HMA Mixtures 1/, 2/ Level 1 - Maximum % FRAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified 3/, 4/ 
30 40 40 10  
50 40 30 10  
70 30 20 10  
90 30 20  10  
105 30 15 10  

1/ For HMA “All Other” (shoulder and stabilized subbase) N30, the amount of FRAP 
shall not exceed 50 percent of the mixture. 
 

2/ When FRAP exceeds 20 percent for all mixes, except for SMA and IL-4.75, the high 
and low virgin asphalt binder grades shall each be reduced by one grade (i.e. 
25 percent FRAP would require a virgin asphalt binder grade of PG64-22 to be 
reduced to a PG58-28).  If warm mix asphalt (WMA) technology is utilized, and 
production temperatures do not exceed 275 °F (135 °C) the high and low virgin 
asphalt binder grades shall each be reduced by one grade when FRAP exceeds 
25 percent (i.e. 26 percent FRAP would require a virgin asphalt binder grade of 
PG64-22 to be reduced to a PG58-28). 
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3/ For SMA the maximum FRAP shall be 20 percent.  When the FRAP usage in SMA 
exceeds 10 percent, the high and low virgin asphalt binder grade shall each be 
reduced by one grade (i.e. 15 percent asphalt binder replacement would require a 
virgin asphalt binder grade of PG76-22 to be reduced to a PG70-28). 

 
4/ For IL-4.75 mix the amount of minus #4 fine fraction FRAP shall not exceed 

30 percent.  When the FRAP usage in IL-4.75 exceeds 10 percent, the high and low 
virgin asphalt binder grade shall each be reduced by one grade (i.e. 15 percent 
asphalt binder replacement would require a virgin asphalt binder grade of PG76-22 
to be reduced to a PG70-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP material meeting the above detailed requirements. 
 
FRAP mix designs exceeding the Level 1 FRAP percentages shall be tested prior to 

submittal for verification, according to Illinois Modified AASHTO T324 (Hamburg Wheel) and 
shall meet the following requirements. 

 
Asphalt Binder Grade # Repetitions Max. Rut Depth in. (mm) 

PG76-XX 20,000 1/2 (12.5) 
PG70-XX 15,000 1/2 (12.5) 
PG64-XX 10,000 1/2 (12.5) 
PG58-XX 10,000 1/2 (12.5) 

 
RAP/FRAP designs shall be submitted for volumetric verification.  If additional RAP/FRAP 

stockpiles are tested and found that no more than 20 percent of the results, as defined under 
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile 
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP 
stockpiles may be used in the original mix design at the percent previously verified. 

 
1031.07 HMA Production.  Mixture production where the FRAP percentage exceeds the 

Level 1 limits shall be sampled within the first 500 tons (450 metric tons) on the first day of 
production with a split reserved for the Department.  The mix sample shall be tested according 
to the Illinois Modified AASHTO T324 and shall meet the requirements specified herein.  FRAP 
mix production shall not exceed 1500 tons (1350 metric tons) or one days production, whichever 
comes first, until the testing is completed and the mixture is found to be in conformance.  The 
requirement to cease mix production may be waived if the plant produced FRAP mixture 
conformance is demonstrated prior to start of mix production for the contract. 

 
The coarse aggregate in all RAP used shall be equal to or less than the nominal maximum 

size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the 
virgin aggregate design or submit a new RAP/FRAP design. 
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HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the 
following information. 

 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control 
panel.  (Required when accumulated or individual aggregate and RAP/FRAP are 
printed in wet condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 
(2) HMA mix number assigned by the Department. 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
(4) Mineral filler weight to the nearest pound (kilogram). 
(5) RAP/FRAP weight to the nearest pound (kilogram). 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 
(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 
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(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004      Revised:  January 1, 2012 
 
Description.  This work shall consist of constructing precast concrete products with self-
consolidating concrete.  The concrete shall be according to the special provision, “Portland 
Cement Concrete”, except as modified herein. 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Mix Design Criteria.  Article 1020.04 shall apply, except as follows: 
 

(a) If the maximum cement factor is not specified for the product, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 

 
(b) If the maximum allowable water/cement ratio is not specified for the product, it shall not 

exceed 0.44. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The hardened visual stability index shall be a maximum of 1. 
 

Mixing Portland Cement Concrete.  In addition to Article 1020.11, the mixing time for central-
mixed concrete shall not be reduced as a result of a mixer performance test.  Truck-mixed or 
shrink-mixed concrete shall be mixed in a truck mixer for a minimum of 100 revolutions. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
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Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION AND SEDIMENT CONTROL (BDE) 
Effective:  January 1, 2012 
 
Revise the first paragraph of Article 280.04(f) of the Standard Specifications to read: 
 

“ (f) Temporary Erosion Control Seeding.  This system consists of seeding all erodible/bare 
areas to minimize the amount of exposed surface area.  Seed bed preparation will not 
be required if the surface of the soil is uniformly smooth and in a loose condition.  Light 
disking shall be done if the soil is hard packed or caked.  Erosion rills greater than 1 in. 
(25 mm) in depth shall be filled and area blended with the surrounding soil.  Fertilizer 
nutrients will not be required.” 

 
Delete the last sentence of Article 280.08(e) of the Standard Specifications. 
 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  August 1, 2011 
 
Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard 
Specifications to read: 
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“The daily monetary deduction will be $2,500.” 
 
 
TRAINING SPECIAL PROVISIONS 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be _1_.  In the event the contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The contractor shall also insure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
contractors’ needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the contractor shall 
specify the starting time for training in each of the classifications.  The contractor will be credited 
for each trainee employed by him on the contract work who is currently enrolled or becomes 
enrolled in an approved program and will be reimbursed for such trainees as provided 
hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment.  The contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not.   
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as 
a journeyman.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used the contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.   
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The Illinois Department of Transportation and the Federal Highway Administration shall approve 
a program, if it is reasonably calculated to meet the equal employment opportunity obligations of 
the contractor and to qualify the average trainee for journeyman status in the classification 
concerned by the end of the training period.  Furthermore, apprenticeship programs registered 
with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau and training programs approved by not 
necessarily sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the 
intention of these provisions that training is to be provided in the construction crafts rather than 
clerk-typists or secretarial-type positions.  Training is permissible in lower level management 
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications.  Training in the laborer classification may be permitted 
provided that significant and meaningful training is provided and approved by the Illinois 
Department of Transportation and the Federal Highway Administration.  Some offsite training is 
permissible as long as the training is an integral part of an approved training program and does 
not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
 
No payment shall be made to the contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a 
lack of good faith on the part of the contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
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The contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The contractor will provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
METHOD OF MEASUREMENT  The unit of measurement is in hours. 
 
BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour 
for TRAINEES.  The estimated total number of hours, unit price and total price have been 
included in the schedule of prices. 
 
 
UTILITY COORDINATION AND CONFLICTS (BDE) 
Effective:  April 1, 2011      Revised:  January 1, 2012 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 

 
The Contractor shall cooperate with the owners of utilities in their removal and 

rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 

 
The Contractor shall coordinate with any planned utility adjustment or new installation and 

the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 

 
Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
 

“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 

 
Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
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“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 

 
(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
 
(1) Utilities crossing excavations for structures that are normally made by trenching such 

as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
 

It is understood and agreed that the Contractor has considered in the bid all of the 
permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.  It is further understood the actual location of the utilities may be located anywhere 
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary 
measures by the Contractor to protect those utilities. 

 
No additional compensation will be allowed for any delays, inconveniences, or damages 

sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 

 
107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 

consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 

 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 

representative or by the Contractor as a contract item.   
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Generally, arrangements for adjusting known utilities will be made by the Department prior to 
project construction; however, utilities will not necessarily be adjusted in advance of project 
construction and, in some cases, utilities will not be removed from the proposed construction 
limits as described in Article 107.37.  When utility adjustments must be performed in conjunction 
with construction, the utility adjustment work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 

 
The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 

48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 

 
For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
 

Utility Service Color 
Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 

Gas Distribution and Transmission High Visibility Safety Yellow 

Oil Distribution and Transmission High Visibility Safety Yellow 

Telephone and Telegraph System Safety Alert Orange 

Community Antenna Television Systems Safety Alert Orange 

Water Systems Safety Precaution Blue 

Sewer Systems Safety Green 

Non-Potable Water and Slurry Lines Safety Purple 

Temporary Survey Safety Pink 

Proposed Excavation 
Safety White 

(Black when snow is on the ground) 
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The State-Wide One Call Notification System will provide for horizontal locations of utilities.  
When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
non-execution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 

 
In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.  No work shall be 
undertaken around fire hydrants until provisions for continued service have been approved by 
the local fire authority. 

 
107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 

an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 

 
When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 

interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
 
(1) Located underground and (a) not shown in any way in any location on the contract 

documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
 

(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
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(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 
 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
 

(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.  Rental equipment may be paid 
for longer than three weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job 
is the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

90 

If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
 

(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 

 
 
WARM MIX ASPHALT (BDE) 
Effective:  January 1, 2012 
 
Description.  This work shall consist of designing, producing and constructing Warm Mix Asphalt 
(WMA) in lieu of Hot Mix Asphalt (HMA) for N30, N50, and N70 mixtures at the Contractor’s 
option.  Work shall be according to Sections 406, 407, 408, 1030, and 1102 of the Standard 
Specifications, except as modified herein.  In addition, any references to HMA in the Standard 
Specifications, or the special provisions shall be construed to include WMA. 
 
WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA 
utilizing approved WMA technologies.  WMA technologies are defined as the use of additives or 
processes which allow a reduction in the temperatures at which HMA mixes are produced and 
placed.  WMA is produced by the use of additives, a water foaming process, or combination of 
both.  Additives include minerals, chemicals or organics incorporated into the asphalt binder 
stream in a dedicated delivery system.  The process of foaming injects water into the asphalt 
binder stream, just prior to incorporation of the asphalt binder with the aggregate. 
 
Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met.  However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the 
grade reduction of the virgin asphalt binder grade. 
 
Materials. 
Add the following to Article 1030.02 of the Standard Specifications. 
 

“ (h) Warm Mix Asphalt (WMA) Technologies (Note 3)” 
 
Add the following note to Article 1030.02 of the Standard Specifications. 
 

“ Note 3.  Warm mix additives or foaming processes shall be selected from the current Bureau 
of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.” 
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Equipment. 
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 
 

“1102.01 Hot-Mix Asphalt Plant.  The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant.  The plants shall be evaluated for prequalification rating 
and approval to produce HMA according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”.  Once 
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain 
approval of all plant modifications.  The plants shall not be used to produce mixtures 
concurrently for more than one project or for private work unless permission is granted in writing 
by the Engineer.  The plant units shall be so designed, coordinated and operated that they will 
function properly and produce HMA having uniform temperatures and compositions within the 
tolerances specified.  The plant units shall meet the following requirements.” 
 
Add the following to Article 1102.01(a) of the Standard Specifications. 
 

“(13) Equipment for Warm Mix Technologies. 
 

a. Foaming.  Metering equipment for foamed asphalt shall have an accuracy of 
± 2 percent of the actual water metered.  The foaming control system shall be 
electronically interfaced with the asphalt binder meter. 

 
b. Additives.  Additives shall be introduced into the plant according to the supplier’s 

recommendations and shall be approved by the Engineer.  The system for 
introducing the WMA additive shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and batch 
sizes.” 

 
Mix Design Verification. 
Add the following to Article 1030.04 of the Standard Specifications. 
 

“ (d) Warm Mix Technologies. 
 

(1) Foaming.  WMA mix design verification will not be required when foaming technology 
is used alone (without WMA additives).  However, the foaming technology shall only 
be used on HMA designs previously approved by the Department. 

 
(2) Additives.  WMA mix designs utilizing additives shall be submitted to the Engineer for 

mix design verification.  Additional mixture verification requirements include Hamburg 
Wheel testing according to Illinois Modified AASHTO T324 and tensile strength 
testing according to Illinois Modified AASHTO T283 which shall meet the criteria in 
Tables 1 and 2 respectively herein.  The Contractor shall provide the additional 
material as follows: 
 
a. Four gyratory specimens to be prepared in the Contractor’s lab according to 

Illinois Modified AASHTO T324. 
b. Sufficient mixture to conduct tensile strength testing according to Illinois Modified 

AASHTO T283. 
 



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

92 

Table 1.  Illinois Modified AASHTO T324 Requirements 1/ 
Asphalt Binder 

Grade 
# Wheel 
Passes 

Max Rut Depth 
in. (mm) 

PG 76-XX 20,000 1/2 in. (12.5 mm) 
PG 70-XX 15,000 1/2 in. (12.5 mm) 
PG 64-XX 10,000 1/2 in. (12.5 mm) 
PG 58-XX 

1/ Loose WMA shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two hours prior 
to gyratory compaction of Hamburg Wheel specimens. 

 
Table 2.  Tensile Strength Requirements 

Asphalt Binder 
Grade 

Tensile Strength psi (kPa) 
Minimum Maximum 

PG 76-XX 80 (552) 200 (1379) 
PG 70-XX 
PG 64-XX 60 (414) 200 (1379)” 
PG 58-XX 

 
Production. 
Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read: 
 

“ At the start of mix production for HMA, WMA, and HMA using WMA technologies, 
QC/QA mixture start-up will be required for the following situations; at the beginning of 
production of a new mix of a new mixture design, at the beginning of each production 
season, and at every plant utilized to produce mixtures, regardless of the mix.” 

 
Insert the following after the sixth paragraph of Article 1030.06(a) of the Standard 
Specifications: 
 

“ Warm mix technologies shall be as follows. 
 
(1) Mixture sampled to represent the test strip shall include additional material sufficient 

for the Department to conduct Hamburg Wheel testing according to Illinois Modified 
AASHTO T324 and tensile strength testing according to Illinois Modified 
AASHTO T283 (approximately 110 lb (50 kg) total). 

 
(2) Upon completion of the start-up, WMA production shall cease.  The Contractor may 

revert to HMA production provided a start-up has been previously completed for the 
current construction season for the mix design.  WMA may resume once all the test 
results, including Hamburg Wheel results are completed and found acceptable by the 
Engineer.” 

 
Add the following after the first paragraph of Article 1030.05(d)(2)c. of the Standard 
Specifications: 
 

“ During production of each WMA mixture or HMA utilizing WMA technologies, the 
Engineer will request a minimum of one randomly located sample, identified by 
the Engineer, for Hamburg Wheel testing to determine compliance with the 
requirements specified in Table 1 herein.” 

 
Quality Control/Quality Assurance Testing. 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
  



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

93 

 
 

Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 

All Other Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 m)  
No. 200 (75 m) 
 
Note 1. 

 
1 washed ignition 
oven test on the mix 
per half day of 
production 
 
Note 4. 

 
1 washed ignition 
oven test on the mix 
per day of 
production 
 
Note 4. 

 
Illinois 
Procedure  

Asphalt Binder 
Content by Ignition 
Oven 
 
Note 2. 

 
1 per half day of 
production 

 
1 per day 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 

Note 3. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 
 

N/A  Illinois-Modified 
AASHTO R 35 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample  
 
Note 5. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
 

1 per day 
 

 
 
Illinois-Modified 
AASHTO T 312  
 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
1 per day 

 
Illinois-Modified 
AASHTO T 209 

Day’s production 
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per 
day thereafter (first 
sample of the day) 
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Note 1.  The No. 8 (2.36 mm) and No. 30 (600 µm) sieves are not required for All 
Other Mixtures. 
 
Note 2.  The Engineer may waive the ignition oven requirement for asphalt binder 
content if the aggregates to be used are known to have ignition asphalt binder 
content calibration factors which exceed 1.5 percent.  If the ignition oven 
requirement is waived, other Department approved methods shall be used to 
determine the asphalt binder content. 
 
Note 3.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 
shall be the same average Gsb value listed in the mix design. 
 
Note 4.  The Engineer reserves the right to require additional hot bin gradations 
for batch 
 
Note 5.  The WMA compaction temperature for mixture volumetric testing shall 
be 270 ± 5 °F (132 ± 3 °C) for quality control testing.  The WMA compaction 
temperature for quality assurance testing will be 270 ± 5 °F (132 ± 3 °C) if the 
mixture is not allowed to cool to room temperature.  If the mixture is allowed to 
cool to room temperature it shall be reheated to standard HMA compaction 
temperatures.” 

 
Construction Requirements. 
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read: 
 

“ The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).  
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).” 

 
Basis of Payment. 
This work will be paid at the contract unit price bid for the HMA pay items involved.  Anti-strip 
will not be paid for separately, but shall be considered as included in the cost of the work. 
 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 110 working days. 
 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006      Revised:  January 1, 2012 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and preventative maintenance type surface treatments.  The 
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint 
filling/sealing. 
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The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP)  BPIL}  100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP)  FPIL}  100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
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Where: SCA = steel cost adjustment, in dollars 
 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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404 PERMIT 
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NATIONWIDE PERMITS AND CONDITIONS 
 
The following information presents the requirements for nationwide Section 404/10 permits most 
often used on highway projects.  The information in this guidance reflects the requirements 
associated with the nationwide permits that were published in the March 12, 2007 Federal 
Register.   
 
Permittees wishing to conduct activities under the nationwide permits must comply with 
the terms of the applicable permit and the conditions in Section C of this document. 
 
B.  Nationwide Permits 
 
3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized 
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 
uses specified or contemplated for it in the original permit or the most recently authorized 
modification. Minor deviations in the structure's configuration or filled area, including those due 
to changes in materials, construction techniques, or current construction codes or safety 
standards that are necessary to make the repair, rehabilitation, or replacement are authorized. 
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills 
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair, 
rehabilitation, or replacement is commenced, or is under contract to commence, within two 
years of the date of their destruction or damage. In cases of catastrophic events, such as 
hurricanes or tornadoes, this two-year limit may be waived by the district engineer, provided the 
permittee can demonstrate funding, contract, or other similar delays.  
 
(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of 
and within existing structures (e.g., bridges, culverted road crossings, water intake structures, 
etc.) and the placement of new or additional riprap to protect the structure. The removal of 
sediment is limited to the minimum necessary to restore the waterway in the immediate vicinity 
of the structure to the approximate dimensions that existed when the structure was built, but 
cannot extend further than 200 feet in any direction from the structure. This 200 foot limit does 
not apply to maintenance dredging to remove accumulated sediments blocking or restricting 
outfall and intake structures or to maintenance dredging to remove accumulated sediments from 
canals associated with outfall and intake structures. All dredged or excavated materials must be 
deposited and retained in an upland area unless otherwise specifically approved by the district 
engineer under separate authorization. The placement of riprap must be the minimum 
necessary to protect the structure or to ensure the safety of the structure. Any bank stabilization 
measures not directly associated with the structure will require a separate authorization from the 
district engineer.  
 
(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct the 
maintenance activity. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed 
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected 
by temporary fills must be revegetated, as appropriate.  
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(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation or 
beach restoration. This NWP does not authorize new stream channelization or stream relocation 
projects.  
 
Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a 
pre-construction notification to the district engineer prior to commencing the activity (see general 
condition 27). Where maintenance dredging is proposed, the pre-construction notification must 
include information regarding the original design capacities and configurations of the outfalls, 
intakes, small impoundments, and canals. (Sections 10 and 404)  
 
Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption 
for maintenance.  
 
13. Bank Stabilization. Bank stabilization activities necessary for erosion prevention, provided 
the activity meets all of the following criteria:  
(a) No material is placed in excess of the minimum needed for erosion protection;  
(b) The activity is no more than 500 feet in length along the bank, unless this criterion is waived 
in writing by the district engineer;  
(c) The activity will not exceed an average of one cubic yard per running foot placed along the 
bank below the plane of the ordinary high water mark or the high tide line, unless this criterion is 
waived in writing by the district engineer;  
(d) The activity does not involve discharges of dredged or fill material into special aquatic sites, 
unless this criterion is waived in writing by the district engineer;  
(e) No material is of the type, or is placed in any location, or in any manner, to impair surface 
water flow into or out of any water of the United States;  
(f) No material is placed in a manner that will be eroded by normal or expected high flows 
(properly anchored trees and treetops may be used in low energy areas); and,  
(g) The activity is not a stream channelization activity.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if the bank stabilization activity: (1) involves discharges into 
special aquatic sites; (2) is in excess of 500 feet in length; or (3) will involve the discharge of 
greater than an average of one cubic yard per running foot along the bank below the plane of 
the ordinary high water mark or the high tide line. (See general condition 27.) (Sections 10 and 
404)  
 
14. Linear Transportation Projects. Activities required for the construction, expansion, 
modification, or improvement of linear transportation projects (e.g., roads, highways, railways, 
trails, airport runways, and taxiways) in waters of the United States. For linear transportation 
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of 
waters of the United States. For linear transportation projects in tidal waters, the discharge 
cannot cause the loss of greater than 1/3-acre of waters of the United States. Any stream 
channel modification, including bank stabilization, is limited to the minimum necessary to 
construct or protect the linear transportation project; such modifications must be in the 
immediate vicinity of the project.  
 
This NWP also authorizes temporary structures, fills, and work necessary to construct the linear 
transportation project.  
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Appropriate measures must be taken to maintain normal downstream flows and minimize 
flooding to the maximum extent practicable, when temporary structures, work, and discharges, 
including cofferdams, are necessary for construction activities, access fills, or dewatering of 
construction sites. Temporary fills must consist of materials, and be placed in a manner, that will 
not be eroded by expected high flows. Temporary fills must be removed in their entirety and the 
affected areas returned to pre-construction elevations. The areas affected by temporary fills 
must be revegetated, as appropriate.  
 
This NWP cannot be used to authorize non-linear features commonly associated with 
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 
stations, or aircraft hangars.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10 acre; 
or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition 
27.) (Sections 10 and 404)  
 
Note: Some discharges for the construction of farm roads or forest roads, or temporary roads for 
moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean 
Water Act (see 33 CFR 323.4).  
 
23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated, 
funded, or financed, in whole or in part, by another Federal agency or department where:  
 
(a) That agency or department has determined, pursuant to the Council on Environmental 
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part 1500 
et seq.), that the activity is categorically excluded from environmental documentation, because it 
is included within a category of actions which neither individually nor cumulatively have a 
significant effect on the human environment; and  
 
(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or 
department’s determination that the activity is categorically excluded and approved the activity 
for authorization under NWP 23.  
 
The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this NWP.  
 
Notification: Certain categorical exclusions approved for authorization under this NWP require 
the permittee to submit a pre-construction notification to the district engineer prior to 
commencing the activity (see general condition 27). The activities that require pre-construction 
notification are listed in the appropriate Regulatory Guidance Letters. (Sections 10 and 404)  
 
Note: The agency or department may submit an application for an activity believed to be 
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to 
approval for authorization under this NWP of any agency's activity, the Office of the Chief of 
Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with 
approved categorical exclusions are the: Bureau of Reclamation, Federal Highway 
Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as 
of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is 
available at: http://www.usace.army.mil/inet/functions/cw/cecwo/reg/rglsindx.htm .  
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Any future approved categorical exclusions will be announced in Regulatory Guidance Letters 
and posted on this same web site.  
 
33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and 
discharges, including cofferdams, necessary for construction activities or access fills or 
dewatering of construction sites, provided that the associated primary activity is authorized by 
the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary 
structures, work, and discharges, including cofferdams, necessary for construction activities not 
otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures 
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must 
consist of materials, and be placed in a manner, that will not be eroded by expected high flows. 
The use of dredged material may be allowed if the district engineer determines that it will not 
cause more than minimal adverse effects on aquatic resources. Following completion of 
construction, temporary fill must be entirely removed to upland areas, dredged material must be 
returned to its original location, and the affected areas must be restored to pre-construction 
elevations. The affected areas must also be revegetated, as appropriate. This permit does not 
authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use. 
Structures left in place after construction is completed require a section 10 permit if located in 
navigable waters of the United States. (See 33 CFR part 322.)  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity (see general condition 27). The pre-construction notification 
must include a restoration plan showing how all temporary fills and structures will be removed 
and the area restored to pre-project conditions. (Sections 10 and 404)  
 
C. Nationwide Permit General Conditions  
 
Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as appropriate, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees should 
contact the appropriate Corps district office to determine if regional conditions have been 
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP.  
 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 
navigation.  

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through 
regulations or otherwise, must be installed and maintained at the permittee's expense on 
authorized facilities in navigable waters of the United States.  

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States.  
 
No claim shall be made against the United States on account of any such removal or alteration.  
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2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 
movements of those species of aquatic life indigenous to the waterbody, including those species 
that normally migrate through the area, unless the activity's primary purpose is to impound 
water. Culverts placed in streams must be installed to maintain low flow conditions.  

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized.  

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable.  
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48.  

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act).  

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization.  

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or 
restricting its flow must be minimized to the maximum extent practicable.  

 
9. Management of Water Flows. To the maximum extent practicable, the pre-

construction course, condition, capacity, and location of open waters must be maintained for 
each activity, including stream channelization and storm water management activities, except as 
provided below. The activity must be constructed to withstand expected high flows. The activity 
must not restrict or impede the passage of normal or high flows, unless the primary purpose of 
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic 
environment (e.g., stream restoration or relocation activities).  

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements.  
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance.  
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 
exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged 
to perform work within waters of the United States during periods of low-flow or no-flow.  
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13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 
the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate.  

 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety.  
 
15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has 
determined in writing that the proposed activity will not adversely affect the Wild and Scenic 
River designation or study status. Information on Wild and Scenic Rivers may be obtained from 
the appropriate Federal land management agency in the area (e.g., National Park Service, U.S. 
Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service).  

 
16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights.  
 
17. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

jeopardize the continued existence of a threatened or endangered species or a species 
proposed for such designation, as identified under the Federal Endangered Species Act (ESA), 
or which will destroy or adversely modify the critical habitat of such species. No activity is 
authorized under any NWP which “may affect” a listed species or critical habitat, unless Section 
7 consultation addressing the effects of the proposed activity has been completed.  

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements.  

(c) Non-federal permittees shall notify the district engineer if any listed species or 
designated critical habitat might be affected or is in the vicinity of the project, or if the project is 
located in designated critical habitat, and shall not begin work on the activity until notified by the 
district engineer that the requirements of the ESA have been satisfied and that the activity is 
authorized. For activities that might affect Federally-listed endangered or threatened species or 
designated critical habitat, the pre-construction notification must include the name(s) of the 
endangered or threatened species that may be affected by the proposed work or that utilize the 
designated critical habitat that may be affected by the proposed work. The district engineer will 
determine whether the proposed activity “may affect” or will have “no effect” to listed species 
and designated critical habitat and will notify the non-Federal applicant of the Corps’ 
determination within 45 days of receipt of a complete pre-construction notification. In cases 
where the non-Federal applicant has identified listed species or critical habitat that might be 
affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not 
begin work until the Corps has provided notification the proposed activities will have “no effect” 
on listed species or critical habitat, or until Section 7 consultation has been completed.  

(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs.  

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., 
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation 
of the ESA.  
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Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world-wide 
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.  
 

18. Historic Properties. (a) In cases where the district engineer determines that the 
activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied.  

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements.  

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the 
National Register of Historic Places, including previously unidentified properties.  For such 
activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties or 
the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts, which may include 
background research, consultation, oral history interviews, sample field investigation, and field 
survey. Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties which the activity 
may have the potential to cause effects and so notified the Corps, the non-Federal applicant 
shall not begin the activity until notified by the district engineer either that the activity has no 
potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed.   

(d) The district engineer will notify the prospective permittee within 45 days of receipt of 
a complete pre-construction notification whether NHPA Section 106 consultation is required.  
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR 800.3(a)).  If NHPA 
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.  

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 
with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant.  
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, explaining the degree of damage to the 
integrity of any historic properties affected, and proposed mitigation.  This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic properties on tribal lands or affects properties of 
interest to those tribes, and other parties known to have a legitimate interest in the impacts to 
the permitted activity on historic properties.  
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19. Designated Critical Resource Waters. Critical resource waters include, NOAA-
designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage 
sites, and outstanding national resource waters or other waters officially designated by a state 
as having particular environmental or ecological significance and identified by the district 
engineer after notice and opportunity for public comment. The district engineer may also 
designate additional critical resource waters after notice and opportunity for comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any 
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such 
waters.  

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 27, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal.  
 

20. Mitigation. The district engineer will consider the following factors when determining 
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic 
environment are minimal:  

(a) The activity must be designed and constructed to avoid and minimize adverse 
effects, both temporary and permanent, to waters of the United States to the maximum extent 
practicable at the project site (i.e., on site).  

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating) 
will be required to the extent necessary to ensure that the adverse effects to the aquatic 
environment are minimal.  

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the 
district engineer determines in writing that some other form of mitigation would be more 
environmentally appropriate and provides a project-specific waiver of this requirement. For 
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer 
may determine on a case-by-case basis that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of 
success is greater and the impacts to potentially valuable uplands are reduced, wetland 
restoration should be the first compensatory mitigation option considered.  

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream restoration, to ensure 
that the activity results in minimal adverse effects on the aquatic environment.   

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs.  

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the establishment, maintenance, and legal protection 
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian 
areas may be the only compensatory mitigation required. Riparian areas should consist of 
native species. The width of the required riparian area will address documented water quality or 
aquatic habitat loss concerns.  
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Normally, the riparian area will be 25 to 50 feet wide on each side of the stream, but the 
district engineer may require slightly wider riparian areas to address documented water quality 
or habitat loss concerns. Where both wetlands and open waters exist on the project site, the 
district engineer will determine the appropriate compensatory mitigation (e.g., riparian areas 
and/or wetlands compensation) based on what is best for the aquatic environment on a 
watershed basis. In cases where riparian areas are determined to be the most appropriate form 
of compensatory mitigation, the district engineer may waive or reduce the requirement to 
provide wetland compensatory mitigation for wetland losses.  

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or 
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will 
specify the party responsible for accomplishing and/or complying with the mitigation plan.  

(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a 
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be 
required to reduce the adverse effects of the project to the minimal level.  
 

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality.  

 
22. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone 
management requirements.  

 
23. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination.  

 
24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest 
specified acreage limit. For example, if a road crossing over tidal waters is constructed under 
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss 
of waters of the United States for the total project cannot exceed 1/3-acre.  

 
25. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: “When the structures or 
work authorized by this nationwide permit are still in existence at the time the property is 
transferred, the terms and conditions of this nationwide permit, including any special conditions, 
will continue to be binding on the new owner(s) of the property.  
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To validate the transfer of this nationwide permit and the associated liabilities associated 
with compliance with its terms and conditions, have the transferee sign and date below.”  
 
 
(Transferee)  
 
 
(Date)  
 

26. Compliance Certification. Each permittee who received an NWP verification from the 
Corps must submit a signed certification regarding the completed work and any required 
mitigation. The certification form must be forwarded by the Corps with the NWP verification 
letter and will include:  

(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general or specific conditions;  

(b) A statement that any required mitigation was completed in accordance with the 
permit conditions; and  

(c) The signature of the permittee certifying the completion of the work and mitigation.  
 

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 
the prospective permittee must notify the district engineer by submitting a pre-construction 
notification (PCN) as early as possible. The district engineer must determine if the PCN is 
complete within 30 calendar days of the date of receipt and, as a general rule, will request 
additional information necessary to make the PCN complete only once. However, if the 
prospective permittee does not provide all of the requested information, then the district 
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN 
review process will not commence until all of the requested information has been received by 
the district engineer. The prospective permittee shall not begin the activity until either:  

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or  

(2) Forty-five calendar days have passed from the district engineer’s receipt of the 
complete PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to general 
condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or 
to notify the Corps pursuant to general condition 18 that the activity may have the potential to 
cause effects to historic properties, the permittee cannot begin the activity until receiving written 
notification from the Corps that is “no effect” on listed species or “no potential to cause effects” 
on historic properties, or that any consultation required under Section 7 of the Endangered 
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see 
33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the 
permittee has received written approval from the Corps. If the proposed activity requires a 
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until 
the district engineer issues the waiver. If the district or division engineer notifies the permittee in 
writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained.  
Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or 
revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).  

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information:  
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(1) Name, address and telephone numbers of the prospective permittee;  
(2) Location of the proposed project;  
(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause; any other NWP(s), regional general 
permit(s), or individual permit(s) used or intended to be used to authorize any part of the 
proposed project or any related activity. The description should be sufficiently detailed to allow 
the district engineer to determine that the adverse effects of the project will be minimal and to 
determine the need for compensatory mitigation. Sketches should be provided when necessary 
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the 
project and when provided result in a quicker decision.);  

(4) The PCN must include a delineation of special aquatic sites and other waters of the 
United States on the project site. Wetland delineations must be prepared in accordance with the 
current method required by the Corps. The permittee may ask the Corps to delineate the special 
aquatic sites and other waters of the United States, but there may be a delay if the Corps does 
the delineation, especially if the project site is large or contains many waters of the United 
States. Furthermore, the 45 day period will not start until the delineation has been submitted to 
or completed by the Corps, where appropriate;  

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit 
a conceptual or detailed mitigation plan.  

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and  

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act.  

(c) Form of Pre-Construction Notification: The standard individual permit application form 
(Form ENG 4345) may be used, but the completed application form must clearly indicate that it 
is a PCN and must include all of the information required in paragraphs (b)(1) through (7) of this 
general condition. A letter containing the required information may also be used.  

(d) Agency Coordination:  
(1) The district engineer will consider any comments from Federal and state agencies 

concerning the proposed activity’s compliance with the terms and conditions of the NWPs and 
the need for mitigation to reduce the project’s adverse environmental effects to a minimal level.  

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP 
activities requiring pre-construction notification to the district engineer that result in the loss of 
greater than 1/2-acre of waters of the United States, the district engineer will immediately 
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of 
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water 
quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation 
Office (THPO), and, if appropriate, the NMFS).  
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With the exception of NWP 37, these agencies will then have 10 calendar days from the 
date the material is transmitted to telephone or fax the district engineer notice that they intend to 
provide substantive, site-specific comments. If so contacted by an agency, the district engineer 
will wait an additional 15 calendar days before making a decision on the pre-construction 
notification. The district engineer will fully consider agency comments received within the 
specified time frame, but will provide no response to the resource agency, except as provided 
below. The district engineer will indicate in the administrative record associated with each pre-
construction notification that the resource agencies’ concerns were considered. For NWP 37, 
the emergency watershed protection and rehabilitation activity may proceed immediately in 
cases where there is an unacceptable hazard to life or a significant loss of property or economic 
hardship will occur. The district engineer will consider any comments received to decide 
whether the NWP 37 authorization should be modified, suspended, or revoked in accordance 
with the procedures at 33 CFR 330.5.  

(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.   

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction 
notifications to expedite agency coordination.  

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy 
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS.  

(e) District Engineer’s Decision: In reviewing the PCN for the proposed activity, the 
district engineer will determine whether the activity authorized by the NWP will result in more 
than minimal individual or cumulative adverse environmental effects or may be contrary to the 
public interest. If the proposed activity requires a PCN and will result in a loss of greater than 
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the 
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts. 
The district engineer will consider any proposed compensatory mitigation the applicant has 
included in the proposal in determining whether the net adverse environmental effects to the 
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal 
may be either conceptual or detailed. If the district engineer determines that the activity 
complies with the terms and conditions of the NWP and that the adverse effects on the aquatic 
environment are minimal, after considering mitigation, the district engineer will notify the 
permittee and include any conditions the district engineer deems necessary. The district 
engineer must approve any compensatory mitigation proposal before the permittee commences 
work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN, 
the district engineer will expeditiously review the proposed compensatory mitigation plan. The 
district engineer must review the plan within 45 calendar days of receiving a complete PCN and 
determine whether the proposed mitigation would ensure no more than minimal adverse effects 
on the aquatic environment. If the net adverse effects of the project on the aquatic environment 
(after consideration of the compensatory mitigation proposal) are determined by the district 
engineer to be minimal, the district engineer will provide a timely written response to the 
applicant. The response will state that the project can proceed under the terms and conditions 
of the NWP.  

 
If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (1) That the project 
does not qualify for authorization under the NWP and instruct the applicant on the procedures to 
seek authorization under an individual permit;  
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(2) that the project is authorized under the NWP subject to the applicant’s submission of 
a mitigation plan that would reduce the adverse effects on the aquatic environment to the 
minimal level; or (3) that the project is authorized under the NWP with specific modifications or 
conditions. Where the district engineer determines that mitigation is required to ensure no more 
than minimal adverse effects occur to the aquatic environment, the activity will be authorized 
within the 45-day PCN period. The authorization will include the necessary conceptual or 
specific mitigation or a requirement that the applicant submit a mitigation plan that would reduce 
the adverse effects on the aquatic environment to the minimal level. When mitigation is 
required, no work in waters of the United States may occur until the district engineer has 
approved a specific mitigation plan.  

 
28. Single and Complete Project. The activity must be a single and complete project. 

The same NWP cannot be used more than once for the same single and complete project.   
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IEPA REGIONAL CONDITIONS 
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STORM WATER POLLUTION PREVENTION PLAN 
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT 
 
Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of 
minorities and females employed under Project Labor Agreements.  To assist in this reporting 
effort, the Contractor shall provide a quarterly workforce participation report for all minority and 
female employees working under the project labor agreement of this contract.  The data shall be 
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation 
Quarterly Reporting Form available on the Department’s website 
http://www.dot.il.gov/const/conforms.html. 
 
The report shall be submitted no later than the 15th of the month following the end of each 
quarter (i.e. April 15 for the January – March reporting period).  The form shall be emailed to 
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922. 
 
Any costs associated with complying with this provision shall be considered as included in the 
contract unit prices bid for the various items of work involved and no additional compensation 
will be allowed. 
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , by and 
between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract 
78216 (hereinafter, the “Project”). 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2010-03 and P.A. 
097-0199.  It is mutually understood and agreed that the terms and conditions of this 
PLA are intended to promote the public interest in obtaining timely and economical 
completion of the Project by encouraging productive and efficient construction 
operations; by establishing a spirit of harmony and cooperation among the parties; and 
by providing for peaceful and prompt settlement of any and all labor grievances or 
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays or other 
disruptions to the prosecution of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  

 
1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.   
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For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.5. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.6. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.7. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 

 
1.8. In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 
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ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 
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ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   

 
3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Thomas F. Gibbons, 
Robert Perkovich, Byron Yaffee, and Glenn A. Zipp.  In the event that the Unions and 
Prime Contractor are not able to agree on a full slate of three Permanent Arbitrators, the 
Department, after consultation with the Unions and Prime Contractor, shall designate 
such additional Permanent Arbitrators as may be necessary to establish the full slate.  A 
single Permanent Arbitrator shall be selected from the slate of three on a rotating basis 
to adjudicate each arbitrable matter as it arises.  In the event a Permanent Arbitrator is 
not available to adjudicate a particular matter in the order of rotation, the arbitration 
assignment shall pass to the next available Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.   
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If proposed work schedule changes cannot be mutually agreed upon between the 
parties, the hours fixed at the time of the pre-job meeting shall prevail.  
 

4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 
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5.2 Grievances shall be settled according to the following procedure: 
 

5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 
and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 

 
5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 

job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 

 
5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 

 
5.3 Any failure of a party to comply fully with such final and binding decision of the 

Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 

 
(b) The International Representatives of the disputing Union shall meet or confer and 

attempt to resolve said dispute.   
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This meeting shall take place within two (2) business days.  Business days are 
defined as Monday through Friday excluding contract holidays. 

 
(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 

Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
the Arbitrator within three (3) business days.  Business days are defined as 
Monday through Friday excluding contract holidays.  An Arbitrator will be 
selected based on availability from the slate of permanent Arbitrators.  The 
Arbitrator’s bench decision will be given the day of the hearing and will be final 
and legally binding on this project only.  The Arbitrator’s bench decision will be 
implemented without delay.  The cost of Arbitration will be shared equally by the 
disputing parties.  Any party to the dispute can require that a “long form” written 
decision be provided from the Arbitrator, however the cost of the “long form” 
written decision will be the responsibility of the party making the request. 
 
Notes: 

 
 A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
 If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

 Time limits at any step can be extended if all parties to the jurisdictional 
dispute mutually agree in writing. 

 All parties to a jurisdictional dispute can mutually agree to waive the time 
limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 

 
(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.  If the craft relying 
on the decision of record demonstrates that it has performed the work in 
dispute in the locality of the job, then the Arbitrator shall apply the 
decision of record in rendering his decision.   
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If the Arbitrator finds that a craft has improperly obtained the prevailing 
practice in the locality through raiding, the undercutting of wagers or by 
the use of vertical agreements, the Arbitrator shall rely on the decision of 
record rather than the prevailing practice in the locality. 

 
(4) If no decision of record is applicable, the Arbitrator shall then consider the 

established trade practice in the industry and prevailing practice in the 
locality; and  

 
(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decisions of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 

 
6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.  Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday shall 
not, in itself, be deemed an activity that interferes with the routine and timely prosecution 
of work on the Project. 
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7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 
undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     

 
7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; 
such notice shall be by the most expeditious means possible.  The initiating 
party may also furnish such additional factual information as may be reasonably 
necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 

 
7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 

 
7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in 

fact, occurred.  An Award shall be issued in writing within three (3) hours after 
the close of the hearing, and may be issued without a written opinion.   
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If any party desires a written opinion, one shall be issued within fifteen (15) 
days, but its issuance shall not delay compliance with, or enforcement of, the 
Award.  The Permanent Arbitrator may order cessation of the violation of this 
Article, and such Award shall be served on all parties by hand or registered mail 
upon issuance. 

 
7.6.E Such Award may be enforced by any court of competent jurisdiction upon 
the filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 

 
8.3  This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 
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8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 
shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Illinois Department of Transportation 
 
 
     ______ 
William R. Frey, Interim Director of Highways 
 
 
_____________________________________ 
Matthew R. Hughes, Director - Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Ann L. Schneider, Secretary    (Date) 
 
 

Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local 
unions listed below:  

 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
 
 



FAP Route 331 (IL 13) 
Project ACNHF-0331 (058) 
Section (1-4)R-1,N-3,TS-3 

Williamson County 
Contract No. 78216 

160 

** RETURN WITH BID ** 
 

Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract 78216], this Letter of Assent hereby confirms that the undersigned Prime Contractor 
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor 
Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
      
 ____________________________________ 
       (Company) 
 
 
 

 
** RETURN WITH BID ** 
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ATTACHMENTS 
 
        A.      Employment Preference for Appalachian Contracts  
                   (included in Appalachian contracts only) 
 
I.   GENERAL 
 
 1. These contract provisions shall apply to all word performed on the 
contract by the contractor’s own organization and with the assistance of 
workers under the contractor’s immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
 
 2.  Except as otherwise provided for in each section, the contractor shall 
insert in each subcontract all of the stipulations contained in these 
Required Contract Provisions, and further require their inclusion in any 
lower tier subcontract or purchase order that may in turn be made.  The 
Required Contract Provisions shall not be incorporated by reference in 
any case.  The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with these Required 
Contract Provisions. 
 
 3.  A breach of any of the stipulations contained in these Required 
Contract Provisions shall be sufficient grounds for termination of the 
contract. 
 
 4.  A breach of the following clauses of the Required Contract Provisions 
may also be grounds for debarment as provided in 29 CFR 5.12: 
 
 Section I, paragraph 2; 
 Section IV, paragraphs 1, 2, 3, 4 and 7; 
 Section V, paragraphs 1 and 2a through 2g. 
 
 5.  Disputes arising out of the labor standards provisions of Section IV 
(except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this 
contract.  Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 
CFR 5, 6 and 7.  Disputes within the meaning of this clause include 
disputes between the contractor (or any of its subcontractors) and the 
contracting agency, the DOL, or the contractor’s employees or their 
representatives. 
 
 6.  Selection of Labor: During the performance of this contract, the 
contractor shall not: 
 
      a.  Discriminate against labor from any other State, possession, or 
      territory of the United States (except for employment preference for 
      Appalachian contracts, when applicable, as  specified in Attachment  
      A), or 
      b.  Employ convict labor for any purpose within the limits of the 
      project unless it is labor performed by convicts who are on parole,  
      supervised release, or probation. 
 
II.  NONDISCRIMINATION 
  (Applicable to all Federal-aid construction contracts and to all   
  related subcontracts of $10,000 or more.) 

 
  1.  Equal Employment Opportunity:  Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the 
Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific 
affirmative action standards for the contractor’s project activities under 
this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth 
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this 
contract.  In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 
      a.  The contractor will work with the State highway agency (SHA) and  
      the Federal Government in carrying out EEO obligations and in their  
      review of his/her activities under the contract. 
      b.  The contractor will accept as his operating policy the following 
       statement: “It is the policy of this Company to assure that applicants  
      are employed, and that employees are treated during employment,  
      without regard to their race, religion, sex, color, national origin, age or  
      disability.  Such action shall include: employment, upgrading,  
      demotion, or transfer; recruitment or recruitment advertising; layoff or  
      termination; rates of pay or other forms of compensation; and  
      selection for training, including apprenticeship, preapprenticeship,  
      and/or on-the-job-training.” 
 
  2.  EEO Officer:  The contractor will designate and make known to the 
SHA contracting officers an EEO Officer who will have the responsibility 
for an must be capable of effectively administering and promoting an 
active contractor program of EEO and who must be assigned adequate 
authority and responsibility to do so. 
 
  3.  Dissemination of Policy:  All members of the contractor’s staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor’s EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment. To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 
      a.  Periodic meetings of supervisory and personnel office 
      employees will be conducted before the start of work and then  
      not less often than once every six months, at which time the  
      contractor’s EEO policy and its implementation will be  
      reviewed and explained.  The meetings will be conducted by  
      the EEO Officer. 
      b.  All new supervisory or personnel office employees will be  
      given a thorough indoctrination by the EEO Officer, covering all  
      major aspects of the contractor’s EEO obligations within thirty  
      days following their reporting for duty with the contractor. 
      c.  All personnel who are engaged in direct recruitment for the  
      project will be instructed by the EEO Officer in the contractor’s  
      procedures for locating and hiring minority group employees. 
      d.  Notices and posters setting forth the contractor’s EEO  
      policy will be placed in areas readily accessible to employees,  
      applicants for employment and potential employees. 
      e.  The contractor’s EEO policy and the procedures to  
      implement such policy will be brought to the attention of  
      employees by means of meetings, employee handbooks, or  
      other appropriate means. 
 
   4.  Recruitment:  When advertising for employees, the contractor will 
include in all advertisements for employees the notation:  “An Equal 
Opportunity Employer.”  All such advertisements will be placed in 
publications having a large circulation among minority groups in the area 
from which the project work force would normally be derived. 
 
      a.  The contractor will, unless precluded by a valid bargaining 
      agreement, conduct systematic and direct recruitment through  
      public and private employees referral sources likely to yield  
      qualified minority group applicants.  To meet this requirement, 
      the contractor will identify sources of potential minority group  
      employees, and establish which such identified sources  
      procedures whereby minority group applicants may be referred  



 

      to the contractor for employment consideration. 
      b.  In the event the contractor has a valid bargaining  
      agreement providing for exclusive hiring hall referrals, he is  
      expected to observe the provisions of that agreement to the  
      extent that the system permits the contractor’s compliance  
      with EEO contract provisions.  (The DOL has held that where  
      implementation of such agreements have the effect of  
      discriminating against minorities or women, or obligates the  
      contractor to do the same, such implementation violates  
      Executive Order 11246, as amended.) 
      c.  The contractor will encourage his present employees to  
      refer minority group applicants for employment.  Information  
      and procedures with regard to referring minority group  
      applicants will be discussed with employees. 
 
  5.  Personnel Actions:  Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, layoff, 
and termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability.  The following procedures shall be followed: 
 
      a.  The contractor will conduct periodic inspections of project  
      sites to insure that working conditions and employee facilities  
      do not indicate discriminatory treatment of project site  
      personnel. 
      b.  The contractor will periodically evaluate the spread of  
      wages paid within each classification to determine any  
      evidence of discriminatory wage practices. 
      c.  The contractor will periodically review selected personnel  
      actions in depth to determine whether there is evidence of  
      discrimination.  Where evidence is found, the contractor will  
      promptly take corrective action.  If the review indicates that  
      the discrimination may extend beyond the actions reviewed,  
      such corrective action shall include all affected persons. 
      d.  The contractor will promptly investigate all complaints of  
      alleged discrimination made to the contractor in connection  
      with his obligations under this contract, will attempt to resolve  
      such complaints, and will take appropriate corrective action  
      within a reasonable time.  If the investigation indicates that the  
      discrimination may affect persons other than the complainant,  
      such corrective action shall include such other persons.  Upon  
      completion of each investigation, the contractor will inform  
      every complainant of all of his avenues of appeal. 
 
  6.  Training and Promotion: 
 
      a.  The contractor will assist in locating, qualifying, and  
      increasing the skills of minority group and women employees,  
      and applicants for employment. 
      b.  Consistent with the contractor’s work force requirements  
      and as permissible under Federal and State regulations, the  
      contractor shall make full use of training programs, i.e.,  
      apprenticeship, and on-the-job training programs for the  
      geographical area of contract performance.  Where feasible, 25  
      percent of apprentices or trainees in each occupation shall be  
      in their first year of apprenticeship or training.  In the event a  
      special provision for training is provided under this contract,  
      this subparagraph will be superseded as indicated in the special  
      provision. 
      c.  The contractor will advise employees and applicants for  
      employment of available training programs and entrance  
      requirements for each. 
      d.  The contractor will periodically review the training and  
      promotion potential of minority group and women employees  
      and will encourage eligible employees to apply for such training  
      and promotion. 
 
  7.  Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her best 
efforts to obtain the cooperation of such unions to increase opportunities 
for minority groups and women within the unions, and to effect referrals 
by such unions of minority and female employees.  Actions by the 
contractor either directly or through a contractor’s association acting as 
agent will include the procedures set forth below: 
 
      a.  The contractor will use best efforts to develop, in  
      cooperation with the unions, joint training programs aimed  
      toward qualifying more minority group members and women  

      for membership in the unions and increasing the skills of  
      minority group employees and women so that they may qualify  
      for higher paying employment. 
      b.  The contractor will use best efforts to incorporate an EEO  
      clause into each union agreement to the end that such union  
      will be contractually bound to refer applicants without regard  
      to their race, color, religion, sex, national origin, age or  
      disability. 
      c.  The contractor is to obtain information as to the referral  
      practices and policies of the labor union except that to the  
      extent such information is within the exclusive possession of  
      the labor union and such labor union refuses to furnish such  
      information to the contractor, the contractor shall so certify to  
      the SHA and shall set forth what efforts have been made to  
      obtain such information. 
      d.  In the event the union is unable to provide the contractor  
      with a reasonable flow of minority and women referrals within  
      the time limit set forth in the collective bargaining agreement,     
      the contractor will, through independent recruitment efforts, fill  
      the employment vacancies without regard to race, color,  
      religion, sex, national origin, age or disability; making full  
      efforts to obtain qualified and/or quailifiable minority group  
      persons and women.  (The DOL has held that it shall be no  
      excuse that the union with which the contractor has a  
      collective bargaining agreement providing for exclusive referral  
      failed to refer minority employees.)  In the event the union  
      referral practice prevents the contractor from meeting the  
      obligations pursuant to Executive Order 11246, as amended,  
      and these special provisions, such contractor shall immediately  
      notify the SHA. 

 
  8.  Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment:  The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment. 
 
      a.  The contractor shall notify all potential subcontractors and  
      suppliers of his/her EEO obligations under this contract. 
      b.  Disadvantaged business enterprises (DBE), as defined in 49  
      CFR 23, shall have equal opportunity to compete for and perform  
      subcontracts which the contractor enters into pursuant to this  
      contract.  The contractor will use his best efforts to solicit bids from  
      and to utilize DBE subcontractors or subcontractors with meaningful  
      minority group and female representation among their employees.   
      Contractors shall obtain lists of DBE construction firms from SHA  
      personnel. 
      c.  The contractor will use his best efforts to ensure  
      subcontractor compliance with their EEO obligations. 

 
  9.  Records and Reports:  The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following completion 
of the contract work and shall be available at reasonable times and 
places for inspection by authorized representatives of the SHA and the 
FHWA. 

 
      a.  The records kept by the contractor shall document the following: 
        (1)  The number of minority and non-minority group members  
        and women employed in each work classification on the project; 
        (2)  The progress and efforts being made in cooperation with  
        unions, when applicable, to increase employment  
        opportunities for minorities and women; 
        (3)  The progress and efforts being made in locating, hiring, training, 
       qualifying, and upgrading minority and female employees; and 
        (4)  The progress and efforts being made in securing the services of 
        DBE subcontractors or subcontractors with meaningful minority and  
        female representation among their employees. 
     b.  The contractors will submit an annual report to the SHA  
     each July for the duration of the project, indicating the number  
     of minority, women, and non-minority group employees  
      currently engaged in each work classification required by the  



 

      contract work.  This information is to be reported on Form  
      FHWA-1391.  If on-the-job training is being required by special  
      provision, the contractor will be required to collect and report  
      training data. 
 
III.  NONSEGREGATED FACILITIES 
    (Applicable to all Federal-aid construction contracts and to all related 
subcontracts of $10,000 or more.) 
 
      a.  By submission of this bid, the execution of this contract or 
subcontract, or the consummation of this material supply agreement or 
purchase order, as appropriate, the bidder, Federal-aid construction 
contractor, subcontractor, material supplier, or vendor, as appropriate, 
certifies that the firm does not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that the firm does 
not permit its employees to perform their services at any location, under 
its control, where segregated facilities are maintained.  The firm agrees 
that a breach of this certification is a violation of the EEO provisions of 
this contract.  The firm further certifies that no employee will be denied 
access to adequate facilities on the basis of sex or disability. 
      b.  As used in this certification, the term “segregated facilities” means 
any waiting rooms, work areas, restrooms and washrooms, restaurants 
and other eating areas, timeclocks, locker rooms, and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for 
employees which are segregated by explicit directive, or are, in fact, 
segregated on the basis of race, color, religion, national origin, age or 
disability, because of habit, local custom, or otherwise.  The only 
exception will be for the disabled when the demands for accessibility 
override (e.g. disabled parking). 
      c.  The contractor agrees that it has obtained or will obtain identical 
certification from proposed subcontractors or material suppliers prior to 
award of subcontracts or consummation of material supply agreements 
of $10,000 or more and that it will retain such certifications in its files. 
 
IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 
    (Applicable to all Federal-aid construction contracts exceeding $2,000 
and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural minor collectors, which are exempt.) 
 
  1.  General: 
 
      a.  All mechanics and laborers employed or working upon the  
      site of the work will be paid unconditionally and not less often  
      than once a week and without subsequent deduction or rebate  
      on any account [except such payroll deductions as are  
      permitted by regulations (29 CFR 3) issued by the Secretary of  
      Labor under the Copeland Act (40 U.S.C. 276c)] the full  
      amounts of wages and bona fide fringe benefits (or cash  
      equivalents thereof) due at time of payment.  The payment  
      shall be computed at wage rates not less than those contained  
      in the wage determination of the Secretary of Labor  
      (hereinafter “the wage determination”) which is attached  
      hereto and made a part hereof, regardless of any contractual  
      relationship which may be alleged to exist between the  
      contractor or its subcontractors and such laborers and  
      mechanics.  The wage determination (including any additional  
      classifications and wage rates conformed under paragraph 2 of  
      this Section IV and the DOL poster (WH-1321) or Form FHWA- 
      1495) shall be posted at all times by the contractor and its  
      subcontractors at the site of the work in a prominent and  
      accessible place where it can be easily seen by the workers.   
      For the purpose of this Section, contributions made or costs  
      reasonably anticipated for bona fide fringe benefits under  
      Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  
      behalf of laborers or mechanics are considered wages paid to  
      such laborers or mechanics, subject to the provisions of  
      Section IV, paragraph 3b, hereof.  Also, for the purpose of this  
      Section, regular contributions made or costs incurred for more  
      than a weekly period (but not less often than quarterly) under  
      plans, funds, or programs, which cover the particular weekly  
      period, are deemed to be constructively made or incurred  

      during such weekly period.  Such laborers and mechanics shall  
      be paid the appropriate wage rate and fringe benefits on the  
      wage determination for the classification of work actually  
      performed, without regard to skill, except as provided in  
      paragraphs 4 and 5 of this Section IV. 
      b.  Laborers or mechanics performing work in more than one  
      classification may be compensated at the rate specified for  
      each classification for the time actually worked therein,  
      provided, that the employer’s payroll records accurately set  
      forth the time spent in each classification in which work is  
      performed. 
      c.  All rulings and interpretations of the Davis-Bacon Act and  
      related acts contained in 29 CFR 1, 3, and 5 are herein  
      incorporated by reference in this contract. 
 
  2.  Classification: 
 
      a.  The SHA contracting officer shall require that any class of  
      laborers or mechanics employed under the contract, which is  
      not listed in the wage determination, shall be classified in  
      conformance with the wage determination. 
      b.  The contracting officer shall approve an additional  
      classification, wage rate and fringe benefits only when the  
      following criteria have been met: 
        (1)  the work to be performed by the additional classification  
        requested is not performed by a classification in the wage  
        determination; 
        (2)  the additional classification is utilized in the area by the  
        construction industry; 
        (3)  the proposed wage rate, including any bona fide fringe  
        benefits, bears a reasonable relationship to the wage rates  
        contained in the wage determination; and 
        (4)  with respect to helpers, when such a classification  
        prevails in the area in which the work is performed. 
      c.  If the contractor or subcontractors, as appropriate, the  
      laborers and mechanics (if known) to be employed in the  
      additional classification or their representatives, and the  
      contracting officer agree on the classification and wage rate  
      (including the amount designated for fringe benefits where  
      appropriate), a report of the action taken shall be sent by the  
      contracting officer to the DOL, Administrator of the Wage and  
      Hour Division, Employment Standards Administration,  
      Washington, D.C. 20210.  The Wage and Hour Administrator,  
      or an authorized representative, will approve, modify, or  
      disapprove every additional classification action within 30 days  
      of receipt and so advise the contracting officer or will notify  
      the contracting officer within the 30-day period that additional  
      time is necessary. 
      d. In the event the contractor or subcontractors, as  
      appropriate, the laborers or mechanics to be employed in the  
      additional classification or their representatives, and the  
      contracting officer do not agree on the proposed classification  
      and wage rate (including the amount designated for fringe  
      benefits, where appropriate), the contracting officer shall refer  
      the question, including the views of all interested parties and 
      the recommendation of the contracting officer, to the Wage 
      and Hour Administrator for determination. Said Administrator,  
      or an authorized representative, will issue a determination  
      within 30 days of receipt and so advised the contracting  
      officer or will notify the contracting officer within the 30-day  
      period that additional time is necessary. 
      e.  The wage rate (including fringe benefits where appropriate)  
      determined pursuant to paragraph 2c or 2d of this Section IV  
      shall be paid to all workers performing work in the additional  
      classification from the first day on which work is performed in  
      the classification. 
 
  3.  Payment of Fringe Benefits: 
 
      a.  Whenever the minimum wage rate prescribed in the contract for a  
      class of laborers or mechanics includes a fringe  benefit which is not  
      expressed as an hourly rate, the contractor or subcontractors, as  



 

      appropriate, shall either pay the benefit as stated in the wage  
      determination or shall pay another bona fide fringe benefit or an  
      hourly case equivalent thereof. 
      b.  If the contractor or subcontractor, as appropriate, does not  
      make payments to a trustee or other third person, he/she may  
      consider as a part of the wages of any laborer or mechanic the  
      amount of any cost reasonably anticipated in providing bona  
      fide fringe benefits under a plan or program, provided that the  
      Secretary of Labor has found, upon the written request of the  
      contractor, that the applicable standards of the Davis-Bacon  
      Act have been met.  The Secretary of Labor may require the  
      contractor to set aside in a separate account assets for the  
      meeting of obligations under the plan or program. 
 
  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    
       Helpers: 
 
      a.  Apprentices: 
        (1)  Apprentices will be permitted to work at less than the 
        predetermined rate for the work they performed when they  
        are employed pursuant to and individually registered in a bona  
        fide apprenticeship program registered with the DOL,  
        Employment and Training Administration, Bureau of  
        Apprenticeship and Training, or with a State apprenticeship  
        agency recognized by the Bureau, or if a person is employed  
        in his/her first 90 days of probationary employment as an  
        apprentice in such an apprenticeship program, who is not  
        individually registered in the program, but who has been  
        certified by the Bureau of Apprenticeship and Training or a  
        State apprenticeship agency (where appropriate) to be eligible  
        for probationary employment as an apprentice. 
        (2)  The allowable ratio of apprentices to journeyman-level  
        employees on the job site in any craft classification shall not  
        be greater than the ratio permitted to the contractor as to the  
        entire work force under the registered program.  Any  
        employee listed on a payroll at an apprentice wage rate, who  
        is not registered or otherwise employed as stated above, shall  
        be paid not less than the applicable wage rate listed in the  
        wage determination for the classification of work actually  
        performed.  In addition, any apprentice performing work on  
        the job site in excess of the ratio permitted under the  
        registered program shall be paid not less than the applicable  
        wage rate on the wage determination for the work actually  
        performed.  Where a contractor or subcontractor is  
        performing construction on a project in a locality other than       
        that in which its program is registered, the ratios and wage  
        rates (expressed in percentages of the journeyman-level  
        hourly rate) specified in the contractor’s or subcontractor’s  
        registered program shall be observed. 
        (3)  Every apprentice must be paid at not less than the rate        
        specified in the registered program for the apprentice’s level  
        of progress, expressed as a percentage of the journeyman- 
        level hourly rate specified in the applicable wage determination.   
        Apprentices shall be paid fringe benefits in accordance with the  
        provisions of the apprenticeship program.  If the apprenticeship  
        program does not specify fringe benefits, apprentices must be paid  
        the full amount of fringe benefits listed on the wage determination  
        for the applicable classification.  If the Administrator for the Wage  
        and Hour Division determines that a different practice prevails for  
        the applicable apprentice classification, fringes shall be paid in  
        accordance with that determination.  
        (4)  In the event the Bureau of Apprenticeship and Training,  
    or a State apprenticeship agency recognized by the Bureau,  
    withdraws approval of an apprenticeship program, the  
    contractor or subcontractor will no longer be permitted to  
    utilize apprentices at less than the applicable predetermined  
    rate for the comparable work performed by regular employees  
    until an acceptable program is approved. 
      b.  Trainees: 
        (1)  Except as provided in 29 CFR 5.16, trainees will not be  
    permitted to work at less than the predetermined rate for the  
    work performed unless they are employed pursuant to and  

    individually registered in a program which has received prior  
    approval, evidenced by formal certification by the DOL,  
    Employment and Training Administration. 
        (2)  The ratio of trainees to journeyman-level employees on  
    the job site shall not be greater than permitted under the plan  
    approved by the Employment and Training Administration.   
    Any employee listed on the payroll at a trainee rate who is not 
    registered and participating in a training plan approved by the 
    Employment and Training Administration shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the classification of work actually performed.  In addition, any 
    trainee performing work on the job site in excess of the ratio 
    permitted under the registered program shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the work actually performed. 
        (3)  Every trainee must be paid at not less than the rate  
    specified in the approved program for his/her level of progress, 
    expressed as a percentage of the journeyman-level hourly rate  
    specified in the applicable wage determination. Trainees shall be  
    paid fringe benefits in accordance with the provisions of the  
    trainee program.  If the trainee program does not mention fringe      
    benefits, trainees shall be paid the full amount of fringe benefits  
    listed on the wage determination unless the Administrator of the  
    Wage and Hour Division determines that there is an  
    apprenticeship program associated with the corresponding  
    journeyman-level wage rate on the wage determination which  
    provides for less than full fringe benefits for apprentices, in  
    which cases such trainees shall receive the same fringe benefits  
    as apprentices. 
 
        (4)  In the event the Employment and Training Administration  
    withdraws approval of a training program, the contractor or  
    subcontractor will no longer be permitted to utilize trainees at          
    less than the applicable predetermined rate for the work  
    performed until an acceptable program is approved. 
     c.  Helpers: 
      Helpers will be permitted to work on a project if the helper  
      classification is specified and defined on the applicable wage  
      determination or is approved pursuant to the conformance  
      procedure set forth in Section IV. 2.  Any worker listed on a  
      payroll at a helper wage rate, who is not a helper under a  
      approved definition, shall be paid not less than the applicable  
      wage rate on the wage determination for the classification of  
      work actually performed.  
 
  5.  Apprentices and Trainees (Programs of the U.S. DOT): 
 
 Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the requirements of 
paragraph 4 of this Section IV.  The straight time hourly wage rates for 
apprentices and trainees under such programs will be established by the 
particular programs.  The ratio of apprentices and trainees to journeymen 
shall not be greater than permitted by the terms of the particular 
program. 
 
  6.  Withholding: 
 
 The SHA shall upon its own action or upon written request of an 
authorized representative of the DOL withhold, or cause to be withheld, 
from the contractor or subcontractor under this contract or any other 
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements 
which is held by the same prime contractor, as much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainee’s and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
SHA contracting officer may, after written notice to the contractor, take 



 

such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 
 
  7.  Overtime Requirements: 
 
 No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers, 
mechanics, watchmen, or guards (including apprentices, trainees, and 
helpers described in paragraphs 4 and 5 above) shall require or permit 
any laborer, mechanic, watchman, or guard in any workweek in which 
he/she is employed on such work, to work in excess of 40 hours in such 
workweek unless such laborer, mechanic, watchman, or guard receives 
compensation at a rate not less than one-and-one-half times his/her 
basic rate of pay for all hours worked in excess of 40 hours in such 
workweek. 
 
  8.  Violation: 
 
 Liability for Unpaid Wages; Liquidated Damages:  In the event of 
any violation of the clause set forth in paragraph 7 above, the contractor 
and any subcontractor responsible thereof shall be liable to the affected 
employee for his/her unpaid wages.  In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory) for liquidated damages.  Such liquidated 
damages shall be computed with respect to each individual laborer, 
mechanic, watchman, or guard employed in violation of the clause set 
forth in paragraph 7, in the sum of $10 for each calendar day on which 
such employee was required or permitted to work in excess of the 
standard work week of 40 hours without payment of the overtime wages 
required by the clause set forth in paragraph 7. 
 
  
 9. Withholding for Unpaid Wages and Liquidated Damages: 
 
      The SHA shall; upon its own action or upon written request of  
any authorized representative of the DOL withhold, or cause to be 
withheld, from any monies payable on account of work performed 
by the contractor or subcontractor under any such  contract or any  
other Federal contract with the same prime contractor, or any other  
Federally-assisted contract subject to the Contract Work Hours and  
Safety Standards Act, which is held by the same prime contractor,  
such sums as may be determined to be necessary to satisfy any  
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph 8 
above. 
 
V. STATEMENTS AND PAYROLLS 
 
  (Applicable to all Federal-aid construction contracts exceeding   
  $2,000 and to all related subcontracts, except for projects  
  located on roadways classified as local roads or rural collectors,  
  which are exempt.) 
 
  1. Compliance with Copeland Regulations (29 CFR 3): 
       
      The contractor shall comply with the Copeland Regulations of  
      the Secretary of Labor which are herein incorporated by  
      reference. 
 
  2. Payrolls and Payroll Records: 
 
      a.  Payrolls and basic records relating thereto shall be  
      maintained by the contractor and each subcontractor during  
      the course of the work and preserved for a period of 3 years  
      from the date of completion of the contract for all laborers,  
      mechanics, apprentices, trainees, watchmen, helpers, and    
      guards working at the site of the work. 
      b.  The payroll records shall contain the name, social security  
      number, and address of each such employee; his or her correct  
      classification; hourly rates of wages paid (including rates of  

      contributions or costs anticipated for bona fide fringe benefits  
      or cash equivalent thereof the types described in Section  
      1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of  
      hours worked; deductions made; and actual wages paid.  In  
      addition, for Appalachian contracts, the payroll records shall  
      contain a notation indicating whether the employee does, or  
      does not, normally reside in the labor area as defined in  
      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  
      pursuant to Section IV, paragraph 3b, has found that the  
      wages of any laborer or mechanic include the amount of any  
      costs reasonably anticipated in providing benefits under a plan 
      or program described in Section 1(b)(2)(B) of the Davis Bacon  
      Act, the contractor and each subcontractor shall maintain  
      records which show that the commitment to provide such  
      benefits is enforceable, that the plan or program is financially  
      responsible, that the plan or program has been communicated      
      in writing to the laborers or mechanics affected, and show the  
      cost anticipated or the actual cost incurred in providing  
      benefits.  Contractors or subcontractors employing apprentices  
      or trainees under approved programs shall maintain written  
      evidence of the registration of apprentices and trainees, and  
      ratios and wage rates prescribed in the applicable programs. 
      c.  Each contractor and subcontractor shall furnish, each week  
      in which any contract work is performed, to the SHA resident  
      engineer a payroll of wages paid each of its employees 
      (including apprentices trainees, and helpers, described in  
      Section IV, paragraphs 4 and 5, and watchmen and guards  
      engaged on work during the preceding weekly payroll period).   
      The payroll submitted shall set out accurately and completely  
      all of the information required to be maintained under  
      paragraph 2b of this Section V. This information may be 
      submitted in any form desired. Optional Form WH-347 is  
      available for this purpose and may be purchased from the  
      Superintendent of Documents (Federal stock number 029-005- 
      0014-1), U.S. Government Printing Office, Washington, D.C.  
      20402.  The prime contractor is responsible for submitting  
      payroll copies of all subcontractors. 
      d.  Each payroll submitted shall be accompanied by a  
      “Statement of Compliance,” signed by the Contractor or  
      subcontractor or his/her agent who pays or supervises the  
      payment of the persons employed under the contract and shall  
      certify the following: 
        (1)  that the payroll for the payroll period contains the  
        information required to be maintained under paragraph 2b  
        of this Section V and that such information is correct and complete; 
        (2)  that such laborer or mechanic (including each helper,  
        apprentice, and trainee) employed  on the contract during  
        the payroll period has been paid the full weekly wages 
        earned, without rebate, either directly or indirectly, and that  
        no deductions have been made either directly or indirectly  
        from the full wages earned, other than permissible deductions  
        as set forth in the Regulations, 29 CFR 3; 
        (3)  that each laborer or mechanic has been paid not less that  
        the applicable wage rate and fringe benefits or cash equivalent for  
        the classification of worked performed, as specified in the applicable  
        wage determination incorporated into the contract. 
      e.  The weekly submission of a properly executed certification  
      set forth on the reverse side of Optional Form WH-347 shall  
      satisfy the requirement for submission of the “Statement of 
      Compliance” required by paragraph 2d of this Section V. 
      f.  The falsification of any of the above certifications may  
      subject the contractor to civil or criminal prosecution under 18  
      U/S. C. 1001 and 31 U.S.C. 231. 
      g.  The contractor or subcontractor shall make the records  
      required under paragraph 2b of this Section V available for 
      inspection, copying, or transcription by authorized   
      representatives of the SHA, the FHWA, or the DOL, and shall  
      permit such representatives to interview  employees during  
      working hours on the job.  If the contractor or subcontractor  
      fails to submit the required records or to make them available,   
      the SHA, the FHWA, the DOL, or all may, after written notice  
      to the contractor, sponsor, applicant, or owner, take such  



 

      actions as may be necessary to cause the suspension of any  
      further payment, advance, or guarantee of funds. Furthermore,  
      failure to submit the required records upon request or to make  
      such records available may be grounds for debarment action  
      pursuant to 29 CFR 5.12. 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 
  1.  On all federal-aid contracts on the national highway system,  
except those which provide solely for the installation of protective  
devices at railroad grade crossings, those which are constructed  
on a force account or direct labor basis, highway beautification  
contracts, and contracts for which the total final construction 
cost for roadway and bridge is less than $1,000,000 (23 CFR  
635) the contractor shall: 
      a.  Become familiar with the list of specific materials and  
      supplies contained in Form FHWA-47, “Statement of Materials  
      and Labor Used by Contractor of Highway Construction  
      Involving Federal Funds,” prior to the commencement of work  
      under this contract. 
      b.  Maintain a record of the total cost of all materials and  
      supplies purchased for and incorporated in the work, and also  
      of the quantities of those specific materials and supplies listed  
      on Form FHWA-47, and in the units shown on Form FHWA-47. 
      c.  Furnish, upon the completion of the contract, to the SHA  
      resident engineer on /Form FHWA-47 together with the data  
      required in paragraph 1b relative to materials and supplies, a  
      final labor summary of all contract work indicating the total  
      hours worked and the total amount earned. 
  2.  At the prime contractor’s option, either a single report  
covering all contract work or separate reports for the contractor  
and for each subcontract shall be submitted. 
 
 
VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
  1.  The contractor shall perform with its own organization  
contract work amounting to not less than 30 percent (or a greater  
percentage if specified elsewhere in the contract) of the total  
original contract price, excluding any specialty items designated  
by the State.  Specialty items may be performed by subcontract  
and the amount of any such specialty items performed may be  
deducted from the total original contract price before computing  
the amount of work required to be performed by the contractors’  
own organization (23 CFR 635). 
 
      a.  “Its own organization” shall be construed to include only     
      workers employed and paid directly by the prime contractor  
      and equipment owned or rented by the prime contractor, with  
      or without operators.  Such term does not include employees  
      or equipment of a subcontractor, assignee, or agent of the  
      prime contractor. 
      b.  “Specialty Items” shall be construed to be limited to work  
      that requires highly specialized knowledge, abilities, or 
      equipment not ordinarily available in the type of contracting  
      organizations qualified and expected to bid on the contract as a  
    whole and in general are to be limited to minor components of  
    the overall contract. 
 
  2.  The contract amount upon which the requirements set forth in  
paragraph 1 of Section VII is computed includes the cost of  
material and manufactured products which are to be purchased or  
produced by the contractor under the contract provisions. 
   
  3.  The contractor shall furnish (a) a competent superintendent or  
supervisor who is employed by the firm, has full authority to   
direct performance of the work in accordance with the contract  
requirements, and is in charge of all construction operations  
(regardless of who performs the work) and (b) such other of its  
own organizational resources (supervision, management, and  
engineering services) as the SHA contracting officer determines is  
necessary to assure the performance of the contract. 

 
  4.  No portion of the contract shall be sublet, assigned or  
otherwise disposed of except with the written consent of the 
SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract. 
Written consent will be given only after the SHA has assured that  
each subcontract is evidenced in writing and that it contains all  
pertinent provisions and requirements of the prime contract. 
 
VIII. SAFETY:  ACCIDENT PREVENTION 
 
  1.  In the performance of this contract the contractor shall comply  
with all applicable Federal, State, and local laws governing safety,  
health, and sanitation (23 CFR 635).  The contractor shall provide  
all safeguards, safety devices and protective equipment and take  
any other needed actions as it determines, or as the SHA  
contracting officer may determine, to be reasonably necessary to  
protect the life and health of employees on the job and the safety  
of the public and to protect property in connection with the  
performance of the work covered by the contract. 
 
  2.  It is a condition of this contract, and shall be made a condition  
of each subcontract, which the contractor enters into pursuant to  
this contract, that the contractor and any subcontractor shall not  
permit any employee, in performance of the contract, to work in  
surroundings or under conditions which are unsanitary, hazardous  
or dangerous to his/her health or safety, as determined under  
construction safety and health standards (29 CFR 1926)  
promulgated by the Secretary of Labor, in accordance with  
Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S. C. 333). 
 
  3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract  
that the Secretary of Labor or authorized representative thereof,  
shall have right of entry to any site of contract performance to  
inspect or investigate the matter of compliance with the  
construction safety and health standards and to carry out the  
duties of the Secretary under Section 107 of the Contract Work  
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
      In order to assure high quality and durable construction in  
      conformity with approved plans and specifications and a high  
      degree of reliability on statements and representations made by  
      engineers, contractors, suppliers, and workers on Federal-aid  
      highway projects, it is essential that all persons concerned  
      with the project perform their functions as carefully,  
      thoroughly, and honestly as possible.  Willful falsification,  
      distortion, or misrepresentation with respect to any facts  
      related to the project is a violation of Federal law.  To prevent  
      any misunderstanding regarding the seriousness of these and  
      similar acts, the following notice shall be posted on each  
      Federal-aid highway project (23 CFR 635) in one or more  
      places where it is readily available to all persons concerned  
      with the project: 
 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 
HIGHWAY PROJECTS 

 
18 U.S.C. 1020 reads as follows: 
 
“Whoever, being an officer, agent or employee of the United States, or of 
any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 



 

 
Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
Shall be fined not more than $10,000 or imprisoned not more  
than 5 years or both.” 
 
 
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  
       WATER POLLUTION CONTROL ACT 
 
  (Applicable to all Federal-aid construction contracts and to all  
  related subcontracts of $100,000 or more). 
 
  By submission of this bid or the execution of this contract, or  
  subcontract, as appropriate, the bidder, Federal-aid construction  
  contractor, or subcontractor, as appropriate, will be deemed to  
  have stipulated as follows: 
 
  1.  That any facility that is or will be utilized in the performance  
of this contract, unless such contract is exempt under the Clean  
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  
Pub.L. 91-604), and under the Federal Water Pollution Control  
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  
92-500), Executive Order 11738, and regulations in  
implementation thereof (40 CFR 15) is not listed, on the date of  
contract award, on the U.S. Environmental Protection Agency  
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 
 
  2.  That the firm agrees to comply and remain in compliance with  
all the requirements of Section 114 of the Clean Air Act and  
Section 308 of the Federal Water Pollution Control Act and all  
regulations and guidelines listed thereunder. 
 
  3.  That the firm shall promptly notify the SHA of the receipt of 
any communication from the Director, Office of Federal Activities,  
EPA indicating that a facility that is or will be utilized for the  
contract is under consideration to be listed on the EPA List of  
Violating Facilities. 
 
  4.  That the firm agrees to include or cause to be included the  
requirements of paragraph 1 through 4 of this Section X in every  
nonexempt subcontract, and further agrees to take such action as  
the government may direct as a means of enforcing such  
requirements. 
 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   
       INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
  1.  Instructions for Certification - Primary Covered Transactions: 
 
      (Applicable to all Federal-aid contracts - 49 CFR 29) 
 
      a.  By signing and submitting this proposal, the prospective  
      primary participant is providing the certification set out below. 
      b.  The inability of a person to provide the certification set out 
      below will not necessarily result in denial of participation in this  
      covered transaction.  The prospective participant shall submit    
      an an explanation of why it cannot provide the certification set  
      out below.  The certification or explanation will be considered  
      in connection with the department or agency’s determination  
      whether to enter into this transaction.  However, failure of the  
      prospective primary participant to furnish a certification or an  
      explanation shall disqualify such a person from participation in  

      this transaction. 
      c.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when the department  
      or agency determined to enter into this transaction.  If it is  
      later determined that the prospective primary participant  
      knowingly rendered an erroneous certification, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      of default. 
      d.  The prospective primary participant shall provide immediate  
      written notice to the department or agency to whom this proposal is  
      submitted if any time the prospective primary participant learns that  
      its certification was erroneous when submitted or has become  
      erroneous by reason of changed circumstances. 
      e.  The terms “covered transaction,” “debarred,” “suspended,”  
      “ineligible,””lower tier covered transaction,” “participant,”  
      “person,” “primary covered transaction,” “principal,”  
      “proposal,” and “voluntarily excluded,” as used in this clause,  
      have the meanings set out in the Definitions and Coverage  
      sections of rules implementing Executive Order 12549.  You  
      may contact the department or agency to which this proposal  
      is submitted for assistance in obtaining a copy of those regulations. 
      f.  The prospective primary participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency entering into this transaction. 
      g.  The prospective primary participant further agrees by  
      submitting this proposal that it will include the clause titled  
     “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      provided by the department or agency entering into this covered   
      transaction, without modification in all lower tier covered transactions  
      and in all solicitations for lower tier covered transactions. 
      h.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the nonprocurement portion of the “Lists of  
      Parties Excluded from Federal Procurement or Nonprocurement  
      Programs” (Nonprocurement List) which is compiled by the  
      General Services Administration. 
      i.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in  the ordinary course of business dealings. 
      j.  Except for transactions authorized under paragraph f of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      or default. 

****** 
 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Primary Covered Transactions 
 
  1.  The prospective primary participant certifies to the best of its  
knowledge and belief, that it and its principals: 
 
      a.  Are not presently debarred, suspended, proposed for  
      debarment, declared ineligible, or voluntarily excluded from  



 

      covered transactions by any Federal department or agency; 
      b.  Have not within a 3-year period preceding this proposal  
      been convicted of or had a civil judgment rendered against  
      them for commission of fraud or a criminal offense in  
      connection with obtaining, attempting to obtain, or performing  
      a public (Federal, State or local) transaction or contract under a  
      public transaction; violation of Federal or State antitrust  
      statutes or commission of embezzlement, theft, forgery,  
      bribery, falsification or destruction of records, making false  
      statements, or receiving stolen property; 
       c.  Are not presently indicted for or otherwise criminally or  
      civilly charged by a governmental entity (Federal, State or  
      local) with commission of any of the offenses enumerated in  
      paragraph 1b of this certification; and 
      d.  Have not within a 3-year period preceding this  
      application/proposal had one or more public transactions  
      (Federal, State or local) terminated for cause or default. 
 
  2.  Where the prospective primary participant is unable to certify  
to any of the statements in this certification, such prospective  
participant shall attach an explanation to this proposal. 

****** 
 
 
  2.  Instructions for Certification - Lower Tier Covered     
       Transactions: 
 
      (Applicable to all subcontracts, purchase orders and other  
     lower tier transactions of $25,000 or more - 49 CFR 29) 
      a.  By signing and submitting this proposal, the prospective  
      lower tier is providing the certification set out below. 
      b.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when this transaction  
      was entered into.  If it is later determined that the prospective  
      lower tier participant knowingly rendered an erroneous  
      certification, in addition to other remedies available to the  
      Federal Government, the department, or agency with which  
      this transaction originated may pursue available remedies,  
      including suspension and/or debarment. 
      c.  The prospective lower tier participant shall provide  
      immediate written notice to the person to which this proposal  
      is submitted if at any time the prospective lower tier 
      participant learns that its certification was erroneous by reason  
      of changed circumstances. 
      d.  The terms “covered transaction,” “debarred,”  
      “suspended,” “ineligible,” “primary covered transaction,”  
      “participant,” “person,” “principal,” “proposal,” and  
      “voluntarily excluded,” as used in this clause, have the  
      meanings set out in the Definitions and Coverage sections of  
      rules implementing Executive Order 12549.  You may contact  
      the person to which this proposal is submitted for assistance in  
      obtaining a copy of those regulations. 
      e.  The prospective lower tie participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency with which this transaction originated. 
      f.  The prospective lower tier participant further agrees by  
      submitting this proposal that it will include this clause titled  
      “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      without modification, in all lower tier covered transactions and  
      in all solicitations for lower tier covered transactions. 
      g.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  

      required to, check the Nonprocurement List. 
      h.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in the ordinary course of business dealing. 
      i.  Except for transactions authorized under paragraph e of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency with which this transaction originated  
      may pursue available remedies, including suspension and/or  
      debarment. 

****** 
 
 

Certification Regarding Debarment, Suspension, Ineligibility And 
Voluntary Exclusion-Lower Tier Covered Transactions: 

 
  1.  The prospective lower tier participant certifies, by submission  
of this proposal, that neither it nor its principals is presently  
debarred, suspended, proposed for debarment, declared ineligible,  
or voluntarily excluded from participation in this transaction by  
any Federal department or agency. 
   
  2.  Where the prospective lower tier participant is unable to  
certify to any of the statements in this certification, such  
prospective participant shall attach an explanation to this  
proposal. 

****** 
 
 
XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
  (Applicable to all Federal-aid construction contracts and to all    
  related subcontracts which exceed $100,000 - 49 CFR 20) 
 
  1.  The prospective participant certifies, by signing and submitting  
this bid or proposal, to the best of his or her knowledge and  
belief, that: 
 
      a.  No Federal appropriated funds have been paid or will be  
      paid, by or on behalf of the undersigned, to any person for  
      influencing or attempting to influence an officer or employee of  
      any Federal agency, a Member of Congress, an officer or  
      employee of Congress, or an employee of a Member of  
      Congress in connection with the awarding of any Federal  
      contract, the making of any Federal grant, the making of any  
      Federal loan, the entering into of any cooperative agreement,  
      and the extension, continuation, renewal, amendment, or  
      modification of any Federal contract, grant, loan, or  
      cooperative agreement. 
      b.  If any funds other than Federal appropriated funds have  
      been paid or will be paid to any person for influencing or  
      attempting to influence an officer or employee of any Federal  
      agency, a Member of Congress, an officer or employee of  
      Congress, or an employee of a Member of Congress in  
      connection with this Federal contract, grant, loan, or  
      cooperative agreement, the undersigned shall complete and  
      submit Standard Form-LLL, “Disclosure Form to Report  
      Lobbying,” in accordance with its instructions. 
 
  2.  This certification is a material representation of fact upon  
which reliance was placed when this transaction was made or  
entered into.  Submission of this certification is a prerequisite for  
making or entering into this transaction imposed by 31 U.S.C.  
1352.  Any person who fails to file the required certification shall  
be subject to a civil penalty of not less than $10,000 and not  



 

more than $100,000 for each such failure. 
 
 
  3.  The prospective participant also agrees by submitting his or  
her bid or proposal that he or she shall require that the language  
of this certification be included in all lower tier subcontracts,  
which exceed $100,000 and that all such recipients shall certify  
and disclose accordingly. 
 
 



 

MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
 
 
               NOTICE 
 
The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and 
Bidding page at http://www.dot.state.il.us/desenv/delett.html.   
 
In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that all contractors 
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service. 
 
PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates. 
 
The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html. 
 
If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.  
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