



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 18, 2022

SUBJECT FAI Route 90/94/290 (I-90/94/290)  
PROJECT NHPP-6SBM(577)  
Section 2015-085BP  
Cook County  
Contract No. 62B87  
Item No. 1, March 11, 2022 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents of the Special Provisions.
2. Revised page 2 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

MTS

## TABLE OF CONTENTS

LOCATION OF PROJECT .....	1
DESCRIPTION OF PROJECT .....	1
CONTRACTOR COOPERATION .....	2
STATUS OF UTILITIES (D-1) .....	2
STATUS OF UTILITIES (CTA).....	5
CTA COORDINATION .....	6
PUBLIC CONVENIENCE AND SAFETY (DIST 1) .....	7
ENGINEER'S FIELD OFFICE TYPE A (D1).....	7
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) .....	8
TRAFFIC CONTROL PLAN.....	8
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC .....	9
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC .....	11
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS).....	12
TEMPORARY INFORMATION SIGNING .....	16
SPEED DISPLAY TRAILER (D1) .....	17
AIR QUALITY COMPLIANCE .....	19
CONSTRUCTION AIR QUALITY – DUST CONTROL .....	20
NOISE COMPLIANCE .....	23
CLEANING AND PAINTING EXISTING STEEL STRUCTURES .....	24
CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES.....	49
COMPENSABLE DELAY COSTS (BDE).....	74
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE).....	77
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .....	79
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) .....	89
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) .....	89
TRAFFIC SPOTTERS (BDE).....	90
TRAINING SPECIAL PROVISIONS (BDE) .....	91
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION.....	94
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) .....	96
WEEKLY DBE TRUCKING REPORTS (BDE).....	96
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) .....	96

Revised 2/18/2022

## **CONTRACTOR COOPERATION**

It is anticipated that this contract will be constructed concurrently with other roadway projects in the same area. The projects that may be under contract concurrent with this project are as follows:

- CDOT Project No. E-1-519 (Harrison Viaduct: Chicago River to Canal St)
- CDOT Project No. E-5-496 (Canal St: Madison to Adams)
- CDOT Project No. E-5-497 (Canal St: Adams to Jackson)
- CDOT Project No. E-5-498 (Canal St: Jackson to Harrison)
- CDOT Project No. E-5-499 (Canal St: Harrison to Taylor)

The Contractor shall schedule his work in order to minimize any conflicts that may arise between contracts as specified in Article 105.08 of the Standard Specifications. No additional compensation will be allowed for delays or inconveniences resulting from activities of other contractors.

## **STATUS OF UTILITIES (D-1)**

Effective: June 1, 2016

Revised: January 1, 2020

Utility companies and/or municipal owners located within the construction limits of this project have provided the following information regarding their facilities and the proposed improvements. The tables below contain a description of specific conflicts to be resolved and/or facilities which will require some action on the part of the Department's contractor to proceed with work. Each table entry includes an identification of the action necessary and, if applicable, the estimated duration required for the resolution.

Revised 2/18/2022