



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 18, 2022

SUBJECT: FAS Route 1512 (US 150)  
Project STP-49RK(758)  
Section 2RS-5 & (1Y,1YX,1X)RS-2  
Champaign County  
Contract No. 70C22  
Item No. 50, March 11, 2022 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised pages 31-36 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

## TABLE OF CONTENTS

INTENT OF PROJECT .....	1
DESCRIPTION OF WORK.....	1
TRAFFIC CONTROL PLAN .....	2
TRAFFIC CONTROL & PROTECTION DEVICES (ROAD & SIDEROAD/STREET CLOSURES) .....	4
COOPERATION BETWEEN CONTRACTORS.....	4
UNEVEN LANES .....	5
PAVEMENT PATCHING – CLASS D AND PARTIAL DEPTH.....	5
HOT-MIX ASPHALT SURFACE REMOVAL .....	6
HOT-MIX ASPHALT SURFACE REMOVAL, SPECIAL.....	7
COLD MILLING (SPECIAL) .....	7
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL.....	7
ADJUSTING OF FRAMES AND GRATES OF DRAINAGE AND UTILITY STRUCTURES .....	8
EARTHWORK, SEEDING, AND MULCH FOR ADA PEDESTRIAN RAMP CONSTRUCTION ..	8
HOT-MIX ASPHALT – REQUIRED FIELD TESTS.....	8
PNEUMATIC-TIRED ROLLER FOR HOT-MIX ASPHALT.....	9
GROOVING FOR RECESSED PAVEMENT MARKINGS .....	9
EXISTING STATE-OWNED UTILITIES.....	11
STATUS OF UTILITIES .....	11
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) .....	11
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE).....	13
BLENDED FINELY DIVIDED MINERALS (BDE).....	14
COMPENSABLE DELAY COSTS (BDE) .....	15
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .....	18
FUEL COST ADJUSTMENT (BDE) .....	26
HOT-MIX ASPHALT – START OF PRODUCTION (BDE).....	28
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) .....	29
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE).....	30
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE).....	30
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE).....	36
WEEKLY DBE TRUCKING REPORTS (BDE).....	36
WORK ZONE TRAFFIC CONTROL DEVICES (BDE).....	37

Revised February 18, 2022

This page left intentionally blank.

Revised February 18, 2022

This page left intentionally blank.

Revised February 18, 2022

This page left intentionally blank.

Revised February 18, 2022

This page left intentionally blank.

Revised February 18, 2022

This page left intentionally blank.

Revised February 18, 2022

### **VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)**

Effective: November 1, 2021

Add the following paragraph after the first paragraph of Article 701.08 of the Standard Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, or flashing, amber or amber-and-white, warning lights which are visible from all directions. The lights shall be in operation while the vehicle or equipment is engaged in construction operations.”

### **WEEKLY DBE TRUCKING REPORTS (BDE)**

Effective: June 2, 2012

Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business days following the reporting period. The reporting period shall be Sunday through Saturday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the various items of work involved and no additional compensation will be allowed.

Revised February 18, 2022