



**STAGE II**

- SYMBOLS**
- Work Area
  - Barrier Wall Marker
  - Type III Barricade
  - Temporary Concrete Barrier
  - Temporary Concrete Barrier
  - Drum w/steady burning light
  - Impact Attenuator

**NOTES**  
 Refer to Highway Standards 701321 in conjunction with this sheet for exact placement of traffic management devices and other clarifications as construction staging symbols and dimensioning were duplicated off of these standards. Traffic staging sequence shall be at the discretion of the Engineer for given field applications.

FILE NAME = 68502 Farmington Rd.dgn	USER NAME = jonesce	DESIGNED - CEJ	REVISED - ---
		DRAWN - CEJ	REVISED - ---
	PLOT SCALE = 1/32" = 1' / IN.	CHECKED - DH	REVISED - ---
	PLOT DATE = 1/27/2010	DATE - 01/08/2010	REVISED - ---

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**PROPOSED TRAFFIC CONTROL**

SCALE: \_\_\_\_\_ SHEET NO. \_\_\_\_ OF \_\_\_\_ SHEETS STA. \_\_\_\_\_ TO STA. \_\_\_\_\_

F.A.U. RTE. 6659	SECTION 11RS-3	COUNTY PEORIA	TOTAL SHEETS 40	SHEET NO. 21
PPP			CONTRACT NO. 68502	
FED. ROAD DIST. NO. 4 ILLINOIS FED. AID PROJECT				

FARMINGTON RD. 3P-from  
 KICKAPOO CRK. to IL.116

S:\ENGINEERING\T\ST02\PLANS\501\4014-P-Contracts\68502\_Farmington Rd.dgn