



**CONSTRUCTION STAGING**

EXISTING SIGNALS TO REMAIN IN OPERATION UNTIL NEW SIGNALS ARE IN PLACE AND READY TO BE CONNECTED TO A CONDUIT SYSTEM. SIGNAL SHUT-DOWN TO MAKE FINAL CONDUIT AND WIRING CONNECTIONS SHALL HAVE ADEQUATE NUMBER OF STOP SIGNS, AS DETERMINED BY THE ENGINEER, AND COMPLETED BETWEEN THE HOURS OF 9:00 AM AND 3:00 PM.

**NOTES:**

- REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT. TRAFFIC SIGNAL EQUIPMENT CONSISTS OF:
  - 1 EACH STEEL MAST ARM ASSEMBLY AND POLE
  - 3 EACH TRAFFIC SIGNAL HEAD ASSEMBLY
- ALL REMOVED ITEMS SHALL BE DELIVERED TO THE CITY OF SPRINGFIELD, 1600 GROTH STREET.

FILE NAME =	USER NAME = cabrerars	DESIGNED -	REVISED -	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>EXISTING TRAFFIC SIGNAL PLAN ST. JOSEPH ST. &amp; SIXTH ST.</b>	F.A.P. RTE. =	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
at:\pwork\PW1001\CABRERARS\d0183102\0183102.dgn	116410_sht_ts01.dgn	DRAWN -	REVISED -			666	110TS-4 & 15TS-5	SANGAMON	20	8	
	PLOT SCALE = 48,0000' / IN.	CHECKED -	REVISED -			CONTRACT NO. 72036					
	PLOT DATE = Feb-02-2010 04:05:35PM	DATE -	REVISED -			ILLINOIS FED. AID PROJECT					
					SCALE: 20	SHEET NO.	OF SHEETS	STA.	TO STA.		