
## EROSION CONTROL NOTES

- 1. THE CONTRACTOR WILL BE REQUIRED TO IMPLEMENT AND MAINTAIN EROSION CONTROL MEASURES IMMEDIATELY AFTER STRIPPING OF EXISTING VEGETATION.
- 2. TEMPORARY DITCH CHECKS ARE MEASURED PER FOOT, REGARDLESS OF TYPE OR CONFIGURATION USED.
- 3. STOCKPILES OF SOIL AND OTHER BUILDING MATERIALS TO REMAIN IN PLACE MORE THAN THREE (3) DAYS SHALL BE FURNISHED WITH EROSION AND SEDIMENT CONTROL MEASURES (I.E. PERIMETER SILT FENCE), STOCKPILES TO REMAIN IN PLACE FOR 30 DAYS OR MORE SHALL RECEIVE TEMPORARY SEEDING.
- 4. THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO PREVENT POLLUTION OF STORM WATER AND SHALL FOLLOW IEPA REGULATIONS & IDOT CONSTRUCTION MEMORANDIM NO 06-60


- 5. STABILIZATION MEASURES SHALL BE INITIATED WITHIN 7 DAYS OF CONSTRUCTION ACTIVITY TEMPORARILY OR PERMANENTLY CEASING IN AREAS WHERE IT WILL NOT OCCUR FOR A PERIOD OF 14 OR MORE CALENDAR DAYS.
- 6. THE SOIL EROSION AND SEDIMENT CONTROL PRACTICES WILL BE INSPECTED WEEKLY AND AFTER 1/2 INCH OF RAIN OR MORE BY THE INDIVIDUAL ON SITE IN CHARGE OF SOIL EROSION AND SEDIMENT CONTROL DURING THE CONSTRUCTION OF THE PROJECT.
- 7. SILT FENCE SHALL BE INSTALLED FOLLOWING THE COMPLETION AND STABILIZATION OF THE STORMWATER FACILITIES AND WILL REMAIN IN PLACE UNTIL THE CONTRIBUTING AREA IS STABILIZED.
- 8. ALL ADJACENT STREETS MUST BE KEPT CLEAR OF DEBRIS. INSPECTED DAILY AND CLEANED WHEN NECESSARY OR AS DIRECTED BY THE ENGINEER.
- 9. ALL SOIL EROSION AND SEDIMENT CONTROL PRACTICES ARE REFERENCED FROM THE ILLINOIS URBAN MANUAL.




CITY OF ROCKFORD

## TEMPORARY EROSION CONTROL SEQUENCE OF CONSTRUCTION

- 1. ESTABLISH TEMPORARY EROSION CONTROL MEASURES AND ERECT PERIMETER EROSION BARRIER ALONG SITE BOUNDARIES PRIOR TO EARTHWORK.
- 2. INSTALL DITCH CHECKS IMMEDIATELY AFTER DITCH GRADING IS COMPLETED.
- 3. INSTALL TEMPORARY EROSION CONTROL SEEDING.





SEC GROUP, INC.
CT. Robert G. Davies
CTY, Of Rockford
1/26/2010 1:02:08 PM
050026-Ero.dgn
pdf.ptf
standard-trans.tbl

Illhode Prohessional Design Firm #
SEC Group, Inc.
An HR Green Corpairy
420 N. Front Street.
Modelway, B. 00000-2100
Www.sepsgeaper.com
www.sepsgeaper.com

00108	USER NAME = whood	DESIGNED - KMA	REVISED
	FILE NAME = 090026-Ero.dgn	DRAWN -	REVISED -
	PLOT SCALE =	CHECKED - TH	REVISED ~
	PLOT DATE = 1/26/2010	DATE - 1/26/10	REVISED -

CENTRAL AVENUE OVER THE SOUTH BRANCH OF KENT CREEK STRIPING, EROSION CONTROL, AND RESTORATION PLAN

SHEET NO. 1 OF SHEETS STA. TO STA.

5102 09-00557-00-BR Winnebago 18	HEET NO.	TOTAL SHEETS	COUNTY	SECTION	F.A.U. RTE.
CONTRACT NO OF	7	18	Winnebago	09-00557-00-BR	5102
CUNTRACT NO. 65	508	NO. 8	CONTRACT		