



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 8, 2009

SUBJECT: FAP Route 310 (IL 255)
Project NHF-0310 (129)
Section 60-15-2,60-15HB-2
Madison County
Contract No. 76624
Item No. 230, April 24, 2009 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 23 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles J. Ingersoll, Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Bill Frey; R. E. Anderson; Estimates

TBW:DB:jc

STATUS OF UTILITIES TO BE ADJUSTED

NAME AND ADDRESS OF UTILITY	TYPE	LOCATION	ESTIMATED DATE OF COMPLETION
Illinois American Water 4436 Industrial Drive Alton, IL 62002 Contact Person: Mike Lawhon Phone: 618-466-2131	Water	There is an existing water main along IL Rte 111 from Sta 29+750+/- LT to 30+280+/- LT that will be relocated to the RT side of IL Rte 111 from Sta. 29+750+/- to 30+260+/- . A service line will cross IL Rte 111 near Sta. 30+260. A service line will run along the RT side of Service Dr. 1 and the LT side of Elizabeth Dr. There are several existing services crossing IL Rte 111 and Elizabeth Dr that will be abandoned.	9/1/09
Ameren UE 700 Oakwood Avenue Alton, IL 62002 Contact Person: Eric Birkner Phone: 618-463-4041	Gas	There is an existing gas distribution line along IL Rte 111 from Sta. 29+750+/- LT to Sta. 30+600+/- LT that will be lowered below the proposed construction. A service line will cross IL Rte 111 near Sta. 30+260. A service line will run along the RT side of Service Dr. 1 and the LT side of Elizabeth Dr. There are several services crossing IL Rte 111 that will be lowered.	9/1/09
	Electric	There is an existing aerial electric line along IL Rte 111 from Sta. 29+750+/- RT to 30+340+/- RT will be relocated outside of the project limits. The existing aerial line along IL Rte 111 from Sta. 30+190+/- LT to 30+600+/- LT will be relocated along the proposed ROW line on the RT side of IL Rte 111. An aerial service line will run along the RT side of Service Dr. 1 and the LT side of Elizabeth Dr.	9/1/09
Charter Communications 210 W Division Maryville, IL 62062 Contact Person: Gary Warren Phone: 618-345-8003	St CATV	The existing aerial cable line along IL Rte 111 from approximately Sta. 29+800+/- RT to 30+600+/- RT will be relocated onto the proposed power poles along IL Rte 111, Service Dr. 1, and Elizabeth Dr.	10/1/09
AT&T 203 Goethe Street Collinsville, IL 62234 Contact Person: Tim Plank Phone: 618-346-7268	Fiber Optic	There is an existing underground fiber optic line along IL Rte 111 from Sta. 29+800+/- LT to 30+600+/- LT that will be lowered below the proposed construction.	9/1/09
	Telephone	There are three existing underground telephone lines along IL Rte 111 from Sta. 29+750+/- RT to 29+950+/- RT, and four lines from Sta. 29+950+/- RT to 30+600 +/- Rt that will be abandoned in place. A new underground line will be placed along IL Rte 111 from Sta. 29+750+/- LT to 30+600+/- LT, parallel to the existing fiber optic line. A service line will cross IL Rte 111 near Sta. 30+260 and run along the RT side on Service Dr. 1, then along the RT side of Elizabeth St., the LT side of Service Dr. 2, and the LT side of Service Dr. 3. There are several services crossing IL Rte 111 and Elizabeth Dr. that will be abandoned.	9/1/09
Brighton Water/EMC 206 S. Main Street Brighton, IL 62012 Contact Person: Tim Ferguson Phone: 372-8484	Water	There is an existing 2" water main along IL Rte 111 from Sta. 30+450+/- RT to 30+575+/- RT, then crossing IL Rte 111 near Sta. 30+575. An existing 6" main runs along IL Rte 111 from 30+575+/- LT to 30+610+/- LT. This main will be relocated and lowered below the proposed construction.	9/1/09
Village of Godfrey P.O. Box 5067 Godfrey, IL 62035 Contact Person: Dennis Hartman Phone: 618-466-4319	Sewers	The existing sanitary sewer main along IL Rte 111, across proposed FAP 310 near Sta. 39+840, and along the RT of Elizabeth Dr. will be removed. A new 18" sewer main will run south from an existing manhole in the northeast quadrant of IL 111 and the Access Rd. along the RT side of Service Dr. 1, then west along the RT side of Elizabeth Dr. to the RT side of Ramp F. A 27" main then continues west, crossing the mainline near Sta. 39+775 and then terminating at an existing manhole on the west side of Ramp E.	1/1/010

The above represents the best information of the Department and is only included for the convenience of the bidder. The applicable provisions of Section 102 and Articles 105.07 and 107.20 of the "Standard Specifications for Road and Bridge Construction" shall apply.

Minor adjustments of residential service lines may be necessary to accommodate construction. All adjustments will be made by their respective owners during construction. **Revised 04/08/2009**