



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 16, 2014

SUBJECT: FAP Route 347 (Roosevelt Road)  
Section 2013-070RS  
Cook County  
Contract No. 60X47  
Item No. 112, April 25, 2014 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page ii of the Table of Contents to the Special Provisions
2. Added page 100 to the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Tim Kell; Estimates

MS/kp

PAVEMENT PATCHING (BDE) .....	66
PAYROLLS AND PAYROLL RECORDS (BDE).....	66
PORTLAND CEMENT CONCRETE EQUIPMENT (BDE) .....	68
PROGRESS PAYMENTS (BDE).....	68
QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE) .....	69
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) .....	70
REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE) .....	74
TRACKING THE USE OF PESTICIDES (BDE) .....	75
WARM MIX ASPHALT (BDE).....	75
WEEKLY DBE TRUCKING REPORTS (BDE) .....	79
WORKING DAYS (BDE) .....	79
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) ...	80
PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT .....	83
PROJECT LABOR AGREEMENT .....	84
WORK RESTRICTIONS.....	100

Revised 04/16/2014

**WORK RESTRICTIONS**

The Contractor will not be allowed to work on Roosevelt Road prior to September 2, 2014 due to the City of Chicago Department of Water Management's watermain replacement project from Kolmar Avenue to Homan Avenue.

Added 04/16/2014