



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 17, 2018

SUBJECT: FAI Route 74/280 (I-74/280)  
Section D2 BJR 2018-1  
Henry County  
Contract No. 64M62  
Item No. 71, April 27, 2018 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions
2. Revised pages 5-9 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.  
Acting Bureau Chief  
Bureau of Design and Environment

A handwritten signature in black ink, reading "Ted B. Walschleger P.E." with a stylized flourish at the end.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Kevin Marchek, Region 2, District 2; Tim Kell; D. Carl Puzey

JW/ck

## TABLE OF CONTENTS

LOCATION OF PROJECT .....	1
DESCRIPTION OF PROJECT.....	1
TRAFFIC CONTROL PLAN.....	1
COMPENSABLE DELAY COSTS (BDE).....	10
CONCRETE MIX DESIGN – DEPARTMENT PROVIDED (BDE) .....	13
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE).....	14
EQUIPMENT PARKING AND STORAGE (BDE) .....	24
LIGHTS ON BARRICADES (BDE) .....	25
PAVEMENT MARKING BLACKOUT TAPE (BDE).....	26
PAYMENTS TO SUBCONTRACTORS (BDE) .....	27
PORTLAND CEMENT CONCRETE (BDE) .....	27
PROGRESS PAYMENTS (BDE) .....	28
SPEED DISPLAY TRAILER (BDE).....	29
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE).....	30
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) .....	30
TEMPORARY PAVEMENT MARKING (BDE).....	31
WEEKLY DBE TRUCKING REPORTS (BDE).....	33
WORKING DAYS (BDE).....	33
STEEL COST ADJUSTMENT (BDE).....	33
PORTABLE CHANGEABLE MESSAGE SIGNS (BDE) .....	37

Placing and removing pavement marking shall be completed using Traffic Control and Protection Standard 701306, 701311 or 701701.

Temporary covering of existing pavement markings with blackout tape will be paid for at the contract unit price per foot for PAVEMENT MARKING BLACKOUT TAPE, of the line width specified. Removal of blackout tape will be paid for as short term pavement marking removal according to Article 703.07.

Page intentionally left blank.

Deleted 4-17-18

Page intentionally left blank.

Deleted 4-17-18

Page intentionally left blank.

Deleted 4-17-18

Page intentionally left blank.

Deleted 4-17-18