

F.A.P. NO.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
103	27-1R	ST. CLAIR	382	56
STA. 211+00.00 TO STA. 243+00.00		FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT		
CONTRACT NO. 76300				

NOTE: CONSTRUCT PROPOSED DITCH FROM STA 210+50 TO 215+50 LT AND PLUG EXISTING 24" PIPE CULVERT AT STA 210+50 LT

NOTE: CONSTRUCT TEMPORARY DITCH FROM STA 221+00 TO 223+50 LT AND PLUG EXISTING 30" PIPE CULVERT AT STA 221+34 LT

DURING STAGE 1C CONTRACTOR SHALL COORDINATE WITH RESIDENTS TO USE PAVEMENT CONSTRUCTED IN STAGE 1A, THEN CONSTRUCT REMAINING PAVEMENT PORTION.

DURING STAGE 1C CONTRACTOR SHALL COORDINATE WITH RESIDENTS TO USE PAVEMENT CONSTRUCTED IN STAGE 1A, THEN CONSTRUCT REMAINING PAVEMENT PORTION.

DURING STAGE 1B CONTRACTOR SHALL COORDINATE WITH RESIDENTS TO USE PAVEMENT CONSTRUCTED IN STAGE 1A, THEN CONSTRUCT REMAINING PAVEMENT PORTION.

DURING STAGE 1B CONTRACTOR SHALL COORDINATE WITH RESIDENTS TO USE PAVEMENT CONSTRUCTED IN STAGE 1A, THEN CONSTRUCT REMAINING PAVEMENT PORTION.

DURING STAGE 1B CONTRACTOR SHALL COORDINATE WITH RESIDENTS TO USE PAVEMENT CONSTRUCTED IN STAGE 1A, THEN CONSTRUCT REMAINING PAVEMENT PORTION.



TAPER PROPOSED SURFACE TO MATCH EXISTING EDGE OF PAVEMENT (TO BE RESURFACED AT A LATER STAGE)

DATE	BY

DATE	BY

LEGEND

- CONSTRUCTION THIS PHASE
- TEMPORARY PAVEMENT (TO REMAIN)
- TEMPORARY PAVEMENT (TO BE REMOVED LATER)
- TEMPORARY DRIVEWAY AGGREGATE
- EXISTING PAVEMENT
- DIRECTION OF TRAFFIC FLOW THIS STAGE
- TYPE III BARRICADE
- DRUM OR BARRICADE W/ STEADY BURN LIGHTS
- TEMPORARY DITCH
- PROPOSED DITCH



REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
CONSTRUCTION PLAN - STAGE 1
SHEET 4 OF 7 SHEETS
 F.A.P. 103 (IL. RTE. 13/15)
 SECTION 27-1R - ST. CLAIR CO.
 SCALE: 1" = 50' DRAWN BY CRO
 DATE February 11, 2005 CHECKED BY RCY

J:\2005\020538\1000\civil\copy\stage_constr_stage103.dwg 3/9/2005 14:35 PM