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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
April 28, 2023 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61J48 
   COOK County 
   Section 16-00131-00-BR (Melrose Park) 
   Project 70P8-911 () 
   Route FAU 2406 (19th Ave. / Broadway Ave.) 
   District 1 Construction Funds 

 
 Remove and replace the bridge carrying 19th/Broadway Avenue over Silver Creek. Includes HMA 
approach pavement, curb & gutter, ADA improvements, storm sewer, and traffic signal improvements 
in Melrose Park 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099 183  Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 185  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
* 80192      Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173      Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426      Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 188  Blended Finely Divided Minerals April 1, 2021  
 80241      Bridge Demolition Debris July 1, 2009   

5053I      Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I      Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80384 189  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198      Completion Date (via calendar days) April 1, 2008  
 80199      Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80261 193  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434      Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 196  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229      Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80447      Grading and Shaping Ditches Jan 1, 2023  
 80433      Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443      High Tension Cable Median Barrier Removal April 1, 2022  
 80446      Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022  
 80438      Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80045      Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80441 206  Performance Graded Asphalt Binder Jan 1, 2023  
 3426I      Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80445 211  Seeding Nov. 1, 2022  
* 80448 217  Source of Supply and Quality Requirements Jan. 2, 2023  
 80340      Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127 218  Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 221  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 222  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437 223  Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
 80435      Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80410      Traffic Spotters Jan. 1, 2019  
 20338 225  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429      Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 228  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80440      Waterproofing Membrane System Nov. 1, 2021  
 80302 229  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 230  Work Zone Traffic Control Devices Mar. 2, 2020  
 80071      Working Days Jan. 1, 2002  
 
 

     
 
 



 
 

GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 
Effective as of the: January 20, 2023 Letting 

 
An * indicates a new or revised special provision.  
 
  

Pg
# 

√ File Name Title Effective Revised 

      GBSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 April 1, 2016 
      GBSP 13 High-Load Multi-Rotational Bearings Oct 13, 1988 Sept 2, 2022 
      GBSP 14 Jack and Remove Existing Bearings April 20, 1994 April 13, 2018 
      GBSP 15 Three Sided Precast Concrete Structure July 12, 1994 Dec 21, 2016 
      GBSP 16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 
     *GBSP 18 Modular Expansion Joint May 19, 1994 Dec 9, 2022 
      GBSP 21 Cleaning and Painting Contact Surface Areas of Existing Steel 

Structures 
June 30, 2003 Oct 23, 2020 

      GBSP 25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 April 15, 2022 
      GBSP 26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 
      GBSP 28 Deck Slab Repair May 15, 1995 April 13, 2018 
      GBSP 29 Bridge Deck Microsilica Concrete Overlay May 15, 1995 April 30, 2021 
      GBSP 30 Bridge Deck Latex Concrete Overlay May 15, 1995 April 30, 2021 
      GBSP 31 Bridge Deck High-Reactivity Metakaolin (HRM) Conc Overlay Jan 21, 2000 April 30, 2021 
     *GBSP 33 Pedestrian Truss Superstructure Jan 13, 1998 Dec 9, 2022 
      GBSP 34 Concrete Wearing Surface June 23, 1994 Oct 4, 2016 
      GBSP 45 Bridge Deck Thin Polymer Overlay May 7, 1997 Feb 6, 2013 
      GBSP 53 Structural Repair of Concrete Mar 15, 2006 Aug 9, 2019 
      GBSP 55 Erection of Curved Steel Structures June 1, 2007  
      GBSP 59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 April 15, 2022 
      GBSP 60 Containment and Disposal of Non-Lead Paint Cleaning 

Residues 
Nov 25, 2004 Apr 22, 2016 

      GBSP 61 Slipform Parapet June 1, 2007 April 15, 2022 
      GBSP 67 Structural Assessment Reports for Contractor’s Means and 

Methods 
Mar 6, 2009 Oct 5, 2015 

      GBSP 71  Aggregate Column Ground Improvement  Jan 15, 2009 Oct 15, 2011 
      GBSP 72  Bridge Deck Fly Ash or GGBF Slag Concrete Overlay  Jan 18, 2011 April 30, 2021 
232   GBSP 78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 
      GBSP 79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 
      GBSP 81 Membrane Waterproofing for Buried Structures Oct 4, 2016 March 1, 2019 
      GBSP 82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 
      GBSP 83 Hot Dip Galvanizing for Structural Steel Oct 4, 2016 Oct 20, 2017 
      GBSP 85 Micropiles Apr 19, 1996 Oct 23, 2020 
234   GBSP 86 Drilled Shafts Oct 5, 2015 Oct 4, 2016 
      GBSP 87 Lightweight Cellular Concrete Fill Nov 11, 2011 Apr 1, 2016 
      GBSP 88 Corrugated Structural Plate Structures  Apr 22, 2016 April 13, 2018 
      GBSP 89 Preformed Pavement Joint Seal Oct 4, 2016 Oct 23, 2020 
      GBSP 90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 April 13, 2018 
246   GBSP 91 Crosshole Sonic Logging Testing of Drilled Shafts  Apr 20, 2016 Aug 9, 2019 
      GBSP 92 Thermal Integrity Profile Testing of Drilled Shafts  Apr 20, 2016  
      GBSP 93 Preformed Bridge Joint Seal Dec 21, 2016 Oct 23, 2020 
      GBSP 94  Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 
      GBSP 96 Erection of Bridge Girders Over or Adjacent to Railroads Aug 9, 2019  
      GBSP 97 Folded/Formed PVC Pipeliner April 15, 2022  
      GBSP 98 Cured-in-Place Pipe Liner April 15, 2022  
      GBSP 99 Spray-Applied Pipe Liner April 15, 2022  
     *GBSP 100 Bar Splicers Sept 2, 2022 Dec 9, 2022 
     *GBSP 101 Noise Abatement Wall, Ground Wall Dec 9, 2022  
     *GBSP 102 Noise Abatement Wall, Structure Mounted Dec 9, 2022  
     *GBSP 103 Noise Abatement Wall Anchor Rod Assembly Dec 9, 2022  
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Section: 16-00131-00-BR; Project Number: 70P8(911); County: Cook; and in 
case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 

 
19th/Broadway Avenue over Silver Creek Bridge Replacement 

Section: 16-00131-00-BR 
County: Cook 

Contract No.: 61J48 
 

LOCATION OF PROJECT 
Improvements associated with this project are located in the Village of Melrose Park, Cook 
County, on FAU 2406 (19th Ave/Broadway Ave) from Frenzel Drive/20th Ave to FAP 307 (North 
Ave). 
 
Total gross length and net length of project is 111.3 feet (0.021 mile) 

DESCRIPTION OF PROJECT 
The Work consists of furnishing all labor, materials, equipment, and other incidentals necessary 
for the completion of removal of the existing reinforced concrete slab bridge on closed 
abutments, constructing a new reinforced concrete slab superstructure on closed abutments, 
pavement removal, combination curb and gutter removal, sidewalk removal, aggregate 
subgrade improvement, subbase granular material, hot-mix asphalt base course, hot mix 
asphalt binder and surface courses, Portland cement concrete sidewalk, detectable warnings, 
combination concrete curb and gutter, class D patches, storm sewer, traffic signal 
improvements and other incidental and miscellaneous items of work in accordance with the 
Plans, Standard Specifications, and these Special Provisions. 
  



 19th/Broadway Avenue over Silver Creek 
Section: 16-00131-00-BR 

County: Cook 
Contract No.:61J48 

  Village of Melrose Park 
 

 
2 

 

COMPLETION DATE PLUS WORKING DAYS (D1) 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on, December 15, 2023 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 
_10_ working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 
 
The completion date for Roadway and Bridge Work shall be November 17, 2023. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 

MAINTENANCE OF ROADWAYS (D1) 
Effective:  September 30, 1985   
Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 

STATUS OF UTILITIES (D1) 
Effective:  June 1, 2016 
Revised:  January 1, 2020 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of the 
construction staging.  The responsible agency must relocate, or complete new installations as 
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noted below; this work has been deemed necessary to be complete for the Department’s 
contractor to then work in the stage under which the item has been listed. 
 
Pre-Stage 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY 
DURATION OF 

TIME 

STA 28+90 to STA 
29+19 Fiber Optic 

Relocate Manhole 
and Underground 

Fiber Optic located 
immediately east 

from the bridge due 
to bridge 

reconstruction. 

AT&T 60 Days 

 
Pre-Stage: 60 Days Total Installation 
 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

AT&T Chris Cass 708.972.8993 cc4631@att.com 
    
    

 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some 
instances, the contractor will be responsible to notify the owner in advance of the work to take 
place so necessary staffing on the owner’s part can be secured.   
 
 
Pre-Stage and During Construction 
 

STAGE / 
LOCATION TYPE DESCRIPTION OWNER 

29+48 
42” Relief 

Sewer,  
~22’ Deep 

Proposed Signals, Approach Slab and 
Roadway Pavement Widening over 

MWRD.  

MWRD 
  

28+27 Overhead 
Electric 

Construction operations should 
maintain minimum OSHA clearances. ComEd 
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28+27 Overhead 
Cable 

Construction operations should 
maintain minimum OSHA clearances. Sprint 

28+27 Overhead 
Cable 

Construction operations should 
maintain minimum OSHA clearances. AT&T 

30+69 6” Gas Main 
24” Gas Main 

Temporary Signals near the gas 
mains, maintain minimum OSHA 

clearances. 
Nicor 

 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

MWRD Thomas Grzybowski 224.567.1582 GrzybowskiT@mwrd.org 
ComEd Ericka Irby 779.231.0633 Ericka.Irby@ComEd.com 
Sprint Steven Hughes 814.553.2300 steven.hughes1@t-mobile.com 
AT&T Chris Cass 708.972.8993 cc4631@att.com 
Nicor Sakibul Forah 224.242.4043 sforah@southernco.com 

    
 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date 
of the executed contract regardless of the status of the utility relocations.  The responsible 
agencies will be working toward resolving subsequent conflicts in conjunction with contractor 
activities in the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor and the utility companies when necessary.  The Department’s 
contractor is responsible for contacting J.U.L.I.E. prior to all excavation work. 

TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 



 19th/Broadway Avenue over Silver Creek 
Section: 16-00131-00-BR 

County: Cook 
Contract No.:61J48 

  Village of Melrose Park 
 

 
5 

 

Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
701006-05 701101-05  701301-04  701311-03  701427-05  
701601-09 701701-10  701801-06  701901-08  704001-08 
 
DETAILS:  
TRAFFIC CONTROL AND PROTECTION FOR SIDEROADS (TC-10) 
DISTRICT ONE TYPICAL PAVEMENT MARKINGS (TC-13) 
DETOUR SIGNING FOR CLOSING STATE HIGHWAYS (TC-21) 
ARTERIAL ROAD INFORMATION SIGN (TC-22) 
 
SPECIAL PROVISIONS:  
MAINTENANCE OF ROADWAYS (D1) 
PUBLIC CONVENIENCE AND SAFETY (D1) 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURE ONLY) 
TEMPORARY INFORMATION SIGNING 
TEMPORARY PAVEMENT (D1) 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 

PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
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“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work 
necessary to furnish, install, maintain and remove all traffic control devices required as indicated 
in the plans and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain 
and remove all applicable traffic control devices along the detour route according to the details 
shown in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection 
(Expressways)” and temporary pavement markings) indicated on the traffic control plan details 
and specified in the Special Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, 
the State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
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Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $ 1,000 
Two lanes blocked = $ 2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 

TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
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GENERAL CONSTRUCTION REQUIREMENTS 
Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at 
the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 

COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D1) 
Effective: November 1, 2011 
Revised: November 1, 2013 
 
This work shall be according to Section 1004.05 of the Standard Specifications except for the 
following: 
 
Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone 
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP 
used shall be according to the current Bureau of Materials and Physical Research Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall 
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any 
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated 
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material 
delivered. The final blended product shall not contain more than 40 percent by weight RAP.  

 
The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being 
blended with the processed and uniformly graded RAP. Gradation deleterious count shall not 
exceed 10% of total RAP and 5% of other by total weight. 
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 
Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 
SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 
 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 
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Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 
12.5 SMA 9.5 IL-

9.5mm IL-9.5FG IL-4.75 
mm 

min max min max min max min max min max min max 
1 1/2 in 

(37.5 mm)             
1 in. 

(25 mm)  100           
3/4 in. 

(19 mm) 90 100  100         
1/2 in. 

(12.5 mm) 75 89 80 100  100  100  100  100 
3/8 in. 

(9.5 mm)    65 90 100 90 100 90 100  100 
#4 

(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 
#8 

(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 
#16 

(1.18 mm) 15 30     10 32 25 40 50 65 
#30 

(600 µm)   12 16 12 18   15 30   
#50 

(300 µm) 6 15     4 15 8 15 15 30 
#100 

(150 µm) 4 9     3 10 6 10 10 18 
#200 

(75 µm) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 
#635 

(20 µm)   ≤ 3.0 ≤ 3.0       
Ratio 

Dust/Asphalt 
Binder 

 1.0  1.5  1.5  1.0 
 

1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall 

be mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the 
table.  
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 

percent passing.” 
 

Revise Article 1030.05(b) of the Standard Specifications to read: 
  

(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) 
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 
IL-19.0  13.5 13.5  13.5 
IL-9.5  15.0 15.0   
IL-9.5FG  15.0 15.0   
IL-4.751/  18.5    
SMA-12.51/2/5/    17.03//16.04/  
SMA-9.51/2/5/    17.03//16.04/  
IL-19.0L 13.5     
IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at 
the mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA 
document "Determination of Random Density Test Site Locations".  Core densities shall be 
determined using the Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 
 Breakdown/Intermediate 

Roller  
(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF As specified in 
Articles 582.05 and 

582.06. 
 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform 
speed not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and 
maintain an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 
surface Mix Design’s Gmb.” 
 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA 
production for each construction year according to the Manual of Test Procedures for Materials 
“Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may 
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waive the test strip if previous construction during the current construction year has 
demonstrated the constructability of the mix using Department test results.” 
 
Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure” 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during 
production.” 

FRICTION AGGREGATE (D1) 
 
Effective:  January 1, 2011 
Revised:  December 1, 2021  
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 
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Use Mixture Aggregates Allowed 

HMA 
Low ESAL 

Stabilized Subbase  
or Shoulders 

Allowed Alone or in Combination 5/: 
Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 
Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 
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Use Mixture Aggregates Allowed 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 

HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by 
the Contractor for verification testing.  The required testing, and number and size of 
prepared samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 
Surface total of 4 - 160 mm tall bricks  
 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 
Surface 2 - 160 mm tall bricks  
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1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 
7.5 ± 0.5 percent air voids. 

 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to 
the District laboratory for Department verification testing. The High ESAL mixture test results 
shall meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture 
test results shall meet the requirements of Article 1030.05(d)(4). The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to 
the “High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) 
above.” 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be 
according to the “High ESAL - Required Samples for Verification Testing” table in Article 
1030.05(d)(3) above.” 

ADJUSTMENTS AND RECONSTRUCTIONS (D1) 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
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Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface 
or binder course material shall not be allowed.  The pavement may be opened to traffic 
according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b.” 

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D1) 
 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 ±15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, °F (°C) ASTM D 746 -40 (-40)” 
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Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according 
to Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 
 

 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting  ± 1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are 

undertaken within the immediate area of the structure.  Prior to placing the surface course, the 
temporary ramp shall be removed.  Excess material shall be disposed of according to Article 
202.03.” 

COFFERDAM (TYPE 1) (IN-STREAM/WETLAND WORK) (D1) 
 
Effective:  January 1, 2019 
Revised:  August 15, 2022 

Description.  This work shall be performed in accordance with Section 502.06 of the Standard 
Specifications for Road and Bridge Construction, except as herein modified.  The work shall 
consist of the preparation of an in-stream/wetland work plan and the installation, maintenance, 
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removal and disposal of the temporary cofferdam(s) to isolate the work area from water within 
regulated wetlands and Waters of the U.S. (WOUS) in accordance with the authorized U.S. 
Army Corps of Engineers (USACE) Section 404 Permit and the General Conditions of the 
current Nationwide Permit Program. 
 
Materials. Materials shall be in accordance with the USACE Section 404 Permit and General 
Conditions of the current Nationwide Permit Program.  
 
Construction Requirements.  Construction shall be in accordance with Article 502.06(a) of the 
Standard Specifications for Road and Bridge Construction and in accordance with the 
authorized USACE Section 404 Permit.  For Cofferdam - Type 1, it is anticipated the design will 
be based on the flow requirement as shown in the plans and per the General Conditions of the 
current Nationwide Permit Program. 
 
The Contractor shall be responsible for diverting the water flow from the construction area using 
a method meeting the approval of the Engineer and in accordance with the authorized USACE 
Section 404 Permit and General Conditions of the current Nationwide Permit Program. 
 
This project requires a USACE Section 404 Permit prior to the start of work.  All conditions of 
the Section 404 Permit must be followed.  As a condition of the Section 404 Permit, the 
Contractor will be required to submit an In-Stream/Wetland Work Plan to the Department for 
approval. The USACE defines and determines in-stream/wetland work within the WOUS.   
 
Guidelines on acceptable In-Stream/Wetland work techniques can be found on the USACE 
website:  https://www.lrc.usace.army.mil/Missions/Regulatory/Illinois/IL-Nationwide-Permits/ 
 
Method of Measurement.  This work will be measured for payment in units of Each where Each 
is defined as a plan detailed stage of bridge, culvert or other construction for which a temporary 
in-stream cofferdam(s) is required. If staged construction is not detailed/specified on the plans, 
this work will be measured as a total of One Each.  
 
Basis of Payment.  This work will be paid for at the contract unit price per each for 
COFFERDAM (TYPE 1) (IN-STREAM/WETLAND WORK). 

FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX 
 
Description: This item shall consist of furnishing fire hydrants with auxiliary valves and valve 
boxes and installing them at the locations shown on the plans and in accordance with the 
Standard Specifications for Water and Sewer Main Construction in Illinois, and the Special 
Provisions below. 
 
Materials: 
 

1. Fire Hydrants 

https://www.lrc.usace.army.mil/Missions/Regulatory/Illinois/IL-Nationwide-Permits/
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Fire hydrants shall be the break flange type Waterous Pacer by American Flow Control  
and conform to AWWA Standard C-502. They shall have a valve opening of five and 
one-fourth inches (5 1/4”) and shall be equipped with two (2) 2 ½-inch hose connections 
and one 5-inch male pumper connection, all of which shall have “national standard” 
outside diameter male threads. Hose caps shall not be fastened to barrel, the steel chain 
shall be removed. 
 
Inlet opening shall be flanged. 
 
The installation of the hydrant on this project shall be accomplished as a shutdown 
connection coordinated with the Village.  

 
All hydrant bolts installed underground shall be 304 stainless steel t-bolts and nuts. Each 
hydrant shall have a stainless steel lower operating stem. 
 
Each hydrant shall be provided with a drain that will leave no water standing in the barrel 
of the hydrant when the hydrant is closed. This drain shall close tightly before the 
hydrant begins to open. The hose and steamer connections shall be securely threaded 
and locked into the hydrant and each shall be provided with a suitable cast or ductile iron 
cover fastened securely. 
 
All hydrants and any required fittings shall receive one (1) coat of factory applied yellow 
paint as recommended by the manufacturer prior to final acceptance. Hydrant shall have 
a buried depth of 5’-6”. 

 
2. Auxiliary Valves and Valve Box 

 
Auxiliary valves shall be "resilient seat wedge valves" and shall be American Flow 
Control Series 2500-1, NRS. All valves shall be rated for 300 psi test pressure and 150 
working pressure. 
 
The valve box shall be an American Flow Control (AFC) Trench Adapter Valve Box, 
Model #6. The auxiliary valves shall be six (6) inches in diameter. The word "Water" 
shall be imprinted on the valve box cover.  
 
The auxiliary valve shall have a flanged joint on the hydrant side and a mechanical joint 
on the water main side.  The valve shall be attached directly to the hydrant. 
 
All valves shall be right hand turning. 

 
3. Hydrant Lead 

 
The pipe connecting the hydrant to the main shall be six inch (6”) ductile iron water pipe, 
AWWA C151, thickness Class 52, with a minimum pressure rating of 350 psi, with 
restrained joint.  The pipe and fittings shall be protected by loosely wrapping with 
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polyethylene sheets installed per AWWA C105 / ANSI A21.5-93.  Polyethylene sheets 
shall comply with ASTM D1248 with a minimum thickness of 8 mils.  The connection of 
the new pipe to the existing pipe shall be accomplished with a mechanical joint coupling 
with mechanical joint restraints. Trench backfill shall be CA-7. 

 
Construction Methods: Each hydrant shall be set on a concrete thrust block not less than 24 
inches by 24 inches by 4 inches in thickness. Within the disturbed area, CA-7 gravel shall be 
placed 3 foot above the weep hole with a geofabric placed on top of the gravel to prevent fines 
from the soil backfill from clogging the drain field. 
 
All hydrants shall be set plumb and shall have their nozzles parallel with edge of pavement, the 
steamer connection shall be facing the edge of pavement. The height of the nut on a four and 
one-half inch (4 ½”) steamer connection shall be no less than twenty four inches (24”) or more 
than thirty six inches (36”) above finished grade at the hydrant. All hydrant leads between the 
tee and the hydrant shall be a positively restrained connection. 
 
The bowl of each hydrant shall be well braced against undisturbed earth at the end of trench 
with stone slabs or concrete backing. 
 
Fire hydrant extensions shall only be used with the approval of the Engineer. Should fire hydrant 
extensions be required due to improper construction methods by the Contractor, the extensions 
will be installed but will not be measured for payment.  
 
Auxiliary valves shall be installed in the vertical position, supported on a concrete pedestal. It 
shall be the Contractor’s responsibility to assure that the finished elevation of the box is flush 
with the adjacent proposed ground line. Valve box installation shall meet the requirements of 
Section 44 of the Standard Specifications for Water and Sewer Main Construction in Illinois. 
 
All excavation around the fire hydrant and auxiliary valve shall be backfilled to the natural line or 
finished grade as rapidly as possible. The backfill material shall consist of CA-7 or trench backfill 
as herein specified. All backfill material shall be deposited in the excavation in a manner that will 
not cause damage to the fire hydrant or auxiliary valve. Any depressions which may develop 
within the area involved in a construction operation due to settlement of backfill material shall be 
filled in a manner consistent with standard practice. 
 
The Contractor shall coordinate the work to occur during the same shutdown as specified in the 
special provision for REMOVE FIRE HYDRANT AND VALVE ASSEMBLY.  The trench shall be 
over-excavated to account for water draining from the existing hydrant lead during the removal.  
Pit pumps of sufficient capacity shall actively pump any groundwater or potable water from the 
excavation such that no water re-enters the new or existing hydrant lead. 
 
All new pipe shall be swabbed with a chlorine solution prior to installation. 
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Method of Measurement: This work will be measured for payment in units of each and shall 
include the work described above including the auxiliary valve and appurtenances, 6” 
hydrant lead, hydrant and all items for a complete installation. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for FIRE 
HYDRANT WITH AUXILIARY VALVE AND VALVE BOX which payment will include and 
furnishing all materials, labor, equipment, tools, thrust block, fittings, all appurtenances, and 
backfilling necessary to complete the Work as specified. 

MAST ARM SIGN PANELS 
Effective: May 22, 2002 
Revised: July 1, 2015 
720.01TS 
 
Add the following to Article 720.02 of the Standard Specifications: 
 
Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-
T5.  Sign mounting banding, buckles and buckle straps shall be manufactured from AISI 201 
stainless steel. 

GENERAL ELECTRICAL REQUIREMENTS 
 
Effective:  June 1, 2021 
 
This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard 
Specifications. 
 
Definition.  Codes, standards, and industry specifications cited for electrical work shall be by 
definition the latest adopted version thereof, unless indicated otherwise. 

 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, 
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in 
connection with, electrical installation. 

 
Standards of Installation.  Materials shall be installed according to the manufacturer’s 
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals. 

 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be 
used whenever possible.  The listing shall be according to UL or an approved equivalent. 
 
Safety and Protection.  Safety and protection requirements shall be as follows. 

 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  All 
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
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energized, shall be closed or shall have covers in place and be locked when possible, during 
nonworking hours. 
 
Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the 
entrance of water and dirt.  Wiring shall be protected from mechanical injury. 

 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances shall be 
grounded.  Good ground continuity throughout the electrical system shall be assured, even 
though every detail of the requirements is not specified or shown.  Electrical circuits shall have a 
continuous insulated equipment grounding conductor.  When metallic conduit is used, it shall be 
bonded to the equipment grounding conductor, but shall not be used as the equipment 
grounding conductor. 

 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require 
an equipment grounding conductor. 

 
Where connections are made to painted surfaces, the paint shall be scraped to fully expose 
metal at the connection point.  After the connection is completed, the paint system shall be 
repaired to the satisfaction of the Engineer. 

 
Bonding of all boxes and other metallic enclosures throughout the wiring system to the 
equipment grounding conductor shall be made using a splice and pigtail connection.  
Mechanical connectors shall have a serrated washer at the contact surface. 

 
All connections to structural steel or fencing shall be made with exothermic welds.  Care shall 
be taken not to weaken load carrying members.  Where connections are made to epoxy coated 
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical 
connection.  The epoxy coating shall be repaired to the satisfaction of the Engineer.  Where 
connections are made to insulated conductors, the connection shall be wrapped with at least 
four layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation. 

 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of 
manufacturers for all major electrical and mechanical items.  The list of manufacturers shall be 
binding, except by written request from the Contractor and approval by the Engineer.  The 
request shall include acceptable reasons and documentation for the change. 

 
Within 30 calendar days after contract execution, the Contractor shall submit, for approval, 
through the Traffic Operations Construction Submittals Application (TOCS) system the 
manufacturer’s product data (for standard products and components) and detailed shop 
drawings (for fabricated items).  Submittals for the materials for each individual pay item shall be 
complete in every respect.  Submittals which include multiple pay items shall have all submittal 
material for each item or group of items covered by a particular specification, grouped together 
and the applicable pay item identified.  Various submittals shall, when taken together, form a 
complete coordinated package.  A partial submittal will be returned without review unless prior 
written permission is obtained from the Engineer. 
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Each PDF document must be a vector format PDF from the originating supplier or program and 
not scanned images. 
 
The submittal must clearly identify the specific model number or catalog number of the item 
being proposed. 
 
For further information and requirements regarding the TOCS system, the Contractor should 
reference the TOCS Contractors User Guide. 

 
The submittal shall be properly identified by route, section, county, and contract number. 

 
The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval, 
with date and signature, for each individual item.   

 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 

 
Items from multiple disciplines shall not be combined on a single submittal and transmittal.  
Items for lighting, signals, surveillance and CCTV must be in separate submittals since they 
may be reviewed by various personnel in various locations. 
 
The Department may provide a list of pay items broken out by discipline upon request for a 
particular contract. 

 
The Engineer will review the submittals for conformance with the design concept of the project 
according to Article 105.04 and the following.  The Engineer will stamp the drawings indicating 
their status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”.  Since 
the Engineer’s review is for conformance with the design concept only, it shall be the 
Contractor’s responsibility to coordinate the various items into a working system as specified.  
The Contractor shall not be relieved from responsibility for errors or omissions in the shop, 
working, or layout drawings by the Engineer’s approval thereof.  The Contractor shall still be in 
full compliance with contract and specification requirements. 

 
All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be 
resubmitted by the Contractor in their entirety, unless otherwise indicated within the submittal 
comments. 

 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior to 
approval by the Engineer, will be subject to removal and replacement at no additional cost to the 
Department. 

 
Certifications.  When certifications are specified and are available prior to material manufacture, 
the certification shall be included in the submittal information.  When specified and only 
available after manufacture, the submittal shall include a statement of intent to furnish 
certification.  All certificates shall be complete with all appropriate test dates and data. 

 
Authorized Project Delay.  See Article 801.08 
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Maintenance transfer and Preconstruction Inspection: 
 

General.  Before performing any excavation, removal, or installation work (electrical or otherwise) 
at the site, the Contractor shall request a maintenance transfer and preconstruction site 
inspection, to be held in the presence of the Engineer and a representative of  the party or parties 
responsible for maintenance of any lighting and/or traffic control systems which may be affected 
by the work.  The request for the maintenance transfer and preconstruction inspection shall be 
made no less than fourteen (14) calendar days prior to the desired inspection date.  The 
maintenance transfer and preconstruction inspection shall: 

 
Establish the procedures for formal transfer of maintenance responsibility required for the 
construction period. 

 
Establish the approximate location and operating condition of lighting and/or traffic control 
systems which may be affected by the work 

 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing 
lighting and/or traffic control systems at the project site will, at the Contractor's request, mark 
and/or stake, once per location, all underground cable routes owned or maintained by the State.  
A project may involve multiple "locations" where separated electrical systems are involved (i.e. 
different controllers).  The markings shall be taken to have a horizontal tolerance of at least 1 foot 
(304.8 mm) to either side.  The request for the cable locations and marking shall be made at the 
same time the request for the maintenance transfer and preconstruction inspection is made.  The 
Contractor shall exercise extreme caution where existing buried cable runs are involved.  The 
markings of existing systems are made strictly for assistance to the Contractor and this does not 
relieve the Contractor of responsibility for the repair or replacement of any cable run damaged in 
the course of his work, as specified elsewhere herein.  Note that the contractor shall be entitled to 
only one request for location marking of existing systems and that multiple requests may only be 
honored at the contractor's expense.  No locates will be made after maintenance is transferred, 
unless it is at the contractor’s expense. 

 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing electrical 
system equipment within the project limits, which may be affected by the work, making note of any 
parts which are found broken or missing, defective or malfunctioning.  Megger and load readings 
shall be taken for all existing circuits which will remain in place or be modified.  If a circuit is to be 
taken out in its entirety, then readings do not have to be taken.   The inventory and test data shall 
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted 
to the Engineer for the record.  Without such a record, all systems transferred to the Contractor for 
maintenance during construction shall be returned at the end of construction in complete, fully 
operating condition.” 
 
Maintenance and Responsibility During Construction.   

 
Lighting Operation and Maintenance Responsibility.  The scope of work shall include the 
assumption of responsibility for the continuing operation and maintenance of the existing, 
proposed, temporary, sign and navigation lighting, or other lighting systems and all appurtenances 
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affected by the work as specified elsewhere herein.  Maintenance of lighting systems is specified 
elsewhere and will be paid for separately 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless 
temporary lighting exists which is designed and installed to properly illuminate the roadway. 

 
Energy and Demand Charges.  The payment of basic energy and demand charges by the electric 
utility for existing lighting which remains in service will continue as a responsibility of the Owner, 
unless otherwise indicated.  Unless otherwise indicated or required by the Engineer duplicate 
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated 
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the Engineer to 
place a proposed new lighting system in service, whether the system has passed final acceptance 
or not, (such as to allow temporary lighting to be removed), the Owner will accept responsibility for 
energy and demand charges for such lighting, effective the date of authorization.  All other energy 
and demand payments to the utility shall be the responsibility of the Contractor until final 
acceptance. 
 
Damage to Electrical Systems.  Should damage occur to any existing electrical systems through 
the Contractor’s operations, the Engineer will designate the repairs as emergency or non-
emergency in nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the 
Department, or its agent.  Non-emergency repairs shall be performed by the Contractor within 
six working days following discovery or notification.  All repairs shall be performed in an 
expeditious manner to assure all electrical systems are operational as soon as possible.  The 
repairs shall be performed at no additional cost to the Department. 
 
Lighting.  An outage will be considered an emergency when three or more lights on a circuit or 
three successive lights are not operational.  Knocked down materials, which result in a danger 
to the motoring public, will be considered an emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it 
does not interfere with traffic or other operations, and if the Engineer determines it does not 
require unacceptable modification to existing installations. 
 
Marking Proposed Locations for Highway Lighting System.  The Contractor shall mark or stake 
the proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable 
routes, pavement crossings, and other items pertinent to the work.  A proposed location 
inspection by the Engineer shall be requested prior to any excavation, construction, or 
installation work after all proposed installation locations are marked.  Any work installed without 
location approval is subject to corrective action at no additional cost to the Department. 

 
Inspection of electrical work.  Inspection of electrical work shall be according to Article 105.12 
and the following. 
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Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light 
poles, or other enclosures, the Contractor shall notify and make available such wiring for the 
Engineer’s inspection. 
 
Testing.  Before final inspection, the electrical work shall be tested.  Tests may be made 
progressively as parts of the work are completed or may be made when the work is complete.  
Tests shall be made in the presence of the Engineer.  Items which fail to test satisfactorily shall 
be repaired or replaced.  Tests shall include checks of control operation, system voltages, cable 
insulation, and ground resistance and continuity. 

 
The forms for recording test readings will be available from the Engineer in electronic format.  
The Contractor shall provide the Engineer with a written report of all test data including the 
following: 

 
• Voltage Tests 
• Amperage Tests 
• Insulation Resistance Tests 
• Continuity tests 
• Detector Loop Tests 

 
Lighting systems.  The following tests shall be made. 

 
(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase to 

neutral, at no load and at full load, shall be measured and recorded.  Voltage 
readings at the last termination of each circuit shall be measured and recorded. 

 
(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet 

shall be measured and recorded with all loads disconnected. Prior to performance of 
the insulation resistance test, the Contractor shall remove all fuses within all light 
pole bases on a circuit to segregate the luminaire loads.  

 
On tests of new cable runs, the readings shall exceed 50 megohms for phase and 
neutral conductors with a connected load over 20A and shall exceed 100 megohms 
for conductors with a connected load of 20A or less. 
 
On tests of cable runs which include cables which were existing in service prior to 
this contract, the resistance readings shall be the same or better than the readings 
recorded at the maintenance transfer at the beginning of the contract.  
Measurements shall be taken with a megohm meter approved by the Engineer. 
 

(3) Loads.  The current of each circuit, phase main, and neutral shall be measured and 
recorded.  The Engineer may direct reasonable circuit rearrangement.  The current 
readings shall be within ten percent of the connected load based on material ratings. 

 
(4) Ground Continuity.  Resistance of the system ground as taken from the farthest 

extension of each circuit run from the controller (i.e. check of equipment ground 
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continuity for each circuit) shall be measured and recorded.  Readings shall not 
exceed 2.0 ohms, regardless of the length of the circuit. 

 
(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding 

electrodes shall be measured and recorded.  Measurements shall be made with a 
ground tester during dry soil conditions as approved by the Engineer.  Resistance to 
ground shall not exceed 10 ohms. 

 
ITS.  The following test shall be made in addition to the lighting system test above.  

 
 Detector Loops.  Before and after permanently securing the loop in the pavement, 

the resistance, inductance, resistance to ground, and quality factor for each loop and 
lead-in circuit shall be tested.  The loop and lead-in circuit shall have an inductance 
between 20 and 2500 microhenries.  The resistance to ground shall be a minimum of 
50 megohms under any conditions of weather or moisture.  The quality factor (Q) 
shall be 5 or greater. 

 
Fiber Optic Systems.  Fiber optic testing shall be performed as required in the fiber optic cable 
special provision and the fiber optic splice special provision. 

 
All test results shall be furnished to the Engineer seven working days before the date the 
inspection is scheduled. 

 
Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work 
provided under the contract for a period of six months after the date of acceptance with the 
following warranties and guarantees. 

 
(a) The manufacturer’s standard written warranty for each piece of electrical material or 

apparatus furnished under the contract.  The warranty for light emitting diode (LED) 
modules, including the maintained minimum luminance, shall cover a minimum of 120 
months from the date of delivery. 

 
(b) The Contractor’s written guarantee that, for a period of six months after the date of final 

acceptance of the work, all necessary repairs to or replacement of said warranted 
material or apparatus for reasons not proven to have been caused by negligence on the 
part of the user or acts of a third party shall be made by the Contractor at no additional 
cost to the Department. 

 
(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems 

furnished and constructed under the contract for a period of six months after final 
acceptance of the work. 

 
The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years 
from date the equipment is placed in operation; however, the batteries of the UPS shall be 
warranted for full replacement for a minimum of five years. 
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Record Drawings.  Alterations and additions to the electrical installation made during the 
execution of the work shall be made on the PDF copy of the as-Let documents using a PDF 
editor. Hand drawn notations or markups and scanned plans are not acceptable. These 
drawings shall be updated daily and shall be available for inspection by the Engineer during the 
work.  The record drawings shall include the following: 
 

• Cover Sheet 
• The Electrical Maintenance Contract Management System (EMCMS) location 

designation, i.e. “L” number 
• Summary of Quantities, electrical items only 
• Legends, Schedules, and Notes 
• Plan Sheets 
• Pertinent Details 
• Single Line Diagrams 
• Other useful information useful to locate and maintain the systems. 

 
Any modifications to the details shall be indicated.  Final quantities used shall be indicated on the 
Summary of Quantities. Foundation depths used shall also be listed. 
 
As part of the record drawings, the Contractor shall inventory all materials, new or existing, on 
the project and record information on inventory sheets provided by the Engineer. 

 
The inventory shall include: 

 
• Location of Equipment, including rack, chassis, slot as applicable. 
• Designation of Equipment 
• Equipment manufacturer 
• Equipment model number 
• Equipment Version Number 
• Equipment Configuration 

o Addressing, IP or other 
o Settings, hardware or programmed 

• Equipment Serial Number 
 

The following electronic inventory forms are available from the Engineer: 
 

• Lighting Controller Inventory 
• Lighting Inventory 
• Light Tower Inspection Checklist 
• ITS Location Inventory 

 
The information shall be entered in the forms; handwritten entries will not be acceptable; except 
for signatures.  Electronic file shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set of 
contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for 
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review and approval and shall be stamped with the date and the signature of the Contractor’s 
supervising Engineer or Electrician.  .  The record drawings shall be submitted in PDF format 
through TOCS, on CD-ROM as well as hardcopy’s for review and approval.   
 
In addition to the record drawings, PDF copies of the final catalog cuts which have been 
Approved and Approved as Noted with applicable follow-up shall be submitted along with the 
record drawings.  The PDF files shall clearly indicate either by filename or PDF table of contents 
the respective pay item number.  Specific part or model numbers of items which have been 
selected shall be clearly visible. Hard copies of the catalog are not required with this submittal. 
 
The Contractor shall provide three sets of electronically produced drawings in a moisture proof 
pouch to be kept on the inside door of the controller cabinet or other location approved by the 
Engineer. These drawings shall show the final as-built circuit orientation(s) of the project in the 
form of a single line diagram with all luminaires numbered and clearly identified for each circuit. 
 
Final documentation shall be submitted as a complete submittal package, i.e. record drawings, 
test results, inventory, etc. shall be submitted at the same time.  Partial piecemeal submittals will 
be rejected without review. 
 
A total of three hardcopies and two CD-ROMs of the final documentation shall be submitted.  
The identical material shall also be submitted through the TOCS system utilizing the following 
final documentation pay item numbers: 
 
 

Pay Code Description Discipline 
FDLRD000 Record Drawings - Lighting Lighting 
FDSRD000 Record Drawings - Surveillance Surveillance 
FDTRD000 Record Drawings - Traffic Signal Traffic Signal 
FDIRD000 Record Drawings - ITS ITS 
FDLCC000 Catalog Cuts - Lighting Lighting 
FDSCC000 Catalog Cuts – Surveillance Surveillance 
FDTCC000 Catalog Cuts – Traffic Signal Traffic Signal 
FDICC000 Catalog Cuts - ITS ITS 
FDLWL000 Warranty - Lighting Lighting 
FDSWL000 Warranty - Surveillance Surveillance 
FDTWL000 Warranty - Traffic Signal Traffic Signal 
FDIWL000 Warranty - ITS ITS 
FDLTR000 Test Results - Lighting Lighting 
FDSTR000 Test Results - Surveillance Surveillance 
FDTTR000 Test Results - Traffic Signal Traffic Signal 
FDITR000 Test Results - ITS ITS 
FDLINV00 Inventory - Lighting Lighting 
FDSINV00 Inventory - Surveillance Surveillance 
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FDTINV00 Inventory - Traffic Signal Traffic Signal 
FDIINV00 Inventory - ITS ITS 
FDLGPS00 GPS - Lighting Lighting 
FDSGPS00 GPS - Surveillance Surveillance 
FDTGPS00 GPS - Traffic Signal Traffic Signal 
FDIGPS00 GPS - ITS ITS 

 
Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings, 
Manuals, Wiring Diagrams for each discipline. 
 
Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as 
applicable for each discipline. 
 
GPS Documentation.  In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or being affected in 
other ways by this contract: 

 
• All light poles and light towers. 
• Handholes and vaults. 
• Junction Boxes 
• Conduit roadway crossings. 
• Controllers. 
• Control Buildings. 
• Structures with electrical connections, i.e. DMS, lighted signs. 
• Electric Service locations. 
• CCTV Camera installations. 
• Roadway Surveillance installations. 
• Fiber Optic Splice Locations. 
• Fiber Optic Cables.  Coordinates shall be recorded along each fiber 

optic cable route every 200 feet.   
• All fiber optic slack locations shall be identified with quantity of slack 

cable included.  When sequential cable markings are available, those 
markings shall be documented as cable marking into enclosure and 
marking out of enclosure. 

 
Datum to be used shall be North American 1983. 

 
Data shall be provided electronically.  The electronic format shall be compatible with MS Excel.  
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places.   Each 
coordinate shall have the following information: 

 
1. District 
2. Description of item 
3. Designation 
4. Use 
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5. Approximate station 
6. Contract Number 
7. Date 
8. Owner 
9. Latitude 
10. Longitude 
11. Comments 

 
A spreadsheet template will be available from the Engineer for use by the Contractor. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall 
be used for the data collection.  The receiver shall support differential correction and data shall 
have minimum 5 meter accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the 
business for a minimum of 6 years.” 
 
The documents on the CD shall be organized by the Electrical Maintenance Contract 
Management System (EMCMS) location designation.  If multiple EMCMS locations are within 
the contract, separate folders shall be utilized for each location as follows: 

 

 
 

Extraneous information not pertaining to the specific EMCMS location shall not be included in 
that particular folder and sub-folder. 
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The inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
 
The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere 
herein. 
 
All CD’s shall be labeled as illustrated in the CD Label Template contained herein. 
 
Acceptance.  Acceptance of electrical work will be given at the time when the Department 
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the 
time of final inspection. 

 
When the electrical work is complete, tested, and fully operational, the Contractor shall schedule 
an inspection for acceptance with the Engineer no less than seven working days prior to the 
desired inspection date.  The Contractor shall furnish the necessary labor and equipment to 
make the inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall be 
furnished to the Engineer seven working days before the date the inspection is scheduled.  
Inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
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START

CONTRACTOR SUBMITS 3 COPIES OF 
FINAL DOCUMENTATION.  R.E. 

TRANSMITS DOCUMENTATION TO 
B.O.T.O.

REVIEW OF FINAL DOCUMENTATION BY 
ENGINEER

DOCUMENTATION 
ACCEPTABLE?

R.E. SENDS COMMENTS 
BACK TO CONTRACTOR

ISSUES?

INSPECTOR SENDS 
COMMENTS TO R.E. AND 
R.E. SENDS COMMENTS 
BACK TO CONTRACTOR

CONTRACTOR, THROUGH B.O.C., 
REQUESTS PRE-FINAL INSPECTION BY 

INSPECTOR

CONTRACTOR PERFORMS CORRECTIVE 
ACTION AND SUBMITTS FINAL 

CORRECTED DOCUMENTATION

CONTRACTOR REQUESTS FINAL 
INSPECTION WITH X COPIES OF FINAL 

CORRECTED DOCUMENTATION

PROJECT ACCEPTED FOR STATE 
MAINTENANCE

CONTRACTOR CORRECTS 
DEFICIENCIES

ENGINEER COMPLETES CONSTRUCTION 
STATUS FORM AND DISTRIBUTES FINAL 

DOCUMENTATION COPIES.

FINAL ACCEPTANCE WITH 
CONTRACTOR,

CONSTRUCTION, AND
EMC

MAJOR ISSUES

NO

YES

MINOR ISSUES

CONTRACTOR MAKES 
CORRECTIONS

PRE-FINAL INSPECTION BY B.O.T.O. 
MAINTENANCE SECTION INSPECTOR

NO ISSUES
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Final Acceptance Documentation Checklist 
LOCATION 

Route Common Name 
            
Limits Section 
            
Contract # County 
            
Controller Designation(s) EMC Database Location Number(s) 
            
 

ITEM 
Contractor 

(Verify) 
Resident Engineer 

(Verify) 

Record Drawings 
   -Three hardcopies (11” x 17”) 
   -Scanned to two CD-ROMs 

 
 
 

 
 
 

Field Inspection Tests 
   -Voltage 
   -Amperage 
   -Cable Insulation Resistance 
   -Continuity 
   -Controller Ground Rod Resistance 
(Three Hardcopies & scanned to two 
CD’s) 

 
 
 
 
 
 

 
 
 
 
 
 

GPS Coordinates 
  -Excel file 
(Check Special Provisions, Excel file 
scanned to two CD’s) 

  

Job Warranty Letter 
(Three Hardcopies & scanned to two 
CD’s) 

  

Catalog Cut Submittals 
-Approved & Approved as Noted 
(Scanned to two CD’s) 

  

Lighting Inventory Form 
(Three Hardcopies & scanned to two 
CD’s) 

  

Lighting Controller Inventory Form 
(Three Hardcopies & scanned to two 
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CD’s) 

Light Tower Inspection Form 
(If applicable, Three Hardcopies & 
scanned to two CD’s) 

  

 
Three Hardcopies & scanned to two CD’s shall be submitted for all items above.  The CD ROM 
shall be labeled as shown in the example contained herein. 
General Notes: 
 
Record Drawings – The record drawings should contain contract cover sheet, summary of 
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail 
sheets.  Submit hardcopies shall be 11” x 17” size.  Temporary lighting plans and removal 
lighting plans should not be part of the set. 
 
Field Inspection Tests – Testing should be done for proposed cables.  Testing shall be per 
standard specifications.  Forms shall be neatly filled out. 
 
GPS Coordinates – Check special provisions “General Electrical Requirements”.  Submit 
electronic “EXCEL” file. 
 
Job Warranty Letter – See standard specifications. 
 
Cutsheet Submittal – See special provisions “General Electrical Requirements”.  Scan Approved 
and Approved as Noted cutsheets. 
 
Lighting Inventory Form – Inventory form should include only proposed light poles, proposed 
light towers, proposed combination (traffic/light pole) lighting and proposed underpass 
luminaires. 
 
Lighting Controller Inventory Form – Form should be filled out for only proposed lighting 
controllers. 
 
Light Tower Safety Inspection Form – Form should be filled out for each proposed light tower. 
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CD LABEL FORMAT TEMPLATE. 
 
Label must be printed; hand written labels are unacceptable and will be rejected. 
 

 
 

EXPOSED RACEWAYS 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 811.03(a) of the Standard Specifications to read: 
 

“General.  Rigid metal conduit installation shall be according to Article 810.05(a). 
Conduits terminating in junction and pull boxes shall be terminated with insulated 
and gasketed watertight threaded NEMA 4X conduit hubs.  The hubs shall be 
Listed under UL 514B.  The insulated throat shall be rated up to 105º C.  When 
PVC coated conduit is utilized, the aforementioned hubs shall also be PVC 
coated.” 
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Add the following to Article 811.03(b) of the Standard Specifications: 
 

“Where PVC coated conduit is utilized, all conduit fittings, couplings and clamps 
shall be PVC coated.  All other mounting hardware and appurtenances shall be 
stainless steel.” 

 
“The personnel installing the PVC coated conduit must be trained and certified by 
the PVC coated conduit Manufacturer or Manufacturer’s representative to install 
PVC coated conduit.  Documentation demonstrating this requirement must be 
submitted for review and approval.” 

 
Add the following to Article 1088.01(a) of the Standard Specifications: 
 

All iron and steel products, which are to be incorporated into the work, including 
conduit and all conduit fittings, shall be domestically manufactured or produced 
and fabricated as specified in Article 106.” 

 
 
Revise Article 1088.01(a)(3) of the Standard Specifications to read: 
 

“a. PVC Coated Steel Conduit.  The PVC coated rigid metal conduit shall be 
UL Listed (UL 6).  The PVC coating must have been investigated by UL 
as providing the primary corrosion protection for the rigid metal conduit. 
Ferrous fittings for general service locations shall be UL Listed with PVC 
as the primary corrosion protection. Hazardous location fittings, prior to 
plastic coating shall be UL listed. 

 
b. The PVC coating shall have the following characteristics: 
 

Hardness: 85+ Shore A Durometer 
Dielectric 
Strength: 

400V/mil @ 60 Hz 

Aging: 1,000 Hours Atlas Weatherometer 
Temperature The PVC compound shall conform at 0º F. to 

Federal Specifications PL-406b, Method 2051, 
Amendment 1 of 25 September 1952 (ASTM D 
746) 

Elongation: 200% 
 
c. The exterior and interior galvanized conduit surface shall be chemically 

treated to enhance PVC coating adhesion and shall also be coated with a 
primer before the PVC coating to ensure a bond between the zinc 
substrate and the PVC coating.  The bond strength created shall be 
greater than the tensile strength of the plastic coating. 

d. The nominal thickness of the PVC coating shall be 1 mm (40 mils). The 
PVC exterior and urethane interior coatings applied to the conduit shall 
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afford sufficient flexibility to permit field bending without cracking or 
flaking at temperatures above -1°C (30°F). 

 
e. An interior urethane coating shall be uniformly and consistently applied to 

the interior of all conduit and fittings. This internal coating shall be a 
nominal 2 mil thickness. The interior coating shall be applied in a manner 
so there are no runs, drips, or pinholes at any point.  The coating shall not 
peel, flake, or chip off after a cut is made in the conduit or a scratch is 
made in the coating. 

 
f. Conduit bodies shall have a tongue-in-groove gasket for maximum 

sealing capability.  The design shall incorporate a positive placement 
feature to assure proper installation.  Certified test results confirming seal 
performance at 15 psig (positive) and 25 in. of mercury (vacuum) for 72 
hours shall be submitted for review when requested by the Engineer. 

 
g. The PVC conduit shall pass the following tests: 
 

Exterior PVC Bond test RN1: 
 

Two parallel cuts 13 mm (1/2 inch) apart and 40 mm (1 1/2 
inches) in length shall be made with a sharp knife along the 
longitudinal axis.  A third cut shall be made perpendicular to and 
crossing the longitudinal cuts at one end.  The knife shall then be 
worked under the PVC coating for 13 mm (1/2 inch) to free the 
coating from the metal. 

 
Using pliers, the freed PVC tab shall be pulled with a force applied 
vertically and away from the conduit.  The PVC tab shall tear 
rather than cause any additional PVC coating to separate from the 
substrate. 

 
Boil Test: 
 

Acceptable conduit coating bonds (exterior and interior) shall be 
confirmed if there is no disbondment after a minimum average of 
200 hours in boiling water or exposure to steam vapor at one 
atmosphere.  Certified test results from a national recognized 
independent testing laboratory shall be submitted for review and 
approval.  The RN1 Bond Test and the Standard Method for 
Measuring Adhesion by Tape Test shall be utilized. 

 
Exterior Adhesion.  In accordance with ASTM D870, a 6" length of 
conduit test specimen shall be placed in boiling water. The 
specimen shall be periodically removed, cooled to ambient 
temperature and immediately tested according to the bond test 
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(RN1). When the PVC coating separates from the substrate, the 
boil time to failure in hours shall be recorded. 

 
Interior Adhesion. In accordance with ASTM D3359, a 6" conduit 
test specimen shall be cut in half longitudinally and placed in 
boiling water or directly above boiling water with the urethane 
surface facing down. The specimen shall be periodically removed, 
cooled to ambient temperature and tested in accordance with the 
Standard Method of Adhesion by Tape Test (ASTM D3359). 
When the coating disbonds, the time to failure in hours shall be 
recorded. 

 
Heat/Humidity Test: 

 
Acceptable conduit coating bonds shall be confirmed by a 
minimum average of 30 days in the Heat and Humidity Test.  The 
RN1 Bond Test and the Standard Method for Measuring Adhesion 
by Tape Test shall be utilized. 

 
Exterior Adhesion.  In accordance with ASTM D1151, D1735, 
D2247 and D4585, conduit specimens shall be placed in a heat 
and humidity environment where the temperature is maintained at 
150°F (66°C) and 95% relative humidity. The specimens shall be 
periodically removed and a bond test (RN1) performed. When the 
PVC coating separates from the substrate, the exposure time to 
failure in days shall be recorded. 

 
Interior Adhesion. In accordance with ASTM D3359, conduit 
specimens shall be placed in a heat and humidity environment 
where the temperature is maintained at 150°F (66°C) and 95% 
relative humidity.  When the coating disbonds, the time to failure in 
hours shall be recorded. 

 
Add the following to Article 1088.01(a)(4) of the Standard Specifications: 
 

“All liquid tight flexible metal conduit fittings shall have an insulated throat to 
prevent abrasion of the conductors and shall have a captive sealing O-ring 
gasket.  The fittings shall be Listed under UL 514B.  The insulated throat shall be 
rated up to 105º C.” 

 
Revise the second paragraph of Article 811.04 of the Standard Specifications to read: 
 

“Expansion fittings and LFNC will not be measured for payment.” 
 

 
Revise Article 811.05 of the Standard Specifications to read: 
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“811.05  Basis of Payment.  This work will be paid for at the contract unit price 
per meter (foot) for CONDUIT ATTACHED TO STRUCTURE, of the diameter 
specified, RIGID GALVANIZED STEEL or CONDUIT ATTACHED TO 
STRUCTURE, of the diameter specified, RIGID GALVANIZED STEEL, PVC 
COATED.” 

WIRE AND CABLE 
Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 
Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   

6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used 
as the ground conductor. Unless otherwise indicated, the code word designation 



 19th/Broadway Avenue over Silver Creek 
Section: 16-00131-00-BR 

County: Cook 
Contract No.:61J48 

  Village of Melrose Park 
 

 
44 

 

of this cable assembly is “Palomino”.  The steel reinforced aluminum conductor 
shall conform to ASTM B-232.  The cable shall be assembled according to 
ANSI/ICEA S-76-474.” 

 
Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 

ROADWAY LUMINAIRE, LED 
 
Effective:  January 1, 2023 
 
Description. 
 
This work shall consist of furnishing and installing a roadway LED luminaire as shown on the 
plans, as specified herein. 
 
General. 
 
The luminaire including the housing, driver and optical assembly shall be assembled in the 
U.S.A. The luminaire shall be assembled by and manufactured by the same manufacturer. The 
luminaire shall be mechanically strong and easy to maintain. The size, weight, and shape of the 
luminaire shall be designed so as not to incite detrimental vibrations in its respective pole and it 
shall be compatible with the pole and arm. All electrical and electronic components of the 
luminaire shall comply with the requirements of Restriction of Hazardous Materials (RoHS) 
regulations. The luminaire shall be listed for wet locations by an NRTL and shall meet the 
requirements of UL 1598 and UL 8750 
 
Submittal Requirements. 
 
The Contractor shall also the following manufacturer's product data for each type of luminaire: 
 

1. Descriptive literature and catalogue cuts for luminaire, LED driver, and surge protection 
device. Completed manufacturer’s luminaire ordering form with the full catalog number 
provided 

 
2. LED drive current, total luminaire input wattage and total luminaire current at the system 

operating voltage or voltage range and ambient temperature of 25 C. 
 

3. LED efficacy per luminaire expressed in lumens per watt (l/w). 
 

4. Initial delivered lumens at the specified color temperature, drive current, and ambient  
temperature. 

 
5. IES file associated with each submitted luminaire in the IES LM-63 format. 
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6. Computer photometric calculation reports as specified and in the luminaire performance 

table. 
 

7. TM-15 BUG rating report. 
 

8. lsofootcandle chart with max candela point and half candela trace indicated. 
 

9. Documentation of manufacturers experience and verification that luminaires were 
assembled in the U.S.A. as specified. 

 
10. Written warranty. 

 
Upon request by the Engineer, submittals shall also include any or all the following: 
 

a. TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for 
the specified luminaire or luminaire family. Both reports shall be for 50,000 hours at an 
ambient temperature of 77 °F (25 °C). 

 
b. LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current 

at the time of testing in PDF format inclusive of the following: isofootcandle diagram with 
half candela contour and maximum candela point; polar plots through maximum plane 
and maximum cone; coefficient of utilization graph; candela table; and spectral 
distribution graph and chromaticity diagram. 

 
c. LM-80 report for the specified LED package in PDF format and if available, LM-84 report 

for the specified luminaire or luminaire family in PDF format. Both reports shall be 
conducted by a laboratory with NVLAP certification current at the time of testing.  

 
d. AGi32 calculation file matching the submittal package. 
 
e. In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or 

luminaire family in PDF format. 
 

f. Vibration test report in accordance with ANSI C136.31 in PDF format. 
 

g. ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF 
format. 

 
h. ASTM G154 (ASTM D523) gloss test report in PDF format. 

 
i. LED drive current, total luminaire input wattage, and current over the operating voltage 

range at an ambient temperature of 77 °F (25 °C). 
 

j. Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply 
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power.  
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k. Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements, 
for the driver and optical assembly in PDF format. 

 
l. Installation, maintenance, and cleaning instructions in PDF format, including 

recommendations on periodic cleaning methods. 
 

m. Documentation in PDF format that the reporting laboratory is certified to perform the 
required tests. 
 

A sample luminaire shall also be provided upon request of the Engineer.  The sample shall be 
as proposed for the contract and shall be delivered by the Contractor to the District 
Headquarters.  After review, the Contractor shall retrieve the luminaire. 
 
Manufacturer Experience. 
 
The luminaire shall be designed to be incorporated into a lighting system with an expected 20 
year lifetime. The luminaire manufacturer shall have a minimum of 33 years’ experience 
manufacturing HID roadway luminaires and shall have a minimum of seven (7) years’ 
experience manufacturing LED roadway luminaires. The manufacturer shall have a minimum of 
25,000 total LED roadway luminaires installed on a minimum of 100 separate installations, all 
within the U.S.A. 
 
Housing. 
 
Material. The luminaire shall be a single device not requiring onsite assembly for installation.  
The driver for the luminaire shall be integral to the unit. 
 
Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish shall be 
gray, unless otherwise indicated. 
 
The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 Procedure 
A – Evaluation of Rust Creepage for Scribed Samples after exposure to1000 hours of testing 
according to ASTM B117 for painted or finished surfaces under environmental exposure.  
 
The luminaire finish shall have less than or equal to 30% reduction of gloss according to ASTM 
D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated weathering 
testing. 
 
The luminaire shall slip-fit on a mounting arm with a 2" diameter tenon (2.375" outer diameter), 
and shall have a barrier to limit the amount of insertion. The slip fitter clamp shall utilize four (4) 
bolts to clamp to the tenon arm. The luminaire shall be provided with a leveling surface and 
shall be capable of being tilted ±5 degrees from the axis of attachment in 2.5 degree increments 
and rotated to any degree with respect to the supporting arm.   
 
All external surfaces shall be cleaned in accordance with the manufacturer’s recommendations 
and be constructed in such a way as to discourage the accumulation of water, ice, and debris.  
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The effective projected area of the luminaire shall not exceed 1.6 sq. ft. 
 
The total weight including accessories, shall not exceed 40 lb (18.14 kg). If the weight of the 
luminaire is less than 20 lb (9.07 kg), weight shall be added to the mounting arm or a 
supplemental vibration damper installed as approved by the Engineer. 
 
A passive cooling method with no moving, rotating parts, or liquids shall be employed for heat 
management. 
 
The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41-compliant receptacle. 
Unused pins shall be connected as directed by the Manufacturer and as approved by the 
Engineer.  A shorting cap shall be provided with the luminaire that is compliant with ANSI 
C136.10. 
 
Vibration Testing. All luminaires shall be subjected to and pass vibration testing requirements at 
“3G” minimum zero to peak acceleration in accordance with ANSI C136.31 requirements using 
the same luminaire. To be accepted, the luminaire housing, hardware, and each individual 
component shall pass this test with no noticeable damage and the luminaire must remain fully 
operational after testing.  
 
Labels.  An internal label shall be provided indicating the luminaire is suitable for wet locations 
and indicating the luminaire is an NRTL listed product to UL1598 and UL8750. The internal label 
shall also comply with the requirements of ANSI C136.22. 
 
An external label consisting of two black characters on a white background with the dimensions 
of the label and the characters as specified in ANSI C136.15 for HPS luminaires. The first 
character shall be the alphabetical character representing the initial lumen output as specified in 
Table 1 of Article 1067.06(c). The second character shall be the numerical character 
representing the transverse light distribution type as specified in IES RP-8 (i.e. Types 1, 2, 3, 4, 
or 5). 
 
Hardware. All hardware shall be stainless steel or of other corrosion resistant material approved 
by the Engineer. 
 
Luminaires shall be designed to be easily serviced, having fasteners such as quarter-turn clips 
of the heavy spring-loaded type with large, deep straight slot heads, complete with a receptacle 
and shall be according to military specification MIL-f-5591. 
 
All hardware shall be captive and not susceptible to falling from the luminaire during 
maintenance operations. This shall include lens/lens frame fasteners as well hardware holding 
the removable driver and electronic components in place. 
 
Provisions for any future house-side external or internal shielding should be indicated along with 
means of attachment.  
 
Circuiting shall be designed to minimize the impact of individual LED failures on the operation of 
the other LED’s. 
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Wiring.  Wiring within the electrical enclosure shall be rated at 600v, 105°C or higher. 

 
Driver. 
 
The driver shall be integral to the luminaire shall be capable of receiving an indefinite open and 
short circuit output conditions without damage. 
 
The driver shall incorporate the use of thermal foldback circuitry to reduce output current under 
abnormal driver case temperature conditions and shall be rated for a lifetime of 100,000 hours 
at an ambient temperature exposure of 77 °F (25 °C) to the luminaire. If the driver has a thermal 
shut down feature, it shall not turn off the LEDs when operated at 104 °F (40 °C) or less. 
 
The driver shall have an input voltage range of 120 to 277 volts (± 10%) or 347 to 480 volts (± 
10%) according to the contract documents. When the driver is operating within the rated input 
voltage range and in an un-dimmed state, the power factor measurement shall be not less than 
0.9 and the THD measurement shall be no greater than 20%.  
 
The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 for 
Class A devices with regard to electromagnetic compatibility. This shall be confirmed through 
the testing methods in accordance with ANSI C63.4 for electromagnetic interference.  
 
The driver shall be dimmable using the protocol listed in the Luminaire Performance Table 
shown in the contract.  
 
Surge Protection.   The luminaire shall comply the requirements of ANSI C136.2 for electrical 
transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped with a surge 
protective device (SPD) that is UL1449 compliant with indicator light. An SPD failure shall open 
the circuit to protect the driver. 
 
LED Optical Assembly 
 
The optical assembly shall have an IP66 or higher rating in accordance with ANSI C136.25. The 
circuiting of the LED array shall be designed to minimize the effect of individual LED failures on 
the operation of other LEDs. All optical components shall be made of glass or a UV stabilized, 
non-yellowing material. 
 
The optical assembly shall utilize high brightness, long life, minimum 70 CRI, 4,000K color 
temperature (+/-300K) LEDs binned in accordance with ANSI C78.377. Lenses shall be UV-
stabilized acrylic or glass. 
 
Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at 
the specified LED drive current and an ambient temperature of 25° C.   
 
The luminaire may or may not have a glass lens over the LED modules. If a glass lens is used, 
it must be a flat lens.  Material other than glass will not be acceptable. If a glass lens is not 
used, the LED modules may not protrude lower than the luminaire housing.   
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The assembly shall have individual serial numbers or other means for manufacturer tracking. 
 
Photometric Performance. 
 
Luminaires shall be tested according to IESNA LM-79. This testing shall be performed by a test 
laboratory holding accreditation from the National Institute of Standards and Technology (NIST) 
National Voluntary Laboratory Accreditation Program (NVLAP) for the IESNA LM-79 test 
procedure. 
 
Data reports as a minimum shall yield an isofootcandle chart, with max candela point and half 
candela trace indicated, maximum plane and maximum cone plots of candela, a candlepower 
table (house and street side), a coefficient of utilization chart, a luminous flux distribution table, 
spectral distribution plots, chromaticity plots, and other standard report outputs of the above 
mentioned tests.  
 
The luminaire shall have a BUG rating of Back Light B3 or less, Up Light rating of U0, and a 
Glare rating of G3 or less unless otherwise indicated in the luminaire performance table. 
 
Photometric Calculations. 
 
Calculations. Submitted report shall include a luminaire classification system graph with both the 
recorded lumen value and percent lumens by zone along with the BUG rating according to 
IESNA TM-15. 
 
Complete point-by-point luminance and veiling luminance calculations as well as listings of all 
indicated averages and ratios as applicable shall be provided in accordance with IESNA RP-8 
recommendations. Lighting calculations shall be performed using AGi32 software with all 
luminance calculations performed to one decimal place (i.e. x.x cd/m2). Uniformity ratios shall 
also be calculated to one decimal place (i.e. x.x:1).  Calculation results shall demonstrate that 
the submitted luminaire meets the lighting metrics specified in the project Luminaire 
Performance Table(s).  Values shall be rounded to the number of significant digits indicated in 
the luminaire performance table(s). 
 
All photometry must be photopic. Scotopic or mesopic factors will not be allowed. The AGi32 
file shall be submitted at the request of the Engineer. 
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 
ROADWAY LIGHTING 

     
GIVEN CONDITIONS 

Roadway Data  Pavement Width 88 Ft 
  Number of Lanes Left of Median 3  
  Number of Lanes Right of Median 3  
  Lane Width 12.7 Ft 
  Median Width 12 Ft 
  IES Surface Classification R3  
  Q-Zero Value 0.07  
     
Mounting Data  Mounting Height 45 Ft 
  Mast Arm Length 15 Ft 
  Pole Set-Back from Edge of Pavement 6 Ft 
     
Luminaire Data  Source LED  
  Color Temperature 3,000 °K 
  Lumens 15,500  Min 
  Pay Item Lumen Designation H  
  BUG Rating B3-U0-G3  
  IES Vertical Distribution Short  
  IES Control of Distribution Cutoff  
  IES Lateral Distribution Type III  
  Total Light Loss Factor 0.70  
     
Pole Layout Data  Spacing 150 Ft 
  Configuration Opposite  
  Luminaire Overhang over E.O.P. 9 Ft 
     
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested, and 
acceptance of variations will be subject to review by the Engineer based on how well the 
performance requirements are met. 
     

PERFORMANCE REQUIREMENTS 
     
NOTE:  These performance requirements shall be the minimum acceptable standards of 
photometric performance for the luminaire, based on the given conditions listed above. 
     
Roadway  Average Luminance, LAVE (Max) 1.5 Cd/m2 
Luminance  Average Luminance, LAVE (Min) 1.2 Cd/m2 
  Uniformity Ratio, LAVE/LMIN 3.0 Max 
  Uniformity Ratio, LMAX/LMIN 5.0 Max 
  Veiling Luminance Ratio, LV/LAVE 0.3 Max 
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Independent Testing 
 
When a contract has 50 or more luminaires of the same type (distribution type and lumen 
output/wattage), that luminaire type shall be independently tested, unless otherwise noted. The 
quantity of luminaires to be tested shall be as specified in the following table.   
 

Contract 
Quantity 

Luminaires 
to be Tested 

1-49 0 
(unless otherwise noted) 

50-100 2 
101-150 3 
151-200 4 
201-250 5 
251-300 6 
301-350 7 

 
Testing is not required for temporary lighting luminaires. 
 
The Contractor shall coordinate the testing with the contract schedule considering submittal, 
manufacturing, testing, and installation lead-times and deadlines. 
 
The Electrical Engineer shall select from all the project luminaires at the Contractor's or 
distributor’s storage facility, within District 1, the luminaires for testing. In all cases, the selection 
of luminaires shall be a random selection from the entire completed lot of luminaires required for 
the contract. Selections from partial lots will not be allowed.  An additional luminaire shall also 
be selected for physical inspection by the Engineer at the District Headquarters.  This luminaire 
will be available for the Contractor to pick up at a later date to be installed under this contract.  
This luminaire is in addition to the luminaire required as a part of the submittal process specified 
elsewhere. 
 
Alternative selection process.  With the Engineer’s prior approval, the Contractor shall provide a 
list of luminaire serial numbers for all the luminaires.  The Engineer shall make a random 
selection of the required number of luminaires for testing from the serial numbers.  That 
luminaire must then be photographed clearly showing the serial number prior to shipment to the 
selected and approved testing laboratory.  The testing laboratory shall include a photograph of 
the luminaire along with the test results directly to the Engineer. 
 
Luminaires shall be tested at a National Voluntary Laboratory Accreditation Program (NVLAP) 
accredited laboratory approved for each of the required tests.  The testing facility shall not be 
associated in any way, subsidiary or otherwise, with the luminaire manufacturer.  All costs 
associated with luminaire testing shall be included in the bid price of the luminaire.    
 
The selection of the proposed independent laboratory shall be presented with the information 
submitted for review and approval. 
 
The testing performed shall include photometric and electrical testing. 
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All tests shall be conducted at the luminaire system operating voltage of 240 volts unless 
specified differently in the contract plans. 
. 
 
Photometric testing shall be according to IES recommendations, performed with a 
goniophotometer and as a minimum, shall yield an isofootcandle chart, with max candela point 
and half candela trace indicated, an isocandela diagram, maximum planned and maximum cone 
plots of candela, a candlepower table (House and street side), a coefficient of utilization chart, a 
luminous flux distribution table, BUG rating report, and complete calculations based on specified 
requirements and test results. 
 
Electrical testing shall conform to NEMA and ANSI standards and, as a minimum shall include a 
complete check of wiring connections and a table of characteristics showing input amperes, 
watts, power factor, total harmonic distortion and LED drive current. 
 
Two copies of the summary report and the test results including IES photometric files (including 
CD-ROM) shall be certified by the test laboratory and shall be sent by certified mail directly to 
the Engineer. 
 

To:  District Engineer 
Attn: Bureau Chief of Traffic Operations 
Illinois Department of transportation 
201 West center Ct. 
Schaumburg, IL 60196 

 
The package shall state “luminaire test reports” and the contract number clearly. 
 
A copy of this material shall be sent to the Contractor and the Resident Engineer at the same 
time. 
 
Photometric performance shall meet or exceed that of the specified values.  If the luminaire 
does not meet the specified photometric values, the luminaire has failed regardless of whether 
the test results meet the submitted factory data.  
 
Should any of the tested luminaires of a given type, and distribution fail to satisfy the 
specifications and perform according to approved submittal information, the luminaire type of 
that distribution type and wattage shall be unacceptable and be replaced by alternate equipment 
meeting the specifications with the submittal and testing process repeated in their entirety; or 
corrections made to achieve required performance.  
 
In the case of corrections, the Contractor shall advise the Engineer of the proposed corrections 
and shall request a repeat of the specified testing and, if the corrections are deemed reasonable 
by the Engineer, the testing process shall be repeated in its entirety. 
 
The number of luminaires to be tested shall be the same quantity as originally tested as 
required in the above table. 
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Retesting, should it become necessary, shall not be grounds for additional compensation or 
extension of time 
 
Submittal information shall include a statement of intent to provide the testing as well as a 
request for approval of the chosen laboratory. 
 
Installation. 
 
Each luminaire shall be installed according to the luminaire manufacturer’s recommendations. 
 
Luminaires which are pole mounted shall be mounted on site such that poles and arms are not 
left unloaded. Pole mounted luminaires shall be leveled/adjusted after poles are set and 
vertically aligned before being energized. When mounted on a tenon, care shall be exercised to 
assure maximum insertion of the mounting tenon. Each luminaire shall be checked to assure 
compatibility with the project power system. When the night-time check of the lighting system by 
the Engineer indicates that any luminaires are mis-aligned, the mis-aligned luminaires shall be 
corrected at no additional cost.  
 
No luminaire shall be installed prior to approval. Where independent testing is required, full 
approval will not be given until complete test results, demonstrating compliance with the 
specifications, have been reviewed and accepted by the Engineer. 
 
Pole wiring shall be provided with the luminaire.  Pole wire shall run from handhole to luminaire. 
Pole wire shall be sized No. 10, rated 600 V, RHW/USE-2, and have copper conductors, 
stranded in conformance with ASTM B 8. Pole wire shall be insulated with cross-linked 
polyethylene (XLP) insulation. Pole wire shall include a phase, neutral, and green ground wire.  
Wire shall be trained within the pole or sign structure so as to avoid abrasion or damage to the 
insulation. 
 
Pole wire shall be extended through the pole, pole grommet, luminaire ring, and any associated 
arm and tenon. The pole wire shall be terminated in a manner that avoids sharp kinks, pinching, 
pressure on the insulation, or any other arrangement prone to damaging insulation value and 
producing poor megger test results. Wires shall be trained away from heat sources within the 
luminaire. Wires shall be terminated so all strands are extended to the full depth of the terminal 
lug with the insulation removed far enough so it abuts against the shoulder of the lug, but is not 
compressed as the lug is tightened. 
 
Included with the pole wiring shall be fusing located in the handhole.  Fusing shall be according 
to Article 1065.01 with the exception that fuses shall be 6 amperes. 
 
Each luminaire and optical assembly shall be free of all dirt, smudges, etc. Should the optical 
assembly require cleaning, a luminaire manufacturer approved cleaning procedure shall be 
used.  
 
Horizontal mount luminaires shall be installed in a level, horizontal plane, with adjustments as 
needed to insure the optics are set perpendicular to the traveled roadway. 
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When the pole is bridge mounted, a minimum size stainless steel 1/4-20NC set screw shall be 
provided to secure the luminaire to the mast arm tenon. A hole shall be drilled and tapped 
through the tenon and luminaire mounting bracket and then fitted with the screw. 
 
Warranty. 
 
The entire luminaire and all of its component parts shall be covered by a 10-year warranty.   
Failure is when one or more of the following occur: 
 

1) Negligible light output from more than 10 percent of the discrete LEDs. 
2) Significant moisture that deteriorates performance of the luminaire. 
3) Driver that continues to operate at a reduced output due to overheating. 

 
The warranty period shall begin on the date of luminaire delivery.  The Contractor shall 
verify that the Resident Engineer has noted the delivery date in the daily diary.  Copy of the 
shipment and delivery documentation shall be submitted. 
 
The replacement luminaire shall be of the same manufacturer, model, and photometric 
distribution as the original.   
 
Method of Measurement. 
 
The rated initial minimum luminous flux (lumen output) of the light source, as installed in the 
luminaire, shall be according to the following table for each specified output designation. 
 

Designation 
Type 

Minimum Initial 
Luminous Flux 

Designation 
Type 

Minimum Initial 
Luminous Flux 

A 2,200 G 15,500 
B 3,150 H 25,200 
C 4,400 I 33,000 
D 6,300   
E 9,450   
F 12,500   

 
Where delivered lumens is defined as the minimum initial delivered lumens at the specified color 
temperature. Luminaires with an initial luminous flux less than the values listed in the above 
table will not be acceptable even if they meet the requirements given in the Luminaire 
Performance table shown in the contract. 
 
Basis of Payment. 
 
This work will be paid for at the contract unit price per each for LUMINAIRE, LED, ROADWAY, 
of the output designation specified, or TEMPORARY LUMINAIRE, LED, ROADWAY, of the 
output designation specified. 
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TRAFFIC SIGNAL GENERAL REQUIREMENTS 
Effective: May 22, 2002 
Revised: March 25, 2016 
800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road 
and Bridge Construction.”  The intent of these Special Provisions is to prescribe the materials 
and construction methods commonly used for traffic signal installations.   

• All material furnished shall be new unless otherwise noted herein.  
• Traffic signal construction and maintenance work shall be performed by personnel 

holding current IMSA Traffic Signal Technician Level II certification.  A copy of the 
certification shall be immediately available upon request of the Engineer. 

• The work to be done under this contract consists of furnishing, installing and maintaining  
all traffic signal work and items as specified in the Plans and as specified herein in a 
manner acceptable and approved by the Engineer. 

 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the contractor or the 
Equipment Supplier. 
 
101.57 Equipment supplier.  Company that supplies, represents and provides technical support 
for IDOT District One approved traffic signal controllers and other related equipment.  The 
Equipment Supplier shall be located within IDOT District One and shall: 

• Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal 
controllers and cabinet assemblies. 

• Maintain an inventory of IDOT District One approved controllers and cabinets. 
• Be staffed with permanent sales and technical personnel able to provide traffic signal 

controller and cabinet expertise and support. 
• Technical staff shall hold current IMSA Traffic Signal Technician Level III certification 

and shall attend traffic signal turn-ons and inspections with a minimum 14 calendar day 
notice.  

 
Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted electronically through the District’s SharePoint 
System unless directed otherwise by the Engineer.  Electronic material submittals shall follow 
the District’s Traffic Operations Construction Submittals guidelines.  General requirements 
include: 
 
1. All material approval requests shall be made prior to or no later than the date of the 

preconstruction meeting.  A list of major traffic signal items can be found in Article 
801.05. Material or equipment which is similar or identical shall be the product of the 
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same manufacturer, unless necessary for system continuity.  Traffic signal materials and 
equipment shall bear the U.L. label whenever such labeling is available.     

2. Product data and shop drawings shall be assembled by pay item.  Only the top sheet of 
each pay item submittal will be stamped by the Department with the review status, 
except shop drawings for mast arm pole assemblies and the like will be stamped with 
the review status on each sheet.  

3. Original manufacturer published product data and shop drawing sheets with legible 
dimensions and details shall be submitted for review.  

4. When hard copy submittals are necessary, four complete copies of the manufacturer’s 
descriptive literatures and technical data for the traffic signal materials shall be 
submitted.  For hard copy or electronic submittals, the descriptive literature and technical 
data shall be adequate for determining whether the materials meet the requirements of 
the plans and specifications.  If the literature contains more than one item, the 
Contractor shall indicate which item or items will be furnished. 

5. When hard copy submittals are necessary for structural elements, four complete copies 
of the shop drawings for the mast arm assemblies and poles, and the combination mast 
arm assemblies and poles showing, in detail, the fabrication thereof and the certified mill 
analyses of the materials used in the fabrication, anchor rods, and reinforcing materials 
shall be submitted.  

6. Partial or incomplete submittals will be returned without review. 
7. Certain non-standard mast arm poles and special structural elements will require 

additional review from IDOT’s Central Office.  Examples include ornamental/decorative, 
non-standard length mast arm pole assemblies and monotube structures.  The 
Contractor shall account for the additional review time in his schedule.   

8. The contract number or permit number, project location/limits and corresponding pay 
code number must be on each sheet of correspondence, catalog cuts and mast arm 
poles and assemblies drawings. 

9. Where certifications and/or warranties are specified, the information submitted for 
approval shall include certifications and warranties.  Certifications involving inspections, 
and/or tests of material shall be complete with all test data, dates, and times.   

10. After the Engineer reviews the submittals for conformance with the design concept of the 
project, the Engineer will stamp the drawings indicating their status as ‘Approved’, 
‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.  Since the Engineer's review is for 
conformance with the design concept only, it is the Contractor's responsibility to 
coordinate the various items into a working system as specified.  The Contractor shall 
not be relieved from responsibility for errors or omissions in the shop, working, layout 
drawings, or other documents by the Department's approval thereof.  The Contractor 
must still be in full compliance with contract and specification requirements.   

11. The Contractor shall secure approved materials in a timely manner to assure 
construction schedules are not delayed. 

12. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’, 
or ‘INCOMPLETE’ are to be resubmitted in their entirety, unless otherwise indicated 
within the submittal comments, with a disposition of previous comments to verify contract 
compliance at no additional cost to the contract. 

13. Exceptions to and deviations from the requirements of the Contract Documents will not 
be allowed.  It is the Contractor’s responsibility to note any deviations from Contract 
requirements at the time of submittal and to make any requests for deviations in writing 
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to the Engineer.  In general, substitutions will not be acceptable.  Requests for 
substitutions must demonstrate that the proposed substitution is superior to the material 
or equipment required by the Contract Documents.  No exceptions, deviations or 
substitutions will be permitted without the approval of the Engineer. 

14. Contractor shall not order major equipment such as mast arm assemblies prior to 
Engineer approval of the Contractor marked proposed traffic signal equipment locations 
to assure proper placement of contract required traffic signal displays, push buttons and 
other facilities.  Field adjustments may require changes in proposed mast arm length 
and other coordination. 

 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 
It shall be the contractor's responsibility to verify all dimensions and conditions existing in the 
field prior to ordering materials and beginning construction. This shall include locating the mast 
arm foundations and verifying the mast arms lengths. 
 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved 

equipment supplier in District One.  The Department reserves the right to request any 
controller and cabinet to be tested at the equipment supplier’s facility prior to field 
installation, at no extra cost to this contract.   

 
Maintenance and Responsibility. 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various 
locations may be altered or reconstructed totally or partially as part of the work 
on this Contract.  The Contractor is hereby advised that all traffic control 
equipment, presently installed at these locations, may be the property of the 
State of Illinois, Department of Transportation, Division of Highways, County, 
Private Developer, Municipality or Transit Agency in which they are located.  
Once the Contractor has begun any work on any portion of the project, all traffic 
signals within the limits of this contract or those which have the item 
"Maintenance of Existing Traffic Signal Installation,” “Temporary Traffic Signal 
Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation,” 
shall become the full responsibility of the Contractor.  The Contractor shall supply 
the Engineer, Area Traffic Signal Maintenance and Operations Engineer, IDOT 
ComCenter and the Department’s Electrical Maintenance Contractor with two 24-
hour emergency contact names and telephone numbers. 
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b. Automatic Traffic Enforcement equipment such as red lighting running and 
railroad crossing camera systems are owned and operated by others and the 
Contractor shall not be responsible for maintaining this equipment.  
 

c. Regional transit, County and other agencies may also have equipment 
connected to existing traffic signal or peripheral equipment such as PTZ 
cameras, switches, transit signal priority (TSP and BRT) servers and other 
devices that shall be included with traffic signal maintenance at no additional cost 
to the contract. 
 

d. When the project has a pay item for “Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of 
Existing Flashing Beacon Installation,” the Contractor must notify both the Area 
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the 
Department’s Electrical Maintenance Contractor, of their intent to begin any 
physical construction work on the Contract or any portion thereof.  This 
notification must be made a minimum of seven (7) working days prior to the start 
of construction to allow sufficient time for inspection of the existing traffic signal 
installation(s) and transfer of maintenance to the Contractor. The Department will 
attempt to full-fill the Contractor’s inspection date request(s), however workload 
and other conditions may prevent the Department from accommodating specific 
dates or times. The Contractor shall not be entitled to any other compensation if 
the requested inspection date(s) cannot be scheduled by the Department.  If 
work is started prior to an inspection, maintenance of the traffic signal 
installation(s) will be transferred to the Contractor without an inspection.  The 
Contractor will become responsible for repairing or replacing all equipment that is 
not operating properly or is damaged at no cost to the owner of the traffic signal.  
Final repairs or replacement of damaged equipment must meet the approval of 
the Engineer prior to or at the time of final inspection otherwise the traffic signal 
installation will not be accepted. 
 

e. The Contractor is advised that the existing and/or temporary traffic signal 
installation must remain in operation during all construction stages, except for the 
most essential down time.  Any shutdown of the traffic signal installation, which 
exceeds fifteen (15) minutes, must have prior approval of the Engineer.  Approval 
to shut down the traffic signal installation will only be granted during the period 
extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be 
allowed during inclement weather or holiday periods. 
 

f. The Contractor shall be fully responsible for the safe and efficient operation of 
the traffic signals and other equipment noted herein.  Any inquiry, complaint or 
request by the Department, the Department’s Electrical Maintenance Contractor 
or the public, shall be investigated and repairs begun within one hour.  Failure to 
provide this service will result in liquidated damages of $1000 per day per 
occurrence.  In addition, the Department reserves the right to assign any work 
not completed within this timeframe to the Electrical Maintenance Contractor.  All 
costs associated to repair this uncompleted work shall be the responsibility of the 
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Contractor.  Failure to pay these costs to the Electrical Maintenance Contractor 
within one month after the incident will result in additional liquidated damages of 
$1000 per month per occurrence.  Unpaid bills will be deducted from the cost of 
the Contract.  The Department may inspect any signalizing device on the 
Department’s highway system at any time without notification. 
 

g. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere 
to the guidelines set forth in the current edition of the Manual on Uniform Traffic 
Control Devices (MUTCD) regarding work in temporary traffic control zones in 
the vicinity of highway-rail grade crossings which states that lane restrictions, 
flagging, or other operations shall not create conditions where vehicles can be 
queued across the railroad tracks. If the queuing of vehicles across the tracks 
cannot be avoided, a uniformed law enforcement officer or flagger shall be 
provided at the crossing to prevent vehicles from stopping on the tracks, even if 
automatic warning devices are in place. 
 

h. The Contractor shall be responsible to clear snow, ice, dirt, debris or other 
condition that obstructs visibility of any traffic signal display or access to traffic 
signal equipment. 
 

i. The Contractor shall maintain the traffic signal in normal operation during short or 
long term loss of utility or battery back-up power at critical locations designated 
by the Engineer.  Critical locations may include traffic signals interconnected to 
railroad warning devices, expressway ramps, intersection with an SRA route, 
critical corridors or other locations identified by the Engineer.  Temporary power 
to the traffic signal must meet applicable NEC and OSHA guidelines and may 
include portable generators and/or replacement batteries.  Temporary power to 
critical locations shall not be for separately but shall be included in the contract.         

 
Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause shall be 
replaced with new equipment meeting current District One traffic signal specifications and 
provided by the Contractor at no additional cost to the Contract and/or owner of the traffic signal 
system, all as approved by the Engineer.  Final replacement of damaged equipment must meet 
the approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal 
installation will not be accepted.  Cable splices are only allowed at the bases pf post and mast 
arms.  
 
Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 
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Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 
and peripheral equipment, damaged or not operating properly from any cause, shall be the 
responsibility of the municipality or the Automatic Traffic Enforcement company per Permit 
agreement. 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the Equipment 
Supplier prior to the Department’s “turn-on” field inspection.  If in the event the Engineer 
determines work is not complete and the inspection will require more than two (2) hours to 
complete, the inspection shall be canceled and the Contractor will be required to reschedule at 
another date.  The maintenance of the traffic signals will not be accepted until all punch list work 
is corrected and re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic 
signal installation at each separate location.  This request must be made to the Area Traffic 
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7) 
working days prior to the time of the requested inspection.  The Department will attempt to full-
fill the Contractor’s turn-on and inspection date request(s), however workload and other 
conditions may prevent the Department from accommodating specific dates or times. The 
Contractor shall not be entitled to any other compensation if the requested turn-on and 
inspection date(s) cannot be scheduled by the Department.  The Department will not grant a 
field inspection until written or electronic notification is provided from the Contractor that the 
equipment has been field tested and the intersection is operating according to Contract 
requirements.  The Contractor must invite local fire department personnel to the turn-on when 
Emergency Vehicle Preemption (EVP) is included in the project.  When the contract includes the 
item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or 
TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of 
the turn-on/detour implementation schedule, as well as stage changes and phase changes 
during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic 
signal installation.  The Contractor shall be responsible to provide a police officer to assist with 
traffic control at the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office who is 
knowledgeable of the cabinet design and controller functions to attend the traffic signal 
inspection for both permanent and temporary traffic signal turn-ons.     
 
Upon demonstration that the signals are operating and all work is completed in accordance with 
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to 
be placed in continuous operation.  The Agency that is responsible for the maintenance of each 
traffic signal installation will assume the maintenance upon successful completion of this 
inspection. 
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The District requires the following Final Project Documentation from the Contractor at traffic 
signal turn-ons in electronic format in addition to hard copies where noted.    A CD/DVD shall be 
submitted with separate folders corresponding to each numbered title below.  The CD/DVD shall 
be labelled with date, project location, company and contract or permit number.  Record 
Drawings, Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for 
review by the Department as described here-in. 
 
Final Project Documentation: 

1. Record Drawings.  Signal plans of record with field revisions marked in red ink.  
One hard copy set of 11”x17” record drawings shall also be provided. 

2. Inventory.  Inventory of new and existing traffic signal equipment including 
cabinet types and devices within cabinets in an Excel spread sheet format.  One 
hard copy shall also be provided. 

3. Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach 
showing all traffic signal displays and equipment.  Pictures shall include controller 
cabinet equipment in enough detail to clearly identify manufacture and model of 
major equipment. 

4. Field Testing.  Written notification from the Contractor and the equipment vendor 
of satisfactory field testing with corresponding material performance 
measurements, such as for detector loops and fiber optic systems (see Article 
801.13).  One hard copy of all contract required performance measurement 
testing shall also be provided. 

5. Materials Approval.  The material approval letter.  A hard copy shall also be 
provided. 

6. Manuals.  Operation and service manuals of the signal controller and associated 
control equipment.  One hard copy shall also be provided. 

7. Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the 
cabinet wiring diagrams shall be provided along with electronic pdf and dgn files 
of the cabinet wiring diagram.  Five hard copies of the cable logs and electronic 
excel files shall be provided with cable #, number of conductors and spares, 
connected device/signal head and intersection location. 

8. Controller Programming Settings.  The traffic signal controller’s timings; backup 
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and 
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type 
and Detector Switching; and any other functions programmable from the 
keyboard.  The controller manufacturer shall also supply a printed form, not to 
exceed 11” x 17” for recording that data noted above. The form shall include a 
location, date, manufacturer’s name, controller model and software version.  The 
form shall be approved by the Engineer and a minimum of three (3) copies must 
be furnished at each turn-on.  The manufacturer must provide all programming 
information used within the controller at the time of turn-on. 

9. Warrantees and Guarantees.  All manufacturer and contractor warrantees and 
guarantees required by Article 801.14. 

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings 
section herein. 
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Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on”, completeness of the required documentation and 
successful operation during a minimum 72 hour “burn-in” period following activation of the traffic 
signal.  If approved, traffic signal acceptance shall be verbal at the “turn on” inspection followed 
by written correspondence from the Engineer.  The Contractor shall be responsible for all traffic 
signal equipment and associated maintenance thereof until Departmental acceptance is 
granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by 
the Contractor.  No spare traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The 
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.  
Failure to meet these time constraints shall result in liquidated damage charges of $500 per 
month per incident. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid prices, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements shall be subject to removal and disposal at the Contractor's expense. 
 
Record Drawings. 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to 
read: 
 

“When the work is complete, and seven days before the request for a final inspection, 
the reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be 
submitted to the Engineer for review and approval and shall be stamped with the date 
and the signature of the Contractor’s supervising Engineer or electrician.  The record 
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review 
and approval. If the contract consists of multiple intersections, each intersection shall be 
saved as an individual PDF file with TS# and location name in its file name. 

 
In addition to the record drawings, copies of the final catalog cuts which have been 
Approved or Approved as Noted shall be submitted in PDF format along with the record 
drawings.  The PDF files shall clearly indicate the pay item either by filename or PDF 
Table of Contents referencing the respective pay item number for multi-item PDF files.  
Specific part or model numbers of items which have been selected shall be clearly 
visible.” 

 
As part of the record drawings, the Contractor shall inventory all traffic signal 
equipment, new or existing, on the project and record information in an Excel 
spreadsheet. The inventory shall include equipment type, model numbers, 
software manufacturer and version and quantities. 

 
Add the following to Article 801.16 of the Standard Specifications: 
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“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or 
being affected in other ways by this contract: 
 

• All Mast Arm Poles and Posts 
• Traffic Signal Wood Poles 
• Rail Road Bungalow 
• UPS 
• Handholes 
• Conduit roadway crossings 
• Controller Cabinets 
• Communication Cabinets 
• Electric Service Disconnect locations 
• CCTV Camera installations 
• Fiber Optic Splice Locations 
• Conduit Crossings 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

• File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 
• Each intersection shall have its own file 
• Row 1 should have the location name (i.e. IL 31 @ Klausen) 
• Row 2 is blank 
• Row 3 is the headers for the columns 
• Row 4 starts the data 
• Column A (Date) – should be in the following format: MM/DD/YYYY 
• Column B (Item) – as shown in the table below 
• Column C (Description) – as shown in the table below 
• Column D and E (GPS Data) – should be in decimal form, per the 

IDOT special provisions 
 

Examples: 
 

Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) NEQ, NB, Dual, 
Combination Pole 41.580493 -

87.793378 

01/01/2015 HH (Handhole) 
Heavy Duty, Fiber, 
Intersection, 
Double 

41.558532 -
87.792571 

01/01/2015 ES (Electrical Ground mount, 41.765532 -
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Service) Pole mount 87.543571 

01/01/2015 CC (Controller 
Cabinet)  41.602248 -

87.794053 

01/01/2015 RSC (Rigid Steel 
Crossing) 

IL 31 east side 
crossing south leg 
to center HH at 
Klausen 

41.611111 -
87.790222 

01/01/2015 PTZ (PTZ) NEQ extension 
pole 41.593434 -

87.769876 

01/01/2015 POST (Post)  41.651848 -
87.762053 

01/01/2015 MCC (Master 
Controller Cabinet)  41.584593 -

87.793378 

01/01/2015 
COMC 
(Communication 
Cabinet) 

 41.584600 -
87.793432 

01/01/2015 BBS (Battery Backup 
System)  41.558532 -

87.792571 

01/01/2015 CNCR (Conduit 
Crossing) 

4-inch IL 31 n/o of 
Klausen 41.588888 -

87.794440 
 

Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 1 foot.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 1 foot accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 

 
Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
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IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E 
or Digger.  If this Contract requires the services of an Electrical Contractor, the Contractor shall 
be responsible at his/her own expense for locating existing IDOT electrical facilities prior to 
performing any work.   If this Contract does not require the services of an Electrical Contractor, 
the Contractor may request one free locate for existing IDOT electrical facilities from the District 
One Electrical Maintenance Contractor prior to the start of any work.  Additional requests may 
be at the expense of the Contractor.  The location of underground traffic facilities does not 
relieve the Contractor of their responsibility to repair any facilities damaged during construction 
at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of 
any components of the traffic signal system.  For locations of utilities, locally owned equipment, 
and leased enforcement camera system facilities, the local Counties or Municipalities may need 
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other 
locations contact J.U.L.I.E. at 1-800-892-0123 or 811. 
 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included 
in the related pay items such as foundation, conduit, handhole, underground raceways, etc.  All 
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in 
kind.  All damage to mowed lawns shall be replaced with an approved sod, and all damage to 
unmowed fields shall be seeded.  All brick pavers disturbed in the work area shall be restored to 
their original configuration as directed by the Engineer.  All damaged brick pavers shall be 
replaced with a comparable material approved by the Engineer.  Restoration of the work area 
shall be included in the contract without any extra compensation allowed to the Contractor. 
 
Bagging Signal Heads. 
 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors.  Covers shall be made of outdoor fabric with urethane 
coating for repelling water, have elastic fully sewn around the cover ends for a tight fit over the 
visor, and have a minimum of two straps with buckles to secure the cover to the backplate. A 
center mesh strip allows viewing without removal for signal status testing purposes.  Covers 
shall include a message indicating the signal is not in service. 
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GROUNDING OF TRAFFIC SIGNAL SYSTEMS 
Effective: May 22, 2002 
Revised: July 1, 2015 
806.01TS 
 
Revise Section 806 of the Standard Specifications to read: 
 
General. All traffic signal systems, equipment and appurtenances shall be properly grounded in 
strict conformance with the NEC.  This work shall be in accordance with IDOT’s District One 
Traffic Signal Design Details. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An additional 
ground rod will be required at locations were measured resistance exceeds 25 ohms.  Ground 
rods are included in the applicable concrete foundation or service installation pay item and will 
not be paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor 

shall be bonded to the equipment grounding conductor only at the Electric Service 
Installation.  All power cables shall include one neutral conductor of the same size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in addition 

to Article 801.04 of the Standard Specifications. 
 

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral 
conductor) only at the Electric Service Installation.  The equipment grounding conductor 
is paid for separately and shall be continuous.  The Earth shall not be used as the 
equipment grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector, 

to all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, 
handhole frames and covers, conduits, and other metallic enclosures throughout the traffic 
signal wiring system, except where noted herein.  Bonding shall be made with a splice and 
pigtail connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap.  A UL listed electrical joint compound shall be applied to all conductors’ 
terminations, connector threads and contact points.  Conduit grounding bushings shall be 
installed at all conduit terminations including spare or empty conduits. 

 
3. All metallic and non-metallic raceways shall have a continuous equipment grounding 

conductor, except raceways containing only detector loop lead-in circuits, circuits under 50 
volts and/or fiber optic cable will not be required to include an equipment grounding 
conductor. 
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4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  
When necessary to maintain effective equipment grounding, a full cable heat shrink shall 
be provided over individual conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in 
color coding (green) and size.  The grounding electrode conductor is used to connect the 
ground rod to the equipment grounding conductor and is bonded to ground rods via 
exothermic welding, UL listed pressure connectors, and UL listed clamps. 

COILABLE NON-METALLIC CONDUIT 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.01TS 
 
Description. 
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC). 
 
General. 
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard 
Specifications except for the following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to 
the handholes.   
 
Add the following to Article 811.03 of the Standard Specifications: 
 
On temporary traffic signal installations with detector loops, CNC meeting the requirements of 
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up 
the wood pole, unless otherwise shown on the plans 
 
Basis of Payment. 
All installations of CNC for loop detection shall be included in the contract and not paid for 
separately. 

UNDERGROUND RACEWAYS 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 
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Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans 
beyond the structure or duct bank.  The end of this extension shall be capped 
and sealed with a cap designed for the conduit to be capped. 
 
 The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall 
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 

FIBER OPTIC TRACER CABLE 
Effective: May 22, 2002 
Revised: July 1, 2015 
817.02TS 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for 
the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the 
same conduit as the fiber optic cable in locations shown on the plans.  The tracer cable shall be 
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip 
mounted on the side wall of the controller cabinet.  The barrier type terminal strip and tracer 
cable shall be clearly marked and identified.  All tracer cable splices shall be kept to a minimum 
and shall incorporate maximum lengths of cable supplied by the manufacturer.  The tracer cable 
will be allowed to be spliced at handholes only.  The tracer cable splice shall use a Western 
Union Splice soldered with resin core flux and shall be soldered using a soldering iron.  Blow 
torches or other devices which oxidize copper cable shall not be allowed for soldering 
operations.  All exposed surfaces of the solder shall be smooth.  The splice shall be covered 
with a black shrink tube meeting UL 224 guidelines, Type V and rated 600V, minimum length 4 
inches (100 mm) and with a minimum 1 inch (25 mm) coverage over the XLP insulation, 
underwater grade. 
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Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, 
NO. 14 1C per foot (meter), which price shall include all associated labor and material for 
installation. 

TRAFFIC SIGNAL PAINTING 
 
Description.   
This work shall include surface preparation, powder coated finish application and packaging of 
new galvanized steel traffic signal mast arm poles and posts assemblies.  All work associated 
with applying the painted finish shall be performed at the vendor’s facility for the pole assembly 
or post or at a painting facility approved by the Engineer. Traffic signal mast arm shrouds and 
post bases shall also be painted the same color as the pole assemblies and posts. 
 
Surface Preparation.    
All weld flux and other contaminates shall be mechanically removed.  The traffic mast arms and 
post assemblies shall be degreased, cleaned, and air dried to assure all moisture is removed. 
 
Painted Finish.   
All galvanized exterior surfaces shall be coated with a urethane or triglycidyl isocyanurate 
(TGIC) polyester powder to a dry film thickness of 2.0 mils.  Prior to application, the surface 
shall be mechanically etched by brush blasting (Ref. SSPC-SP7) and the zinc coated substrate 
preheated to 450 ºF for a minimum one (1) hour.  The coating shall be electrostatically applied 
and cured by elevating the zinc-coated substrate temperature to a minimum of 400 ºF.   
 
The finish paint color shall be one of the vendor’s standard colors and shall be as selected by 
the local agency responsible for paint costs.  The Contractor shall confirm, in writing, the color 
selection with the local responsible agency and provide a copy of the approval to the Engineer 
and a copy of the approval shall be included in the material catalog submittal. 
 
Painting of traffic signal heads, pedestrian signal heads and controller cabinets is not included in 
this pay item. 
 
Any damage to the finish after leaving the vendor’s facility shall be repaired to the satisfaction of 
the Engineer using a method recommended by the vendor and approved by the Engineer.  If 
while at the vendor’s facility the finish is damaged, the finish shall be re-applied at no cost to the 
contract.   
 
Warranty.   
The Contractor shall furnish in writing to the Engineer, the paint vendor’s standard warranty and 
certification that the paint system has been properly applied. 
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Packaging.   
Prior to shipping, the poles and posts shall be wrapped in ultraviolet-inhibiting plastic foam or 
rubberized foam. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each for PAINT NEW COMBINATION 
MAST ARM AND POLE, 40 FEET AND OVER, PAINT NEW TRAFFIC SIGNAL POST or 
PAINT NEW PEDESTRIAN PUSH-BUTTON POST of the length specified, which shall be 
payment in full for painting and packaging the traffic signal mast arm poles and posts described 
above including all shrouds, bases and appurtenances. 

TRAFFIC SIGNAL POST 
Effective: May 22, 2002 
Revised: July 14, 2021 
875.01TS 
 
Revise Article 1077.01 (c) of the Standard Specifications to read: 
 
(c) Anchor Rods.  The anchor rods shall be a minimum of 5/8 in. in diameter and 16 in. 
 long and shall be according to Article 1006.09. The anchor rods shall be threaded 
 approximately 6 in. at one end and have a bend at the other end. The first 12 in. at the 
 threaded end shall be galvanized. One each galvanized nut and trapezoidal washer shall 
 be furnished with each anchor rod. The washer shall be properly sized to fully engage 
 and sit flush on all sides of the slot of the base plate. 
 
Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read: 
 
All posts shall be steel and bases shall be cast iron. All posts and bases shall be hot dipped 
galvanized according to AASHTO M 111.  If the Department approves painting, powder coating 
by the manufacturer will be required over the galvanization in accordance with 851.01TS 
TRAFFIC SIGNAL PAINTING Special Provisions. 

MAST ARM ASSEMBLY AND POLE 
Effective: May 22, 2002 
Revised: July 01, 2015 
877.01TS 
 
Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the 
Engineer.   
 
Add the following to Article 1077.03 (a)(3) of the Standard Specifications:  
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If the Department approves painting, powder coating by the manufacturer will be required over 
the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special 
Provisions. 

LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED 
SIGNAL HEAD 
Effective: May 22, 2002 
Revised: July 1, 2015 
880.01TS 
 
Materials. 
Add the following to Section 1078 of the Standard Specifications: 
 

1. LED modules proposed for use and not previously approved by IDOT District One will 
require independent testing for compliance to current VTCSH-ITE standards for the 
product and be Intertek ETL Verified.  This would include modules from new vendors 
and new models from IDOT District One approved vendors. 

 
2. The proposed independent testing facility shall be approved by IDOT District One.  

Independent testing must include a minimum of two (2) randomly selected modules of 
each type of module (i.e. ball, arrow, pedestrian, etc.) used in the District and include as 
a minimum Luminous Intensity and Chromaticity tests. However, complete module 
performance verification testing may be required by the Engineer to assure the accuracy 
of the vendor’s published data and previous test results.  An IDOT representative will 
select sample modules from the local warehouse and mark the modules for testing.  
Independent test results shall meet current ITE standards and vendor’s published data.  
Any module failures shall require retesting of the module type.  All costs associated with 
the selection of sample modules, testing, reporting, and retesting, if applicable, shall be 
the responsibility of the LED module vendor and not be a cost to this contract. 

 
3. All signal heads shall provide 12” (300 mm) displays with glossy yellow or black 

polycarbonate housings.  All head housings shall be the same color (yellow or black) at 
the intersection.  For new signalized intersections and existing signalized intersections 
where all signals heads are being replaced, the proposed head housings shall be black.  
Where only selected heads are being replaced, the proposed head housing color (yellow 
or black) shall match existing head housings.  Connecting hardware and mounting 
brackets shall be polycarbonate (black).  A corrosion resistant anti-seize lubricant shall 
be applied to all metallic mounting bracket joints, and shall be visible to the inspector at 
the signal turn-on.  Post top mounting collars are required on all posts, and shall be 
constructed of the same material as the brackets. 

 
4. The LED signal modules shall be replaced or repaired if an LED signal module fails to 

function as intended due to workmanship or material defects within the first 7 years from 
the date of traffic signal TURN-ON.  LED signal modules which exhibit luminous 
intensities less than the minimum values specified in Table 1 of the ITE Vehicle Traffic 
Control Signal Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27, 
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2005) [VTSCH], or applicable successor ITE specifications, or show signs of entrance of 
moisture or contaminants within the first 7 years of the date of traffic signal TURN-ON 
shall be replaced or repaired. The vendor’s written warranty for the LED signal modules 
shall be dated, signed by a vendor’s representative and included in the product submittal 
to the State. 

 
 (a) Physical and Mechanical Requirements 
 

1. Modules can be manufactured under this specification for the following faces: 
 

a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
 

2. The maximum weight of a module shall be 4 lbs. (1.8 kg). 
 
3. Each module shall be a sealed unit to include all parts necessary for operation (a printed 

circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after 
installation and connection. 

 
5. The lens of the module shall be tinted with a wavelength-matched color to reduce sun 

phantom effect and enhance on/off contrast.  The tinting shall be uniform across the lens 
face.  Polymeric lens shall provide a surface coating or chemical surface treatment 
applied to provide abrasion resistance. The lens of the module shall be integral to the 
unit, convex with a smooth outer surface and made of plastic.  The lens shall have a 
textured surface to reduce glare. 

 
6. The use of tinting or other materials to enhance ON/OFF contrasts shall not affect 

chromaticity and shall be uniform across the face of the lens. 
 
7. Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the 

color of the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the 
color shall be written out in 1/2 inch (12.7mm) letters next to the symbol. 

 
(b) Photometric Requirements 
 

4. The LEDs utilized in the modules shall be AlInGaP technology for red and InGaN for 
green and amber indications, and shall be the ultra bright type rated for 100,000 hours of 
continuous operation from -40 °C to +74 °C. 

 
(c) Electrical 
 

1. Maximum power consumption for LED modules is per Table 2. 
 
2. Operating voltage of the modules shall be 120 VAC. All parameters shall be measured 

at this voltage. 
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3. The modules shall be operationally compatible with currently used controller assemblies 
(solid state load switches, flashers, and conflict monitors).  

 
4. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the 

two leads shall be 15 VAC or less. 
 
5. The LED modules shall provide constant light output under power.  Modules with 

dimming capabilities shall have the option disabled or set on a non-dimming operation. 
 
6. LED arrows shall be wired such that a catastrophic loss or the failure of one or more 

LED will not result in the loss of the entire module. 
 

(d) Retrofit Traffic Signal Module 
 

1. The following specification requirements apply to the Retrofit module only. All general 
specifications apply unless specifically superseded in this section. 

 
2. Retrofit modules can be manufactured under this specification for the following faces: 

 
a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
 

3. Each Retrofit module shall be designed to be installed in the doorframe of a standard 
traffic signal housing. The Retrofit module shall be sealed in the doorframe with a one-
piece EPDM (ethylene propylene rubber) gasket. 

 
4. The maximum weight of a Retrofit module shall be 4 lbs. (1.8 kg). 
 
5. Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a 

printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof 
after installation and connection. 

 
6. Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m) 

in length, with quick disconnect terminals attached. 
 
7. The lens of the Retrofit module shall be integral to the unit, shall be convex with a 

smooth outer surface and made of plastic or of glass. 
 
(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only. 

All general specifications apply unless specifically superseded in this section. 
 

1. The arrow module shall meet specifications stated in Section 9.01 of the Equipment and 
Material Standards of the Institute of Transportation Engineers (November 1998) [ITE 
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) or applicable successor 
ITE specifications for arrow indications. 
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2. The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining 
rows of LEDs and at least one (1) fill row of LEDs. 

 
(f) The following specification requirement applies to the 12 inch (300 mm) programmed 

visibility (PV) module only. All general specifications apply unless specifically superseded in 
this section. 
 
1. The LED module shall be a module designed and constructed to be installed in a 

programmed visibility (PV) signal housing without modification to the housing. 
 

Basis of Payment. 
Add the following to the first paragraph of Article 880.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and 
installing them in satisfactory operating condition. 
 
Revise the second paragraph of Article 880.04 of the Standard Specifications to read: 
 
If the work consists of retrofitting an existing polycarbonate traffic signal head with light emitting 
diodes (LEDs), it will be paid for as a SIGNAL HEAD, LED, RETROFIT, of the type specified, 
and of the particular kind of material, when specified.  Price shall be payment in full for removal 
of the existing module, furnishing the equipment described above including LED modules, all 
mounting hardware, and installing them in satisfactory operating condition.  The type specified 
will indicate the number of signal faces, the number of signal sections in each signal face and 
the method of mounting. 

LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 
Effective: May 22, 2002 
Revised: July 1, 2015 
881.01TS 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 
No mixing of different types of pedestrian traffic signals or displays will be permitted. 
 
Add the following to Article 881.03 of the Standard Specifications: 
 
(a) Pedestrian Countdown Signal Heads.  
 

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections 
where traffic signals and railroad warning devices are interconnected. 

 
(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for 

single units with glossy yellow or black polycarbonate housings.  All pedestrian head 
housings shall be the same color (yellow or black) at the intersection.  For new 
signalized intersections and existing signalized intersections where all pedestrian heads 
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are being replaced, the proposed head housings shall be black.  Where only selected 
heads are being replaced, the proposed head housing color (yellow or black) shall match 
existing head housings.  Connecting hardware and mounting brackets shall be 
polycarbonate (black).  A corrosion resistant anti-seize lubricant shall be applied to all 
metallic mounting bracket joints, and shall be visible to the inspector at the signal turn-
on. 

 
(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of 

double overlay message combining full LED symbols of an Upraised Hand and a 
Walking Person.  “Egg Crate” type sun shields are not permitted.  Numerals shall 
measure 9 inches (229mm) in height and easily identified from a distance of 120 feet 
(36.6m). 

 
Materials. 
Add the following to Article 1078.02 of the Standard Specifications: 
 
General. 
 
1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall start 
counting when the flashing clearance signal turns on and shall countdown to “0” and turn off 
when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.  Module shall not 
have user accessible switches or controls for modification of cycle. 
 
2. At power on, the module shall enter a single automatic learning cycle.  During the 
automatic learning cycle, the countdown display shall remain dark. 
 
3. The module shall re-program itself if it detects any increase or decrease of Pedestrian 
Timing. The counting unit will go blank once a change is detected and then take one complete 
pedestrian cycle (with no counter during this cycle) to adjust its buffer timer. 
 
4. If the controller preempts during the Walking Person (symbolizing Walk), the countdown 
will follow the controller's directions and will adjust from Walking Person to flashing Upraised 
Hand.  It will start to count down during the flashing Upraised Hand.  
 
5. If the controller preempts during the flashing Upraised Hand, the countdown will continue 
to count down without interruption. 
 
6. The next cycle, following the preemption event, shall use the correct, initially 
programmed values. 
 
7. If the controller output displays Upraised Hand steady condition and the unit has not 
arrived to zero or if both the Upraised Hand and Walking Person are dark for some reason, the 
unit suspends any timing and the digits will go dark. 
 
8. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 
seconds. 
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9. The countdown numerals shall be two (2) “7 segment” digits forming the time display 
utilizing two rows of LEDs.  
 
10. The LED module shall meet the requirements of the Institute of Transportation 
Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 
2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications, except 
as modified herein.  
 
11. The LED modules shall provide constant light output under power.  Modules with 
dimming capabilities shall have the option disabled or set on a non-dimming operation. 
 
12. In the event of a power outage, light output from the LED modules shall cease 
instantaneously.   
 
13. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange 
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking 
Person) indications.   
 
14. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or 
more LED will not result in the loss of the entire module. 
 
Basis of Payment. 
Add the following to the first paragraph of Article 881.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and 
installing them in satisfactory operating condition. 
 
Add the following to Article 881.04 of the Standard Specifications: 
 
If the work consists of retrofitting an existing polycarbonate pedestrian signal head and 
pedestrian countdown signal head with light emitting diodes (LEDs), it will be paid for as a 
PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the particular kind 
of material, when specified.  Price shall be payment in full for furnishing the equipment 
described above including LED modules, all mounting hardware, and installing them in 
satisfactory operating condition.  

TRAFFIC SIGNAL BACKPLATE 
Effective: May 22, 2002 
Revised: July 1, 2021 
882.01TS 
 
Delete 1st sentence of Article 1078.03 of the Standard Specifications and add “All backplates 
shall be louvered, formed ABS plastic or composite aluminum”. 
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Delete first sentence of the second paragraph of Article 1078.03 of the Standard Specifications 
and add “The backplate shall be composed of one or two piece. 
 
Delete second sentence of the fourth paragraph of Article 1078.03 the Standard Specifications.   
 
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications: 
 
When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article 
1091.03 and applied in preferred orientation for the maximum angularity according to the 
vendor’s recommendations.  The retroreflective sheeting shall be installed under a controlled 
environment at the vendor/equipment supplier before shipment to the contractor.  The formed 
plastic backplate shall be prepared and cleaned, following recommendations of the 
retroreflective sheeting manufacturer. 

HANDHOLES 
Effective: January 01, 2002 
Revised: July 1, 2018 
814.01TS 
 
Description. 
Add the following to Section 814 of the Standard Specifications: 
 
All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits 
for detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All 
conduit ends should be sealed with a waterproof sealant to prevent the entrance of 
contaminants into the handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 
degree bends and extend into the handhole at least 6 inches (152 mm).  Hooks shall be placed 
a minimum of 12 inches (305 mm) below the lid or lower if additional space is required. 
 
Precast round handholes shall not be used unless called out on the plans.  
 
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. 
Only handholes serving IDOT traffic signal equipment shall have this label.  Handhole covers for 
Red Light Running Cameras shall be labeled “RLRC”. 
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 

“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or 
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast 
concrete units.”  

 
Add the following to Article 814.03 of the Standard Specifications:   
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“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to 
Article 1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 
1/2 inch (13 mm) thickness shall be placed between the handhole and the sidewalk.”  

 
Cast-In-Place Handholes. 
All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm) 
minimum.  Frames and lid openings shall match this dimension.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) 
diameter stainless steel bolt cast into the frame. The covers shall have a stainless steel 
threaded stint extended from the eye hook assembly for the purpose of attaching the grounding 
conductor to the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm). 
 
Precast Round Handholes. 
All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter. 
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the 
inside diameter of the handhole.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) 
diameter stainless steel bolt cast into the frame. For the purpose of attaching the grounding 
conductor to the handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter 
stainless steel bolt cast into the cover or a stainless steel threaded stint extended from an eye 
hook assembly. A hole may be drilled for the bolt if one cannot be cast into the frame or cover. 
The head of the bolt shall be flush or lower than the top surface of the cover. 
 
The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm). 
 
Precast round handholes shall be only produced by an approved precast vendor. 
 
Materials. 
Add the following to Section 1042 of the Standard Specifications:   
 

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according 
to Articles 1042.03(a)(c)(d)(e).” 

HANDHOLE, COMPOSITE CONCRETE 
Description: This work shall consist of installing handholes at locations as shown on the plans, 
or as directed by the engineer, in accordance with section 814 of the Standard Specifications.  
 
The handhole opening shall be 11” x 18”, with matching cover. Alternate dimensions may be 
allowed at the discretion of the Engineer as coordinated with Melrose Park. Handholes should 
be of the gasketed Heavy-Duty type with an ANSI Tier 22 rating. The cover shall be gasketed, 
attach with two stainless-steel bolts, and have an ANSI Tier 15 rating. The handholes shall have 
an 18” depth and be of the open bottom type. The label should read STREET LIGHTING. A 
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French drain shall be constructed 18” deep in accordance with Section 601.06 of the Standard 
Specifications. All labor and materials required to construct the French drain shall be considered 
included in the cost of the handhole.  
 
Basis of Payment: This work shall be paid for at the contract unit price per EACH for 
HANDHOLE, COMPOSITE CONCRETE, which shall include all material and work described 
herein, including excavation, disposal, and backfill. 

MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON 
INSTALLATION 
Effective: May 22, 2002 
Revised: July 1, 2015 
850.01TS 
 
General. 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical 
work on the Contract or any portion thereof. If Contract work is started prior to a traffic 
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the 
Contractor without an inspection.  

 
2. The Contractor shall have electricians with IMSA Level II certification on staff to provide 

signal maintenance.  A copy of the certification shall be immediately available upon 
request of the Engineer. 

 
3. This item shall include maintenance of all traffic signal equipment and other connected 

and related equipment such as flashing beacons, emergency vehicle pre-emption 
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ 
cameras, vehicle detection, handholes, lighted signs, telephone service installations, 
communication cables, conduits to adjacent intersections, and other traffic signal 
equipment.   

 
4. Regional transit, County and other agencies may also have equipment connected to 

existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers, radios and other devices that shall be included 
with traffic signal maintenance at no additional cost to the contract.   

 
5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red 

Light Enforcement cameras, detectors, or peripheral equipment.  This equipment is 
operated and maintained by the local municipality and should be de-activated while on 
contractor maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by 

the Contractor.  
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Maintenance. 
1. The Contractor shall check all controllers every two (2) weeks, which will include visually 

inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure 
that they are functioning properly.  The Contractor shall check signal system 
communications and phone lines to assure proper operation. This item includes, as 
routine maintenance, all portions of emergency vehicle pre-emption equipment.  The 
Contractor shall maintain in stock at all times a sufficient amount of materials and 
equipment to provide effective temporary and permanent repairs. Prior to the traffic 
signal maintenance transfer, the contractor shall supply a detailed maintenance 
schedule that includes dates, locations, names of electricians providing the required 
checks and inspections along with any other information requested by the Engineer. 

 
2. The Contractor is advised that the existing and/or span wire traffic signal installation 

must remain in operation during all construction stages, except for the most essential 
down time.  Any shutdown of the traffic signal installation, which exceeds fifteen (15) 
minutes, must have prior approval of the Engineer.  Approval to shut down the traffic 
signal installation will only be granted during the period extending from 10:00 a.m. to 
3:00 p.m. on weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 

 
3. The Contractor shall provide immediate corrective action when any part or parts of the 

system fail to function properly.  Two far side heads facing each approach shall be 
considered the minimum acceptable signal operation pending permanent repairs.  When 
repairs at a signalized intersection require that the controller be disconnected or 
otherwise removed from normal operation, and power is available, the Contractor shall 
place the traffic signal installation on flashing operation.  The signals shall flash RED for 
all directions unless a different indication has been specified by the Engineer.  The 
Contractor shall be required to place stop signs (R1-1-36) at each approach of the 
intersection as a temporary means of regulating traffic.  When the signals operate in 
flash, the Contractor shall furnish and equip all their vehicles assigned to the 
maintenance of traffic signal installations with a sufficient number of stop signs as 
specified herein.  The Contractor shall maintain a sufficient number of spare stop signs 
in stock at all times to replace stop signs which may be damaged or stolen. 

 
4. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for 

the maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 

5. Traffic signal equipment which is lost or not returned to the Department for any reason 
shall be replaced with new equipment meeting the requirements of the Standard 
Specifications and these special provisions. 

 
6. The Contractor shall respond to all emergency calls from the Department or others 

within one (1) hour after notification and provide immediate corrective action.  When 
equipment has been damaged or becomes faulty beyond repair, the Contractor shall 
replace it with new and identical equipment. The cost of furnishing and installing the 
replaced equipment shall be borne by the Contractor at no additional charge to the 
contract. The Contractor may institute action to recover damages from a responsible 
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third party. If at any time the Contractor fails to perform all work as specified herein to 
keep the traffic signal installation in proper operating condition or if the Engineer cannot 
contact the Contractor's designated personnel, the Engineer shall have the State's 
Electrical Maintenance Contractor perform the maintenance work.  The Contractor shall 
be responsible for all of the State’s Electrical Maintenance Contractor’s costs and 
liquidated damages of $1000 per day per occurrence.  The State's Electrical 
Maintenance Contractor shall bill the Contractor for the total cost of the work. The 
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or 
the cost of such work will be deducted from the amount due the Contractor.  The 
Contractor shall allow the Electrical Maintenance Contractor to make reviews of the 
Existing Traffic Signal Installation that has been transferred to the Contractor for 
Maintenance.  

 
7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 

guidelines set forth in the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD) regarding work in temporary traffic control zones in the vicinity of 
highway-rail grade crossings which states that lane restrictions, flagging, or other 
operations shall not create conditions where vehicles can be queued across the railroad 
tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed law 
enforcement officer or flagger shall be provided at the crossing to prevent vehicles from 
stopping on the tracks, even if automatic warning devices are in place. 

 
8. Equipment included in this item that is damaged or not operating properly from any 

cause shall be replaced with new equipment meeting current District One traffic signal 
specifications and provided by the Contractor at no additional cost to the Contract and/or 
owner of the traffic signal system, all as approved by the Engineer.  Final replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of 
final inspection otherwise the traffic signal installation will not be accepted.  Cable 
splices outside the controller cabinet shall not be allowed.   

 
9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, 

detectors, and peripheral equipment, damaged or not operating properly from any 
cause, shall be the responsibility of the municipality or the Automatic Traffic Enforcement 
Company per Permit agreement. 

 
10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 

obstructs visibility of any traffic signal display or access to traffic signal equipment. 
 

11. The Contractor shall maintain the traffic signal in normal operation during short or long 
term loss of utility or battery back-up power at critical locations designated by the 
Engineer.  Critical locations may include traffic signals interconnected to railroad warning 
devices, expressway ramps, intersection with an SRA route, critical corridors or other 
locations identified by the Engineer.  Temporary power to the traffic signal must meet 
applicable NEC and OSHA guidelines and may include portable generators and/or 
replacement batteries.  Temporary power to critical  locations shall not be paid for 
separately but shall be included in the contract. 
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12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall 
require construction of a full or partial span wire signal installation or other method 
approved by the Engineer to assure signal heads are located overhead and over 
traveled pavement.  Temporary replacement of mast arm mount signals with post mount 
signals will not be permitted. 

 
Basis of Payment. 
This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION.  Each intersection will be paid for separately. Maintenance 
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price 
for MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing 
beacon will be paid for separately.  

GROUNDING EXISTING HANDHOLE FRAME AND COVER  
Effective: May 22, 2002 
Revised: July 1, 2015 
873.02TS 
 
Description. 
This work shall consist of all materials and labor required to bond the equipment grounding 
conductor to the existing handhole frame and handhole cover.  All installations shall meet the 
requirements of the details in the “District One Standard Traffic Signal Design Details,” and 
applicable portions of the Standard Specifications and District One Traffic Signal Special 
Provisions 806.01TS GROUNDING OF TRAFFIC SIGNAL SYSTEMS and 817.01TS 
GROUNDING CABLE. 
 
The equipment grounding conductor shall be bonded to the handhole frame and to the handhole 
cover.  Two (2) ½-inch diameter x 1 ¼-inch long hex-head stainless steel bolts, spaced 1.75-
inches apart center-to-center shall be fully welded to the frame and to the cover to accommodate 
a heavy duty UL listed grounding compression terminal.  The grounding compression terminal 
shall be secured to the bolts with stainless steel split-lock washers and nylon-insert locknuts.  
 
Welding preparation for the stainless steel bolt hex-head to the frame and to the cover shall 
include thoroughly cleaning the contact and weldment area of all rust, dirt and contaminates.  The 
Contractor shall assure a solid strong weld.  The welds shall be smooth and thoroughly cleaned of 
flux and spatter.  The grounding installation shall not affect the proper seating of the cover when 
closed.   
 
The grounding cable shall be paid for separately.   
 
Method of Measurement.   
Units measured for payment will be counted on a per handhole basis, regardless of the type of 
handhole and its location. 
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Basis of Payment.   
This work shall be paid for at the contract unit price each for GROUNDING EXISTING 
HANDHOLE FRAME AND COVER which shall be payment in full for grounding the handhole 
complete. 

ELECTRIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 

DETECTOR LOOP 
Effective: May 22, 2002 
Revised: July 1, 2018 
886.01TS 
 
Procedure. 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
mark the proposed loop locations and contact the Area Traffic Signal Maintenance and 
Operations Engineer (847) 705-4424 to inspect and approve the layout.  When preformed 
detector loops are installed, the Contractor shall have them inspected and approved prior to the 
pouring of the Portland cement concrete surface, using the same notification process as above. 
 
Installation. 
Revise Article 886.04 of the Standard Specifications to read: 
Loop detectors shall be installed according to the requirements of the “District One Standard 
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop 
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in 
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless 
directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
 
Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an 
approved vendor, secured to each wire with nylon ties. 
 
Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather 
or moisture.  Inductance shall be more than 50 and less than 700 microhenries. Quality 
readings shall be more than 5. 
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(a) Type I.  All loops installed in new asphalt pavement shall be installed in the binder course 
and not in the surface course.  The edge of pavement, curb and handhole shall be cut with a 
1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop cable. 

 
(b) Loop sealant shall be two-component thixotropic chemically cured polyurethane from an 

approved vendor.  The sealant shall be installed 1/8 inch (3 mm) below the pavement 
surface.  If installed above the surface the excess shall be removed immediately. 

 
(c) Preformed.  This work shall consist of furnishing and installing a rubberized or cross linked 

polyethylene heat resistant preformed traffic signal loop in accordance with the Standard 
Specifications, except for the following: 

 
(d) Preformed detector loops shall be installed in the sub-base under the Portland cement 

concrete pavement.  Loop lead-ins shall be extended to a temporary protective enclosure 
near the proposed handhole location.  The protective enclosure shall provide sufficient 
protection from other construction activities and may be buried for additional protection. 

 
(e) Handholes shall be placed next to the shoulder or back of curb when preformed detector 

loops enter the handhole.  CNC, included in this pay item, shall be used to protect the 
preformed lead-ins from back of curb to the handhole. 

 
(f) Preformed detector loops shall be factory assembled with ends capped and sealed against 

moisture and other contaminants.  The loop configurations and homerun lengths shall be 
assembled for the specific application.  The loop and homerun shall be constructed using 
5/8 inch (16 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter (minimum) 
Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 kPa) 
internal pressure rating or a similarly sized XLPE cable jacket.  Hose for the loop and 
homerun assembly shall be one continuous piece.  No joints or splices shall be allowed in 
the hose except where necessary to connect homeruns to the loops.  This will provide 
maximum wire protection and loop system strength.  Hose tee connections shall be heavy 
duty high temperature synthetic rubber.  The tee shall be of proper size to attach directly to 
the hose, minimizing glue joints.  The tee shall have the same flexible properties as the hose 
to insure that the whole assembly can conform to pavement movement and shifting without 
cracking or breaking.  For XLPE jacketed preformed loops, all splice connections shall be 
soldered, sealed, and tested before being sealed in a high impact glass impregnated plastic 
splice enclosure.  The wire used shall be #16 THWN stranded copper.  The number of turns 
in the loop shall be application specific.  Homerun wire pairs shall be twisted a minimum of 
eight turns per foot.  No wire splices will be allowed in the preformed loop assembly.  The 
loop and homeruns shall be filled and sealed with a flexible sealant to insure complete 
moisture blockage and further protect the wire.  The preformed loops shall be constructed to 
allow a minimum of 6.5 feet of extra cable in the handhole. 

 
Method of Measurement. 
Add the following to Article 886.05 of the Standard Specifications: 
 
Preformed detector loops will be measured along the detector loop embedded in the pavement, 
rather than the actual length of the wire. Detector loop measurements shall include the saw cut 
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and the length of the detector loop wire to the edge of pavement.  The detector loop wire, 
including all necessary connections for proper operations, from the edge of pavement to the 
handhole, shall be included in the price of the detector loop.  CNC, trench and backfill, and 
drilling of pavement or handholes shall be included in detector loop quantities. 
 
Basis of Payment.  
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, 
TYPE I or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be 
payment in full for furnishing and installing the detector loop and all related connections for 
proper operation. 

TEMPORARY TRAFFIC SIGNAL INSTALLATION 
Effective: May 22, 2002 
Revised: January 1, 2017 
890.01TS 
 
Revise Section 890 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic 
signal installation as shown on the plans, including but not limited to temporary signal heads, 
emergency vehicle priority systems, interconnect, vehicle detectors, uninterruptable power 
supply, and signing.  Temporary traffic signal controllers and cabinets interconnected to railroad 
traffic control devices shall be new.  When temporary traffic signals will be operating within a 
county or local agency Traffic Management System, the equipment must be NTCIP compliant 
and compatible with the current operating requirements of the Traffic Management System. 
 
General. 
Only an approved controller equipment supplier will be allowed to assemble temporary traffic 
signal and railroad traffic signal cabinet.  Traffic signal inspection and TURN-ON shall be 
according to 800.01TS TRAFFIC SIGNAL GENERAL REQUIREMENTS special provision.  
 
Construction Requirements. 

(a) Controllers.  
 
1. Only controllers supplied by one of the District approved closed loop equipment 

supplier will be approved for use at temporary signal locations.  All controllers 
used for temporary traffic signals shall be fully actuated NEMA microprocessor 
based with RS232 data entry ports compatible with existing monitoring software 
approved by IDOT District 1, installed in NEMA TS2 cabinets with 8 phase back 
panels, capable of supplying 255 seconds of cycle length and individual phase 
length settings up to 99 seconds.  On projects with one lane open and two way 
traffic flow, such as bridge deck repairs, the temporary signal controller shall be 
capable of providing an adjustable all red clearance setting of up to 30 seconds 
in length.  All controllers used for temporary traffic signals shall meet or exceed 
the requirements of Section 857 of the Standard Specifications with regards to 
internal time base coordination and preemption.  All railroad interconnected 
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temporary controllers and cabinets shall be new and shall satisfy the 
requirements of Article 857.02 of the Standard Specifications and as modified 
herein. 

 
2. Only control equipment, including controller cabinet and peripheral equipment, 

supplied by one of the District approved closed loop equipment suppliers will be 
approved for use at temporary traffic signal locations.  All control equipment for 
the temporary traffic signal(s) shall be furnished by the Contractor unless 
otherwise stated in the plans.  On projects with multiple temporary traffic signal 
installations, all controllers shall be the same manufacturer brand and model 
number with the latest version software installed at the time of the signal TURN-
ON. 

 
(b) Cabinets.  All temporary traffic signal cabinets shall have a closed bottom made of 

aluminum alloy.  The bottom shall be sealed along the entire perimeter of the cabinet 
base to ensure a water, dust and insect-proof seal.  The bottom shall provide a 
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables 
through.  The 4 inch (100 mm) diameter holes shall have a bushing installed to 
protect the electric cables and shall be sealed after the electric cables are installed. 

 
(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet 

meeting or exceeding the applicable portions of the National Electrical Code, Section 
806 of the Standard Specifications and shall meet the requirements of the 806.01TS 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS special provision. 

 
(d) Traffic Signal Heads. All traffic signal sections shall be 12 inches (300 mm).   

Pedestrian signal sections shall be 16 inch (406mm) x 18 inch (457mm).  Traffic 
signal sections shall be LED with expandable view, unless otherwise approved by 
the Engineer.  Pedestrian signal heads shall be Light Emitting Diode (LED) 
Pedestrian Countdown Signal Heads except when a temporary traffic signal is 
installed at an intersection interconnected with a railroad grade crossing.  When a 
temporary traffic signal is installed at an intersection interconnected with a railroad 
grade crossing, Light Emitting Diode (LED) Pedestrian Signal Heads shall be 
furnished.  The temporary traffic signal heads shall be placed as indicated on the 
temporary traffic signal plan or as directed by the Engineer.  If no traffic staging is in 
place or will not be staged on the day of the turn on, the temporary traffic signal shall 
have the signal head displays, signal head placements and controller phasing match 
the existing traffic signal or shall be as directed by the engineer. The Contractor shall 
furnish enough extra cable length to relocate heads to any position on the span wire 
or at locations illustrated on the plans for construction staging.  The temporary traffic 
signal shall remain in operation during all signal head relocations.  Each temporary 
traffic signal head shall have its own cable from the controller cabinet to the signal 
head. 

 
(e) Interconnect.  
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1. Temporary traffic signal interconnect shall be provided using fiber optic cable or 
wireless interconnect technology as specified in the plans.  The Contractor may 
request, in writing, to substitute the fiber optic temporary interconnect indicated in 
the contract documents with a wireless interconnect.  The Contractor must 
provide assurances that the radio device will operate properly at all times and 
during all construction staging.  If approved for use by the Engineer, the 
Contractor shall submit marked-up traffic signal plans indicating locations of 
radios and antennas and installation details.  If wireless interconnect is used, and 
in the opinion of the engineer, it is not viable, or if it fails during testing or 
operations, the Contractor shall be responsible for installing all necessary poles, 
fiber optic cable, and other infrastructure for providing temporary fiber optic 
interconnect at no cost to the contract. 
 

2. The existing system interconnect and phone lines are to be maintained as part of 
the Temporary Traffic Signal Installation specified for on the plan.  The 
interconnect, including any required fiber splices and terminations, shall be 
installed into the temporary controller cabinet as per the notes or details on the 
plans.  All labor and equipment required to install and maintain the existing 
interconnect as part of the Temporary Traffic Signal Installation shall be included 
in the cost of TEMPORARY TRAFFIC SIGNAL INSTALLATION. When shown in 
the plans, temporary traffic signal interconnect equipment shall be furnished and 
installed.  The temporary traffic signal interconnect shall maintain interconnect 
communications throughout the entire signal system for the duration of the 
project.  Any temporary signal within an existing closed loop traffic signal system 
shall be interconnected to that system using similar brand control equipment at 
no additional cost to the contract.   

 
3. Temporary wireless interconnect. The radio interconnect system shall be 

compatible with Eagle or Econolite controller closed loop systems.  This work 
shall include all temporary wireless interconnect components, at the adjacent 
existing traffic signal(s) to provide a completely operational closed loop system.  
This work shall include all materials, labor and testing to provide the completely 
operational closed loop system as shown on the plans.  The radio interconnect 
system shall include the following components:   

 
a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum 

(FHSS) Radio  
b. Software for Radio Configuration (Configure Frequency and Hopping 

Patterns) 
c. Antennas (Omni Directional or Yagi Directional) 
d. Antenna Cables, LMR400, Low Loss.  Max. 100-ft from controller cabinet 

to antenna 
e. Brackets, Mounting Hardware, and Accessories Required for Installation 
f. RS232 Data Cable for Connection from the radio to the local or master 

controller 
g. All other components required for a fully functional radio interconnect 

system 
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All controller cabinet modifications and other modifications to existing 
equipment that are required for the installation of the radio interconnect 
system components shall be included in the cost of TEMPORARY TRAFFIC 
SIGNAL INSTALLATION. 
 
The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz 
depending on the results of a site survey.  The telemetry shall have an 
acceptable rate of transmission errors, time outs, etc. comparable to that of a 
hardwire system. 
 
The proposed or existing master controller and telemetry module shall be 
configured for use with the radio interconnect at a minimum rate of 9600 
baud. 
 
The radio interconnect system shall include all other components required for 
a complete and fully functional telemetry system and shall be installed in 
accordance to the vendors recommendations. 
 

(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light 
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the 
temporary traffic signal plans shall be provided by the Contractor.  It shall be the 
Contractor's responsibility to contact the municipality or fire district to verify the brand 
of emergency vehicle preemption equipment to be installed prior to the contract 
bidding.  The equipment must be completely compatible with all components of the 
equipment currently in use by the Agency.  All light operated systems shall operate 
at a uniform rate of 14.035 hz ±0.002, or as otherwise required by the Engineer, and 
provide compatible operation with other light systems currently being operated in the 
District.  All labor and material required to install and maintain the Emergency 
Vehicle Preemption installation shall be included in the item Temporary Traffic Signal 
Installation. 

 
(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular 

detection installed at all approaches of the intersection and as directed by the 
Engineer.  Pedestrian push buttons shall be provided for all pedestrian signal 
heads/phases as directed by the Engineer.  Microwave vehicle sensors or video 
vehicle detection system shall be approved by IDOT prior to Contractor furnishing 
and installing.  The Contractor shall install, wire, and adjust the alignment of the 
microwave vehicle sensor or video vehicle detection system in accordance to the 
manufacturer’s recommendations and requirements.  The Contractor shall be 
responsible for adjusting the alignment of the microwave vehicle sensor or video 
vehicle detection system for all construction staging changes and for maintaining 
proper alignment throughout the project.  An equipment supplier shall be present and 
assist the contractor in setting up and maintaining the microwave vehicle sensor or 
video vehicle detection system.  An in-cabinet video monitor shall be provided with 
all video vehicle detection systems and shall be included in the item Temporary 
Traffic Signal Installation. 
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(h) Uninterruptable Power Supply.  All temporary traffic signal installations shall have 

Uninterruptable Power Supply (UPS).  The UPS cabinet shall be mounted to the 
temporary traffic signal cabinet and shall be according to the applicable portions of 
Section 862 of the Standard Specifications and as modified in 862.01TS 
UNITERRUPTABLE POWER SUPPLY, SPECIAL Special Provision. 

 
(i) Signs. All existing street name and intersection regulatory signs shall be removed 

from existing poles and relocated to the temporary signal span wire.  If new mast arm 
assembly and pole(s) and posts are specified for the permanent signals, the signs 
shall be relocated to the new equipment at no extra cost.  Any intersection regulatory 
signs that are required for the temporary traffic signal shall be provided as shown on 
the plans or as directed by the Engineer.  Relocation, removing, bagging and 
installing the regulatory signs for the various construction stages shall be provided as 
shown on the plans or as directed by the Engineer.  If Illuminated Street Name Signs 
exist they shall be taken down and stored by the contractor and reflecting street 
name signs shall be installed on the temporary traffic signal installation. 

 
(j) Energy Charges. The electrical utility energy charges for the operation of the 

temporary traffic signal installation shall be paid for by others if the installation 
replaces an existing signal.  Otherwise charges shall be paid for under 109.05 of the 
Standard Specifications. 

 
(k) Maintenance. Maintenance shall meet the requirements of the Standard 

Specifications and 850.01TS MAINTENANCE OF EXISTING TRAFFIC SIGNAL 
INSTALLATION Special Provisions. Maintenance of temporary signals and of the 
existing signals shall be included in the cost of the TEMPORARY TRAFFIC SIGNAL 
INSTALLATION pay item.  When temporary traffic signals are to be installed at 
locations where existing signals are presently operating, the Contractor shall be fully 
responsible for the maintenance of the existing signal installation as soon as he 
begins any physical work on the Contract or any portion thereof.  In addition, a 
minimum of seven (7) days prior to assuming maintenance of the existing traffic 
signal installation(s) under this Contract, the Contractor shall request that the 
Resident Engineer contact the Bureau of Traffic Operations (847) 705-4424 for an 
inspection of the installation(s). 

 
(l) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge 

projects shall follow the State Standards, Standard Specifications, Special Provisions 
and any plans for Bridge Temporary Traffic Signals included in the plans.  The 
installation shall meet the Standard Specifications and all other requirements in this 
TEMPORARY TRAFFIC SIGNAL INSTALLATION specification.  In addition all 
electric cable shall be aerially suspended, at a minimum height of 18 feet (5.5m) on 
temporary wood poles (Class 5 or better) of 45 feet (13.7 m) minimum height.  The 
signal heads shall be span wire mounted or bracket mounted to the wood pole or as 
directed by the Engineer.  The Controller cabinet shall be mounted to the wood pole 
as shown in the plans, or as directed by the Engineer.  Microwave vehicle sensors or 
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video vehicle detection system may be used in place of detector loops as approved 
by the Engineer. 

 
(m) Temporary Portable Traffic Signal for Bridge Projects.  

 
1. The controller and cabinet shall be NEMA type designed for NEMA TS2 Type 1 

operation. Controller and LED signal displays shall meet the applicable Standard 
Specifications and all other requirements in this TEMPORARY TRAFFIC 
SIGNAL INSTALLATION special provision. 

 
2. Work shall be according to Article 701.18(b) of the Standard Specifications 

except as noted herein. 
 
3. General. 

 
a. The temporary portable bridge traffic signals shall be trailer-mounted 

units. The trailer-mounted units shall be set up securely and level. Each 
unit shall be self-contained and consist of two signal heads. The left 
signal head shall be mounted on a mast arm capable of extending over 
the travel lane. Each unit shall contain a solar cell system to facilitate 
battery charging. There shall be a minimum of 12 days backup reserve 
battery supply and the units shall be capable of operating with a 120 V 
power supply from a generator or electrical service.   

 
b. All signal heads located over the travel lane shall be mounted at a 

minimum height of 17 feet (5m) from the bottom of the signal back plate 
to the top of the road surface. All far right signal heads located outside the 
travel lane shall be mounted at a minimum height of 8 feet (2.5m) from 
the bottom of the signal back plate to the top of the adjacent travel lane 
surface.   

 
c. The long all red intervals for the traffic signal controller shall be adjustable 

up to 250 seconds in one-second increments. 
 
d. As an alternative to detector loops, temporary portable bridge traffic 

signals may be equipped with microwave sensors or other approved 
methods of vehicle detection and traffic actuation.   

 
e. All portable traffic signal units shall be interconnected using hardwire 

communication cable.  Radio communication equipment may be used 
only with the approval of the Engineer.  If radio communication is used, a 
site analysis shall be completed to ensure that there is no interference 
present that would affect the traffic signal operation. The radio equipment 
shall meet all applicable FCC requirements.   

 
f. The temporary portable bridge traffic signal system shall meet the 

physical display and operational requirements of conventional traffic 
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signals as specified in Part IV and other applicable portions of the 
currently adopted version of the Manual on Uniform Traffic Control 
Devices (MUTCD) and the Illinois MUTCD. The signal system shall be 
designed to continuously operate over an ambient temperature range 
between -30 ºF (-34 ºC) and 120 ºF (48 ºC).  When not being utilized to 
inform and direct traffic, portable signals shall be treated as non-operating 
equipment according to Article 701.11. 

 
 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY 
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all 
costs for the modifications required for traffic staging, changes in signal phasing as required in 
the Contract plans, microwave vehicle sensors, video vehicle detection system, any 
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system, 
the temporary wireless interconnect system, temporary fiber optic interconnect system, all 
material required, the installation and complete removal of the temporary traffic signal, and any 
changes required by the Engineer.  Each intersection will be paid for separately. 

RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, DETECTOR UNIT 
Effective: January 1, 2002     
Revised: July 1, 2015 
887.02TS 
 
This item shall consist of relocating the existing emergency vehicle priority system, detector unit 
(single channel or dual channel) from its existing location to a new traffic signal post or mast 
arm assembly and pole, and connecting it to an emergency vehicle priority system, phasing unit.  
If the existing Emergency Vehicle Priority System, Detector Unit Assembly includes a 
Confirmation Beacon, the Confirmation Beacon shall also be relocated and connected to the 
Emergency Vehicle Priority System, Detector Unit and shall be included at no cost in this item. 
 
The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor 
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the 
equipment. 
 
Basis of Payment. 
This item will be paid for at the contract unit price each for RELOCATE EXISTING 
EMERGENCY VEHICLE PRIORITY SYSTEM, DETECTOR UNIT. 
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RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT 
Effective: January 1, 2002 
Revised: July 1, 2015  
887.03TS 
 
This item shall consist of relocating the existing emergency vehicle priority system phasing unit 
from an existing traffic signal controller cabinet to a new traffic signal controller cabinet, as 
indicated in the plans or as directed by the Engineer. 
 
The work shall include disconnecting the emergency vehicle priority system phasing unit(s) and 
reconnecting it into the new traffic signal controller cabinet. 
 
The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor 
must notify the Municipality or Fire Protection District 72 hours prior to the disconnection of the 
equipment.  The Contractor must demonstrate to the satisfaction of the Engineer that the 
emergency vehicle system operates properly. 
 
Basis of Payment.   
This item will be paid for on a basis of one (1) each per intersection for RELOCATE EXISTING 
EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT. 

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
Effective: May 22, 2002 
Revised: July 1, 2015 
895.02TS 
 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the 
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense. 
 
All equipment to be returned to the State shall be delivered by the Contractor to the State's 
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's 
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No 
equipment will be accepted without a prior appointment. All equipment shall be delivered within 
30 days of removing it from the traffic signal installation. The Contractor shall provide one hard 
copy and one electronic file of a list of equipment that is to remain the property of the State, 
including model and serial numbers, where applicable.  The Contractor shall also provide a copy 
of the Contract plan or special provision showing the quantities and type of equipment. 
Controllers and peripheral equipment from the same location shall be boxed together 
(equipment from different locations may not be mixed) and all boxes and controller cabinets 
shall be clearly marked or labeled with the location from which they were removed. If equipment 
is not returned according to these requirements, it will be rejected by the State's Electrical 
Maintenance Contractor. The Contractor shall be responsible for the condition of the traffic 
signal equipment from the time Contractor takes maintenance of the signal installation until the 
acceptance of a receipt drawn by the State's Electrical Maintenance Contractor indicating the 
items have been returned in good condition. 
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The Contractor shall safely store and arrange for pick up or delivery of all equipment to be 
returned to agencies other than the State. The Contractor shall package the equipment and 
provide all necessary documentation as stated above. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of these Specifications at no cost to the 
contract. 

REBUILD EXISTING HANDHOLE 
Effective: January 1, 2002 
Revised: July 1, 2015 
895.04TS 
 
This item shall consist of rebuilding and bringing to grade a handhole at a location shown on the 
plans or as directed by the Engineer.  The work shall consist of removing the handhole frame 
and cover and the walls of the handhole to a depth of eight (8) inches below the finished grade. 
 
Upon completion of the above work, four (4) holes, four (4) inches in depth and one half (1/2) 
inch in diameter, shall be drilled into the remaining concrete; one hole centered on each of the 
four handhole walls.  Four (4) #3 steel dowels, eight (8) inches in length, shall be furnished and 
shall be installed in the drilled holes with a masonry epoxy. 
 
All concrete debris shall be disposed of outside the right-of-way. 
 
The area adjacent to each side of the handhole shall be excavated to allow forming.  All steel 
hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole 
according to applicable portions of Section 814 of the Standard Specification and as modified in 
814.01TS HANDHOLES Special Provision.  The existing frame and cover shall be replaced if it 
was damaged during removal or as determined by the Engineer. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for REBUILD EXISTING HANDHOLE, 
which price shall be payment in full for all labor, materials, and equipment necessary to 
complete the work described above and as indicated on the drawings. 

REMOVE EXISTING DOUBLE HANDHOLE 
 
Description. This work shall consist of removing and existing double handhole in accordance 
with the applicable portions of Section 895 of the Standard Specifications. 
 
Basis of Payment. Removal of existing double handholes will be paid for at the contract unit 
price per each for REMOVE EXISTING DOUBLE HANDHOLE. 
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SHREDDED BARK MULCH 

Description: This work shall consist of placing a 4-inch thickness of red mulch in the areas 
shown in the plans. All work shall be according to Section 235 of the Standard Specifications. 

Materials: Mulch shall be of the same consistency, color, and quality as the existing red mulch 
on the project site.  

The mulch shall consist of shredded tree bark free of foreign matter, sticks, stones, and clods. 
The mulch shall be free from inorganic materials, contaminants, fuels, invasive weed seeds, 
disease, harmful insects such as emerald ash borer or any other type of material detrimental to 
plant growth. A two cubic foot sample must be supplied to the Engineer for approval prior to 
finalizing material orders and performing any work. Allow a minimum of seven (7) working days 
prior to installation for approval. 

Material shall be stored according to manufacturer recommendations and as approved by the 
Engineer and shall be dry at the time of installation. 

Construction: Care shall be taken not to bury leaves, stems, or vines under mulch material. All 
finished mulch areas shall be left smooth and level to maintain uniform surface and appearance 
and shall be tapered within shrub planting areas as shown on the plans.  After the mulch 
placement, any debris or piles of material shall be immediately removed from the right of way, 
including raking excess mulch out of turf areas, and disposed of in accordance with Article 
202.03. 

Basis of Payment: This work will be paid for at the contract unit price per square yard for 
SHREDDED BARK MULCH 4”, which shall include all of the above and which price shall be full 
compensation for work, labor, materials, and equipment necessary to complete the work.  

REMOVE AND REINSTALL PARKING BLOCKS 
 
Description. This work shall consist of the careful removal and reinstallation of parking blocks, at 
the locations noted in the plans and in accordance with this special provision. The steel pins that 
anchor the existing parking blocks shall be pulled out and disposed of per Article 440.06 of the 
Standard Specifications. 
 
Upon reinstallation, new #6 rebar steel pins 36” in length shall be driven through the existing 
holes in the parking blocks into drilled holes in the asphalt surface to be 1” below the top of the 
parking block, to hold the parking blocks in place. The new pins shall not be paid for separately 
but shall be considered included in this pay item. If the existing parking blocks are damaged, 
they shall be disposed of according to Article 440.06 of the Standard Specifications and 
replaced at no additional cost to this pay item. 
 
Basis of Payment. The costs involved with removing, storing, and reinstalling or disposal of the 
parking blocks shall be considered included in the contract unit price per each for REMOVE 
AND REINSTALL PARKING BLOCKS. 
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EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C 
Effective: January 1, 2013 
Revised: July 1, 2015 
873.03TS 
 
This work shall consist of furnishing and installing lead-in cable for light detectors installed at 
existing and/or proposed traffic signal installations as part of an emergency vehicle priority 
system. The work includes installation of the lead-in cables in existing and/or new conduit. The 
electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and 
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the 
vendor of the Emergency Vehicle Priority System Equipment. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE 
PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full 
for furnishing, installing and making all electrical connections necessary for proper operations. 

ROD AND CLEAN EXISTING CONDUIT 
Effective: January 1, 2015 
Revised:   July 1, 2015 
810.03TS 
 
Description. 
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and 
rigidity into an electrical conduit opening in one electrical handhole, and pushing the said rod 
through the conduit to emerge at the next or subsequent handhole in the conduit system at the 
location(s) shown on the plans.  The duct rod may be inserted and removed by any standard 
construction method which causes no damage to the conduit.  The size of the conduit may vary, 
but there shall be no differentiation in cost for the size of the conduit. 
 
The conduit which is to be rodded and cleaned may exist with various amounts of standing 
water in the handholes to drain the conduit and to afford compatible working conditions for the 
installation of the duct rods and/or cables.  Pumping of handholes shall be included with the 
work of rodding and cleaning of the conduit. 
 
Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other 
materials to the extent that conduit rodding and cleaning is not feasible, shall be cleaned at the 
Engineer’s order and payment approval as a separate pay item. 
 
Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush 
or cleaning mandrel shall be attached to the duct rod, which by removal of the duct rod shall be 
pulled through the conduit to remove sand, grit, or other light obstructions from the duct to 
provide a clean, clear passage for the installation of cable.  Whenever the installation of cables 
is not performed as an adjunct to or immediately following the cleaning of the duct, a light weight 
pulling line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall 
remain in the conduit to facilitate future work.  When great difficulty of either inserting the duct 
rod or removal of the cleaning mandrel is encountered, the duct may require further cleaning by 
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use of a compressed air gun, or a low pressure water hose.  In the case of a broken conduit, the 
conduit must be excavated and repaired.  The existence and location of breaks in the conduit 
may be determined by rodding, but the excavation and repair work required will be paid for 
separately. 
 
This work shall be measured per lineal foot for each conduit cleaned.  Measurements shall be 
made from point to point horizontally.  No vertical rises shall count in the measurement. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN 
EXISTING CONDUIT for the installation of new electric cables in existing conduits.  Such price 
shall include the furnishing of all necessary tools, equipment, and materials required to prepare 
a conduit for the installation of cable. 

RELOCATE EXISTING TRAFFIC SIGNAL CONTROLLER AND CABINET COMPLETE 
 
Description: This work shall consist of relocating an existing traffic signal controller and cabinet 
from an existing cabinet foundation to a new concrete foundation at locations shown on the 
plans. Relocation of UPS and all equipment internal to the cabinet, such as controllers, load 
switches, conflict monitors, and fiber optic interconnect infrastructure are incidental to this pay 
item. This work shall include modification of the existing signal cabinet to service luminaires for 
new combination mast arm poles. 
 
Upon removal of an existing controller and cabinet from its existing foundation, the controller 
and cabinet shall be safely stored by the Contractor until such time as the cabinet and its 
associated equipment can be relocated to the new foundation. 
 
Any damage sustained by the equipment during the removal, storage, transport, and/or 
reinstallation shall be repaired or replaced in kind to the satisfaction of the Traffic Engineer at 
the Contractor’s expense. 
 
Basis of Payment: This work shall be paid for at contract unit price per EACH for RELOCATE 
EXISTING TRAFFIC SIGNAL CONTROLLER AND CABINET, COMPLETE. 

REMOVE AND RE-ERECT BOULDERS 
 
Description: This works shall consist of the removal, secure storage and relocation of large 
landscaping boulders from their current positions to proposed locations as directed by the 
Engineer. One boulder, located at the southeast quadrant of Broadway Avenue and North 
Avenue has a memorial plaque next to it, this plaque shall be handled with care when the 
boulder is removed, stored, and relocated to its final position as directed by the Engineer 
following construction.  
 
Method of Measurement: This item shall be measured for payment per LUMP SUM boulder 
relocated.  
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Basis of Payment: This work shall be paid for at the contract unit price LUMP SUM for REMOVE 
AND RE-ERECT BOULDERS. The memorial plaque removal and re-erection shall not be paid 
for separately, and shall be included in the pay item for REMOVE AND RE-ERECT 
BOULDERS. 

WASHOUT BASIN 
 
Description: This work consists of installation, maintenance and subsequent removal and 
disposal of a concrete washout basin and shall be done in accordance with Sections 280 of the 
Standard Specifications and as shown on the plans. The washout basin shall be removed after 
concrete items have been installed. A concrete washout basin shall be supplied as necessary to 
accommodate concrete delivery operations. No more than one (1) washout basin will be 
permitted without approval from the Engineer. The washout basin location(s) must be approved 
by the Engineer prior to installation. 
 
Method of Measurement: This work will be measured for payment as a lump sum. 
 
Basis of Payment: This work will be paid for at the contract lump sum price for WASHOUT 
BASIN. 

BIKE PATH REMOVAL 
 
This work shall consist of the complete removal of existing hot-mix asphalt bicycle path 
pavement in accordance with Section 440 of the Standard Specifications and as herein 
specified.  
 
General. All existing pavement, including surface courses, base courses, and stabilized 
subbases, and other appurtenances as listed above, which are denoted for removal, and which 
interfere with construction work shall be completely removed as shown on the plans or as 
directed by the Engineer.  
 
Disposal of Material. Materials resulting from the removal of existing pavement and 
appurtenances as herein specified shall be disposed of according to Article 202.03.  
 
Method of Measurement. This work will be measured for payment in place and the area 
computed in square yards.  
 
Basis of Payment. This work will be paid for at the contract unit price per square yard for BIKE 
PATH REMOVAL. 

REMOVE FIRE HYDRANT AND VALVE ASSEMBLY 
 
Description: This work shall conform to the applicable sections of the current edition of the 
Standard Specifications for Water and Sewer Main Construction in Illinois. This work shall 
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consist of the removal of existing fire hydrants, auxiliary valve box, preparing the existing 
hydrant lead for the work specified in the special provision for FIRE HYDRANT WITH 
AUXILIARY VALVE AND VALVE BOX, and backfilling the excavated site at the location shown 
on the Plans. 
 
The Contractor shall coordinate the shutdown of the existing water main with the Village in order 
to facilitate the hydrant and valve removal.  The removal trench shall be over-excavated to 
account for water draining from the existing hydrant lead during the removal.  Pit pumps of 
sufficient capacity shall actively pump any groundwater or potable water from the excavation 
such that no water re-enters the draining hydrant lead. 
The Contractor shall coordinate the delivery of the existing hydrant to the location specified by 
the Village of Melrose Park Public Works Department or dispose of them at the direction of the 
Engineer.  
 
The Contractor shall backfill the excavation with CA-6 or appropriate backfill, as approved by 
the Engineer, to the existing grade elevation, unless a new fire hydrant is shown to be installed 
at this location. The backfill shall be compacted in accordance with Section 550 of the "Standard 
Specifications" except that only Method 1 shall be used. 
 
Method of Measurement: This work will be measured for payment in units of each and shall 
include all appurtenances and removal of auxiliary valve. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for REMOVE 
FIRE HYDRANT AND VALVE ASSEMBLY. 

BOLLARD REMOVAL 
 
Description: This work shall consist of the complete removal and disposal of bollards as shown 
in the plans and directed by the Engineer. 
 
Method of Measurement: This work will be measured for payment as each bollard removed. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for BOLLARD 
REMOVAL. 

REMOVE AND REINSTALL FIBER OPTIC CABLE IN CONDUIT 
 
Description: This work shall consist of removing an existing fiber optic cable from a conduit, 
coiling it in an existing handhole in a manner approved by the engineer then reinstalling it in a 
new conduit. The conduit shall be cleaned and swabbed prior to the reinstalling of the cable. 
 
Method of Measurement: Removal and removal and installation of existing fiber optic cable will 
be measured for payment in place in feet. If two or more cables in a conduit are to be removed, 
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or removed and installed, each cable will be measured for payment separately. If the cable is 
damaged during removal, storage or reinstallation, the contractor shall furnish and install cable. 
This work will not be measured for payment. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for REMOVE AND 
REINSTALL FIBER OPTIC CABLE IN CONDUIT as shown on the plans. Payment shall not be 
made until the cable is installed, spliced and tested in compliance with the FIBER OPTIC 
CABLE special provisions. 

SERVICE INSTALLATION (TRAFFIC SIGNALS) 
Effective: May 22, 2002 
Revised: June 15, 2016 
805.01TS 
 
Revise Section 805 of the Standard Specifications to read: 
 
Description. 
This work shall consist of all materials and labor required to install, modify, or extend the electric 
service installation.  All installations shall meet the requirements of the “District One Standard 
Traffic Signal Design Details”. 
 
General. 
The electric service installation shall be the electric service disconnecting means and it shall be 
identified as suitable for use as service equipment. 
  
The electric utility contact information is noted on the plans and represents the current 
information at the time of contract preparation.  The Contractor must request in writing for 
service and/or service modification within 10 days of contract award and must follow-up with the 
electric utility to assure all necessary documents and payment are received by the utility.  The 
Contractor shall forward copies of all correspondence between the contractor and utility 
company to the Engineer and Area Traffic Signal Maintenance and Operations Engineer.  The 
service agreement and sketch shall be submitted for signature to the IDOT’s Traffic Operations   
Programs Engineer. 
 
Materials. 

a. General.  The completed control panel shall be constructed in accordance with UL 
Std. 508A, Industrial Control Panel, and carry the UL label. Wire terminations shall 
be UL listed. 

 
b. Enclosures. 

1. Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, 
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm) 
thick Type 5052 H-32 aluminum.  Seams shall be continuous welded and 
ground smooth. Stainless steel screws and clamps shall secure the cover 
and assure a watertight seal.  The cover shall be removable by pulling the 
continuous stainless steel hinge pin.  The cabinet shall have an oil-resistant 
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gasket and a lock kit shall be provided with an internal O-ring in the locking 
mechanism assuring a watertight and dust-tight seal.  The cabinet shall be 
sized to adequately house all required components with extra space for 
arrangement and termination of wiring.  A minimum size of 14-inches (350 
mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is 
required.  The cabinet shall be channel mounted to a wooden utility pole 
using assemblies recommended by the vendor. 

 
2. Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R 

unfinished single door design with back panel.  The cabinet shall be 
fabricated from Type 5052 H-32 aluminum with the frame and door 0.125-
inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom 
0.500-inch (12.70 mm) thick.  Seams shall be continuous welded and ground 
smooth.  The door and door opening shall be double flanged.  The door shall 
be approximately 80% of the front surface, with a full length tamperproof 
stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with 
stainless steel carriage bolts and nylocks nuts.  The locking mechanism shall 
be slam-latch type with a keyhole cover.  The cabinet shall be sized to 
adequately house all required components with extra space for arrangement 
and termination of wiring. A minimum size of 40-inches (1000 mm) high, 16-
inches (400 mm) wide and 15-inches (375 mm) in depth is required.  The 
cabinet shall be mounted upon a square Type A concrete foundation as 
indicated on the plans.  The foundation is paid for separately. 

 
3. All enclosures shall include a green external power indicator LED light with 

circuitry as shown in the Electrical Service-Panel Diagram detail sheet.  For 
pole mounted service enclosures, the power indicator light shall be mounted 
as shown in the detail.  For ground mounted enclosures, the power indicator 
light shall be mounted on the side of the enclosure most visible from the 
major roadway. 

 
c. Electric Utility Meter Housing and Riser.  The electric meter housing and meter 

socket shall be supplied and installed by the contractor. The contractor is to 
coordinate the work to be performed and the materials required with the utility 
company to make the final connection at the power source.  Electric utility required 
risers, weather/service head and any other materials necessary for connection shall 
also be included in the pay item.  Materials shall be in accordance with the electric 
utility’s requirements. For ground-mounted service, the electric utility meter housing 
shall be mounted to the enclosure. The meter shall be supplied by the utility 
company. Metered service shall not be used unless specified in the plans. 

 
d. Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for 

the 120 volt load circuit by the means MOV and thermal fusing technology.  The 
response time shall be <5n seconds and operate within a range of –40C to +85C.  
The surge protector shall be UL 1449 Listed. 
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e. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-
magnetic bolt-on type circuit breakers with trip free indicating handles.  120 volt 
circuit breakers shall have an interrupting rating of not less than 65,000 rms 
symmetrical amperes.   Unless otherwise indicated, the main disconnect circuit 
breaker for the traffic signal controller shall be rated 60 amperes, 120 V and the 
auxiliary circuit breakers shall be rated 10 amperes, 120 V. 

 
f. Fuses, Fuseholders and Power Indicating Light.  Fuses shall be small-dimensional 

cylindrical fuses of the dual element time-delay type.  The fuses shall be rated for 
600 V AC and shall have a UL listed interrupting rating of not less than 10,000 rms 
symmetrical amperes at rated voltage.  The power indicating light shall be LED type 
with a green colored lens and shall be energized when electric utility power is 
present. 

 
g. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted 

on the equipment panel shall be provided.  Ground and neutral conductors shall be 
separated on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to 
accommodate the cables with the heads of the connector screws painted green for 
ground connections and white for neutral connections. 

 
h. Utility Services Connection.  The Contractor shall notify the Utility Company 

marketing representative a minimum of 30 working days prior to the anticipated date 
of hook-up.  This 30 day advance notification will begin only after the Utility Company 
marketing representative has received service charge payments from the Contractor.  
Prior to contacting the Utility Company marketing representative for service 
connection, the service installation controller cabinet and cable must be installed for 
inspection by the Utility Company. 

 
i. Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in 

length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to 
ground shall be 25 ohms or less.  If necessary additional rods shall be installed to 
meet resistance requirements at no additional cost to the contract. 

 
Installation. 

a. General.  The Contractor shall confirm the orientation of the traffic service installation 
and its door side with the engineer, prior to installation.  All conduit entrances into the 
service installation shall be sealed with a pliable waterproof material. 

 
b. Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting 

hardware shall be stainless steel.  Mounting height shall be as noted on the plans or 
as directed by the Engineer. 

 
c. Ground Mounted.  The service installation shall be mounted plumb and level on the 

foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless 
steel nuts and washers.  The space between the bottom of the enclosure and the top 
of the foundation shall be caulked at the base with silicone. 
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Basis of Payment.   
The service installation shall be paid for at the contract unit price each for SERVICE 
INSTALLATION of the type specified which shall be payment in full for furnishing and installing 
the service installation complete.  The CONCRETE FOUNDATION, TYPE A, which includes the 
ground rod, shall be paid for separately.  SERVICE INSTALLATION, POLE MOUNTED shall 
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly.  Any 
charges by the utility companies shall be approved by the engineer and paid for as an addition 
to the contract according to Article 109.05 of the Standard Specifications. 

LUMINAIRE, LED, SPECIAL 
 
Description: This item shall consist of furnishing and installing a decorative LED luminaire, 
fuses, fuse holders, and all required hardware as specified herein at the locations shown on the 
plans and per Article 821 of the Standard Specifications. 
 
Luminaire: The luminaire shall be model number SSP****-P1PB-1220LED-TINLEY-1RND-45-
T5-MDLO3-FHD-SV4-BKT manufactured by Sternberg Lighting. The fitter and luminaire shall be 
prime painted and then finish painted textured black. 
 
Fixture: The luminaire shall be 24” square with a 37” overall height. The luminaire shall be made 
of heavy wall cast aluminum. The luminaire shall be provided with a cast aluminum roof with 
optimized heat sinks to provide maximum life and performance for the LED light sources. The 
lens panels shall be made of vandal resistant acrylic. The Luminaire shall be UL listed. 
 
Fitter: The fixture shall be provided with a heavy wall cast aluminum fitter that can accept a 5” 
Square tenon. The end of the fitter shall have four (4) stainless steel allen head screws which 
secures the connection between the fitter and tenon. 
 
LED: The luminaire shall use high output, high brightness LED’s. They shall be mounted in 
arrays, on printed circuit boards designed to maximize heat transfer to the heat sink surface. 
The arrays shall be roof mounted to minimize up-light. The LED’s and printed circuit boards 
shall be 100% recyclable; they shall also be protected from moisture and corrosion by a 
conformal coating of 1 to 3 mils. They shall not contain lead, mercury or any other hazardous 
substances and shall be RoHS compliant. The LED life rating data shall be determined in 
accordance with IESNA LM-80. The High Performance white LED’s will have a life expectancy 
of approximately 100,000 hours with not less than 70% of original brightness (lumen 
maintenance), rated at 25°C. The High Brightness, High Output LED’s shall be 4500K color 
temperature with a minimum CRI of 70. The luminaire shall have a minimum 1,575 delivered 
initial lumen rating when operated at steady state with an average ambient temperature of 25°C 
(77°F). 
 
Optics: The luminaire shall be provided with individual, refractor type optics applied to each 
LED. The luminaire shall provide Type 5 light distribution per the IESNA classifications. Testing 
shall be done in accordance with IESNA LM-79. 
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Electronic Driver: The LED driver shall be U.L. Recognized. It shall be securely mounted inside 
the fixture, for optimized performance and longevity. It shall be supplied with a quick-disconnect 
electrical connector on the power supply, providing easy power connections and fixture 
installation. It shall have overload as well as short circuit protection, and have a DC voltage 
output, constant current design, 50/60HZ. It shall be supplied with line-ground, line-neutral and 
neutral-ground electrical surge protection in accordance with IEEE/ANSI C62.41.2 guidelines. It 
shall be dimmable using a 0-10v signal. For sources over 50w: The driver shall have a minimum 
efficiency of 88%. The driver shall be rated at full load with THD<20% and a power factor of 
greater than 0.90. The driver shall contain over-heat protection. 
 
Warranty: The luminaire shall be warranted for 7 years minimum.  
 
Basis of Payment: This work will be paid for at the contract unit price per each for LUMINAIRE, 
LED, SPECIAL which shall include all labor, materials, and equipment to complete the 
installation as described herein. 

REMOVAL OF LIGHTING LUMINAIRE, SALVAGE 
 
Description. This work shall consist of the removal of existing luminaires in accordance with 
Section 842 of the Standard Specifications. 
 
General. Removed luminaires and all associated hardware and appurtenances shall remain the 
property of the Village of Melrose Park and shall be delivered by the Contractor to 1002 27th 
Ave, Melrose Park, IL 60160, and unloaded and stacked there, as designated by the Engineer. 
Luminaires shall be removed and boxed in new containers, approved by the Engineer. 
 
Basis of Payment. This work will be paid for at the contract unit price Each for REMOVAL OF 
LIGHTING LUMINAIRE, SALVAGE. 

PEDESTRIAN SIGNAL POST 
Effective: January 1, 2020 
Revised:  
875.02TS 
 
Description. 
This work shall consist of furnishing and installing a metal pedestrian signal post.  All 
installations shall meet the requirements of the “District One Standard Traffic Signal Design 
Details”. 
 
Materials. 

a. General.  The pedestrian signal post shall be designed to support the traffic signal 
loading shown on the plans. The design and fabrication shall be according to the 
Standard Specifications for Structural Supports for Highway Signs, Luminaires, 
and Traffic Signals, as published by AASHTO. 
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b. Post.  The post shall be made of steel or aluminum and have an outside diameter of  
4 1/2 in. The post shall be threaded for assembly to the base. Aluminum posts shall 
be according to the specifications for Schedule 80 aluminum pipe. Steel posts shall 
be according to the specifications for Schedule 40 steel pipe. 

 
c. Base.  The base of a steel post shall be cast iron. The base of an aluminum post 

shall be aluminum. The base shall be threaded for the attachment to the threaded 
post. The base shall be approximately 10 in. high and 6 3/4 in. square at the bottom. 
The bottom of the base shall be designed to accept four 5/8 in. diameter anchor rods 
evenly spaced in a 6 in. diameter circle. The base shall be true to pattern, with sharp 
clean cutting ornamentation, and equipped with access doors for cable handling. The 
door shall be fastened to the base with stainless steel screws. A grounding lug shall 
be provided inside the base. 

 
d. Anchor Rods.  The anchor rods shall be 5/8 in. in diameter and 16 in. long and shall 

be according to Article 1006.09. The anchor rods shall be threaded approximately    
6 in. at one end and have a bend at the other end. The first 12 in. at the threaded 
end shall be galvanized. One each galvanized nut and trapezoidal washer shall be 
furnished with each anchor rod. The washer shall be properly sized to fully engage 
and sit flush on all sides of the slot of the base plate. 
 
The aluminum post and base shall be drilled at the third points around the diameter 
and 1/4 in. by 2 in. stainless steel bolts shall be inserted to prevent the post from 
turning and wobbling. 
 

e. Finish.  The steel post, steel post cap and the cast iron base shall be hot-dipped 
galvanized according to AASHTO M 111.  If the Department approves painting, 
powder coating by the manufacturer will be required over the galvanization in 
accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. If the 
post and the base are threaded after the galvanization, the bare exposed metal shall 
be immediately cleaned to remove all cutting solvents and oils, and then spray 
painted with two coats of an approved galvanized paint. 

 
The aluminum post shall have a natural finish, 100 grit or finer. 

 
Installation. 
The pedestrian signal post shall be erected plumb, securely bolted to a concrete foundation, 
and grounded to a ground rod according to the details shown on the plans. No more than 3/4 in. 
of the post threads shall protrude above the base.  
 
A post cap shall be furnished and installed on the top of the post. The post cap shall match the 
material of the post. The Contractor shall apply an anti-seize paste compound on all nuts and 
bolts prior to assembly.  
 
Prior to the assembly, the Contractor shall apply two additional coats of galvanized paint on the 
threads of the post and the base. The Contractor shall use a fabric post tightener to screw the 
post to the base. 
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Basis of Payment.   
This work will be paid for at the contract unit price per each for PEDESTRIAN SIGNAL POST, of 
the length specified. 

STUMP REMOVAL ONLY 
 
Description. This work shall consist of the cutting, grubbing, removal, and disposal of stumps, as 
shown in the plans in accordance with the applicable portions of Section 201 of the Standard 
Specifications and as herein specified.  
Method of Measurement. This work will be measured for payment per unit of diameter where 
one unit is equal to 1 in. The diameter will be measured at the elevation of cut off and will be 
determined by dividing the measured circumference of the tree stump by 3.1416. 
 
Basis of Payment: Stump removal shall be paid for at the contract unit price per unit diameter 
for STUMP REMOVAL ONLY measured as specified herein across the top of the stump.  

SEEDING, CLASS 4 (MODIFIED) 
 
All work, materials and equipment shall conform to Section 250 and 1081 of the Standard 
Specifications except as modified herein. 
 
The Class 4 (Modified) seed mixture shall be supplied in pounds of Pure Live Seed.  All native 
seed species will be local genotype and will be from a radius of 150 miles from the project site.  
The Class 4 (Modified) seed mix shall be supplied with the appropriate inoculants.  Fertilizer is 
not required. 
 
The Engineer shall be notified 48 hours prior to beginning the hand broadcast seeding 
operations so that the Engineer may be present. 
 
Article 250.07 Seeding Mixtures – Add the following to Table 1: 
 

 Class 4 (Modified) – Woodland Type Mixture 
 

 Seeds       Kg/Hectare  
 (Lb/Acre) 
 

 Carex shortiana – Short’s Sedge        0.25      
(0.22) 
 Elymus canadensis – Canada Wild Rye       5.0       
(4.46) 
 Elymus villosis – Silky Wild Rye        0.25      
(0.22) 
 Elymus virginicus – Virginia Wild Rye       10.0      
(8.92) 
 Glyceria striatz – Fowl Manna Grass       0.25      (0.22) 
 Hystrix patula – Bottle Brush Grass       0.50      (0.45) 
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 Juncus tennuis – Path Rush        0.25      (0.22) 
 Oats, Spring (Temporary Cover)        25.0      
(22.30) 
 
Notes: 
1. Temporary cover seed shall be kept separate from the woodland type mixture.  It shall be 

mixed on site under the direction of the Engineer. 
2. Germination tests no older than twelve months old must be submitted for all seed supplied 

to verify quantities of bulk seed required to achieve KG PLS (LB PLS) specified. 
 
If specified seed material is unavailable, the Engineer shall approve the substitutes.  
Adjustments will be made at no cost to the contract.  Approval of substitutes shall in no way 
waive any requirements of the contract. 
 
Article 250.09 – Add Seeding, Class 4 (Modified) 
 
Article 250.10 – Add Seeding, Class 4 (Modified) 

EROSION CONTROL BLANKET, SPECIAL (WILDLIFE SAFE) 
 
This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge 
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket.  This work 
shall consist of furnishing, transporting, and placing 100 % biodegradable erosion control 
blanket over seeded areas as detailed on the plans, according to Section 251 except as 
modified herein. 
 
Delete “either excelsior blanket or” of the first sentence of Article 251.04 Erosion Control 
Blanket. 
 
Delete “excelsior and” of the second sentence of Article 251.04 Erosion Control Blanket. 
 
Delete Article 1081.10 (a) Excelsior Blanket. 
 
Delete the first paragraph of Article 1081.10 (b) Knitted Straw Mat and substitute the following: 
 

Knitted Straw Mat.  Knitted straw mat shall be a machine-produced mat of 100% clean, 
weed free agricultural straw.  The blanket shall be of consistent thickness with the straw 
evenly distributed over the entire area of the blanket with a functional longevity of up to 
12 months.  The blanket shall be covered on top and bottom sides with a 100% 
biodegradable woven natural organic fiber netting.  No plastic netting will be allowed.  
Netting shall be “leno-weave” with movable joints (not fixed or welded).  The netting 
consists of machine directional strands formed from two intertwined yarns with cross 
directional strands interwoven through the twisted machine strands to form an 
approximate 0.50 x 1.0 - inch (1.27 x 2.54 cm) mesh.  The blanket shall be sewn 
together with flexible joints on 1.50 - inch (3.81 cm) centers with biodegradable thread.  
The blanket shall be manufactured with a colored thread stitched along both outer edges 
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(approximately 2 - 5 inches (5 - 12.5cm) from the edge) as an overlap guide for adjacent 
mats. 

 
Delete the first paragraph of Article 1081.10 (c) (2) Knitted Straw Mat and substitute the 
following: 
 

Knitted Straw Mat.  The blanket shall be machine-produced 100% biodegradable 
blanket, which contains 70% agricultural straw and 30% coconut fiber with a functional 
longevity of up to 18 months.  The blanket shall be of consistent thickness with the straw 
and coconut evenly distributed over the entire area of the mat.  The blanket shall be 
covered on the top and bottom sides with 100% biodegradable woven natural organic 
fiber netting.  The top netting shall be “leno-weave,” with movable joints (not fixed or 
welded).  The netting consists of machine directional strands formed from two 
intertwined yarns with cross directional strands interwoven through the twisted machine 
strands to form an approximate 0.50 x 1.0 - inch(1.27 x 2.54 cm) mesh.  The blanket 
shall be sewn together on 1.50 - inch (3.81 cm) centers with degradable thread.  The 
blanket shall be manufactured with a colored thread stitched along both outer edges 
(approximately 2 - 5 inches (5 - 12.5cm) from the edge) as an overlap guide for adjacent 
mats. 

 
Delete Article 1081.10(d) Wire Staples. 
 
Add the following to Article 1081.10 (e) Wood Stakes: 
 

Biodegradable plastic stakes will be allowed.  The biodegradable plastic anchor shall be 
approximately 6 - inches (15.24 cm) in length.  No metal wire stakes will be allowed. 
 

Add the following to Article 251.06(b) Method of Measurement: 
 
     (b)  Measured Quantities. EROSION CONTROL BLANKET, SPECIAL will be 

measured for payment in place in square yards of actual surface area covered. 
 
Add the following to Article 251.07 Basis of Payment: 
 

EROSION CONTROL BLANKET, SPECIAL shall be paid at the Contract unit 
price per square yard.   

CLASS D PATCHES (SPECIAL) 
 
Description: This work shall consist of all labor, materials and equipment necessary to construct 
Class D Patches at the locations shown on the plans and/ or locations determined by the 
Resident Engineer in the field. The work shall be performed according to Section 442 of the 
Standard Specifications, except as modified herein. 
 
Delete Note 2 from Article 442.02 of the Standard Specification and replace with the following: 
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“Note 2. The mixture composition of the HMA used shall be binder course and surface 
course as specified in the Hot-Mix Asphalt Mixtures Requirements table in the 
plans.” 

 
Basis of Payment. This work shall be paid for at the contract unit price per square yard of 
CLASS D PATCHES, of the type and thickness specified, (SPECIAL). 

GATEWAY MONUMENT SIGN COMPLETE 
 
Description 
This work shall consist of furnishing all material and labor to construct a Gateway Monument 
Sign in accordance with the details in the plans and as specified herein. 
 
Concrete Foundation 
The concrete foundation for the Gateway sign shall meet the requirements of Section 836 of the 
Standard Specifications and the detail included in the plans. 
 
Electrical Conduit 
Conduit shall be PVC and in accordance with Section 812 of the Standard Specifications. 
 
Concrete Masonry Units, General 
Defective Units: Referenced masonry unit standards may allow a certain percentage of units to 
exceed tolerances and to contain chips, cracks, or other defects exceeding limits stated in the 
standard. Do not use units where such defects, including dimensions that vary from specified 
dimensions by more than stated tolerances, will be exposed in the completed work, or will 
impair the quality of completed masonry. 
 
Reinforcement 
General: Provide reinforcement as indicated on drawings. 
 
Ties and anchors 
Materials: Provide ties and anchors specified in subsequent paragraphs that are made from 
materials that comply with subparagraphs below, unless otherwise indicated. 
 

• Hot-Dip Galvanized, Carbon-Steel Wire: ASTM A 82; with ASTM A 153/A 153M, 
Class B-2 coating 

• Stainless-Steel Wire: ASTM A 580/A 580M, Type 304 
• Galvanized Steel Sheet: ASTM A 653/A 653M, Commercial Steel, G60 zinc 

coating 
• Steel Sheet, galvanized after fabrication: ASTM A 1008/A 1008M, Commercial 

Steel, hot-dip galvanized after fabrication to comply with ASTM A 153/A 153M 
• Stainless-Steel Sheet: ASTM A 666, Type 304 
• Wire Ties, General: Unless otherwise indicated, size wire ties to extend at least 

halfway through veneer but with at least 5/8-inch cover on outside face 
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• Individual Wire Ties: Rectangular units with closed ends and not less than 4 
inches wide 

 
Mortar and Grout Mixes 
General: Do not use admixtures, including pigments, air-entraining agents, accelerators, 
retarders, water-repellent agents, antifreeze compounds, or other admixtures, unless otherwise 
indicated. Do not use calcium chloride in mortar or grout. Limit cementitious materials in mortar 
to Portland cement, mortar cement, and lime. Add cold-weather admixture (if used) at same rate 
for all mortar that will be exposed to view, regardless of weather conditions, to ensure that 
mortar color is consistent. 
 
Preblended, Dry Mortar Mix: Furnish dry mortar ingredients in form of a preblended mix. 
Measure quantities by weight to ensure accurate proportions, and thoroughly blend ingredients 
before delivering to Project site. 
 
Mortar for Unit Masonry: Comply with ASTM C 270, Proportion Specification. Provide the 
following types of mortar for applications stated unless another type is indicated. For masonry 
below grade, or in contact with earth, use Type M. For exterior, above-grade, load-bearing and 
non-load-bearing walls use Type N. 
 
Pigmented Mortar: Use colored cement product. Pigments shall not exceed 10 percent of 
Portland cement by weight. 
 
Mortar Bedding and Jointing 
Lay solid masonry units with completely filled bed and head joints; butter ends with sufficient 
mortar to fill head joints and shove into place. Do not deeply furrow bed joints or slush head 
joints. 
 
Reinforcement and Anchorage - General 
Unless otherwise indicated on drawings, or specified under specific wall type, install horizontal 
joint reinforcement at 16” on center. 
 
Project Conditions 
Protection of Masonry: During construction, cover tops of walls, projections, and sills with 
waterproof sheeting at end of each day's work. Cover partially completed masonry when 
construction is not in progress. 
 
Stain Prevention: Prevent grout, mortar, and soil from staining the face of masonry to be left 
exposed. Immediately remove grout, mortar, and soil that come in contact with such masonry. 
 
Cold-Weather Requirements: Do not use frozen materials or materials mixed or coated with ice 
or frost. Do not build on frozen substrates. Remove and replace unit masonry damaged by frost 
or by freezing conditions. Comply with cold-weather construction requirements contained in ACI 
530.1/ASCE 6/TMS 602. 
 
Hot-Weather Requirements: Comply with hot-weather construction requirements contained in 
ACI 530.1/ASCE 6/TMS 602. 
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Form Liner 
Description: This work shall consist of designing, developing, furnishing and installing form 
liners and forming concrete using high-strength urethane form liners to achieve the concrete 
treatments as shown in the drawings and specifications. This item also consists of providing and 
applying a concrete stain to the surface to achieve the desired aesthetically enhanced 
appearance. Form lined surfaces shall include the vertical faces of the gateway monuments. All 
work shall be performed in accordance with applicable portions of Section 503 of the Standard 
Specifications and as specified herein. 
 
The Sign Panels shall consist of a smooth texture with recessed letters to a maximum 1” depth, 
dimensions, fonts, and colors as detailed in the plans. 
 
The CIP shall not contain patched or unpatched tie holes.  The concrete pours shall be 
coordinated to prevent visible differences between individual pours or batches. 

 
Submit shop drawings of the form liner. Shop drawing submittals shall include individual form 
liner pattern descriptions, dimensions, and sequencing of form liner sections. Include details 
showing all that apply: typical cross sections, joints, corners, step footings, stone relief, stone 
size, pitch/working line, mortar joint and bed depths, joint locations, edge treatments, and any 
other special conditions. 
 
Materials: Form liners shall be of high quality and capable of withstanding anticipated concrete 
pour pressures without causing leakage or causing physical defects. Form liners shall attach 
easily to pour-in-place forms and be removable without causing concrete surface damage or 
weakness in the substrate. Liners used for the specified texture pattern shall be made from 
high-strength elastomeric urethane material which shall not compress more than 0.02 feet when 
poured at a rate of 10 vertical feet per hour. Form release agents shall be non-staining, non-
residual, non-reactive and shall not contribute to the degradation of the form liner material. 
Forms for smooth faced surfaces shall be plastic coated or metal to provide a smooth surface 
free of any impression or pattern. 
 
If the Contractor elects to use form ties for concrete forming, only fiberglass form ties will be 
permitted. Use of removable metallic form ties will not be allowed. 
 
Deliver materials in original and sealed containers, clearly marked with the manufacturer’s 
name, brand name, type of material, batch number, and date of manufacture. 
 
Store concrete stain materials in an area where temperatures will not be less than 50°F (10°C) 
or more than 100°F (38°C) and in accordance with OSHA and local Fire Code Requirements. 
 
Special penetrating stain mix as provided by the manufacturer shall be applied to achieve the 
desired aesthetically enhanced appearance, as required by the Engineer. The Contractor shall 
submit the manufacturer’s literature, certificates and color samples to the Engineer. The stain 
color for the sign panel lettering shall be black.  
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Stain shall create a surface finish that is breathable (allowing water vapor transmission), and 
that resists deterioration from water, acid, alkali, fungi, sunlight or weathering. Stain mix shall be 
a water borne, low V.O.C. material, less than 1.5 lbs./gal, and shall meet requirements for 
weathering resistance of 2000 hours accelerated exposure. 
 
Construction: Form liners shall be installed in accordance with the manufacturers' 
recommendations to achieve the highest quality concrete appearance possible. Form liners 
shall withstand concrete placement pressures without leakage causing physical or visual 
defects. A form release agent shall be applied to all surfaces of the liner which will come in 
contact with concrete as per the manufacturer's recommendations. After each use, liners shall 
be cleaned and made free of build-up prior to the next placement, and visually inspected for 
blemishes or tears.   
 
The liner shall be securely attached to the forms according to the manufacturer's 
recommendations. Liners shall be attached to each other with flush seams and seams filled as 
necessary to eliminate visible evidence of seams in cast concrete. Liner butt joints shall be 
blended into the pattern so as to create no visible vertical or horizontal seams or conspicuous 
form butt joint marks. Finished textures shall be continuous without visual disruption and 
properly aligned over adjacent and multiple liner panels. Continuous or single liner panels shall 
be used where liner joints may interrupt the intended pattern.   
 
Concrete pours shall be continuous between construction or expansion joints. Cold joints shall 
not occur within continuous form liner pattern fields. Wall ties shall be coordinated with the liner 
and form to achieve the least visible result. Liners shall be stripped between 12 and 24 hours as 
recommended by the manufacturer. Curing methods shall be compatible with the desired 
aesthetic result. Use of curing compounds will not be allowed. Concrete slump requirements 
shall meet the form liner manufacturers' recommendations for optimizing the concrete finish, as 
well as the IDOT’s material specifications and special provisions.  
 
With the use of standard Portland cement concrete mixtures, the Contractor shall employ proper 
consolidation methods to ensure the highest quality finish. Internal vibration shall be achieved 
with a vibrator of appropriate size, the highest frequency and low to moderate amplitude. 
Internal vibrator operation shall be at appropriate intervals and depths and withdrawn slowly 
enough to assure a minimal amount of surface air voids and the best possible finish without 
causing segregation. External form vibrators may be required to assure the proper results. Any 
use of external form vibrators must be approved by the form liner manufacturer and the 
Engineer. The use of internal or external vibratory action shall not be allowed with the use of 
self-consolidating concrete mixtures.  It is the intention of this specification that no rubbing of flat 
areas or other repairs shall be required after form removal. The finished exposed formed 
concrete surfaces shall be free of visible vertical seams, horizontal seams, and butt joint marks. 
Grinding and chipping of finished formed surfaces shall be avoided. 
 
Clean surface prior to application of stain materials to assure that surface is free of latency, dirt, 
dust, grease, efflorescence, paint, or other foreign material, following manufacturer’s 
instructions for surface preparation. Do not sandblast. Preferred method to remove latency is 
pressure washing with water, minimum 3000 psi (a rate of three to four gallons per minute), 
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using fan nozzle perpendicular to and at a distance of one or two feet from surface. Completed 
surface shall be free of blemishes, discoloration, surface voids and unnatural form marks. 
 
Surfaces to receive stain shall be structurally sound, clean, dry, fully cured, and free from dust, 
curing agents or form release agents, efflorescence, scale, or other foreign materials. Methods 
and materials used for cleaning of substrate shall be as recommended by the manufacturer of 
the water-repellent stain. Concrete shall be at least 30 days old prior to concrete stain 
application. Curing agents must be removed a minimum of 14 days prior to coating to allow the 
concrete to dry out. 
 
The stain shall be thoroughly mixed in accordance with the manufacturer’s directions using an 
air-driven or other explosion-proof power mixer. Mix all containers thoroughly prior to 
application. Do not thin the material. 
 
Materials shall be applied at the rate as recommended by the manufacturer. Absorption rates 
could be increased or decreased depending upon surface texture and porosity of the substrate 
so as to achieve even staining. 
 
Temperature and relative humidity conditions during time of concrete stain application shall be 
per manufacturer’s application instructions. Do not apply materials under rainy conditions or 
within three (3) days after surfaces become wet from rainfall or other moisture. Do not apply 
when weather is foggy or overcast. Take precaution to ensure that workmen and work areas are 
adequately protected from fire and health hazards resulting from handling, mixing and 
application of materials. Furnish all the necessary equipment to complete the work. Provide 
drop cloths and other forms of protection necessary to protect all adjoining work and surfaces to 
render them completely free of overspray and splash from the concrete stain work. Any 
surfaces, which have been damaged or splattered, shall be cleaned, restored, or replaced to the 
satisfaction of the Engineer. 
 
Concrete Staining 
 
Description: This work shall consist of providing and applying a concrete stain to following 
surfaces: 

• All faces of the gateway monument. 
 

All work discussed herein shall be performed in coordination with the plans and Section 503 of 
the standard specifications for FORM LINER TEXTURED SURFACE. 
 
General Requirements: At least three (3) different stain colors shall be used on cast stone 
concrete surfaces to accurately simulate the appearance of real stone, including the multiple 
colors, shades, flecking and veining that is apparent in real stone. It shall also demonstrate the 
colors that may be apparent from aging, such as staining from oxidation, rusting and/or organic 
staining from soil and/or vegetation. 
 
Submittals. Color samples for stain color selection shall be submitted for approval by Engineer 
as coordinated with the Village of Melrose Park. 
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Materials: Deliver stain materials in original and sealed containers, clearly marked with the 
manufacturer's name, brand name, type of material, batch number, and date of manufacture. 
Store concrete stain materials in an area where temperatures will not be less than 50°F (10°C) 
or more than 100°F (38°C) and in accordance with OSHA and local Fire Code Requirements. 
 
If the contractor elects to use form ties for concrete forming, only fiberglass form ties will be 
permitted. Use of the removable metallic form ties will not be allowed. 
 
Qualifications of Contractor: The concrete stain applier shall have a minimum of five (5) years 
demonstrated experience in applying stains to simulate rock. The contractor shall submit 
evidence of appropriate experience, job listings, and project photographs from previous work. 
 
Samples: Contractor shall apply proposed concrete color staining to the form liner mockup. The 
purpose of the mockup is to select and verify the masonry pattern and different color concrete 
stains to be used for the form liner pattern. 
 

1. Apply the concrete stain to one side of the mock-up wall located on the jobsite. Stain 
shall be of a type and color which will be used on actual parapet and columns. 
Application procedures and absorption rates shall be as hereinafter specified, unless 
otherwise recommended by the manufacturer in writing to achieve color uniformity. 

a. Approval by the Engineer shall serve as a standard of comparison with respect 
to color and overall appearance. 
b. General application to actual surfaces on any elements shall not proceed until 
jobsite mockup has been approved in writing by the Engineer. 

2. After concrete work on mockup is completed and cured for a minimum of 28 days, and 
after surface is determined to be acceptable for coloring, apply color stain system to 
mockup. 
3. After mockup coloring is determined to be acceptable by the Engineer, construction of 
project may proceed, using mockup as quality standard.   
 

Concrete Stain: Special penetrating stain mix as provided by manufacturer, shall achieve color 
variations discussed herein and as required by the Engineer. Submit manufacturer's literature, 
certificates and color samples to the Engineer. The stain colors shall be selected by the 
Engineer from the stain manufacturer's standard colors after viewing the mock-ups. 
 
Stain shall create a surface finish that is breathable (allowing water vapor transmission), and 
that resists deterioration from water, acid, alkali, fungi, sunlight or weathering. Stain mix shall be 
water borne, low V.O.C. material, less than 1.5 lb/gal, and shall meet requirements for 
weathering resistance of 2000 hours accelerated exposure. 
 
Applying Color Stain: Color Stain Application shall only occur after surfaces are cleaned to 
ensure that surface is free of latency, dirt, dust, grease, efflorescence, paint or other foreign 
material, following manufacturer’s instructions for surface preparation. DO NOT SANDBLAST 
SURFACE.  Preferred method to remove latency is pressure washing with water, minimum 
3000 psi (a rate of three to four gallons per minute), using fan nozzle perpendicular to and at 
one or two feet from surface. Completed surface shall be free of blemishes, discoloration, 
surface voids and unnatural form marks. 
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Surfaces to receive stain shall be structurally sound, clean, dry, fully cured, and free from dust, 
curing agents or form release agents, efflorescence, scale or other foreign materials. Methods 
and materials used for cleaning of substrate shall be as recommended by the manufacturer of 
the water-repellant stain. Concrete shall be at least 28 days old prior to concrete stain 
application.  Curing agents must be removed a minimum of 14 days prior to coating to allow the 
concrete to dry out. 
 
The stain shall be thoroughly mixed in accordance with the manufacturer’s directions using an 
air-driven or other explosion-proof power mixer. Mix all containers thoroughly prior to 
application.  Do not thin the material. 
 
Materials shall be applied at the rate as recommended by the manufacturer. Absorption rates 
could be increased or decreased depending upon surface texture and porosity of the substrate 
to achieve even staining. 
 
Temperature and relative humidity conditions during time of concrete stain application shall be 
per manufacturer’s application instructions. Do not apply materials under rainy conditions or 
within three (3) days after surfaces become wet from rainfall or other moisture. Do not apply 
when weather is foggy or overcast. Take precaution to ensure that workmen and work areas are 
adequately protected from fire and health hazards resulting from handling, mixing and 
application of materials. Furnish all the necessary equipment to complete the work. Provide 
drop clothes and other forms of protection necessary to protect all adjoining work and surfaces 
to render them completely free of overspray and splash from the concrete stain work. Any 
surfaces, which have been damaged or splattered, shall be cleaned, restored or replaced to the 
satisfaction of the Engineer. 
 
Avoid staining the “mortar joints” between the simulated stones by providing suitable protection 
over the joints during the staining process. Any “mortar joints” which have been stained, shall be 
cleaned or restored to the satisfaction of the Engineer. 
 
Where exposed soil or pavement is adjacent which may spatter dirt or soil from rainfall, or 
where surface may be subject to over-spray from other processes, provide temporary cover of 
completed work. 
 
Architectural Precast Concrete 
This work consists of furnishing and installing precast decorative caps for the top of the wall and 
end columns and base trim for the columns and wall. 
 
Shop drawings: Prepared by manufacturer showing complete information concerning the 
precast concrete units. Indicate member dimensions and cross-section. Unless otherwise noted, 
anchors will be embedded in a standard configuration. 
 
Samples: Submit samples of color options and texture options for selection process. The caps 
and base trim shall be cut to match the details as shown on the plans with chamfer and miter 
corners, decorative notch and drip cut. Stainless steel flashing shall be provided beneath the 
caps. 
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Shop drawings shall be provided by the CONTRACTOR to the ENGINEER for approval prior to 
ordering materials. The CONTRACTOR shall field verify all caps pieces prior to shop drawing 
production and fabrication. 
 
Mortar shall be composed of 1 part of a specified mortar color cement and 3 parts of clean 
sharp sand, free from iron and impurities, using only sufficient water to effect thorough mixing of 
masonry ingredients. The mortar color shall be reviewed and approved by the OWNER. 
 
Cut drip slot in each side of cap caps projecting more than 1/2 inch over openings. Size slot not 
less than 1/4 inch wide and 1/4 inch deep for full width of projection. 
 
The architectural precast shall be durable, sound, and free from cracks. The architectural 
precast pieces shall be jointed in mortar with no air pockets, and all joints shall be completely 
filled. The architectural precast shall be laid free from mortar stains and kept clean. Should the 
architectural precast pieces become soiled with mud or mortar, they shall be cleaned with a soft 
bristle brush and water (no acid). No caps shall be set in air temperatures less than 30 degrees. 
At the installation of the architectural precast, all pieces shall be washed down thoroughly using 
a soft bristle brush and water. Pieces shall then be thoroughly rinsed with clean water. 
Absolutely no acid is to be used. 
 
The CONTRACTOR shall be responsible for the protection of the architectural precast at all 
times from time of delivery on the job site until job acceptance. Extreme care shall be taken to 
protect the architectural precast from staining or soiling by clay, dirt, asphalt or oils. Architectural 
precast stored at the job site shall be covered with a waterproof covering. The ground under and 
adjacent to stored pieces shall be covered to prevent mud and other splashing on them. 
 
Plaques and Letters 
Samples: Prior to installation, submit sample letters and material color options for to the owner’s 
representative for approval. 
 
Material: Bronze – NAVY G 88-8-0-4 lead and mercury free 
 
Finish: Natural satin stroke sanded face, bead-blasted return, 2-part hardened acrylic 
polyurethane clear coat. 
 
Thickness: ½” deep 
 
Font and height: As indicated on the plans. 
 
Mounting: Cast metal letters and plaque are tapped for threaded stud insertion with 
aluminum spacers to “float” letters and plaque from wall by ½”. 
 
Verify dimensions and conditions of the supporting structures at the project site. Install plaque 
and letters level, plumb, and at the height indicated with sign surfaces free from distortion or 
other defects in appearance. Provide protection of in-place construction, surfaces and materials 
which can be damaged during the installation of this work. Patch, repair or replace any such 
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construction damaged during the work of this section as reviewed and approved by the Owners 
Representative at no additional cost to the Owners Representative. 
 
Remove protective coverings when there is no longer any danger of damage to the ornamental 
metal fabrications from other work yet to be performed in the same location. 
 
Basis of Payment 
This work will be paid for at the contract unit price per each GATEWAY MONUMENT SIGN 
COMPLETE. The unit price shall be payment in full for all labor, equipment, supplies, and all 
other items needed to install the entire Gateway Monument Sign as detailed and noted on the 
Drawings. 

BRICK SIDEWALK REMOVAL 
 
This work shall consist of the complete removal of existing brick pavers and subbase material at 
the locations shown in the plans and as directed by the Engineer. 
 
Description: Removal of the existing brick pavers and subbase material shall be performed in 
accordance with the applicable portions of Section 440 of the Standard Specifications. The 
existing subgrade shall be rolled or tamped to the in-kind line and grade. If additional material is 
required to establish the in-kind grade, the material used shall meet the requirements for 
aggregate base course per Article 1004.04 of the Standard Specifications. 
 
The Contractor shall be responsible for any damage to bricks adjacent to the removal area and 
shall replace them in the same size, color, pattern, and style. 
 
Basis of Payment: This work shall be measured and paid for at the contract unit price per 
square foot for BRICK SIDEWALK REMOVAL.  

STAINING CONCRETE STRUCTURES 
 
DESCRIPTION: 
This work shall consist of staining exposed surfaces of form-lined concrete structures to 
replicate aesthetic details on structure elements. 
 
Final coloration of the designated concrete surfaces shall accurately simulate the 
Village of Melrose Park logo. The work shall include staining of the parapets as indicated on the 
plans.  
 
The locations of the staining shall be as indicated on the plans. 
 
CONCRETE STAIN PRODUCTS: 
The stain shall provide a low-luster finish that will not peel, flake or fade and is resistant to oil, 
gasoline, water and UV rays. The vehicle type shall be 100% acrylic and fortified with crystalline 
silica. The stain shall have the following characteristics: 
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1) VOC (less exempt solvents)    224 g/L; 1.87 lb/gal 
2) Water Vapor Transmission (ASTM D1653)  5.21 +/- 0.12 grains/(hr sq ft) 
3) Perm Rating (ASTM D1653)   11.2 +/- .3 grains/ (hr sq ft in Hg) 
 
The stain shall meet the following performance requirements: 
 
1) Accelerated Weathering / Color Change (ASTM G154)  3000 hrs /no effect 
2) Color & Gloss Retention (ASTM G90)    Color: Less than .30 Change 
        Sheen: .5 difference @ 60 degrees 
3) Chloride Ion Penetration (ASTM T 259/T 260)   Reduction of 54% @ 0.0625-0.5” 
penetration, 83% @ 0.5-1.0” penetration and 36% @ 1.0-1.5” penetration 
4) Resistance to Wind Driven Rain (Rilem Tube Method # 11.4)  
 Zero water penetration over 60 minutes of exposure 
5) Resistance to Salt Spray (ASTM B117)   No film defect after 500 hours exposure 
6) Resistance to Sulfide Staining (ASTM D1712)  No change after 15 minutes 
7) Chemical Resistance (10% Sodium Hydroxide)  No softening or color change 
8) Chemical Resistance (10% Ammonium Hydroxide)  No softening or color change 
9) Mineral Spirits KB Value 38    No softening or color change 
10) Impact Resistance (Fed Std 141A, Method 2051, ASTM D2794)  
      6 inch-pounds direct impact with no film chipping 
11) Flexibility (ASTM D522, Method B)   1 inch diameter mandrel with no cracking 
12) Scrub Resistance     1200 cycles with no failure 
13) Adhesion (ASTM 3359)     Method A X-Cut Tape Test: No film loss 
(Class 5A) Method B Cross-Cut Tape test: Less than 5% removed (Class 4B) 
 
SUBMITTALS AND SAMPLE PANEL: 
Upon approval of the form liner type, the Contractor shall submit a manufacturer’s Product Data 
Sheet (PDS), Material Safety Data Sheet (MSDS) and color chip palette with specific color 
choices indicated for the color stain and a PDS and MSDS for the finish coating. The Contractor 
shall also provide a surface preparation and painting plan with documentation of the application 
method and equipment and applicator experience and qualifications. Upon approval of the 
material selections and surface preparation and painting plan by the Owner and the casting of 
the concrete sample panel by others, the Contractor shall stain the cast concrete sample panel 
using the approved color selections and the appropriate techniques required to produce the 
appearance as desired by the Owner. The Contractor shall perform the staining and possible re-
staining until the desired effect is achieved to the satisfaction of the Owner. No finish coating is 
required on the sample panel. 
 
EXECUTION: 
The Contractor shall strictly adhere to the manufacturer’s recommendations, including those 
stated in the product PDS, in all facets of performing the work. These recommendations may 
include minimum concrete cure times, temperature, humidity and other weather restrictions, 
chemical etching of the raw concrete surfaces, surface power washing and cleaning and 
equipment selection and calibration. The color stains and finish coating shall only be applied 
with airless spray equipment unless otherwise authorized by the Engineer or Owner. The 
Contractor shall adequately protect adjacent surfaces from staining and finishing and shall clean 
the work area of all debris, materials and equipment when the Work is complete. Any surfaces, 
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which have been damaged or splattered, shall be cleaned, restored, or replaced to the 
satisfaction of the Owner. No stain or finish coat shall be applied when wind-blown dust or 
debris is present or when work by others may compromise the finished work. 
 
METHOD OF MEASUREMENT: 
The exposed surfaces stained will be measured in place and the area computed in square feet. 
 
BASIS OF PAYMENT: 
This work will be paid for at the contract unit price per square foot for STAINING CONCRETE 
STRUCTURES. The unit price shall include all equipment, materials and labor required to stain 
and finish the exposed concrete surfaces. 

INTERCEPT EXISTING CONDUIT 
 
Description. This item consists of intercepting an existing conduit or raceway for the purpose of 
installing new electrical equipment, a new lighting unit foundation, handhole, or manhole and 
making a connection to a new conduit. 
 
General Requirements. Work under this item shall be performed in accordance with Sections 
800, 810 and 1088 of the Standard Specifications. 
 
Construction Requirements - Traffic Signals. The Contractor shall pull back the existing cables 
and carefully cut the conduit or raceway so that the cut conduit ends can be installed in the 
handhole. This item shall include all work necessary to bring the conduit and cables into the 
foundation. All new conduit required to intercept the existing conduit and make the necessary 
connections to install the conduit run into the handhole will not be paid for separately and shall 
be included in this item. The Contractor shall furnish and install all materials for a complete 
installation. 
 
Construction Requirements – Roadway Lighting. The Contractor shall pull back the existing 
lighting cables and carefully cut the conduit or raceway so that the cut conduit ends are smooth. 
For embedded conduits, the contractor shall carefully remove the existing concrete encasement 
around the conduit to be intercepted and thoroughly clean the conduit for a proper connection to 
the new conduit. This item shall include all work necessary to connect new conduit runs to the 
existing conduit runs. All new conduit and conduit fittings required to intercept the existing 
conduit and make the necessary connections to create a continuous conduit run will not be paid 
for separately and shall be included in this item. The Contractor shall furnish and install all 
materials for a complete installation. 
 
Method of Measurement. This work will be measured on a per each basis each for conduit end 
cut.  
 
Basis of Payment. This work will be paid for at the contract unit price per each for INTERCEPT 
EXISTING CONDUIT, which will be payment in full for the material and work described herein. 
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LIGHT POLE, SPECIAL 
 
Description. This work shall consist of the furnishing and installation of a light pole at the 
locations shown in the plans and in accordance with Section 821 of the Standard Specifications 
except as modified herein. This work shall include all labor, materials and equipment necessary 
for proper installation. 
 
Materials. Light poles shall be a round tapered aluminum pole with a 30’ mounting height with 
two mast arms, one 8’ in length and the other 15’ in length per the detail in the plans. 
 
Measurement and Payment. This item shall be paid at the contract unit price each for LIGHT 
POLE, SPECIAL. 

RELOCATE EXISTING LUMINAIRE 
 
Description. This item shall consist of removing, storing, and reinstalling an existing luminaire at 
the locations shown on the plans. 
 
Construction Requirements. No removal work will be permitted without approval from the 
Engineer. Any damage resulting from the removal, storage and reinstallation of the luminaire 
and associated hardware, shall be repaired or replaced in kind. The Engineer will be the sole 
judge to determine the extent of damage and the suitability of repair and/or replacement. 
 
Basis Of Payment. This work will be paid for at the contract unit price each for RELOCATE 
EXISTING LUMINAIRE which shall be payment in full for the work specified herein. 

ACCESSIBLE PEDESTRIAN SIGNALS  
Effective: April 1, 2003 
Revised: July 1, 2015 
888.02TS 
 
Description.   
This work shall consist of furnishing and installing pedestrian push button accessible 
pedestrian signals (APS) type. Each APS shall consist of an interactive vibrotactile pedestrian 
pushbutton with speaker, an informational sign, a light emitting diode (LED) indicator light, a 
solid state electronic control board, a power supply, wiring, and mounting hardware.  The APS 
shall meet the requirements of the MUTCD and Sections 801 and 888 of the Standard 
Specifications, except as modified herein. 
 
Electrical Requirements.   
The APS shall operate with systems providing 95 to 130 VAC, 60 Hz and throughout an 
ambient air temperature range of -29 to +160 °F (-34 to +70 °C).   
 
The APS shall contain a power protection circuit consisting of both fuse and transient protection.  
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Audible Indications. 
A pushbutton locator tone shall sound at each pushbutton with volume settings a maximum of 5 
dBA louder than ambient sound.   
 
If two accessible pedestrian pushbuttons are placed less than 10 ft (3 m) apart or placed on the 
same pole, the audible walk indication shall be a speech walk message.   
 
A clear, verbal message shall be used to communicate the pedestrian walk interval.   This 
message shall sound throughout the WALK interval only.  The verbal message shall be 
modeled after: “Street Name.” Walk Sign is on to cross “Street Name.”  No other messages 
shall be used to denote the WALK interval.  
 
Where two accessible pedestrian pushbuttons are separated by at least 10 ft (3 m), the walk 
indication shall be an audible percussive tone.  It shall repeat at 8 to 10 ticks per second with a 
dominant frequency of 880 Hz.  
 
Automatic volume adjustments in response to ambient traffic sound level shall be provided up to 
a maximum volume of 100 dBA.  Locator tone and verbal messages shall be no more than 5 dB 
louder than ambient sound. 
 
Pedestrian Pushbutton.   
Pedestrian pushbuttons shall be at least 2 in. (50 mm) in diameter or width. The force 
required to activate the pushbutton shall be no greater than 3.5 lb (15.5 N).   
 
A red LED indicator shall be located on or near the pushbutton which, when activated, 
acknowledges the pedestrians request to cross the street. The recorded messages and roadway 
designations shall be confirmed with the engineer and included with submitted product data. 
 
Signage. 
A sign shall be located immediately above the pedestrian pushbutton and parallel to the 
crosswalk controlled by the pushbutton.  The sign shall be one of the following standard 
MUTCD designs: R10-3b, R10-3d, or R10-3e. 
 

       
          R10-3b                       R10-3d                       R10-3e 
 
 
Tactile Arrow.   
A tactile arrow, pointing in the direction of travel controlled by a pushbutton, shall be provided 
either on the pushbutton or its sign. 
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Vibrotactile Feature.  
The pushbutton shall pulse when depressed and shall vibrate continuously throughout the 
WALK interval. 
 
Training. 
The Contractor shall provide APS onsite training for Department personnel and person(s) or 
group that requested the installation of the APS.  APS features and operation shall be 
demonstrated during the training. The training shall be presented by the APS equipment 
supplier. Time, date, and location of the training and demonstration shall be coordinated with 
the Engineer. 
 
Basis of Payment. 
This  work  will  be  paid  for  at  the  contract  unit  price  each  for a pedestrian push button, 
ACCESSIBLE PEDESTRIAN SIGNALS type and shall include furnishing, installation, mounting 
hardware, message programming, and training.  

CONCRETE FOUNDATIONS 
Effective: May 22, 2002 
Revised: November 01, 2018 
878.01TS 
 
Add the following to Article 878.03 of the Standard Specifications: 
 
All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped 
galvanized a minimum of 12 in. at the threaded end.   
 
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth 
of the foundation.   
 
Add the following to the first paragraph of Article 878.05 of the Standard Specifications: 
 
The concrete apron in front of the cabinet and UPS shall be included in this pay item. 

CONCRETE FOUNDATION, PEDESTRIAN POST 
Effective: April 1, 2019 
Revised: November 1, 2020 
878.03TS 
 
This item shall follow Section 878. Traffic Signal Concrete Foundation of the Standard 
Specifications. 
 
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth 
of the foundation.   
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Basis of Payment. 
This work will be paid for at the contract unit price per foot of depth of CONCRETE 
FOUNDATION, TYPE A 12-INCH DIAMETER. 

AERIAL CABLE REMOVAL 
 
Description. This work shall consist of the removal of existing aerial electric cable, including any 
messenger cable assemblies and mounting hardware, from existing wood poles within the 
project limits. 
 
Method of Measurement: Removal of existing aerial cable will be measured for payment in feet. 
Individual conductors will be measured for payment. Messenger cables will not be measured for 
payment. 
 
Basis of Payment. This work shall be paid for at the contract unit price per foot for AERIAL 
CABLE REMOVAL which price included all labor and equipment necessary to complete this 
work. 

APPROACH SLAB REMOVAL 
 
Description: This work shall consist of the complete removal of the existing approach slabs 
including bituminous overlays, reinforcing bars, sleeper slabs, and approach parapet with 
accompanying approach bridge fence railing at locations designated in the Plans and in 
accordance with the applicable portions of Sections 440 and 501 of the Standard Specifications. 
 
The Contractor shall remove the existing approach slabs in a manner so as not to damage the 
adjacent structures that are to remain.  
 
Method of Measurement: APPROACH SLAB REMOVAL shall be measured in place in square 
yards. 
 
Basis of Payment: This work will be paid for at the contract unit price per square yard for 
APPROACH SLAB REMOVAL. 

STEEL RAILING (SPECIAL) 
 
This work shall consist of furnishing and installing the steel rail, including anchorage details to 
be cast in the concrete slab at the outside edge of sidewalk. All work shall be performed in 
accordance with applicable articles of Section 509 of the Standard Specifications. The steel rail 
shall be installed in accordance with the details indicated in the Plans and as directed by the 
Engineer. 
 
MATERIALS:  Materials shall be in accordance with Article 509.02 of the Standard 
Specifications. The railing and posts shall be galvanized according to the requirements of 
AASHTO M111. All bolts, nuts, and anchors shall be zinc coated according to AASHTO M232. 
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After installation, the exposed bolt threads should be painted with two coats of zinc rich paint 
conforming to the requirements of ASTM A 780. 
 
Fabrication, inspection, and erection of steel railings shall be according to Section 505 of the 
Standard Specifications. Storage of galvanized railing and accessories shall be according to 
Article 1006.34(d) of the Standard Specifications.  
 
Shim plates shall be provided in accordance with Article 509.05(a). 
  
METHOD OF MEASUREMENT:  STEEL RAILING (SPECIAL) shall be measured for payment 
in feet of such rail in place.  The length measured will be the overall length along the top 
longitudinal railing member through all posts and gaps. 
  
BASIS OF PAYMENT:  This work will be paid for at the Contract unit price per foot for STEEL 
RAILING (SPECIAL), which price shall be payment in full for all labor, materials, tools, 
equipment and appurtenances to complete the work specified herein, as indicated in the Plans, 
and as directed by the Engineer. 

STABILIZED CONSTRUCTION ENTRANCE 

Description: This work shall consist of furnishing, installation, maintenance and removal of 
stabilized pad of aggregate underlain with filter fabric as shown on the plans or directed by the 
Engineer.  

Materials: Materials shall conform to the following: 

Aggregate size: IDOT Coarse Aggregate Graduation: CA-1 CA-2 CA-3, or CA-4. 

Filter Fabric shall consist of synthetic polymers composed of at least 85 percent by weight 
polypropylene, polyesters, polyamides, polyethylene, polyolefins, or polyvinylidene chlorides. 
The geotextile shall be free of any chemical treatment or coating that significantly reduces its 
porosity. Fibers shall contain stabilizers and/or inhibitors to enhance resistance to ultraviolet 
lights. 

Construction Requirements: The coarse aggregate shall be a thickness of 6 inches or more. 
The stone entrance should not be filled until the area has been inspected and approved by the 
Engineer. 

The rock shall be dumped and spread into place in approximately horizontal layers not more 
than 3 feet in thickness. It shall be placed in a manner to produce a reasonable homogeneous 
stable fill that contains no segregated pockets, or larger or small fragments or large unfilled 
space caused by bridging of larger fragments. No compaction will be required beyond that 
resulting from the placing and spreading operations. 

The minimum width and length shall be 14 and 25 feet, respectively.  

All surface water flowing or diverted toward the construction entrance shall be piped across the 
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entrance. Any pipe used for this will be considered incidental to the STABILIZED 
CONSTRUCTION ENTRANCE. The stabilized construction entrance will have positive drainage 
away from the roadway. 

The entrance shall remain in place and be maintained until the disturbed area is stabilized. Any 
sediment spilled onto public rights-of-way must be removed immediately. 

Basis of Payment: The work will be measured and paid for at the contract unit price per square 
yard for STABILIZED CONSTRUCTION ENTRANCE, which price shall be payment in full for all 
material, labor and any other items required to complete the work. 

CLEANING EXISTING DRAINAGE STRUCTURES (D1) 
Effective:  September 30, 1985 
Revised:   May 1, 2022 
 
All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered 
as drainage structures insofar as the interpretation of this Special Provision is concerned. When 
specified for payment, the location of drainage structures to be cleaned will be determined in the 
field by the Engineer. 
 
All existing drainage structures which are to be adjusted or reconstructed shall be cleaned 
according to Article 602.15 of the Standard Specifications.  This work will be paid for according 
to accordance with Article 602.16 of the Standard Specifications. 
 
All other existing drainage structures which are specified to be cleaned by the Engineer will be 
cleaned according to Article 602.15 of the Standard Specifications. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for DRAINAGE 
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM 
SEWERS TO BE CLEANED, of the diameter specified. 

LUMINAIRE SAFETY CABLE ASSEMBLY  
Effective: January 1, 2012 
 
Description: This item shall consist of providing a luminaire safety cable assembly as specified 
herein and as indicated in the plans. 
 
Materials.  Materials shall be according to the following: 
 
Wire Rope.  Cables (wire rope) shall be manufactured from Type 304 or Type 316 stainless 
steel having a maximum carbon content of 0.08 % and shall be a stranded assembly.  Cables 
shall be 3.18 mm (0.125”) diameter, 7x19 Class strand core and shall have no strand joints or 
strand splices.   
 
Cables shall be manufactured and listed for compliance with Federal Specification RR-W-410 
and Mil-DTL-83420. 
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Cable terminals shall be stainless steel compatible with the cable and as recommended by the 
cable manufacturer. Terminations and clips shall be the same stainless-steel grade as the wire 
rope they are connected to. 
 
U-Bolts.  U-Bolts and associated nuts, lock washers, and mounting plates shall be manufactured 
from Type 304 or Type 316 stainless steel. 
 

CONSTRUCTION REQUIREMENTS 
 
General.   The safety cable assembly shall be installed as indicated in the plan details.  One end 
of the cable assembly shall have a loop fabricated from a stainless steel compression sleeve.  
The other end of the cable assembly shall be connected with stainless steel wire rope clips as 
indicated.  Slack shall be kept to a minimum to prevent the luminaire from creeping off the end of 
the mast arm.  Unless otherwise indicated in the plans, the luminaire safety cable shall only be 
used in conjunction with luminaires which are directly above the traveled pavement. 
 
Basis of Payment:  This work shall be paid for at the contract price each for LUMINAIRE SAFETY 
CABLE ASSEMBLY, which shall be payment for the work as described herein and as indicated in 
the plans. 

MAINTENANCE OF LIGHTING SYSTEMS 
Effective:  March 1, 2017 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the 
Contractor shall be responsible for the proper operation and maintenance of all existing and 
proposed lighting systems which are part of, or which may be affected by the work until final 
acceptance or as otherwise determined by the Engineer. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, 
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection, 
as specified elsewhere herein, to be held in the presence of the Engineer and a representative of 
the party or parties responsible for maintenance of any lighting systems which may be affected by 
the work.  During the maintenance preconstruction inspection, the party responsible for existing 
maintenance shall perform testing of the existing system in accordance with Article 801.13a.   The 
Contractor shall request a date for the preconstruction inspection no less than fourteen (14) days 
prior to the desired date of the inspection. 
 
The Engineer will document all test results and note deficiencies. All substandard equipment will 
be repaired or replaced by the existing maintenance contractor, or the Engineer can direct the 
Contractor to make the necessary repairs under Section109.04.  
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
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representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition of the electrical equipment and systems to be 
maintained.  Contract documents shall indicate the circuit limits. 
 
Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting 
system or part of a lighting system in service at the time of contract Letting.  The contract 
drawings indicate the general extent of any existing lighting, but whether indicated or not, it 
remains the Contractor's responsibility to ascertain the extent of effort required for 
compliance with these specifications and failure to do so will not be justification for extra 
payment or reduced responsibilities. 

 
Extent of Maintenance. 
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits 
affected by the contract is equal to or less than 40% of the total number of 
circuits in a given controller and the controller is not part of the contract work, the 
Contractor needs only to maintain the affected circuits within the project limits.   
The project limits are defined as those limits indicated in the contract plans.  
Equipment outside of the project limits, on the affected circuits shall be 
maintained and paid for under Article 109.04. The affected circuits shall be 
isolated by means of in-line waterproof fuse holders as specified elsewhere and as 
approved by the Engineer.  The unaffected circuits and the controller will remain 
under the maintenance of the State. 

 
Full Maintenance. If the number of circuits affected by the contract is greater than 
40% of the total number of circuits in a given controller, or if the controller is 
modified in any way under the contract work, the Contractor shall maintain the 
entire controller and all associated circuits within the project limits.  Equipment 
outside of the project limits shall be maintained and paid for under Article 109.04. 
 

If the existing equipment is damaged by normal vehicular traffic, not contractor operations, 
is beyond repair and cannot be re-set, the contractor shall replace the equipment in kind 
with payment made for such equipment under Article 109.04.   If the equipment damaged 
by any construction operations, not normal vehicular traffic, is beyond repair and cannot 
be re-set, the contractor shall replace the equipment in kind and the cost of the equipment 
shall be included in the cost of this pay item and shall not be paid for separately. 

 
Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting 
system or part of a lighting system, temporary or permanent, which is to be constructed 
under this contract regardless of the project limits indicated in the plans. 

 
The Contractor shall be fully responsible for maintenance of all items installed under this 
contract.  Maintenance shall include, but not be limited to, any equipment failures or 
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malfunctions as well as equipment damage either by the motoring public, Contractor 
operations, vandalism, or other means.  The potential cost of replacing or repairing any 
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of 
this item and will not be paid for separately.  

 
Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical 
Maintenance Contract, State of Illinois, Department of Transportation, Division of Highways, 
District One.  These responsibilities shall include the maintenance of lighting units (including sign 
lighting), cable runs and lighting controls.  In the case of a pole knockdown or sign light damage, 
the Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system 
to service.  The equipment shall then be re-set by the contractor within the time limits specified 
herein.   
 
If the existing equipment is damaged by normal vehicular traffic, not contractor operations, is 
beyond repair and cannot be re-set, the contractor shall replace the equipment in kind with 
payment made for such equipment under Article 109.04.   If the equipment damaged by any 
construction operations, not normal vehicular traffic, is beyond repair and cannot be re-set, the 
contractor shall replace the equipment in kind and the cost of the equipment shall be included in 
the cost of this pay item and shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol 
reports filed immediately with the Engineer and with deficiencies corrected within 24 hours of the 
patrol.  Patrol reports shall be presented on standard forms as designated by the Engineer.  
Uncorrected deficiencies may be designated by the Engineer as necessitating emergency repairs 
as described elsewhere herein. 
 
The following chart lists the maximum response, service restoration, and permanent repair time 
the Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 
 

INCIDENT 
OR 

PROBLEM 

SERVICE 
RESPON

SE 
TIME 

SERVICE 
RESTORATI

ON 
TIME 

PERMANE
NT 

REPAIR 
TIME 

Control cabinet out 1 hour 4 hours 7 Calendar 
days 

Hanging mast arm 1 hour to 
clear na 7 Calendar 

days 

Radio problem 1 hour 4 hours 7 Calendar 
days 

Motorist caused damage 
or leaning light pole 10 
degrees or more 

1 hour to 
clear 4 hours 7 Calendar 

days 
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Circuit out – Needs to 
reset breaker 1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 
21 

Calendar 
days 

Outage of 3 or more 
successive lights 1 hour 4 hours na 

Outage of 75% of lights 
on one tower 1 hour 4 hours na 

Outage of light nearest 
RR crossing approach, 
Islands and gores 

1 hour 4 hours na 

Outage (single or multiple) 
found on night outage 
survey or reported to EMC 

na na 7 Calendar 
days 

Navigation light outage na na 24 hours 
 
 
• Service Response Time -- amount of time from the initial notification to the Contractor until a 

patrolman physically arrives at the location.  
 

• Service Restoration Time – amount of time from the initial notification to the Contractor until 
the time the system is fully operational again (In cases of motorist caused damage the 
undamaged portions of the system are operational.) 

 
• Permanent Repair Time – amount of time from initial notification to the Contractor until the 

time permanent repairs are made if the Contractor was required to make temporary repairs 
to meet the service restoration requirement. 

 
Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  
In addition, the Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from any 
monies owed to the Contractor.  Repeated failures and/or a gross failure of maintenance shall 
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies 
and the resulting costs deducted from any monies owed the contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the 
Contract. 
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Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously.  Lighting 
systems shall not be kept in operation during long daytime periods.   
 
Method of Measurement 
 
The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully 
operational prior to submitting a pay request.  Failure to do so will be grounds for denying the pay 
request.  Months in which the lighting systems are not maintained and not operational will not be 
paid.  Payment shall not be made retroactively for months in which lighting systems were not 
operational. 
 
Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price 
per calendar month for MAINTENANCE OF LIGHTING SYSTEM.  

RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM 
Effective: May 22, 2002 
Revised: July 1, 2015 
800.03TS 
 
Description.  
This work shall consist of re-optimizing a closed loop traffic signal system according to the 
following Levels of work.   
 
LEVEL I applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system.  The purpose of this work is to integrate the 
improvements to the subject intersection into the signal system while minimizing the impacts to 
the existing system operation.  This type of work would be commonly associated with the 
addition of signal phases, pedestrian phases, or improvements that do not affect the capacity at 
an intersection. 
 
LEVEL II applies when improvements are made to an existing signalized intersection within an 
existing closed loop traffic signal system and detailed analysis of the intersection operation is 
desired by the engineer, or when a new signalized or existing signalized intersection is being 
added to an existing system, but optimization of the entire system is not required.  The purpose 
of this work is to optimize the subject intersection, while integrating it into the existing signal 
system with limited impact to the system operations.  This item also includes an evaluation of 
the overall system operation, including the traffic responsive program. 
 
For the purposes of re-optimization work, an intersection shall include all traffic movements 
operated by the subject controller and cabinet. 
 
After the signal improvements are completed, the signal shall be re-optimized as specified by an 
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal 
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Systems for District One of the Illinois Department of Transportation.  The Contractor shall 
contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
Traffic signal system optimization work, including fine-tuning adjustments of the optimized 
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT 
Guidelines, except as note herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing 
patterns may be obtained from the Department, if available and as appropriate. The existing 
SCAT Report is available for review at the District One office and if the Consultant provides 
blank computer discs, copies of computer simulation files for the existing optimized system and 
a timing database will be made for the Consultant.  The Consultant shall confer with the Traffic 
Signal Engineer prior to optimizing the system to determine if any extraordinary conditions exist 
that would affect traffic flows in the vicinity of the system, in which case, the Consultant may be 
instructed to wait until the conditions return to normal or to follow specific instructions regarding 
the optimization. 
 
(a) LEVEL I Re-Optimization 

 
1. The following tasks are associated with LEVEL I Re-Optimization. 

a. Appropriate signal timings shall be developed for the subject intersection and 
existing timings shall be utilized for the rest of the intersections in the system. 

b. Proposed signal timing plan for the modified intersection(s) shall be forwarded to 
IDOT for review prior to implementation. 

c. Consultant shall conduct on-site implementation of the timings at the turn-on and 
make fine-tuning adjustments to the timings of the subject intersection in the field to 
alleviate observed adverse operating conditions and to enhance operations. The 
consultant shall respond to IDOT comments and public complaints for a minimum 
period of 60 days from date of timing plan implementation.    

 
2. The following deliverables shall be provided for LEVEL I Re-Optimization. 

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed. 

b. Consultant shall furnish an updated intersection graphic display for the subject 
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor. 

 
(b) LEVEL II Re-Optimization 
 

1. In addition to the requirements described in the LEVEL I Re-Optimization above, the 
following tasks are associated with LEVEL II Re-Optimization. 
a. Traffic counts shall be taken at the subject intersection(s) after the traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual 
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 
a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday 
Monday to midday Friday and on a Saturday and/or Sunday, as directed by the 
Engineer, to account for special traffic generators such as shopping centers, 
educational institutes and special event facilities.  The turning movement counts 
shall identify cars, and single-unit, multi-unit heavy vehicles, and transit buses. 
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b. As necessary, the intersection(s) shall be re-addressed and all system detectors 
reassigned in the master controller according to the current standard of District One. 

c. Traffic responsive program operation shall be evaluated to verify proper pattern 
selection and lack of oscillation and a report of the operation shall be provided to 
IDOT. 

 
2. The following deliverables shall be provided for LEVEL II Re-Optimization. 

a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the 
optimized system.  The technical memorandum shall include the following elements: 

(1) Brief description of the project 
(2) Printed copies of the analysis output from Synchro (or other appropriate, 

approved optimization software file) 
(3) Printed copies of the traffic counts conducted at the subject intersection 

b. Consultant shall furnish to IDOT two (2) CDs for the optimized system.  The CDs 
shall include the following elements: 

(1) Electronic copy of the technical memorandum in PDF format 
(2) Revised Synchro files (or other appropriate, approved optimization software 

file) including the new signal and the rest of the signals in the closed loop 
system 

(3) Traffic counts conducted at the subject intersection(s) 
(4) New or updated intersection(s) graphic display file for the subject 

intersection(s) 
(5) The CD shall be labeled with the IDOT system number and master location, 

as well as the submittal date and the consultant logo.  The CD case shall 
include a clearly readable label displaying the same information securely 
affixed to the side and front. 

 
Basis of Payment.   
This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL 
SYSTEM – LEVEL I or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL II, which price 
shall be payment in full for performing all work described herein per intersection.  Following 
completion of the timings and submittal of specified deliverables, 100 percent of the bid price 
will be paid.  Each intersection will be paid for separately. 

VIDEO VEHICLE DETECTION SYSTEM 
Effective: January 1, 2020 
886.04TS 
 
Description. 
This work shall consist of furnishing and installing a video vehicle detection system as specified 
and/or as shown on the plans. This pay item shall include all necessary work and equipment 
required to have a fully operational system including but not limited to the detector unit/s, the 
interface unit and all the necessary hardware, cables and accessories required to complete the 
installation in accordance with the manufacturer’s specifications.  
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The video vehicle detection system shall work under all weather conditions, including rain, 
freezing rain, snow, wind, dust, fog, and changes in temperature and light. It shall work in an 
ambient temperature range of -34 to 74 degrees Celsius. 
 
The video vehicle detection system shall be compatible with the District’s approved traffic 
controller assemblies utilizing NEMA TS 1 or NEMA TS 2 controllers and cabinet components 
for full time operation. The video vehicle detection system shall provide a minimum of one 
interface unit that has Ethernet connectivity, surge protection and shall be capable of supporting 
a minimum of 2 detector units. The video vehicle detection system shall include a display inside 
the cabinet that has a minimum 10” screen with a minimum 1280x800 resolution. 
 
The video vehicle detection system shall be one of the following systems or an approved 
equivalent: 

- Autoscope Vision 
- Iteris Vantage Next 

 
A representative from the supplier of the video vehicle detection system shall supervise the 
installation and testing of the video vehicle detection system and shall be present at the traffic 
signal turn-on inspection. Once the video vehicle detection system is configured, it shall not 
need reconfiguration to maintain performance, unless the roadway configuration or the 
application requirements change.  
 
The mounting location/s of the detector unit/s shall be per the manufacturer’s recommendations. 
If an extension mounting assembly is needed, it shall be included in this item. All holes drilled 
into signal poles, mast arms, or posts shall require rubber grommets to prevent chafing of wires. 
 
The video detection system shall be warrantied, free from material and workmanship defects for 
a period of two years from final inspection. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for VIDEO VEHICLE DETECTION 
SYSTEM, SINGLE APPROACH, the price of which shall include the cost for all of the work and 
material described herein and includes furnishing, installing, delivery, handling, testing, set-up 
and all appurtenances and mounting hardware necessary for a fully operational video vehicle 
detection system. 

TEMPORARY PAVEMENT (D1) 
Effective: March 1, 2003 
Revised: April 10, 2008 
 
Description.  This work shall consist of constructing a temporary pavement at the locations 
shown on the plans or as directed by the engineer. 
 
The contractor shall use either Portland cement concrete according to Sections 353 and 354 of 
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard 
Specifications, and other applicable HMA special provisions as contained herein.  The HMA 
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mixtures to be used shall be specified in the plans.  The thickness of the Temporary Pavement 
shall be as described in the plans.  The contractor shall have the option of constructing either 
material type if both Portland cement concrete and HMA are shown in the plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement, if required, shall conform to Section 440 of the 
Standard Specification. 
 
Method of Measurement. Temporary pavement will be measured in place and the area 
computed in square yards (square meters). 
 
Basis of Payment. This work will be paid for at the contract unit price per square yard (square 
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE). 
 
Removal of temporary pavement will be paid for at the contract unit price per square yard 
(square meter) for PAVEMENT REMOVAL. 

TEMPORARY TRAFFIC SIGNAL TIMING 
Effective: May 22, 2002 
Revised: July 1, 2015 
890.02TS 
 
Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition, as well as impact to 
existing traffic signal timings caused by detours or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved 
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for 
District One of the Illinois Department of Transportation.  The Contractor shall contact the Traffic 
Signal Engineer at (847) 705-4424 for a listing of approved Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING. 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour 
meeting and conduct on-site implementation of the traffic signal timings.   

 
(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in 

the field to alleviate observed adverse operating conditions and to enhance 
operations. 

 
(c) Consultant shall provide monthly observation of traffic signal operations in the field.   
 
(d) Consultant shall provide on-site consultation and adjust timings as necessary for 

construction stage changes, temporary traffic signal phase changes, and any other 
conditions affecting timing and phasing, including lane closures, detours, and other 
construction activities. 
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(e) Consultant shall make timing adjustments and prepare comment responses as 

directed by the Area Traffic Signal Operations Engineer. 
 
(f)  Return original timing plan once construction is complete. 
 

Basis of Payment. 
The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL 
TIMING, which price shall be payment in full for performing all work described herein per 
intersection.  When the temporary traffic signal installation is turned on and/or detour 
implemented, 50 percent of the bid price will be paid.  The remaining 50 percent of the bid price 
will be paid following the removal of the temporary traffic signal installation and/or detour. 

TIMBER RETAINING WALL 
 
Description. This work shall consist of the installation of the timber retaining wall as shown on 
the plans or as directed by the Engineer in accordance with the applicable portions of Section 
1007 of the Standard Specifications and as specified herein. The design calculations and details 
for the timber retaining wall proposed by the Contractor shall be submitted to the Engineer for 
approval. Required excavations for the purpose of installing the timber retaining wall shall be 
done in a neat manner. Excavated materials shall be stored and re-incorporated into the new 
construction, graded, and compacted to the satisfaction of the Engineer. 
 
Landscape timbers shall be pressure-treated and a size of 6 inch by 8 inch (nominal). Timbers 
shall be straight, solid, have at least 3 good sides, and are free from visible dry rot, with only a 
minor amount of splitting or cracking. All timbers to be used in the wall shall have the same 
cross-sectional area. 
 
A coarse aggregate leveling pad shall be prepared, minimum 6 inches, according to Section 
1004 of the Standard Specifications. The leveling pad shall be at a depth such that the entire 
first course of timber will be completely below finished grade at the base of the wall. The 
leveling pad shall be compacted a minimum of 3 passes with a vibratory plate compactor. The 
first course of timbers shall be laid horizontally on the leveling pad, ensuring they are level. 
Each succeeding course shall be set back 1/2 inch from the previous course. Each course shall 
be secured to the course below it using 3/8 inch diameter galvanized spikes, 10 to 12 inches 
long. The spikes shall be placed 2 feet from each joint and spaced no more than 4 feet. Pilot 
holes shall be drilled in the timbers to facilitate the installation of the spikes. The joints of the 
timbers shall be spaced so no joint is located closer than 2 feet to a joint in the course below it.  
After each course is laid, backfill material shall be placed behind the wall and compacted with 
hand tools to a density equal to or greater than the existing soil behind the wall. 
 
Method of Measurement. Timber retaining wall shall be measured in square feet and shall be 
measured based on the area of timber on the outside of the wall. 
 
Basis of Payment. This work shall be paid for at the contract unit price per square foot for 
TIMBER RETAINING WALL. 
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TIMBER RETAINING WALL REMOVAL 
 
Description: This work shall consist of the removal, offsite disposal, and grading of timber 
retaining walls according to Section 501 of the Standard Specifications, as detailed on the plans 
and as modified herein. 
 
The existing timber retaining wall designated for removal shall be removed at the limits shown 
on the plans. The removal shall terminate at an existing post to remain in place.  
 
Method of Measurement. The timber retaining wall removal will be measured for payment per 
FOOT along the top of the existing wall. 
 
Basis of Payment: This work shall be paid for at the contract unit price per FOOT for TIMBER 
RETAINING WALL REMOVAL. 

WOOD FENCE TO BE REMOVED AND REPLACED 
 
Description. This work shall consist of the complete removal and disposal of existing wooden 
fencing and the furnishing and installing of wood post and rail fence in accordance with 
applicable portions of Sections 507 and 641 of the Standard Specifications, at the location(s) 
shown on the plans. 
 
The existing wooden fence, including rails, posts, concrete, and hardware, shall be completely 
removed, and disposed of by the Contractor.  
 
General Requirements. The new wood fence posts and rails shall comply with the requirements 
of Section 1007 of the Standard Specifications for No. 1 Dense SR 1550 F for southern pine or 
No. 1 Dense 1400 F for Douglas fir. All lumber shall be sound and free from excessive splitting 
or deterioration. Dimensions shown on the plans are for surfaced (S4S) lumber. All wood used 
for posts and rails shall be treated with ACA or CCA according to Article 1007.12, Miscellaneous 
Lumber for Human Contact. After erection of the fence, the Contractor shall apply two (2) coats 
of a commercially available water seal for treated lumber meeting the approval of the Engineer. 
Hardware shall include all necessary fasteners and appurtenances for construction of the fence 
and shall be according to Article 1006.17.  
 
Wooden fence construction shall conform to the applicable portions of Sections 507 and 641 of 
the Standard Specifications. The backfill for posts shall be CA 6, CA 10, or CA 12 aggregate 
according to Article 1004.01. Backfill shall be thoroughly compacted, meeting the approval of 
the Engineer. 
 
Method of Measurement. The wooden fence removal will be measured for payment in feet along 
the top of existing fence. The wood posts and rail fence will be measured for payment in feet 
along the top of the fence from center to center of end posts. 
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Basis of Payment. The removal of the wooden fence shall be paid for at the contract unit price 
per foot for WOODEN FENCE REMOVAL. The new wood fence will be paid for at the contract 
unit price per foot for WOOD POST AND RAIL FENCE. 

CAMERA MOUNTING ASSEMBLY, SPECIAL 
 
Description: This work shall consist of furnishing and installing an extension pole suitable for 
mounting a video detection camera on an existing traffic signal mast arm pole. 
 
Materials: The pole extension shall be a Schedule 80 galvanized steel pipe, 20 feet in length 
and 4 inches in diameter. 
 
General: The pole extension shall be fastened to the existing mast arm pole with adjustable, 
galvanized steel clamps as shown on the plans. The galvanized clamps shall fit securely around 
the tapered mast arm. The Contractor shall use galvanized shims and shall modified the clamps 
as required to maintain a plumb vertical alignment of the camera mounting assembly pole. The 
exposed wires shall be trained into a drip loop and protected with black plastic spiral cable wrap. 
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to prevent 
the chafing of wires. 
 
Basis of Payment: This work shall be paid for at the contract unit price per each for CAMERA 
MOUNTING ASSEMBLY, SPECIAL. The unit price shall include all equipment, materials, 
mounting hardware, shims, gromets, cable wrap, components, and labor required to securely 
fasten the assembly to an existing pole and place the camera into operation to the satisfaction 
of the Engineer. The camera, cables, connectors, and related equipment will be paid for 
separately as part VIDEO VEHICLE DETECTION SYSTEM, SINGLE APPROACH. 
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AVAILABLE REPORTS (D1 LR) 
Effective: July 1, 2021 
 
☐  No project specific reports were prepared. 
 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 
 
 ☐  Record structural plans 
 
   Preliminary Site Investigation (PSI) (IDOT ROW) 
 

☐ Preliminary Site Investigation (PSI) (Local ROW) 
 
   Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 
 

☐  Preliminary Environmental Site Assessment (PESA) (Local ROW) 
 
   Soils/Geotechnical Report 
 
   Boring Logs 
 
   Pavement Cores 
 
 ☐  Location Drainage Study (LDS) 
 
   Hydraulic Report 
 
 ☐  Noise Analysis 
 
 ☐  Other:  ______________________ 
 
Those seeking these reports should request access from: 
 
Brett Sauter, PE, SE 
Ciorba Group 
773.775.4009 
bsauter@ciorba.com 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 

Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 

Contract Specific Sites.  The excavated soil and groundwater within the areas listed below 
shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste.  For stationing, the lateral distance is measured from centerline and the farthest 
distance is the offset distance or construction limit, whichever is less. 

Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill. The Contractor shall collect and analyze the required 
number of samples for the parameters required by the landfill using the appropriate analytical 
procedures.  A copy of the required parameters and analytical methods (from landfill email or on 
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances 
Final Construction Report). The price shall include all sampling materials and effort necessary 
for collection and management of the samples, including transportation of samples from the job 
site to the laboratory.  The Contractor shall be responsible for determining the specific disposal 
facilities to be utilized; and collect and analyze any samples required for disposal facility 
acceptance using a NELAP certified analytical laboratory registered with the State of Illinois. 

Site 3520-2: Silver Creek – 1700 to 1900 Blocks of W. North Avenue, Melrose Park, Cook 
County 
• Station 28+50 to Station 29+05 (CL Broadway Avenue), 55 feet LT to 55 feet RT. The

Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Arsenic, Copper, Lead and Manganese.

• Station 29+05 to Station 30+00 (CL Broadway Avenue), 65 feet LT to 75 feet RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Arsenic and Manganese.

Site 3520-8: Tom’s Steak House – 1901 W. North Avenue, Melrose Park, Cook County 
• Station 30+00 to Station 30+75 (CL Broadway Avenue), 0 to 65 feet LT. The Engineer has

determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Arsenic and Manganese.

Site 3520-10: CJC Auto Parts – 1819 W. North Avenue, Melrose Park, Cook County 
• Station 30+00 to Station 30+75 (CL Broadway Avenue), 0 to 75 feet RT. The Engineer has

determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Arsenic and
Manganese.

Work Zones 
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Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites:  
None 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION   
Effective: August 1, 2012 Revised: February 2, 2017   
  
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified graduates 
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.   
  
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to promote 
the increased employment of minority groups, disadvantaged persons and women in all aspects 
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program 
Graduate (TPG) special provision (Special Provision) is to place these certified program 
graduates on the project site for this Contract in order to provide the graduates with meaningful 
on-the-job training. Pursuant to this Special Provision, the Contractor must make every 
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are 
available within a practicable distance of the project site.   
  
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even 
though the Contractor or subcontractor may also receive additional training program funds from 
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source 
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from 
another entity through another program, such as IDOT through the TPG program. With regard to 
any IDOT funded construction training program other than TPG, however, additional 
reimbursement for other IDOT programs will not be made beyond the TPG Program described in 
this Special Provision when the TPG Program is utilized.   
  
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s 
employment end in advance of the completion of the Contract, the Contractor must promptly notify 
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has 
ended. The Contractor must supply a written report for the reason the TPG trainee involvement 
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for 
which the incentive payment provided under this Special Provision will be, or has been claimed 
for the separated TPG trainee.   
  
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that 
document its contractual performance under and compliance with this Special Provision. Finally, 
through participation in the Program and reimbursement of wages, the Contractor is not relieved 
of, and IDOT has not waived, the requirements of any federal or state labor or employment law 
applicable to TPG workers, including compliance with the Illinois Prevailing Wage Act.   
  
METHOD OF MEASUREMENT: The unit of measurement is in hours. 
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for 
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). 
The estimated total number of hours, unit price, and total price must be included in the schedule 
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of 
TPG trainees for which the incentive is available for this contract is __1__.  
  
The Department has contracted with several educational institutions to provide screening, tutoring 
and pre-training to individuals interested in working as a TPG trainee in various areas of common 
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship 
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain 
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may 
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT 
OBWD), Room 319, Illinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield, 
Illinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the 
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that 
provides the names and contact information of the TPG trainee(s) to be trained in each selected 
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program 
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date 
for training in each of the applicable work classifications. 
  
To receive payment, the Contractor must provide training opportunities aimed at developing a full 
journeyworker in the type of trade or job classification involved. During the course of performance 
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ 
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the 
contracted work, it must determine how many, if any, of the TPGs will be trained by the 
subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must 
also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor. 
  
Training through the Program is intended to move TPGs toward journeyman status, which is the 
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to 
enroll TPG trainees by recruitment through the Program participant educational institutions to the 
extent eligible TPGs are available within a reasonable geographic area of the project. The 
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has 
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this 
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of 
$15.00 per hour.  
  
Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal 
off-site training is permissible as long as the offsite training is an integral part of the work of the 
contract, and does not compromise or conflict with the required on-site training that is central to 
the purpose of the Program. No individual may be employed as a TPG trainee in any work 
classification in which he/she has previously successfully completed a training program leading 
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.  
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

Village of Melrose Park
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 

Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

Delete Article 1030.06(d)(1) of the Standard Specifications. 

Revise Article 1030.09(g)(3) of the Standard Specifications to read: 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

Revise Article 1030.09(h)(2) of the Standard Specifications to read: 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

Density Verification Method 
Cores 
Nuclear Density Gauge (Correlated when 
paving ≥ 3,000 tons per mixture) 

Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m)
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density
testing interval, the length of the day’s paving will be the interval for that day.  The
density testing interval for mixtures used for patching will be 50 patches with a
minimum of one test per mixture per project.

If core testing is the density verification method, the Engineer will witness the 
Contractor coring, and secure and take possession of all density samples at the 

x
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

If nuclear density gauge testing is the density verification method, the Engineer will 
conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

A density verification test will be the result of a single core or the average of the nuclear 
density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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Date Prepared:  11/18/2022 

 Floodway Construction Permit 
Broadway Avenue Bridge over Silver Creek 

Village of Melrose Park 

8725 W. Higgins Road, Suite 600 
Chicago, IL 60631 

P 773.775.4009 
ciorba.com 
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JOINT APPLICATION FORM FOR ILLINOIS 
ITEMS 1 AND 2 FOR AGENCY USE 

1. Application Number 2. Date Received

3. and 4.  (SEE SPECIAL INSTRUCTIONS) NAME, MAILING ADDRESS AND TELEPHONE NUMBERS
3a.  Applicant’s Name: 

Company Name (if any) : 

Address:

Email Address: 

3b.  Co-Applicant/Property Owner Name 
(if needed or if different from applicant): 

Company  Name (if any): 

Address:

Email Address: 

4. Authorized Agent (an agent is not required):

Company Name (if any): 

Address:

Email Address: 

Applicant’s Phone Nos. w/area code 

Business:

Residence:  

Cell:  

Fax:  

Applicant’s Phone Nos. w/area code 

Business:

Residence:  

Cell:  

Fax: 

Agent’s  Phone Nos. w/area code 

Business:

Residence:  

Cell:  

Fax: 

STATEMENT OF AUTHORIZATION 

I hereby authorize, __________________________________ to act in my behalf as my agent in the processing of this application and to furnish, upon 
request, supplemental information in support of this permit application. 

          _____________________________________________________             ___________________________________________ 
      Applicant’s Signature       Date 

5. ADJOINING PROPERTY OWNERS (Upstream and Downstream of the water body and within Visual Reach of Project)
Name 

a.

b.

c. 

d.

Mailing Address Phone No. w/area code 

6. PROJECT TITLE:

7. PROJECT LOCATION:

LATITUDE: 

LONGITUDE:

UTMs

Northing: 

Easting:
STREET, ROAD, OR OTHER DESCRIPTIVE LOCATION LEGAL 

DESCRIPT 
QUARTER SECTION TOWNSHIP NO. RANGE 

 IN OR  NEAR CITY OF TOWN (check appropriate box) 
Municipality Name 

WATERWAY RIVER MILE 
(if applicable) 

COUNTY STATE ZIP CODE 

Revised 2010 
 Corps of Engineers  IL Dep’t of Natural Resources   IL Environmental Protection 

Agency 
 Applicant’s Copy

Gary M. Marine Tony Wolff

Village of Melrose Park

1000 N. 25th Avenue,
Melrose Park, Illinois 60160

GMarinePWDir@melrosepark.org

708-343-4000

Ciorba Group

8725 W. Higgins Road, Suite 600
Chicago, IL 60631

twolff@ciorba.com

773-355-2961

847-910-2082

773-775-4014

Ciorba Group, Inc

Broadway Avenue Bridge over Silver Creek Replacement

Broadway Avenue over Silver Creek between North Avenue and Frenzel Drive

41.90772 °N
87.85712 °W

Broadway Avenue 3 39N 12E

Village of Melrose Park

Cook IL 60160

Silver Creek
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8. PROJECT DESCRIPTION (Include all features):

9. PURPOSE AND NEED OF PROJECT:

COMPLETE THE FOLLOWING FOUR BLOCKS IF DREDGED AND/OR FILL MATERIAL IS TO BE DISCHARGED

10. REASON(S) FOR DISCHARGE:

11. TYPE(S) OF MATERIAL BEING DISCHARGED AND THE AMOUNT OF EACH TYPE IN CUBIC YARDS FOR WATERWAYS:

TYPE:   

AMOUNT IN CUBIC YARDS:

12. SURFACE AREA IN ACRES OF WETLANDS OR OTHER WATERS FILLED (See Instructions)

13. DESCRIPTION OF AVOIDANCE, MINIMIZATION AND COMPENSATION (See instructions)

14. Date activity is proposed to commence Date activity is expected to be completed 

15. Is any portion of the activity for which authorization is
sought now complete?

Yes No NOTE:  If answer is “YES” give reasons in the Project 
Description and Remarks section. 

Month and Year the activity was
completed

Indicate the existing work on drawings. 

16. List all approvals or certification and denials received from other Federal, interstate, state, or local agencies for structures, construction, discharges or
other activities described in this application.

Issuing Agency Type of Approval Identification No. Date of Application Date of Approval Date of Denial
   

17. CONSENT TO ENTER PROPERTY LISTED IN PART 7 ABOVE IS HEREBY GRANTED. Yes No 
18. APPLICATION VERIFICATION (SEE SPECIAL INSTRUCTIONS)
Application is hereby made for the activities described herein.  I certify that I am familiar with the information contained in the application, and that to the
best of my knowledge and belief, such information is true, complete, and accurate.  I further certify that I possess the authority to undertake the proposed
activities.

   Signature of Applicant or Authorized Agent Date 

Signature of Applicant or Authorized Agent Date 

Signature of Applicant or Authorized Agent Date 

 Corps of Engineers 
 Revised 2010 

 IL Dep’t of Natural Resources   IL Environmental Protection 
Agency 

 Applicant’s Copy 

SEE INSTRUCTIONS FOR ADDRESS

The main purpose of this project is to remove and replace the existing Broadway Avenue bridge over Silver Creek with a
proposed bridge which will be a concrete slab structure with a clear roadway width of 46'. The proposed bridge will have
two 11' northbound lanes, one shared through-left lane and one dedicated right turn lane, along with a 22' receiving lane
and a 1' shoulder in each direction. Roadway improvements consist of pavement rehabilitation/reconstruction on either side
of the bridge and traffic signal improvements. The existing drainage pattern will kept same within project limits but the
existing drainage system will be replaced with proposed drainage structures and storm sewers to accommodate the
proposed curb lines and provide additional flow capacity. In addition, the existing fire hydrant southwest at the intersection
of Fenzel Dr will be removed and a new fire hydrant will be installed and reconnected to the water main.

The existing Broadway Avenue bridge is in poor condition with a sufficiency rating below 50 which bridge
removal and replacement is warranted.

Rip raps around the wing walls.

Rip raps round the wing walls of the bridge

75

0.043 acres of temporary impacts to the WOUS; 0.027 acres of permanent impacts to WOUS

Skewed wing walls have been constructed on the northwest and northeast sides of the bridge to
minimize the fill volume within the regulatory floodway. Rip raps are only placed around the wing walls
where is necessary to minimize the permanent impact on the WOUS and the stream bed.

July 2023 December 2023

USACE Section 404 To be submitted

MWRD Watershed Management Ordinance Permit To be submitted

North Cook County Soil & Water Conservation District Soil Erosion and Sediment Control Plan Review To be submitted
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Permit Summary for Floodway 
Construction in Northeast 
Illinois 

Applicant Agency: VILLAGE OF MELROSE County: COOK 

Route: Broadway / 19th Avenue (FAU 
2406) Stream: SILVER CREEK 

Section: 16-00131-00-BR SN: 016-7477 (EX) 016-7483 (PR)

General Description (bridge length, bridge width, number of spans, abutment type, proposed scope of work within 
floodway, etc.): 
Existing Facility:  The existing bridge is a 26'-0" single span reinforced concrete slab bridge. The structure has a total 
roadway width of 50-ft, the structure length from back to back of abutment is 27.5 ft. 
Proposed Improvement:  The existing bridge is proposed to be replaced with a 34-ft single span bridge. The structure 
has a total deck width of 60-ft. 

1. Is the proposed work classified as repairs such as deck replacement,
pavement resurfacing, or the armoring or filling of a scour hole?

 Yes  No 

2. Does the proposed work only consist of modifications to the existing
structure which will occur above the regulatory 100-year flood profile?

Note: If the answer to question 1 or 2 is yes, no permit is 
required and questions 3 through 12 may be omitted. 

 Yes  No 

3. Does the proposed work below the regulatory 100-year flood profile consist
of widening of the existing structure by 12 feet or less?

Note: If yes, Regional Permit No. 2 applies and questions 4 
through 9 may be omitted. 

 Yes  No 

4. Is the proposed improvement, including the approach roadway, more
restrictive to normal and flood flows than the existing structure?

 Yes  No 

5. Is a Channel Modification proposed?  Yes  No 

6. Are there any buildings or structures located upstream in the 100-
year floodplain within the influence of the structure backwater?

 Yes  No 

6a. If no, does the backwater of the proposed improvement exceed the
backwater of the existing structure by more than 0.1 foot? 

 Yes  No 

6b. If yes, does the proposed backwater exceed the natural high water 
elevation by more than 0.1 foot? 

 Yes  No 

7. Are transitions required for this project?  Yes  No 

8. Is the flood profile at the project site impacted by backwater from
a downstream receiving stream?

 Yes  No 

If yes, list frequency of starting elevation for analysis: 10-YR:625.80; 30-YR:626.36; 50-YR:
626.80; 100-YR: 627.3; 500-YR: 628.7.
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9. Is backwater from a downstream structure affecting the flood
profile at the project site?

 Yes  No 

9a. Was the existing downstream structure used in the analysis for
determining flood profile at the project site?  years? (Attach 
documentation) 

 Yes  No 

9b. Is the downstream structure scheduled for improvement in the next 5  Yes  No 

9c. Was the proposed downstream improvement used in the analysis?  Yes  No 

10. Is a floodway map change required due to the proposed project?  Yes  No 

11. Will fill or material be placed in the floodway due to the proposed
work?

 Yes  No 

11a. If yes, is compensatory storage provided at the project location?
(Attach a copy of completed Attachment A) 

 Yes  No 

11b. If the answer to 11a is no, is compensatory storage provided at another 
location?  If yes, give location and attach a copy of completed 
Attachment A. 

 Yes  No 

11c. Has compensatory storage relief been granted?  (Attach 
Documentation) 

 Yes  No 

12. Coordination based on Memorandum of Agreement has occurred with
Agency(ies) (Attach documentation):.

 Yes  No 

All engineering analysis has been performed by me or under my direct supervision. 

FOR DEPARTMENTAL USE ONLY 

Is a permit required for this project?  Yes  No 

If yes, specify type of permit:  Floodway,  Regional 1,  Regional 2 

Signature: IL/P.E. #:   

Date: 11/18/2022 P.E. Expiration Date: 

062-052081

11/30/2023
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Permit Summary 
(Attachment A - Compensatory Storage) 

Part of Permit Summary for Floodway Construction in Northeast Illinois: 

Phase I (Preliminary) Phase II (Final) 

Applicant Agency: Village of Melrose County: Cook 

Route: Broadway / 19th Avenue (FAU 
2406) Stream: Silver Creek 

Section: 16-00131-00-BR SN: 016-7477 (EX) 016-7483 (PR)

Provide the following information for Item 11: 

a. Flood Water Elevations (Natural): 100-year 628.4 ft. 10-year 626.5 ft.
Normal 620.8 ft.

b. Determine the amount of fill or material being placed in the floodway:

1. Between the 100-year and 10-year flood elevation 29.3 cu. yds.

2. Between the 10-year and normal water elevation 0.6 cu. yds.

c. Determine the volume being provided to compensate for above item b:
(i.e. from structures removal, excavation, etc.)

1. Between the 100-year and 10-year flood elevation 17.7 cu. yds.

2. Between the 10-year and normal water elevation 93.5 cu. yds.

d. Mark on the exhibits the location and amount of compensatory storage to be excavated.  Also
show the location of floodway and floodplain boundaries.  (Include a set of plans and cross sections)

Attach copy of calculations and Exhibit(s) reflecting the above finding. 

All engineering analysis has been performed by me or under my direct supervision. 

Signature: IL/P.E. #:   

Date: 11/18/2022 P.E. Expiration Date: 

062-052081

11/30/2023
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Date Prepared:  11/22/2022 

 North Cook County Soil  & Water 
Conservation District 

Soil Erosion and Sediment Control Plan Review 
Village of Melrose Park  

8725 W. Higgins Road, Suite 600 
Chicago, IL 60631 

P 773.775.4009 
ciorba.com 
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FOR OFFICE USE
DATE RECIEVED

ICA #

SOIL EROSION AND SEDIMENT CONTROL PLAN REVIEW 

FOR OFFICE USE ONLY SWCD Application No.:
Meets technical standards_______________ Does not meet technical standards________________
Date all Information received: _________________Reviewed by: ________________ Fee Paid: Check No.:
In-Stream: yes no

APPLICANT (Owner/Developer) Erosion Control Consultant/Engineer

Business Name

Address
City/State/Zip
Contact Name

E-Mail Address

Phone
Fax

Current Project Name and Phase number: ______________________________ Location (Municipality):________________

Job site contact person: ____________________________ E-Mail Address: _________________________________________

On site Contact’s Phone number: (_______) -___________-__________ Fax number: (_______) -__________-______________

Village/Municipal contact person: _____________________________________  Phone # (_______)-_________-______________

Township, range, & section: _______________________________Nearest Intersection: _____________________________________

Proposed land use: ____________________________________________  Acreage of disturbance: ___________________________

Army Corps application number (if applicable):______________________________________________________________________

Construction start date: __________________ Anticipated construction completion date: __________________________________

The applicant agrees to the following conditions:
1. Submit all required information listed on the following pages for each phase of development, regarding the soil erosion and sediment control

(SE/SC) plan. Submit one complete SE/SC plan set for review. Upon plan approval, submit two sets of the final SE/SC Plan. One stamped &
signed copy will be returned. The stamped set is to be kept on the project site.

2. Upon submittal of this application, pay the applicable fee (fee worksheet attached), in accordance with total acres of disturbance to the original
topography and/or vegetation, in-stream and wetland disturbance, and the length of the project. A refundable pre-construction notification fee will also
be included.

3. If the SWCD does not receive all required items within 30 days, the item that has been submitted may be mailed back to you.
4. Notify representatives of the Soil and Water Conservation District of the pre-construction meeting.
5. Allow SWCD, NRCS, or Army Corps of Engineers District representative the right to conduct on-site investigations throughout all active construction

phases to determine whether all necessary SE/SC practices have been installed and are functioning properly.
6. Upon commencement of earthwork or construction, document SE/SC practices with all information being accurate and complete.
7. Comply with the SWCD’s written and verbal recommendations regarding:

A. The SE/SC plan and corrections or changes made thereto.
B. Installation and maintenance requirements of the SE/SC practices on-site.

8. Pay additional costs incurred by the SWCD in response to repeated non-compliance issues.
9. If any changes occur to the plans, schedules, etc., the applicant shall be responsible for notifying the Soil and Water Conservation District.
10. If SWCD is not contacted (in writing) prior to commencement of construction, the pre-construction notification fee will be forfeited.
11. If construction does not commence within 36 months of plan approval, the project will be closed.  Fees will not be returned.

Upon receipt of all required information, the SE/SC plan will be reviewed within 15 working days and all involved parties will be notified whether or not 
the plan meets technical standards.

Applicant’s Signature: ___________________________________________________ Date: _________________________

North Cook SWCD
640 Cosman Road
Elk Grove Village, IL. 60007
R.McAndless@northcookswcd.org

Page 1 of 5
REVISED June 2022

Village of Melrose Park Ciorba Group
1000 N. 25th Avenue, Melrose Park, IL 60160 8725 W. Higgins Road, Suite 600, Chicago, IL 60631

Gary M. Marine Tony Wolff

GMarinePWDir@melrosepark.org twolff@ciorba.com
708-343-4000 773-355-2961

773-775-4041

Broadway Avenue Bridge Replacement (Phase 2) Melrose Park

Resident Engineer TBD

Gary M. Marine 708 343 4000

T39N, R12E, S3 Broadway Avenue and IL-64

Bridge removal and replacement 0.63 acres

Application to be submitted

July 2023 December 2023
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Table 1 SESC Fee Schedule Review 
Fee 

Inspect 
Fee 

Section 1 Initial Application Fee 
Construction Site 0-4 acres $300 $690 
Construction Site 5-9 acres $370 $690 
Construction Site 10-14 acres $485 $1450 
Construction Site 15-19 acres $530 $1935 
Construction Site 20-29 acres $550 $2900 
Construction Site 30-39 acres $600 $2900 
Construction Site 40-49 acres $645 $3315 
Construction Site 50-59 acres $695 $3645 
Construction Site 60-69 acres $735 $4860 
Construction Site 70-79 acres $760 $4860 
Construction Site 80-89 acres $830 $5465 
Construction Site 90-99 acres $875 $5465 
Construction Site 100-199 acres $920 $6075 
Construction Site 200-299 acres $990 $7795 
Construction Site 300-399 acres $1080 $8150 

Construction Site 400-499 acres $1125 $8730 

** > 500 acres contact SWCD for a
site specific fee

Section 2 In-Stream or Stream-side work Fee 
0-2 Month project length $700 
2-4 Month project length $1400 
4-6 month project length $2100 
6-8 month project length $2800 
8-10 month project length $3500 
10-12 month project length $4200 

Section 3 Utilities, Railroads, or Linear 
Projects 
$425.00 for each wetland 
impacted/crossed 

$425 per wetland 

Section 4 Application Extension Fee 
1/3 of the Original Review Fee 1/3 of Review 

Section 5 Re-Submittal Fee
$110.00 $110 

Section 6 Non-Compliance Fee 
Will be notified by letter- Billable at $95/hr 

For a fee calculator, see next page. 

**For projects > 500 acres or any other unique project as determined by the SWCD Board of Directors, a 
modified fee schedule may be developed on an individual basis, based upon the size, complexity, and 
duration. 

ALL FEES ARE SUBJECT TO YEARLY INCREASES. 

SEND REQUIRED INFORMATION WITH FEE PAYABLE TO: 

North Cook SWCD 
640 Cosman Road 
Elk Grove Village, IL. 60007 

Phone: 224-875-7580 

WWW.NORTHCOOKSWCD.ORG 

This review will be issued on a non-discriminatory basis without regard to race, color, religion, national origin, age, gender, handicap or marital status. 
The North Cook County Soil and Water Conservation District is a non-taxing nonprofit local government. 

Page 2 of 5 
REVISED June 2022 
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Fee Calculator and Worksheet 

 Step 1: Review Fee 

Acres of disturbance* Line 1 

Enter review fee using table 1 $  Line 2 

 Step 2: Inspection Fee 
Length of project (whole years) 

Line 3 
 

NOTE: Prorated fees (partial years) will be invoiced & may delay your application. 

Enter inspection fee using table 1 $  Line 4 

Multiply line 3 and line 4 $  Line 5 

Step 3: In-Stream or Stream-Side Work Fee (If not applicable, enter $0 in line 7 and go to step 4) 

Length of Work (months – round up)  Line 6 

Enter fee using table 2 $   Line 7 

 Step 4: Linear Project** (If not applicable, enter $0 in line 10 and go to step 5)

Enter the number of impacted wetlands on line 8  Line 8 

Wetland impact fee $  Line 9 

Multiply line 8 and line 9 $  Line 10 

Step 5: Total Fee 

 

Sum Lines 2, 5, 7, 10 $ Line 11

*For all projects above 500 acres in size or any other unique project as determined by
the NCCSWCD Board of Directors, a modified fee schedule will be developed on an 
individual basis, based upon the size, scope, complexity, and duration of the project. 

**Linear projects refer to roadway or utility projects 
Please remit this worksheet with your payment. 

Total Fee = Review Fee + Inspect fee + In-Stream Fee* + Wetland Impact Fee* + Pre-construction notice fee 

*if applicable

Page 3 of 5 
REVISED June 2022 

0.63

300

1

690

690

6

2100

N/A

N/A

0

3090
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Site Plan Checklist 

The soil erosion and sediment control plan cannot be reviewed until all of the following information 
is submitted for each upcoming active construction phase: 

1. Existing site conditions and natural resources present, including: 
_______Site boundaries and adjacent lands which accurately identify site location. 
_______Buildings, roads and utilities. 
_______Topography, vegetation, drainage patterns, subwatershed delineation, critical erosion areas, and any

subsurface drainage tiles. 
_______Wetland and floodplain delineation. Please show the boundaries on the construction plans.  
_______Adjacent areas that affect or are affecting the project site, e.g. drainage onto or through the site 

affecting wetlands, streams, lakes, and drainage areas downstream. 
_______Vicinity map.  
_______Show areas where trees and vegetation are to be preserved.  
_______Map legend, including north arrow and scale on all materials submitted. 

2. Final site conditions, including: 
_______An accurate depiction of post-construction appearance, e.g. utilities, roads, buildings, open space. 
_______Locations, dimensions, cross sections and elevations of all (temporary and permanent)

stormwater management facilities (including sediment basins), plus inlet and outlet locations. 
_______Surface flow direction, including sheet flow and concentrated flow direction.  
_______Post-construction topography, final contours should be easily distinguished (2 foot contour is 

preferred) including subwatershed delineations. 

3. A complete soil erosion and sediment control plan, including: 
_______Location and detailed drawings of all permanent and temporary soil erosion and sediment control practices. 
_______A schedule outlining the installation of the practices with the responsible parties identified. 
_______Inspection, and maintenance schedules with responsible parties identified. 
_______Seeding information: rates, species, dates, fertilization, temporary or permanent. 
_______Location and dimension of all temporary soil and aggregate stockpiles. 
_______Details and plan concerning construction site dewatering.

4. Locations, dimension & phase timeline of all land disturbing activities, including: 
_______Designate construction limits, areas that will be disturbed and areas of wetland fill. 
_______Describe grading and building schedule and phasing timeline. 
_______Create and Submit a construction sequence for any in-stream work and/or critical areas.

Page 4 of 5 
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Narrative Checklist 

The soil erosion and sediment control plan cannot be reviewed until all of the following 
information is submitted for each upcoming active construction phase: 

_____ Project description - Briefly describes the nature and purpose of the land disturbing activity, and the area (acres) to 
be disturbed. 

_____ Existing site conditions- A description of the existing topography, vegetation, drainageways, subsurface drain 
tile, buildings, roads and utilities. 

_____ Adjacent areas - A description of neighboring areas such as streams, lakes, residential areas, roads, etc. which might 
be affected by the land disturbance. Describe any adjacent or neighboring activities that may affect the soil erosion and 
sediment control plan. 

_____ Off-site areas- Will any other areas be disturbed? Describe any off-site land disturbing activities. 

_____ Critical areas - A description of areas on the site which have potentially serious problems, e.g. steep or long 
slopes, channels, intermittent streams, and side hill seeps. 

_____ Soil erosion and sediment control measures- A description of the methods which will be used to control erosion 
and sedimentation on the site. Control methods should meet the standards in section 4 of the Illinois Urban Manual. 

_____ Construction Sequence- A sequence of events for construction in and near creeks, streams, or other critical areas. 

_____ Permanent stabilization- A brief description including specifications of how the site will be stabilized after construction 
is completed. 

_____ Calculations- Detailed calculations for the design of temporary sediment basins, permanent stormwater detention 
basins, diversions, channels, etc.. Include pre and post development runoff. 

_____ Detail drawings- Include detail drawings form the Illinois Urban Manual. Any structural practices used that are not 
referenced to the Illinois Urban Manual or local handbooks should be explained and illustrated with detail drawings. 

_____ Operation and Maintenance - Provide a schedule of maintenance for all temporary and permanent erosion and 
sediment control practices to ensure that they perform properly. Identify the parties responsible for maintenance. 
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Date Prepared:  11/21/2022 

 Application for 
Application for Section 404 Permit 

Authorization 
Village of Melrose Park, IL 

8725 W. Higgins Road, Suite 600 
Chicago, IL 60631 

P 773.775.4009 
ciorba.com 
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DEPARTMENT OF THE ARMY 
CORPS OF ENGINEERS, CHICAGO DISTRICT 
231 SOUTH LA SALLE STREET, SUITE 1500 

CHICAGO IL  60604-1437 

 
January 13, 2023 

 
Regulatory Branch (LRC-2022-00769) 
 
SUBJECT: Nationwide Permit Authorization for Removal and Replacement of the 
Existing Broadway Avenue Bridge over Silver Creek (0.027-acres) between North 
Avenue and Frenzel Drive, Melrose Park, Cook County, Illinois (Latitude 41.90772, 
Longitude -87.85712) 
 
Gary Marine 
Village of Melrose Park 
1000 N. 25th Avenue 
Melrose Park, Illinois 60160 
 
Dear Mr. Marine: 
 
 This letter is in response to your pre-construction notification, dated November 29th, 
2022, submitted on your behalf by Ciorba Group, for the above-referenced project. We 
have determined that activities in waters of the U.S. associated with the project are 
authorized by Nationwide Permit (NWP) Number 14 (Linear Transportation Projects). 
 
 This determination covers only your project as described above and in the approved 
project plans titled, “Proposed Highway Plans FAU 2406 (19th Avenue/Broadway 
Avenue) Section No.: 16-00131-00-BR Project No.: 70P8(911) Roadway and Bridge 
Reconstruction Village of Melrose Park Cook County”, dated November 18th, 2022, 
prepared by Ciorba Group. Caution must be taken to prevent construction materials and 
activities from impacting waters of the United States beyond the scope of this 
authorization. If the design, location, or purpose of the project is changed, it is 
recommended that you contact this office to determine the need for further 
authorization. 
 
 The subject activity may be performed without further authorization from this office 
provided that the activity complies with the NWP terms and general conditions, the 
regional conditions for Illinois, the special conditions listed below, and the Section 401 
Water Quality Certification (“WQC”) conditions added by the Illinois Environmental 
Protection Agency (“IEPA”). The NWP Program terms, general conditions, and regional 
conditions are listed in the enclosed NWP Summary. The WQC conditions are listed in 
the enclosed Fact Sheet. 
 
 Specifically, we wish to draw your attention to General Condition 21, which requires 
permittees to notify our office immediately in the event of discovery of previously 
unknown human remains, Native American cultural items, or archaeological artifacts; 
and a term of the NWP program, which states that NWPs do not obviate the need to 
obtain other federal, state, or local permits, approvals, or authorizations required by law. 
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 In addition to the general, regional, and water quality conditions of this permit 
verification, the following special conditions also apply to this verification: 
 

1. Prior to the commencement of any work, you shall receive a determination by the 
North Cook County SWCD, that the Soil Erosion and Sediment Control (SESC) 
plans meet technical standards. 

2. If the work is scheduled to occur between April 1 and September 31 of any year, 
the bridge/culvert shall be inspected for the presence of Northern Long-Eared bat 
(Myotis septentrionalis) no more than 7 days prior to the start of construction 
activity to ensure bats have not started to use the area of the bridge proposed for 
work.  If that species is found to be using the structure, the permittee shall 
immediately contact Shawn Cirton of the U.S. Fish and Wildlife Service, (847) 
381-2253, and Erich Ceisel of the U.S. Army Corps of Engineers, (312) 846-
5533, to ask for further guidance.  Work shall not commence until consultation 
with these two agencies has been satisfied. 

3. This authorization is contingent upon implementing and maintaining soil erosion 
and sediment controls in a serviceable condition throughout the duration of the 
project.   You shall comply with the North Cook County Soil and Water 
Conservation District's (SWCD) written and verbal recommendations regarding 
the soil erosion and sediment control (SESC) plan and the installation and 
maintenance requirements of the SESC practices on-site. 
a. You shall schedule a preconstruction meeting with SWCD to discuss the 

SESC plan and the installation and maintenance requirements of the SESC 
practices on the site. You shall contact the SWCD at least 10 calendar days 
prior to the preconstruction meeting so that a representative may attend.  

b. You shall notify the SWCD of any changes or modifications to the approved 
plan set.  Field conditions during project construction may require the 
implementation of additional SESC measures. If you fail to implement 
corrective measures, this office may require more frequent site inspections to 
ensure the installed SESC measures are acceptable.  

c. Prior to commencement of any in-stream work, you shall submit constructions 
plans and a detailed narrative to the SWCD that disclose the contractor's 
preferred method of cofferdam and dewatering method.  Work in the 
waterway shall NOT commence until the SWCD notifies you, in writing, that 
the plans have been approved. 

4. Prior to commencement of work, you shall submit constructions plans and a 
narrative of the contractor's preferred method of cofferdam.   Work in the 
waterway shall not commence until this office notifies you, in writing, that the 
plans have been approved. 

5. You shall provide written notification to this office at least ten (10) days prior to 
the commencement of work indicating the start date and estimated end date of 
construction.  If possible, this notification should be provided by email to 
Erich.M.Ceisel@usace.army.mil. 

6. You are responsible for all work authorized herein and for ensuring that all 
contractors are aware of the terms and conditions of this authorization. 
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7. A copy of this authorization must be present at the project site during all phases 
of construction. 

8. Work in the waterway should be timed to take place during low or no-flow 
conditions.  Low flow conditions are flow at or below the normal water elevation. 

9. The plan must be designed to allow for the conveyance of the 2-year peak flow 
past the work area without overtopping the cofferdam.  The Corps has the 
discretion to reduce this requirement if documented by the applicant to be 
infeasible or unnecessary. 

10. Water shall be isolated from the in-stream work area using a cofferdam 
constructed of non-erodible materials (steel sheets, aqua barriers, rip rap and 
geotextile liner, etc.).  Earthen cofferdams are not permissible. 

11. The cofferdam must be constructed from the upland area and no equipment may 
enter flowing water at any time.  If the installation of the cofferdam cannot be 
completed from shore and access is needed to reach the area to be coffered, 
other measures, such as the construction of a causeway, will be necessary to 
ensure that equipment does not enter the water.  Once the cofferdam is in place 
and the isolated area is dewatered, equipment may enter the coffered area to 
perform the required work. 

12. If bypass pumping is necessary, the intake hose shall be placed on a stable 
surface or floated to prevent sediment from entering the hose.  The bypass 
discharge shall be placed on a non-erodible, energy dissipating surface prior to 
rejoining the stream flow and shall not cause erosion.  Filtering of bypass water is 
not necessary unless the bypass water has become sediment-laden as a result 
of the current construction activities. 

13. During dewatering of the coffered work area, all sediment-laden water must be 
filtered to remove sediment.  Possible options for sediment removal include baffle 
systems, anionic polymers systems, dewatering bags, or other appropriate 
methods.  Water shall have sediment removed prior to being re-introduced to the 
downstream waterway.  A stabilized conveyance from the dewatering device to 
the waterway must be identified in the plan.  Discharge water is considered clean 
if it does not result in a visually identifiable degradation of water clarity. 

14. The portion of the side slope that is above the observed water elevation shall be 
stabilized as specified in the plans prior to accepting flows.   The substrate and 
toe of slope that has been disturbed due to construction activities shall be 
restored to proposed or pre-construction conditions and fully stabilized prior to 
accepting flows. 

 
 Please note that IEPA has issued Section 401 Water Quality Certification for this 
NWP. The conditions of this WQC are automatically conditions of this NWP verification 
and are included in the enclosed Fact Sheet. If you have any questions regarding 
Section 401 certification, please contact IEPA's Division of Water Pollution Control, 
Permit Section #15, by telephone at (217) 785-6939. 
 
 This verification is valid until March 14th, 2026, when NWP 14 is scheduled to be 
modified, reissued, or revoked. Furthermore, if you commence or are under contract to 
commence this activity before the date the NWP is modified, reissued, or revoked, you 
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will have 12 months from the date of the modification, reissuance or revocation to 
complete the activity under the present terms and conditions. Failure to comply with the 
general and regional conditions of this NWP, or any project-specific special conditions 
of this authorization, may result in the suspension or revocation of your authorization. 
 
 Once you have completed the authorized activity, please sign and return the 
enclosed compliance certification as required by general condition 30. If you have any 
questions, please contact Erich M. Ceisel of this office by telephone at (312) 846-5533, 
or email at Erich.M.Ceisel@usace.army.mil. 
 

Sincerely, 
 
 
 
 
 
Soren G. Hall 
Team Leader 
Regulatory Branch 

 
Enclosures 
 
cc: 
North Cook County SWCD (Rick McAndless) 
Ciorba Group 
  

Soren G. Hall
Digitally signed by Soren 
G. Hall 
Date: 2023.01.13 
09:51:20 -06'00'
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PERMIT COMPLIANCE

CERTIFICATION

Permit Number: LRC-2022-00769

Permittee: Gary Marine
Village of Melrose Park

Date: January 13, 2023

I hereby certify that the work authorized by the above-referenced permit has been 
completed in accordance with the terms and conditions of said permit and if applicable, 
compensatory wetland mitigation was completed in accordance with the approved 
mitigation plan.1

PERMITTEE DATE

Within 30 days after completion of the activity authorized by this permit and any 
mitigation required by the permit, this certification must be signed and returned to the 
following address:

Email to: ChicagoRequests@usace.army.mil
Subject: Compliance Certification, LRC-2022-00769

Please note that your permitted activity is subject to compliance inspections by Corps of 
Engineers representatives. If you fail to comply with this permit, you may be subject to 
permit suspension, modification, or revocation.

1 If compensatory mitigation was required as part of your authorization, you are 
certifying that the mitigation area has been graded and planted in accordance with the 
approved plan. You are acknowledging that the maintenance and monitoring period will 
begin after a site inspection by a Corps of Engineers representative or after thirty days 
of the Corps' receipt of this certification. You agree to comply with all permit terms and 
conditions, including additional reporting requirements, for the duration of the 
maintenance and monitoring period.
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JOINT APPLICATION FORM FOR ILLINOIS 
ITEMS 1 AND 2 FOR AGENCY USE 

1. Application Number 2. Date Received

3. and 4.  (SEE SPECIAL INSTRUCTIONS) NAME, MAILING ADDRESS AND TELEPHONE NUMBERS
3a.  Applicant’s Name: 

Company Name (if any) : 

Address:

Email Address: 

3b.  Co-Applicant/Property Owner Name 
(if needed or if different from applicant): 

Company  Name (if any): 

Address:

Email Address: 

4. Authorized Agent (an agent is not required):

Company Name (if any): 

Address:

Email Address: 

Applicant’s Phone Nos. w/area code 

Business:

Residence:  

Cell:  

Fax:  

Applicant’s Phone Nos. w/area code 

Business:

Residence:  

Cell:  

Fax: 

Agent’s  Phone Nos. w/area code 

Business:

Residence:  

Cell:  

Fax: 

STATEMENT OF AUTHORIZATION 

I hereby authorize, __________________________________ to act in my behalf as my agent in the processing of this application and to furnish, upon 
request, supplemental information in support of this permit application. 

          _____________________________________________________             ___________________________________________ 
      Applicant’s Signature       Date 

5. ADJOINING PROPERTY OWNERS (Upstream and Downstream of the water body and within Visual Reach of Project)

Name 

a.

b.

c.  

d.

Mailing Address Phone No. w/area code 

6. PROJECT TITLE:

7. PROJECT LOCATION:

LATITUDE:  

LONGITUDE:

UTMs

Northing:  

Easting:
STREET, ROAD, OR OTHER DESCRIPTIVE LOCATION LEGAL 

DESCRIPT 
QUARTER SECTION TOWNSHIP NO. RANGE 

 IN OR  NEAR CITY OF TOWN (check appropriate box) 
Municipality Name 

WATERWAY RIVER MILE
(if applicable) 

COUNTY STATE ZIP CODE

Revised 2010 
  Corps of Engineers   IL Dep’t of Natural Resources   IL Environmental Protection 

Agency 
  Applicant’s Copy

Gary M. Marine Tony Wolff

Village of Melrose Park

1000 N. 25th Avenue,
Melrose Park, Illinois 60160

GMarinePWDir@melrosepark.org

708-343-4000

Ciorba Group

8725 W. Higgins Road, Suite 600
Chicago, IL 60631

773-355-2961

847-910-2082

773-775-4041

Ciorba Group, Inc.

Broadway Avenue Bridge Replacement

Broadway Avenue over Silver Creek between North Avenue and Frenzel Drive

41.90772 °N

87.85712 °W

Broadway Avenue between Frenzel Road and IL-64 3 39N 12E

Village of Melrose Park

Cook IL 60160

Silver Creek
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8. PROJECT DESCRIPTION (Include all features):

9. PURPOSE AND NEED OF PROJECT:

COMPLETE THE FOLLOWING FOUR BLOCKS IF DREDGED AND/OR FILL MATERIAL IS TO BE DISCHARGED

10. REASON(S) FOR DISCHARGE:

11. TYPE(S) OF MATERIAL BEING DISCHARGED AND THE AMOUNT OF EACH TYPE IN CUBIC YARDS FOR WATERWAYS:

TYPE:   

AMOUNT IN CUBIC YARDS:

12. SURFACE AREA IN ACRES OF WETLANDS OR OTHER WATERS FILLED (See Instructions)

13. DESCRIPTION OF AVOIDANCE, MINIMIZATION AND COMPENSATION (See instructions)

14. Date activity is proposed to commence Date activity is expected to be completed 

15. Is any portion of the activity for which authorization is
sought now complete?

Yes No NOTE:  If answer is “YES” give reasons in the Project 
Description and Remarks section. 

Month and Year the activity was
completed

Indicate the existing work on drawings. 

16. List all approvals or certification and denials received from other Federal, interstate, state, or local agencies for structures, construction, discharges or
other activities described in this application.

Issuing Agency Type of Approval Identification No. Date of Application Date of Approval Date of Denial
   

17. CONSENT TO ENTER PROPERTY LISTED IN PART 7 ABOVE IS HEREBY GRANTED. Yes No 

18. APPLICATION VERIFICATION (SEE SPECIAL INSTRUCTIONS)
Application is hereby made for the activities described herein.  I certify that I am familiar with the information contained in the application, and that to the
best of my knowledge and belief, such information is true, complete, and accurate.  I further certify that I possess the authority to undertake the proposed
activities.

   Signature of Applicant or Authorized Agent Date 

Signature of Applicant or Authorized Agent Date 

Signature of Applicant or Authorized Agent Date 

  Corps of Engineers 
   Revised 2010 

  IL Dep’t of Natural Resources   IL Environmental Protection 
Agency 

  Applicant’s Copy 

SEE INSTRUCTIONS FOR ADDRESS

The main purpose of this project is to remove and replace the existing Broadway Avenue bridge over Silver Creek with a
proposed bridge which will be a concrete slab structure with a clear roadway width of 46'. The proposed bridge will have
two 11' northbound lanes, one shared through-left lane and one dedicated right turn lane, along with a 22' receiving lane
and a 1' shoulder in each direction. Roadway improvements consist of pavement rehabilitation/reconstruction on either side
of the bridge and traffic signal improvements. The existing drainage pattern will kept same within project limits but the
existing drainage system will be replaced with proposed drainage structures and storm sewers to accommodate the
proposed curb lines and provide additional flow capacity. In addition, the existing fire hydrant southwest at the intersection
of Fenzel Dr will be removed and a new fire hydrant will be installed and reconnected to the water main.

The existing Broadway Avenue bridge is in poor condition with a sufficiency rating below 50 which bridge
removal and replacement is warranted.

Rip raps around the wing walls.

Rip raps round the wing walls of the bridge

75

0.027 acres of permanent impacts to the WOUS; 0.043 acres of temporary impacts to WOUS

Skewed wing walls have been constructed on the northwest and northeast sides of the bridge to
minimize the fill volume within the regulatory floodway. Rip raps are only placed around the wing walls
where is necessary to minimize the permanent impact on the WOUS and the stream bed.

July 2023 December 2023

IDNR IDOT Floodway Construction Permit To be submitted

MWRD Watershed Management Ordinance Permit To be submitted

North Cook County Soil & Water Conservation District Soil Erosion and Sediment Control Plan Review To be submitted

166 



167 



Date Prepared:  11/21/2022

 Application for MWRD WMO Permit
Narrative and Supporting Documentation

Village of Melrose Park

8725 W. Higgins Road, Suite 600
Chicago, IL 60631

P 773.775.4009
ciorba.com
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2/9/2023
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2/9/2023
Digitally signed by Daniel M. Feltes
Date: 2023.02.09 16:04:54-06'00'
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ACCESSIBLE PEDESTRIAN SIGNALS (APS) (BDE) 
 
Effective:  April 1, 2003 
Revised:  January 1, 2022 
 
Description.  This work shall consist of furnishing and installing accessible pedestrian signals 
(APS).  Each APS shall consist of an interactive vibrotactile pedestrian pushbutton with speaker, 
an informational sign, a light emitting diode (LED) indicator light, a solid-state electronic control 
board, a power supply, wiring, and mounting hardware.  The APS shall meet the requirements of 
the MUTCD and Sections 801 and 888 of the Standard Specifications, except as modified herein. 
 
Electrical Requirements.  The APS shall operate with systems providing 95 to 130 VAC, 60 Hz 
and throughout an ambient air temperature range of -29 to +160 °F (-34 to +70 °C). 
 
The APS shall contain a power protection circuit consisting of both fuse and transient protection. 
 
Audible Indications.  A pushbutton locator tone shall sound at each pushbutton and shall be 
deactivated during the associated walk indication and when associated traffic signals are in 
flashing mode.  Pushbutton locator tones shall have a duration of 0.15 seconds or less and shall 
repeat at 1-second intervals.  Each actuation of the pushbutton shall be accompanied by the 
speech message “Wait”. 
 
If two accessible pedestrian pushbuttons are placed less than 10 ft (3 m) apart or placed 
on the same pole, the audible walk indication shall be a speech walk message.  This 
message shall sound throughout the WALK interval only.  The verbal message shall be modeled 
after: “’Street Name.’  Walk Sign is on to cross “Street Name’.”  For signalized intersections 
utilizing exclusive pedestrian phasing, the verbal message shall be “Walk sign is on for all 
crossings”.  In addition, a speech pushbutton information message shall be provided by actuating 
the APS pushbutton when the WALK interval is not timing.  This verbal message shall be modeled 
after: “Wait.  Wait to cross ‘Street Name’ at ‘Street Name’”. 
 
Where two accessible pedestrian pushbuttons are separated by at least 10 ft (3 m), the walk 
indication shall be an audible percussive tone.  It shall repeat at 8 to 10 ticks per second with a 
dominant frequency of 880 Hz. 
 
Automatic volume adjustments in response to ambient traffic sound level shall be provided up to 
a maximum volume of 100 dBA.  Locator tone and verbal messages shall be no more than 5 dB 
louder than ambient sound. 
 
At locations with railroad interconnection, an additional speech message stating “Walk time 
shortened when train approaches” shall be used after the speech walk message.  At locations 
with emergency vehicle preemption, an additional speech message “Walk time shortened when 
emergency vehicle approaches” shall be used after the speech walk message. 
 
Pedestrian Pushbutton.  Pedestrian pushbuttons shall be at least 2 in. (50 mm) in diameter or 
width.  The force required to activate the pushbutton shall be no greater than 3.5 lb (15.5 N). 
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A red LED shall be located on or near the pushbutton which, when activated, acknowledges the 
pedestrians request to cross the street. 
 
Signage.  A sign shall be located immediately above the pedestrian pushbutton and parallel to 
the crosswalk controlled by the pushbutton.  The sign shall conform to one of the following 
standard MUTCD designs:  R10-3, R10-3a, R10-3e, R10-3i, R10-4, and R10-4a. 
 
Tactile Arrow.  A tactile arrow, pointing in the direction of travel controlled by a pushbutton, shall 
be provided on the pushbutton. 
 
Vibrotactile Feature.  The pushbutton shall pulse when depressed and shall vibrate continuously 
throughout the WALK interval. 
 
Method of Measurement.  This work will be measured for payment as each, per pushbutton. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for ACCESSIBLE 
PEDESTRIAN SIGNALS. 
 
 
80099 
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AGGREGATE SUBGRADE IMPROVEMENT (BDE) 
 
Effective:  April 1, 2012 
Revised:  April 1, 2022 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

 
303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 

by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 
 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 
 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 
 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

 
Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 

content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

 
303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 

finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 
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303.07 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
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(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 

 
 
80274 
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 
 
80436 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 

189



Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform  23  % of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

203



 
(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
 
Add the following to Article 106.01 of the Standard Specifications: 
 

“ The final manufacturing process for construction materials and the immediately preceding 
manufacturing stage for construction materials shall occur within the United States.  Construction 
materials shall include an article, material, or supply that is or consists primarily of the following. 

 
(a) Non-ferrous metals; 
 
(b) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(c) Glass (including optic glass); 
 
(d) Lumber; 
 
(e) Drywall. 
 
Items consisting of two or more of the listed construction materials that have been combined 

through a manufacturing process, and items including at least one of the listed materials 
combined with a material that is not listed through a manufacturing process shall be exempt.” 
 
 
80448 
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STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 
Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 

218



Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
80127 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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TRAINING SPECIAL PROVISIONS (BDE) 
 
Effective: October 15, 1975  
Revised: September 2, 2021  
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).  
 
As part of the Contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows:  
 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved. The number of trainees to be trained under this contract 
will be _1_. In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision. The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training.  
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used. Furthermore, the Contractor shall 
specify the starting time for training in each of the classifications. The Contractor will be credited 
for each trainee it employs on the contract work who is currently enrolled or becomes enrolled in 
an approved program and will be reimbursed for such trainees as provided hereinafter.  
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment. The Contractor will be 
responsible for demonstrating the steps it has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this Training Special Provision. 
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not.  
 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman. The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means. Regardless of the 
method used, the Contractor’s records should document the findings in each case. 

The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration. The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 

225



 

and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period. Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor Employment Training Administration shall also be 
considered acceptable provided it is being administered in a manner consistent with the equal 
employment obligations of Federal-aid highway construction contracts. Approval or acceptance 
of a training program shall be obtained from the State prior to commencing work on the 
classification covered by the program. It is the intention of these provisions that training is to be 
provided in the construction crafts rather than clerk-typists or secretarial-type positions. Training 
is permissible in lower level management positions such as office engineers, estimators, 
timekeepers, etc., where the training is oriented toward construction applications. Training in the 
laborer classification may be permitted provided that significant and meaningful training is 
provided and approved by the Illinois Department of Transportation and the Federal Highway 
Administration. Some offsite training is permissible as long as the training is an integral part of 
an approved training program and does not comprise a significant part of the overall training.  
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of 
training given an employee on this contract in accordance with an approved training program. 
As approved by the Engineer, reimbursement will be made for training of persons in excess of 
the number specified herein. This reimbursement will be made even though the Contractor 
receives additional training program funds from other sources, provided such other source does 
not specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period.  
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training 
Special Provision. It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program.  
 
It is not required that all trainees be on board for the entire length of the contract. A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified. The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project. In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
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The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training. The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 

The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 

For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training 
Special Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 
ILCS 559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally 
funded projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 

Method of Measurement. The unit of measurement is in hours. 

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES. The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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BRIDGE DECK CONSTRUCTION 
Effective: October 22, 2013 
Revised: December 21, 2016 
 
 
When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall 
be limited to areas not finished by the finishing machine and to address surface corrections 
according to Article 503.16(a)(2).  Hand finishing shall be limited as previously stated solely for 
the purpose of facilitating a more timely application of the curing protection.  In addition the 
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived. 
 
Revise the Second Paragraph of Article 503.06(b) to read as follows. 
 
 “When the Contractor uses cantilever forming brackets on exterior beams or girders, 
additional requirements shall be as follows.” 
 
Revise Article 503.06(b)(1) to read as follows. 
 

“(1) Bracket Placement.  The spacing of brackets shall be per the manufacturer’s published 
design specifications for the size of the overhang and the construction loads anticipated.  
The resulting force of the leg brace of the cantilever bracket shall bear on the web within 
6 inches (150 mm) of the bottom flange of the beam or girder.” 

 
 
Revise Article 503.06(b)(2) to read as follows. 

 
“(2) Beam Ties.  The top flange of exterior steel beams or girders supporting the cantilever 

forming brackets shall be tied to the bottom flange of the next interior beam.  The top 
flange of exterior concrete beams supporting the cantilever forming brackets shall be 
tied to the top flange of the next interior beam.  The ties shall be spaced at 4 ft (1.2 m) 
centers.  Permanent cross frames on steel girders may be considered a tie.  Ties shall 
be a minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism 
for drawing the tie taut.  The ties shall utilize hanger brackets or clips which hook onto 
the flange of steel beams.  No welding will be permitted to the structural steel or stud 
shear connectors, or to reinforcement bars of concrete beams, for the installation of the 
tie bar system.  After installation of the ties and blocking, the tie shall be drawn taut until 
the tie does not vary from a straight line from beam to beam.  The tie system shall be 
approved by the Engineer.” 

 
Revise Article 503.06(b)(3) to read as follows. 

 

“(3) Beam Blocks.  Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal 
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be 
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of 
the bottom flange at each location where they are tied.  When it is not feasible to have 
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the resulting force from the leg brace of the cantilever brackets transmitted to the web 
within 6 inches (150 mm) of the bottom flange, then additional blocking shall be placed 
at each bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom 
flange of the next interior beam or girder.” 

 
Delete the last paragraph of Article 503.06(b). 
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DRILLED SHAFTS 
Effective: October 5, 2015 
Revised: October 4, 2016 
 
Revise Section 516 of the Standard Specifications to read: 

 
“SECTION 516.  DRILLED SHAFTS 

 
516.01 Description.  This work shall consist of constructing drilled shaft foundations. 

 
516.02 Materials.  Materials shall be according to the following. 

 
Item Article/Section 

(a) Portland Cement Concrete (Note 1) .............................................................. 1020 
(b) Reinforcement Bars .................................................................................. 1006.10 
(c) Grout (Note 2) .......................................................................................... 1024.01 
(d) Permanent Steel Casing  ...................................................................... 1006.05(d) 
(e) Slurry (Note 3) 

 
Note 1.  When the soil contains sulfate contaminates, ASTM C 1580 testing will be 
performed to assess the severity of sulfate exposure to the concrete.  If the sulfate 
contaminate is >0.10 to < 0.20 percent by mass, a Type II (MH) cement shall be used.  If 
the sulfate contaminate is >0.20 to < 2.0 percent by mass, a Type V cement shall be 
used. If the sulfate contaminate is ≥ 2.0 percent by mass, refer to ACI 201.2R for 
guidance. 
 
Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be two 
to five parts sand and one part Type I or II cement.  The maximum water cement ratio 
shall be sufficient to provide a flowable mixture with a typical slump of 10 in. (250 mm). 
 
Note 3.  Slurry shall be bentonite, emulsified polymer, or dry polymer, and shall be 
approved by the Engineer. 

 
516.03 Equipment.  Equipment shall be according to the following. 

 
Item Article/Section 

(a) Concrete Equipment 1020.03 
(b) Drilling Equipment (Note 1) 
(c) Hand Vibrator 1103.17(a) 
(d) Underwater Concrete Placement Equipment 1103.18 
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Note 1.  The drilling equipment shall have adequate capacity, including power, torque 
and down thrust, to create a shaft excavation of the maximum diameter specified to a 
depth of 20 percent beyond the depths shown on the plans. 

 
516.04 Submittals.  The following information shall be submitted on form BBS 133. 

 
(a) Qualifications.  At the time of the preconstruction conference, the Contractor shall 

provide the following documentation. 
 
(1) References.  A list containing at least three projects completed within the three years 

prior to this project’s bid date which the Contractor performing this work has installed 
drilled shafts of similar diameter, length, and site conditions to those shown in the 
plans.  The list of projects shall contain names and phone numbers of owner's 
representatives who can verify the Contractor’s participation on those projects. 
 

(2) Experience.  Name and experience record of the drilled shaft supervisor, responsible 
for all facets of the shaft installation, and the drill operator(s) who will be assigned to 
this project.  The supervisor and operator(s) shall each have a minimum of three 
years experience in the construction of drilled shafts. 
 

(b) Installation Procedure.  A detailed installation procedure shall be submitted to the 
Engineer for acceptance at least 28 days prior to drilled shaft construction and shall 
address each of the following items unless otherwise directed by the Engineer in writing. 
 
(1) Equipment List.  List of proposed equipment to be used including cranes, drill rigs, 

augers, belling tools, casing, vibratory hammers, core barrels, bailing buckets, final 
cleaning equipment, slurry equipment, tremies, or concrete pumps, etc.   
 

(2) General Sequence.  Details of the overall construction operation sequence, 
equipment access, and the sequence of individual shaft construction within each 
substructure bent or footing group.  The submittal shall address the Contractor’s 
proposed time delay and/or the minimum concrete strength necessary before 
initiating a shaft excavation adjacent to a recently installed drilled shaft. 
 

(3) Shaft Excavation.  A site specific step by step description of how the Contractor 
anticipates the shaft excavation to be advanced based on their evaluation of the 
subsurface data and conditions expected to be encountered.  This sequence shall 
note the method of casing advancement, anticipated casing lengths, tip elevations 
and diameters, the excavation tools used and drilled diameters created.  The 
Contractor shall indicate whether wet or dry drilling conditions are expected and if 
groundwater will be sealed from the excavation. 
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(4) Slurry.  When the use of slurry is proposed, details on the types of additives to be 
used and their manufacturers shall be provided.  In addition, details covering the 
measurement and control of the hardness of the mixing water, agitation, circulation, 
de-sanding, sampling, testing, and chemical properties of the slurry shall be 
submitted. 
 

(5) Shaft Cleaning.  Method(s) and sequence proposed for the shaft cleaning operation. 
 

(6) Reinforcement Cage and Permanent Casing.  Details of reinforcement placement 
including rolling spacers to be used and method to maintain proper elevation and 
location of the reinforcement cage within the shaft excavation during concrete 
placement.  The method(s) of adjusting the reinforcement cage length and 
permanent casing if rock is encountered at an elevation other than as shown on the 
plans.  As an option, the Contractor may perform soil borings and rock cores at the 
drilled shaft locations to determine the required reinforcement cage and permanent 
casing lengths. 
 

(7) Concrete Placement.  Details of concrete placement including proposed operational 
procedures for free fall, tremie or pumping methods.  The sequence and method of 
casing removal shall also be stated along with the top of pour elevation, and method 
of forming through water above streambed. 

 
(8) Mix Design.  The proposed concrete mix design(s). 
 
(9) Disposal Plan.  Containment and disposal plan for slurry and displaced water.  

Containment and disposal plan for contaminated concrete pushed out of the top of 
the shaft by uncontaminated concrete during concrete placement. 

 
(10) Access and Site Protection Plan.  Details of access to the drilled shafts and 

safety measures proposed.  This shall include a list of casing, scaffolding, work 
platforms, temporary walkways, railings, and other items needed to provide safe 
access to the drilled shafts.  Provisions to protect open excavations during non-
working hours shall be included. 

 
The Engineer will evaluate the drilled shaft installation procedure and notify the 
Contractor of acceptance, need for additional information, or concerns with the 
installation’s effect on the existing or proposed structure(s). 
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CONSTRUCTION REQUIREMENTS 
 

516.05 General.  Excavation for drilled shaft(s) shall not proceed until written 
authorization is received from the Engineer.  The Contractor shall be responsible for verification 
of the dimensions and alignment of each shaft excavation as directed by the Engineer. 
 

Unless otherwise approved in the Contractor’s installation procedure, no shaft excavation, 
casing installation, or casing removal with a vibratory hammer shall be made within four shaft 
diameters center to center of a shaft with concrete that has a compressive strength less than 
1500 psi (10,300 kPa).  The site-specific soil strengths and installation methods selected will 
determine the actual required minimum spacing, if any, to address vibration and blow out 
concerns.  
 

Lost tools shall not remain in the shaft excavation without the approval of the Engineer. 
 

Blasting shall not be used as a method of shaft excavation.   
 

516.06 Shaft Excavation Protection Methods.  The construction of drilled shafts may 
involve the use of one or more of the following methods to support the excavation during the 
various phases of shaft excavation, cleaning, and concrete placement dependent on the site 
conditions encountered.  Surface water shall not flow uncontrolled into the shaft excavation, 
however water may be placed into the shaft excavation in order to meet head pressure 
requirements according to Articles 516.06(c) and 516.13. 

 
The following are general descriptions indicating the conditions when these methods may be 

used.   
 
(a) Dry Method.  The dry construction method shall only be used at sites where the 

groundwater and soil conditions are suitable to permit the drilling and dewatering of the 
excavation without causing subsidence of adjacent ground, boiling of the base soils, 
squeezing, or caving of the shaft side walls.  The dry method shall consist of drilling the 
shaft excavation, removing accumulated water, cleaning the shaft base, and placing the 
reinforcement cage and concrete in a predominately dry excavation.   
 

(b) Slurry Method.  The slurry construction method may be used at sites where dewatering 
the excavation would cause collapse of the shaft sidewalls or when the volume and head 
of water flowing into the shaft is likely to contaminate the concrete during placement 
resulting in a shaft defect.  This method uses slurry, or in rare cases water, to maintain 
stability of the shaft sidewall while advancing the shaft excavation.  After the shaft 
excavation is completed, the slurry level in the shaft shall be kept at an elevation to 
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maintain stability of the shaft sidewall, maintain stability of the shaft base, and prevent 
additional groundwater from entering the shaft.  The shaft base shall be cleaned, the 
reinforcement cage shall be set, and the concrete shall be discharged at the bottom of 
the shaft excavation, displacing the slurry upwards. 
 

(c) Temporary Casing Method.  Temporary casing shall be used when either the dry or 
slurry methods provide inadequate support to prevent sidewall caving or excessive 
deformation of the shaft excavation.  Temporary casing may be used with slurry or be 
used to reduce the flow of water into the excavation to allow dewatering and concrete 
placement in a dry shaft excavation. Temporary casing shall not be allowed to remain 
permanently without the approval of the Engineer. 
 
During removal of the temporary casing, the level of concrete in the casing shall be 
maintained at a level such that the head pressure inside the casing is a minimum of 1.25 
times the head pressure outside the casing, but in no case is less than 5 ft (1.5 m) above 
the bottom of the casing.  Casing removal shall be at a slow, uniform rate with the pull in 
line with the shaft axis.  Excessive rotation of the casing shall be avoided to limit 
deformation of the reinforcement cage.  In addition, the slump requirements during 
casing removal shall be according to Article 516.12. 
 

When called for on the plans, the Contractor shall install a permanent casing as specified.  
Permanent casing may be used as a shaft excavation support method or may be installed after 
shaft excavation is completed using one of the above methods.  After construction, if voids are 
present between the permanent casing and the drilled excavation, the voids shall be filled with 
grout.  Permanent casing shall not remain in place beyond the limits shown on the plans without 
the specific approval of the Engineer.   

 
When the shaft extends above the streambed through a body of water and permanent 

casing is not shown, the portion above the streambed shall be formed with removable casings, 
column forms, or other forming systems as approved by the Engineer.  The forming system 
shall not scar or spall the finished concrete or leave in place any forms or casing within the 
removable form limits as shown on the plans unless approved as part of the installation 
procedure.  The forming system shall not be removed until the concrete has attained a minimum 
compressive strength of 2500 psi (17,200 kPa) and cured for a minimum of 72 hours.  For 
shafts extending through water, the concrete shall be protected from water action after 
placement for a minimum of seven days. 

 
516.07 Slurry.  When slurry is used, the Contractor shall provide a technical 

representative of the slurry additive manufacturer at the site prior to introduction of the slurry 
into the first shaft where slurry will be used, and during drilling and completion of a minimum of 
one shaft to adjust the slurry mix to the specific site conditions.  During construction, the level of 
the slurry shall be maintained a minimum of 5 feet (1.5 m) above the height required to prevent 
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caving of the shaft excavation.  In the event of a sudden or significant loss of slurry in the shaft 
excavation, the construction of that foundation shall be stopped and the shaft excavation 
backfilled or supported by temporary casing, until a method to stop slurry loss, or an alternate 
construction procedure, has been approved by the Engineer. 
 

(a) General Properties.  The material used to make the slurry shall not be detrimental to the 
concrete or surrounding ground.  Mineral slurries shall have both a mineral grain size 
that remains in suspension and sufficient viscosity and gel characteristics to transport 
excavated material to a suitable screening system.  Polymer slurries shall have sufficient 
viscosity and gel characteristics to transport excavated material to suitable screening 
systems or settling tanks.  The percentage and specific gravity of the material used to 
make the slurry shall be sufficient to maintain the stability of the excavation and to allow 
proper concrete placement. 

 
If approved by the Engineer, the Contractor may use water and excavated soils as 
drilling slurry. In this case, the range of acceptable values for density, viscosity and pH, 
as shown in the following table for bentonite slurry shall be met. 

 
When water is used as the slurry to construct rock sockets in limestone, dolomite, 
sandstone or other formations that are not erodible, the requirements for slurry testing 
shall not apply if the entire fluid column is replaced with fresh water after drilling.  To do 
so, fresh water shall be introduced at the top of the shaft excavation and existing water 
used during drilling shall be pumped out of the shaft excavation from the bottom of the 
shaft excavation until the entire volume of fluid has been replaced. 

 
(b) Preparation.  Prior to introduction into the shaft excavation, the manufactured slurry 

admixture shall be pre-mixed thoroughly with clean, fresh water and for adequate time in 
accordance with the slurry admixture manufacturer’s recommendations.  Slurry tanks of 
adequate capacity shall be used for slurry mixing, circulation, storage and treatment.  No 
excavated slurry pits will be allowed in lieu of slurry tanks without approval from the 
Engineer.  Adequate desanding equipment shall be provided to control slurry properties 
during the drilled shaft excavation in accordance with the values provided in Table 1. 

 
(c) Quality Control.  Quality control tests shall be performed on the slurry to determine 

density, viscosity, sand content and pH of freshly mixed slurry, recycled slurry and slurry 
in the shaft excavation.  Tests of slurry samples from within two feet of the bottom and at 
mid-height of the shaft excavation shall be conducted in each shaft excavation during 
the excavation process to measure the consistency of the slurry.  A minimum of four sets 
of tests shall be conducted during the first eight hours of slurry use on the project.  When 
a series of four test results do not change more than 1% from the initial test, the testing 
frequency may be decreased to one set every four hours of slurry use.  Reports of all 
tests, signed by an authorized representative of the Contractor, shall be furnished to the 
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Engineer upon completion of each drilled shaft.  The physical properties of the slurry 
shall be as shown in Table 1. 

 
The slurry shall be sampled and tested less than 1 hour before concrete placement.  Any 
heavily contaminated slurry that has accumulated at the bottom of the shaft shall be 
removed.  The contractor shall perform final shaft bottom cleaning after suspended 
solids have settled from the slurry.  Concrete shall not be placed if the slurry does not 
have the required physical properties. 

 
Table 1 – SLURRY PROPERTIES 

 Bentonite Emulsifie
d 
Polymer 

Dry 
Polymer 

Test Method 

Density, lb/cu ft 
(kg/cu m) (at 
introduction) 

65.2 ± 1.61 

(1043.5 ± 
25.6) 

63 
(1009.0) 
max. 
 

63 
(1009.0) 
max. 
 

ASTM D 
4380 

Density, lb/cu ft 
(kg/cu m) (prior 
to concrete 
placement) 

67.0 ± 3.51 

(1073.0 ± 
56.0) 

63 
(1009.0) 
max. 
 

63 
(1009.0) 
max. 
 

ASTM D 
4380 

Viscosity2, 
sec/qt (sec/L) 

46 ± 14 
(48 ± 14) 

38 ± 5 
(40 ± 5) 

65 ± 15 
(69 ± 16) 

ASTM D 
6910 

pH 9.0 ± 1.0 9.5 ± 1.5 9.0 ± 2.0 ASTM D 
4972 

Sand Content, 
percent by 
volume (at 
introduction) 

4 max. 1 max. 1 max. ASTM D 
4381 

Sand Content, 
percent by 
volume (prior 
to concrete 
placement) 

10 max. 1 max. 1 max. ASTM D 
4381 

Contact Time3, 
hours 

4 max. 72 max. 72 max  

 
Note 1.  When the slurry consists of only water and excavated soils, the density 
shall not exceed 70 lb/cu ft (1121 kg/cu m). 
Note 2.  Higher viscosities may be required in loose or gravelly sand deposits. 
Note 3.  Contact time is the time without agitation and sidewall cleaning. 
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516.08 Obstructions.  An obstruction is an unknown isolated object that causes the 
shaft excavation method to experience a significant decrease in the actual production rate and 
requires the Contractor to core, break up, push aside, or use other means to mitigate the 
obstruction.  Subsurface conditions such as boulders, cobbles, or logs and buried infrastructure 
such as footings, piling, or abandoned utilities, when shown on the plans, shall not constitute an 
obstruction.  When an obstruction is encountered, the Contractor shall notify the Engineer 
immediately and upon concurrence of the Engineer, the Contractor shall mitigate the obstruction 
with an approved method. 

 
516.09 Top of Rock.  The top of rock will be considered as the point where rock, defined 

as bedded deposits and conglomerate deposits exhibiting the physical characteristics and 
difficulty of rock removal as determined by the Engineer, is encountered which cannot be drilled 
with augers and/or underreaming tools configured to be effective in the soils indicated in the 
contract documents. 
 

516.10 Design Modifications.  If the top of rock elevation differs from that shown on the 
plans by more than 10 percent of the length of the drilled shaft above the rock, the Engineer 
shall be contacted to determine if any drilled shaft design changes may be required.  In addition, 
if the type of soil or rock encountered is not similar to that shown in the subsurface exploration 
data, the Contractor may be required to extend the drilled shaft length(s) beyond those specified 
in the plans.  In either case, the Engineer will determine if revisions are necessary and the 
extent of the modifications required. 
 

516.11 Excavation Cleaning and Inspection.  Materials removed or generated from 
the shaft excavations shall be disposed of according to Article 202.03. 
 

After excavation, each shaft shall be cleaned.  For a drilled shaft terminating in soil, the 
depth of sediment or debris shall be a maximum of 1 1/2 in. (38 mm).  For a drilled shaft 
terminating in rock, the depth of sediment or debris shall be a maximum of 1/2 in. (13 mm). 
 

A shaft excavation shall be overreamed when, in the opinion of the Engineer, the sidewall 
has softened, swelled, or has a buildup of slurry cake.  Overreaming may also be required to 
correct a shaft excavation which has been drilled out of tolerance.  Overreaming may be 
accomplished with a grooving tool, overreaming bucket, or other approved equipment.  
Overreaming thickness shall be a minimum of 1/2 in. (13 mm) and a maximum of 3 in. (75 mm). 
 

516.12 Reinforcement.  This work shall be according to Section 508 and the following. 
 
The shaft excavation shall be cleaned and inspected prior to placing the reinforcement cage.  

The reinforcement cage shall be completely assembled prior to drilling and be ready for 
adjustment in length as required by the conditions encountered.  The reinforcement cage shall 
be lifted using multiple point sling straps or other approved methods to avoid reinforcement 
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cage distortion or stress.  Cross frame stiffeners may be required for lifting or to keep the 
reinforcement cage in proper position during lifting and concrete placement. 
 

The Contractor shall attach rolling spacers to keep the reinforcement cage centered within 
the shaft excavation during concrete placement and to ensure that at no point will the finished 
shaft have less than the minimum concrete cover(s) shown on the plans.  The rolling spacers or 
other approved non-corrosive spacing devices shall be installed within 2 ft (0.6 m) of both the 
top and bottom of the drilled shaft and at intervals not exceeding 10 ft (3 m) throughout the 
length of the shaft to ensure proper reinforcement cage alignment and clearance for the entire 
shaft.  The number of rolling spacers at each level shall be one for each 1.0 ft (300 mm) of shaft 
diameter, with a minimum of four rolling spacers at each level.  For shafts with different shaft 
diameters throughout the length of the excavation, different sized rolling spacers shall be 
provided to ensure the reinforcement cage is properly positioned throughout the entire length of 
the shaft. 
 

When a specific concrete cover between the base of the drilled shaft and the reinforcement 
cage is shown on the plans, the bottom of the reinforcement cage shall be supported so that the 
proper concrete cover is maintained. 
 

If the conditions differ such that the length of the shaft is increased, additional longitudinal 
bars shall be either mechanically spliced or lap spliced to the lower end of the reinforcement 
cage and confined with either hoop ties or spirals.  The Contractor shall have additional 
reinforcement available or fabricate the reinforcement cages with additional length as necessary 
to make the required adjustments in a timely manner as dictated by the encountered conditions.  
The additional reinforcement may be non-epoxy coated. 

 
516.13 Concrete Placement.  Concrete work shall be performed according to the 

following. 
 

Throughout concrete placement the head pressure inside the drilled shaft shall be at least 
1.1 times the head pressure outside the drilled shaft. 
 

Concrete placement shall begin within 1 hour of shaft cleaning and inspection.  The pour 
shall be made in a continuous manner from the bottom to the top elevation of the shaft as 
shown on the contract plan or as approved in the Contractor’s installation procedure.  Concrete 
placement shall continue after the shaft excavation is full and until 18 in. (450 mm) of good 
quality, uncontaminated concrete is expelled at the top of shaft.  Vibration of the concrete will 
not be allowed when the concrete is displacing slurry or water.  In dry excavations, the concrete 
in the top 10 ft (3 m) of the shaft shall be vibrated. 
 

When using temporary casing or placing concrete under water or slurry, a minimum of seven 
days prior to concrete placement, a 4 cu yd (3 cu m) trial batch of the concrete mixture shall be 
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performed to evaluate slump retention.  Temporary casing shall be withdrawn before the slump 
of the concrete drops below 6 in. (150 mm).  For concrete placed using the slurry method of 
construction, the slump of all concrete placed shall be a minimum of 6 in. (150 mm) at the end 
of concrete placement. 

 
Devices used to place concrete shall have no aluminum parts in contact with concrete. 

 
When the top of the shaft is at the finished elevation and no further concrete placement 

above the finished elevation is specified, the top of the shaft shall be level and finished 
according to Article 503.15(a). 
 

Concrete shall be placed by free fall, tremie, or concrete pump subject to the following 
conditions. 
 

(a) Free Fall Placement.  Concrete shall only be placed by free fall when the rate of water 
infiltration into the shaft excavation is less than 12 in. (300 mm) per hour and the depth 
of water in the shaft excavation is less than 3 in. (75 mm) at the time of concrete 
placement.    
 
Concrete placed by free fall shall fall directly to the base without contacting the 
reinforcement cage, cross frame stiffeners, or shaft sidewall.  Drop chutes may be used 
to direct concrete to the base during free fall placement. 
 
Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube.  
Concrete may be placed through either a hopper at the top of the tube or side openings 
as the drop chute is retrieved during concrete placement.  The drop chute shall be 
supported so that free fall does not exceed 60 ft (18.3 m) for conventional concrete or 
30 ft (9.1 m) for self-consolidating concrete.  If placement cannot be satisfactorily 
accomplished by free fall in the opinion of the Engineer, either a tremie or pump shall be 
used to accomplish the pour. 
 

(b) Tremie and Concrete Pump Placement.  Concrete placement shall be according to 
Article 503.08, except the discharge end of the steel pipe shall remain embedded in the 
concrete a minimum of 10 ft (3.0 m) throughout concrete placement when displacing 
slurry or water.  
 

516.14 Construction Tolerances.  The following construction tolerances shall apply to 
all drilled shafts. 

 
(a) Center of Shaft.  The center of the drilled shaft shall be within 3 in. (75 mm) of the plan 

station and offset at the top of the shaft. 
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(b) Center of Reinforcement Cage.  The center of the reinforcement cage shall be within 
1 1/2 in. (40 mm) of plan station and offset at the top of the shaft. 
 

(c) Vertical Plumbness of Shaft.  The out of vertical plumbness of the shaft shall not exceed 
1.5 percent. 
 

(d) Vertical Plumbness of Reinforcement Cage.  The out of vertical plumbness of the shaft 
reinforcement cage shall not exceed 0.83 percent. 
 

(e) Top of Shaft.  The top of the shaft shall be no more than 1 in. (25 mm) above and no 
more than 3 in. (75 mm) below the plan elevation. 
 

(f) Top of Reinforcement Cage.  The top of the reinforcement cage shall be no more than 
1 in. (25 mm) above and no more than 3 in. (75 mm) below the plan elevation. 
 

(g) Bottom of shaft.  Excavation equipment and methods used to complete the shaft 
excavation shall have a nearly planar bottom.  The cutting edges of excavation 
equipment used to create the bottom of shafts in rock shall be normal to the vertical axis 
of the shaft within a tolerance of 6.25 percent. 

 
516.15 Method of Measurement.  This work will be measured for payment in place and 

the volume computed in cubic yards (cubic meters).  The volume will be computed using the 
plan diameter of the shaft multiplied by the measured length of the shaft.  The length of shaft in 
soil will be computed as the difference in elevation between the top of the drilled shaft shown on 
the plans, or as installed as part of the Contractor’s installation procedure, and the bottom of the 
shaft or the top of rock (when present) whichever is higher.  The length of shaft in rock will be 
computed as the difference in elevation between the measured top of rock and the bottom of the 
shaft. 
 

When permanent casing is specified, it will be measured for payment in place, in feet 
(meters).  Permanent casing installed at the Contractor’s option will not be measured for 
payment. 
 

Reinforcement furnished and installed will be measured for payment according to Article 
508.07. 

 
516.16 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for DRILLED SHAFT IN SOIL, and/or DRILLED SHAFT IN ROCK. 
 

Permanent casing will be paid for at the contract unit price per foot (meter) for PERMANENT 
CASING. 
 

244



Reinforcement furnished and installed will be paid for according to Article 508.08. 
 

Obstruction mitigation will be paid for according to Article 109.04.” 
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CROSSHOLE SONIC LOGGING TESTING OF DRILLED SHAFTS 

Effective: April 20, 2016 

Revised: August 9, 2019 

 

 

Description.  This work shall consist of furnishing and installing materials and equipment 

necessary to install access ducts in all drilled shafts of structures identified on the plans, and to 

perform Crosshole Sonic Logging (CSL) testing of selected drilled shafts on these structures.  

This work shall be according to Illinois Modified ASTM D6760.  This work also includes analysis 

of the CSL data, preparation of reports summarizing the CSL data, and investigating anomalies 

identified in the CSL data.  This work shall also include grouting of all access ducts after testing 

and approval by the Engineer. 

Materials.  Materials shall be according to the following. 

(a) Nonshrink Grout (Note 1)………………………………………………………….1024.02 

Note 1.  Grout shall attain a minimum strength equal to the required strength of the 

drilled shaft concrete at 14 days. 

Qualifications.  A consulting firm experienced in CSL testing shall conduct this work.  The CSL 

consulting firm shall be a company independent from the Contractor with a minimum of 3 years 

of experience in performing CSL testing of drilled shafts.  The individual employee of the CSL 

consulting firm performing analysis of the CSL data and preparing the report shall be an Illinois 

Licensed Professional Engineer and have experience on a minimum of 5 projects performing CSL 

testing of drilled shafts. 

The name, contact information, and qualifications of the CSL consulting firm, including the names 

and experience of the individual employees performing and analyzing the test results and 

preparing the report, shall be submitted to the Engineer at least 30 days prior to drilled shaft 

construction. 

Construction.  Access ducts shall be placed in all drilled shafts for the structures indicated on the 

plans, attached to the reinforcement cage and situated symmetrically around the diameter of the 

shaft according to the Illinois Modified ASTM D6760.  The Engineer will determine which drilled 

shafts shall have CSL testing performed after the concrete has been placed in the drilled shafts, 

and may direct additional tests, if necessary, due to problems encountered or observed during 

drilled shaft construction. 

After permission is given by the Engineer, the access ducts shall be grouted.  The grout shall be 

placed with a pump, starting at the bottom of each access duct. 
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Superimposed loads, either dead or live, shall not be applied to a drilled shaft until CSL testing is 

completed, CSL reports have been submitted, any necessary repairs have been completed, 

access ducts have been grouted, and permission has been granted by the Engineer. 

Reports.  Reports shall be according to Illinois Modified ASTM D6760. Each anomalous zone 

detected by the CSL testing shall be identified and discussed in the report.  An anomalous zone 

shall be defined as areas where velocity reduction exceeds 20 percent of the average velocity of 

properly placed and cured shaft concrete at the time of testing. 

Anomalies.  If anomalies are identified, they shall be investigated by coring or other methods 

approved by the Engineer.   

Correction of Drilled Shaft Defects.  When testing determines that a defect is present, the 

Engineer will direct the Contractor to submit remedial measures for approval.  No compensation 

will be made for remedial work, or losses, or damage, due to remedial work of drilled shafts found 

defective or not in accordance with the drilled shaft specifications or plans.  Modifications to the 

drilled shaft design, or any load transfer mechanisms required by the remedial action, must be 

designed, detailed, and sealed by an Illinois Licensed Structural Engineer, and submitted for 

approval. 

Method of Measurement.  Installation and grouting of access ducts will be measured for payment 

per shaft by the linear foot of drilled shaft(s) with access ducts.   

CSL testing, analysis, and reporting will be measured for payment by each drilled shaft foundation 

tested. 

Investigation of anomalies will not be measured for payment. 

Basis of Payment.  Installation and grouting of access ducts will be paid for at the contract unit 

price per foot for CROSSHOLE SONIC LOGGING ACCESS DUCTS.  CSL testing, analysis, and 

reporting will be paid for at the contract unit price per each for CROSSHOLE SONIC LOGGING 

TESTING.  
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ILLINOIS MODIFIED ASTM D6760 

Effective Date:  August 9, 2019 

Standard Test Method for 

Integrity Testing of Concrete Deep Foundations by Ultrasonic Crosshole Testing 

Reference ASTM D6760-14 

ASTM SECTION Illinois Modification 
3.1.1 Revise this section as follows: 

access ducts, n – preformed steel tubes or drilled boreholes, placed 
in the concrete to allow probe entry in pairs to measure pulse 
transmission in the concrete between the probes. 

6.1 Revise the second sentence of this section as follows: 
The tubes shall be mild steel. 
Delete the third, fourth, and fifth sentences of this section. 

7.1.1 Revise this section as follows: 
The access ducts shall be installed during construction of the drilled 
shaft.   
 
For drilled shafts foundations, access ducts shall be provided 
according to the following table. 

Reinforcing Cage 
Diameter (feet) 

Number of access ducts 

≤ 4.0 3 
4.1 to 5.0 4 
5.1 to 7.0 6 
> 7.0 8 

Access ducts shall be spread equally around the perimeter and 
spaced at an equal distance from the axis.   
 
 
Delete Fig. 4.  

7.1.2 Revise the second sentence of this section as follows: 
The exterior tube surface shall be free from contamination (for 
example, oil, dirt, loose rust, mill scale, etc.) to ensure a good bond 
between the tube surface and the surrounding concrete. 

7.1.3 Delete the third sentence of this section. 
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ILLINOIS MODIFIED ASTM D6760 

Effective Date:  August 9, 2019 

Standard Test Method for 

Integrity Testing of Concrete Deep Foundations by Ultrasonic Crosshole Testing 

Reference ASTM D6760-14 

 

7.2 Revise the first sentence of this section as follows: 
The access tubes shall be installed such that their bottom is within 4 
inches of the bottom of the concrete deep foundation element so 
that  
the bottom condition can be tested. 
 
 
Revise the sixth sentence of this section as follows: 
Access tubes shall be filled with water prior to concrete placement 
to assure good bonding of the concrete to the tube after the 
concrete cools.  The access tubes shall be kept full of water until the 
tubes are grouted. 

7.3 Revise the first sentence of this section as follows: 
In cases where drilled shafts to be tested have access ducts that do 
not permit passage of the probes, do not retain water, are not 
plumb, are debonded from the concrete, or cannot be used for 
testing for other reasons, drilled boreholes shall be used to provide 
probe access. 

7.4.2 Revise the second sentence of this section as follows: 
The tests shall be performed no later than 21 days after concrete 
casting. 

7.6 Delete this section. 
7.8.1 Revise the first sentence of this section as follows: 

If the ultrasonic profile indicates an anomaly, then the suspect 
anomaly zone shall be further investigated by special test 
procedures such as fan shaped tests, tests with the probes raised at 
a fixed offset distance, or other tomographical techniques (1, 2). 

7.8.2 Delete Note 5 of this section. 
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FHWA-1273 -- Revised July 5, 2022 

 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide exclusive 
referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this 
paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. All laborers and mechanics employed or working upon 

the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

 
Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular contributions made 
or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification of work actually performed, without regard to skill, 
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be 
compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage 
determination (including any additional classification and wage 
rates conformed under paragraph 1.b. of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 

 
b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the 
wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only 
when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is utilized in the area by the 

construction industry; and 
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

 
(2) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

 
(3) In the event the contractor, the laborers or mechanics 

to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

 
(4) The wage rate (including fringe benefits where 

appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

 
c. Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall 
either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent 
thereof. 

 
d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of Labor 
has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations 
under the plan or program. 

 
2. Withholding (29 CFR 5.5) 

 
The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same 
prime contractor, or any other federally- assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay 
laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part of 
the wages required by the contract, the contracting agency may, 
after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have 
ceased. 

 
3. Payrolls and basic records (29 CFR 5.5) 

 
a. Payrolls and basic records relating thereto shall be 

maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis- 
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

 
b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the 
contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency. 

 
(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

 
(i) That the payroll for the payroll period contains the 

information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

 
(ii) That each laborer or mechanic (including each 

helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

 
(iii) That each laborer or mechanic has been paid not 

less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

 
(3) The weekly submission of a properly executed 

certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 

this section. 

 
(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 

prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 

 
c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on 
the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

 
4. Apprentices and trainees (29 CFR 5.5) 

 
a. Apprentices (programs of the USDOL). 

 
Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship Training, 
Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

 
The allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be 
observed. 

 
Every apprentice must be paid at not less than the rate specified 
in the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the 
provisions of the apprenticeship program. If the apprenticeship 
program does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in 
accordance with that determination. 

 
In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized 
by the Office, withdraws approval of an apprenticeship program, 
the contractor will no longer be permitted to utilize apprentices 
at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

 
b. Trainees (programs of the USDOL). 

 
Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. 

 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

 
Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for 
apprentices. Any employee listed on the payroll at a trainee rate 
who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In 
addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
c. Equal employment opportunity. The utilization of 

apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

 
d. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeymen shall not be greater than permitted 
by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning 
of this clause include disputes between the contractor (or any of 
its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility (29 CFR 5.5) 

 
a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
c. The penalty for making false statements is prescribed in the 

U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 

under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph 1 of 
this section, in the sum currently provided in 29 CFR 5.5(b)(2)* 
for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1 of this section. 29 CFR 5.5. 

 
* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may be 
adjusted annually by the Department of Labor; pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 2 of this section. 
29 CFR 5.5. 

 
4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1 through 4 of this 
section. 29 CFR 5.5. 

 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
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with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, or 
report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 
years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.326. 
 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 

any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 

 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
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submitted for assistance in obtaining a copy of those regulations. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal funds 
and a participant (such as the prime or general contract). “Lower 
Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). 
“First Tier Participant” refers to the participant who has entered 
into a covered transaction with a recipient or subrecipient of 
Federal funds (such as the prime or general contractor). “Lower 
Tier Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 

 
(b) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(c) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
2. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 

which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
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subcontracts, which exceed $100,000 and that all such recipients 
shall certify and disclose accordingly. 
 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, contractor, 
subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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