

Utility Company Contacts:

AT & T – Contact: Hector Garcia – Tel: 630 573 5465
AT&T LNS – Contact: Bobby Akhter – Tel: 630-810-6274
City of Naperville Electric – Contact: Larry Slate – Tel: 630 420 6192
Comcast Cable – Contact: – Ted Wyman – Tel: 630-600-6349
Comcast Fiber – Contact: Ted Wyman – Tel: 630-600-6349
Com Ed – Contact: David Schacht – Tel: 630 437 2129
KDL – Contact: Paul Baumann – Tel: 630-925-4751
Nicor Gas – Contact: Constance Lane – Tel: 630 388-3830
Unite – Contact: George Forbes – Tel: 478-832-0669
MCI – Contact: Marino Fernandez – Tel: 312-612-5216

EXISTING UTILITIES

The Contractor shall familiarize himself with the locations of all utilities and structures that may be found in the vicinity of the construction. The Contractor shall conduct his operations to avoid damage to the above-mentioned utilities and structures. Should any damage occur due to the Contractor's negligence, repairs shall be made by the Contractor at his expense in a manner acceptable to the Engineer.

The Contractor shall notify all utility owners of his construction schedule and shall coordinate constructions operations with utility owners so that relocation of utility lines and structures may proceed in an orderly manner. Notification shall be in writing, with copies transmitted to the Engineer.

COMPLETION DATE PLUS WORKING DAYS

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on, **September 30, 2015** except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within **10** working days after the completion date for opening the roadway to traffic. Under extenuating circumstances the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the working days allowed for cleanup work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for "Failure to Complete the Work on Time", if included in this contract, shall apply to both the completion date and the number of working days.

Revised 5-9-13