F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
94	*	COOK	764	50
STA. 88+60 (SB I-57) 1126+91 (SB FORD)		TO STA. 1313+00 (SB RYAN)		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* (1516.1, 1717, & 1818) R-5

62593

TEMPORARY CONCRETE BARRIER

FROM		TO		TOTAL BARRIER REQUIRED (FOOT)	STAGE *	REMAINS THROUGH STAGE *	TEMPORARY CONCRETE BARRIER (FOOT)†	RELOCATE TEMPORARY CONC BARR (FOOT)†	BARRIER REMAIN FROM STAGE-STAGE (FOOT)	BARRIER RELOCATED @ END STAGE (FOOT)	BARRIER REMOVED @ END STAGE (FOOT)
ALIGNMENT	STATION	ALIGNMENT	STATION								
SB BF	1220+60	SB I-94	1221+60	100	3C	3D			100		
SB BF	1126+44	SB BF	1144+99	1900	3C	3D		1900	1900		
SB I-57	92+63	SB I-57	94+23	160	3D	3D		160			160
SB I-57	107+16	WB CONN	340+29	2480	3D	3D					2480
SB BF	1220+60	SB I-94	1221+60	100	3D	3D					100
SB BF	1126+44	SB BF	1144+99	1900	3D	3D					1900
		STAGE 1 TOTALS:		15100			15100		10390	4710	
		STAGE 1A TOTALS:		15100				4710		8330	6770
		WINTER TOTALS:		8330				8330	3250	5080	
		STAGE 2 TOTALS:		15010			6680	5080	13030	1980	
		STAGE 2A TOTALS:		15010				1980	50	14960	
		STAGE 3 TOTALS:		9140				9140			9140
		STAGE 3A TOTALS:		12230			6360	5820	50	11870	310
		STAGE 3B TOTALS:		11920				11870	2630	3760	5530
		STAGE 3C TOTALS:		6390				3760	4480	160	1750
		STAGE 3D TOTALS:		4640				160			4640
		FINAL TOTALS:		112870			28140	50850	33880	50850	28140

† - DENOTES IDOT PAY ITEMS

NOTES:

1. "ALIGNMENT" REFERS TO PROPOSED ALIGNMENTS.
2. STAGES 3 AND 3A BEGIN AT THE SAME TIME.

TY·LIN INTERNATIONAL

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

F.A.I. 94 (DAN RYAN EXPRESSWAY)

SCHEDULE OF QUANTITIES
TEMPORARY CONCRETE BARRIER
QUANTITIES - SHEET 2

SCALE: NONE DRAWN BY: RTM

DATE: MARCH 1, 2006 CHECKED BY: MPG