


- MAINTENANCE OF TRAFFIC LEGEND**
- WORK ZONE (CURRENT STAGE)
  - WORK ZONE (CONTD. FROM PREVIOUS STAGE)
  - DIRECTION OF TRAFFIC
  - TYPE II BARRICADES (DRUMS), SPACING AS SHOWN
  - TEMPORARY PAVEMENT (INSTALLED IN CURRENT STAGE)
  - TEMPORARY PAVEMENT (INSTALLED IN PREVIOUS STAGE)
  - PAVEMENT CONSTRUCTION WITHOUT SURFACE COURSE

**NOTE**

1. CONSTRUCT TEMPORARY PAVEMENT USING SHORT-TERM SHOULDER CLOSURE PER DETAIL B (MOT-02).
2. CONTRACTOR SHALL CONSTRUCT AND MAINTAIN AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS TO ENTRANCES. THIS WORK SHALL BE PAID FOR AS TEMPORARY ACCESS, COMMERCIAL ENTRANCE (X4022000).



FILE NAME = ...VD160C31-SHT-STAGING182.dgn	USER NAME = gra1	DESIGNED - GR	REVISED -	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>MAINTENANCE OF TRAFFIC STAGE 1</b>			F.A.I RTE. 55	SECTION (99-1&2)-3	COUNTY WILL	TOTAL SHEETS 524	SHEET NO. 90
PLOT SCALE = 1"=50'		CHECKED - RY	REVISED -		SCALE: 1"=50'	SHEET NO. 2 OF 12 SHEETS	STA.	TO STA.	CONTRACT NO. 60C31		FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT	
PLOT DATE = 12/16/2009		DATE - 12/18/2009	REVISED -									
CONTRACT NO. 60C31												