

MATCHLINE STA. 418+00.00

MATCHLINE - END OF WORK ZONE LANE SHIFT

ADVANCE SIGNING
PER 'SIGNING FOR WORK ZONE
ALONG I-294 DETAIL' SHEET

MATCHLINE - ADVANCE SIGNING

MATCHLINE - END OF WORK ZONE LANE SHIFT

DEPARTURE SIGNING
PER 'SIGNING FOR WORK ZONE
ALONG I-294 DETAIL' SHEET

BEGIN 4" LINE
(WHITE)
STA. 419+15
OFFSET 63.0' LT
(MATCH EXISTING)

BEGIN 4" SKIP-DASH
(WHITE)
25' LINE WITH 25' SPACE
STA. 419+15
OFFSET 27.0' LT
OFFSET 39.0' LT
OFFSET 51.0' LT
(MATCH EXISTING)

BEGIN 4" LINE
(YELLOW)
STA. 419+15
OFFSET 15.0' LT
(MATCH EXISTING)

END 4" LINE
(YELLOW)
STA. 418+52
OFFSET 15.0' RT
(MATCH EXISTING)

END 4" SKIP-DASH
(WHITE)
25' LINE WITH 25' SPACE
STA. 418+52
OFFSET 27.0' RT
OFFSET 39.0' RT
OFFSET 51.0' RT
(MATCH EXISTING)

END 4" LINE
(WHITE)
STA. 418+52
OFFSET 63.0' RT
(MATCH EXISTING)

PROPOSED ϕ I-294

SB I-294



NB I-294

NOTE:

PAVEMENT MARKING TAPE (BLACK) 6" AND 8" SHALL BE USED TO COVER EXISTING PAVEMENT MARKINGS DURING MAINTENANCE OF TRAFFIC OPERATIONS. THE CONTRACTOR SHALL REMOVE ALL PAVEMENT MARKING TAPE (BLACK) TAPE FOR THE WINTER SHUTDOWN AND FOR THE FINAL CONDITION TO EXPOSE THE EXISTING PAVEMENT MARKINGS.

LEGEND:

- TEMPORARY CONCRETE BARRIER
- TRAFFIC LANE
- WORK ZONE
- TEMPORARY PAVEMENT (INTERSTATE)
- BARRICADE, TYPE III
- DRUM WITH MONO-DIRECTIONAL STEADY BURNING LIGHT
- ARROW BOARD



TYLIN INTERNATIONAL	USER NAME =	DESIGNED - DM	REVISED -
	PLOT SCALE =	DRAWN - DM	REVISED -
	PLOT DATE =	CHECKED - JPM	REVISED -
		DATE - 3/18/2010	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

**I-57 AT I-294 INTERCHANGE PROJECT
MAINTENANCE OF TRAFFIC - I-294 INNER PIER WORK ZONE**

SCALE: 1"=50' SHEET NO. 3 OF 3 SHEETS STA. 418+00 TO STA. 432+50

F.A.I. RTE. 57	SECTION 1414.2B	COUNTY COOK	TOTAL SHEETS 516	SHEET NO. 124
FED. ROAD DIST. NO. ILLINOIS			CONTRACT NO. 60J27	