


NOTE: CURB AND GUTTER AND MEDIAN CONSTRUCTION TO BE ACCOMPLISHED DURING OFF-PEAK HOURS WITH LANE CLOSURES.



FILE NAME = P:\080276\US 51 over 1-72\4-CADD\4.2-TR	USER NAME = mjoost	DESIGNED - MLS	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	TRAFFIC CONTROL PLAN - STAGE III (C)			F.A.P. RTE. 322	SECTION (58-64HB-1)B-1	COUNTY MACON	TOTAL SHEETS 149	SHEET NO. 39
	SHEETS\0774387-sh3-staging-019.dgn	DRAWN - MLS	REVISED -		SCALE: 1:20	SHEET NO. 19 OF 22 SHEETS	STA. 1155+00 TO STA. 1160+50	US ROUTE 51 CONTRACT NO. 74387				
	PLOT SCALE = 20,0000 1/ in.	CHECKED - SJK	REVISED -									
	PLOT DATE = 3/12/2010	DATE -	REVISED -									