



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 3, 2014

SUBJECT: FAP Route 726 (IL 148)
Project ACNHPP-0726(064)
Section (1-2)N-3
Williamson County
Contract No. 78402
Item No. 152, June 13, 2014 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised Table of Contents to the Special Provisions
2. Revised pages 34-52 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Jeffrey L. Keirn, Region 5, District 9; Matt Mueller; Tim Kell; D. Carl Puzey; Estimates

HM/kf

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
UTILITIES	1
TRAFFIC CONTROL PLAN.....	3
CHANGEABLE MESSAGE SIGNS	5
TWO WEEK NOTICE PRIOR TO STARTING WORK.....	5
PAVEMENT REMOVAL.....	5
EARTH EXCAVATION.....	6
AGGREGATE SUBGRADE IMPROVEMENT (BDE).....	7
CONCRETE END SECTIONS FOR PIPE CULVERTS (BDE)	9
CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE)	11
CONTRACT CLAIMS (BDE).....	11
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE).....	12
FRICTION AGGREGATE (BDE)	22
GRANULAR MATERIALS (BDE).....	26
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)	27
HOT-MIX ASPHALT – MIXTURE DESIGN COMPOSITION AND VOLUMETRIC REQUIREMENTS (BDE)	28
HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (BDE).....	31
LRFD STORM SEWER BURIAL TABLES (BDE).....	53
PAVED SHOULDER REMOVAL (BDE)	62
PAYROLLS AND PAYROLL RECORDS (BDE)	63
PORTLAND CEMENT CONCRETE EQUIPMENT (BDE).....	65
PROGRESS PAYMENTS (BDE)	65
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)	66
REINFORCEMENT BARS (BDE)	76
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE).....	77
REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE).....	81
TRACKING THE USE OF PESTICIDES (BDE).....	82
WARM MIX ASPHALT (BDE)	82

WEEKLY DBE TRUCKING REPORTS (BDE)..... 86
WORKING DAYS (BDE)..... 86
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)..... 86

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14

--This page intentionally left blank—

Revised 6/3/14