



MATCHLINE STA. 21412+00.00

MATCHLINE STA. 25014+00.00

NOTE:
THE SE CLOVER WILL BE CONVEYING DETOURING RAMP E TRAFFIC DURING ITS CLOSURE.



SE CLOVER

US RTE 20

EXISTING SE RAMP

RAMP H (SE RAMP)

RAMP E (NE RAMP)

EXISTING NE RAMP

TYPE III BARRICADES (TYP.)

RAMP CLOSED

+02.00 NE RAMP

RAMP RESURFACING WORK LIMIT

SEE STAGE 1B NE RAMP E CLOSURE DETOUR TRAFFIC CONTROL, SHEET 288

CTS (TYP)

ILLINOIS SOUTH
2

Dixon
1/4 MILE

RAMP CLOSED

ILLINOIS NORTH
2

Main St

NOTES:
1. APPLY IDOT STD. 701451 FOR CLOSURE OF NE RAMP E.
2. DETOUR ROUTE SIGNING AND TRAFFIC CONTROL AND PROTECTION DEVICES FOR THE CLOSURE OF RAMP E SHALL BE PAID FOR AS A QUADRANT COMPONENT OF THE LUMP SUM BASIS FOR TRAFFIC CONTROL AND PROTECTION, STD. 701451

LEGEND:

	STAGE I CONSTRUCTION
	SUB-STAGE B CONSTRUCTION

FILE NAME = 0201502-ahf-staging17.dgn

USER NAME = TERRA
PLOT SCALE = 50.0000' / IN.
PLOT DATE = 1/16/2012

DESIGNED - BCB
DRAWN - CBC
CHECKED - DPA
DATE - 01/17/12

REVISED -
REVISED -
REVISED -
REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC PLAN
STAGE I AND SUB-STAGE B

SCALE: 1" = 50' SHEET NO. 7 OF 9 SHEETS STA. TO STA.

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
742	34R	WINNEBAGO	491	127
ILLINOIS FED. AID PROJECT CONTRACT NO. 64515				