CONTRACT NO. 72829

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
75	84-12; 11-3	•	729	186
STA. 1433+00	TO STA. 1463+00			
FED. ROAD DIST. NO. 5	ILLINOIS	FED. AID PROJECT		

• SANGAMON AND CHRISTIAN

EXISTING R.O.W. & PROP. A/C
ABANDONED R.R.
PROP. ℄ BIKE PATH EMBANKMENT
PCC W/BIT OVERLAY @
12' LANE
12' LANE
ILL 29
EXISTING R.O.W.
PROPOSED R.O.W. & A/C
EXISTING ℄ IL. RTE. 29
PROPOSED ℄ IL. RTE. 29
MATCHLINE STA. 1433+00
MATCHLINE STA. 1448+00
1435+00
1440+00
1445+00
AC

NO WORK THIS STAGE.

LEGEND

- WORK ZONE (STAGE AS SPECIFIED)
- TEMPORARY PAVEMENT
- WORK ZONE EARTHWORK AND DRAINAGE ACTIVITIES ONLY (STAGE AS SPECIFIED)
- COMPLETED STAGE
- SIGN PANEL/BARRICADE & POST ASSEMBLY (INCLUDED IN THE COST FOR TRAFFIC CONTROL & PROTECTION (SPECIAL), LUMP SUM
- DRUM WITH STEADY BURNING MONODIRECTIONAL LIGHT
- TEMPORARY DRAINAGE PATH
- PERMANENT DRAINAGE PATH
- DIRECTION OF TRAFFIC FLOW
- TYPE III BARRICADE
- CONSTRUCTION SIGN
- VERTICAL PANEL

N

50' 0 50 100'
SCALE: 1" = 50'

PROPOSED ℄ TR 73 (2050N)
EXIST. R.O.W.
TR 73 (2050N)
℄
EXIST. R.O.W.
PROPOSED R.O.W. & A/C
PROPOSED ℄ IL. RTE. 29
MATCHLINE STA. 1448+00
1450+00
1455+00
1460+00
200+00
OBC
EXISTING R.O.W.
℄ TR 73 (2050N)
EXISTING R.O.W.
PROPOSED R.O.W. & A/C
NO WORK THIS STAGE
STA 1463+00 TO STA 1613+00
AC

NO WORK THIS STAGE.

N

50' 0 50 100'
SCALE: 1" = 50'

REVISIONS NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC
STAGE 1
ILLINOIS RTE. 29

SCALE: 1" = 50' DRAWN BY: R.A.H.
DATE: 03/06/2012 CHECKED BY: J.M.M.

Default
L:\100T\030660\drawsheets\D672829-sht-MOTSTGL004.dgn
3/6/2012

MAINTENANCE OF TRAFFIC STAGE 1: IL. RTE. 29 – STA. 1433+00 TO STA. 1463+00