
 
June 7, 2018 
 
 
SUBJECT:  FAP Route 317 (US 24) 
  Project HSIP-ACJH(029) 
  Section 18-N-2 
  Tazewell County 
  Contract No. 68D09 
  Item No. 125, June 15, 2018 Letting 
  Addendum A 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices 
2. Revised page ii of the Table of Contents to the Special Provisions 
3. Revised the Recurring Special Provisions 
4. Revised page 61 of the Special Provisions 
5. Added pages 62-69 to the Special Provisions 
6. Revised sheets 1, 4-10, 13-15, 17-23, 27-32, 35, 57-61 and 75-94 of 

the Plans 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

Jack A. Elston, P.E. 
Bureau Chief 
Bureau of Design and Environment 
 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Kensil Garnett, Region 3, District 4;  Tim Kell 
 
JW/kf 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included 
by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements for Federal-Aid Construction Contracts  .................................................  64 
2 X Subletting of Contracts (Federal-Aid Contracts)  .....................................................................................  67 
3 X EEO  ........................................................................................................................................................  68 
4  Specific EEO Responsibilities Non Federal-Aid Contracts  .....................................................................  78 
5  Required Provisions - State Contracts  ....................................................................................................  83 
6  Asbestos Bearing Pad Removal  .............................................................................................................  89 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  ...........................................  90 
8  Temporary Stream Crossings and In-Stream Work Pads  .......................................................................  91 
9  Construction Layout Stakes Except for Bridges  .....................................................................................  92 

10 X Construction Layout Stakes  ....................................................................................................................  95 
11  Use of Geotextile Fabric for Railroad Crossing  ......................................................................................  98 
12  Subsealing of Concrete Pavements  .......................................................................................................  100 
13  Hot-Mix Asphalt Surface Correction  .......................................................................................................  104 
14  Pavement and Shoulder Resurfacing  .....................................................................................................  106 
15  Patching with Hot-Mix Asphalt Overlay Removal  ...................................................................................  107 
16  Polymer Concrete  ...................................................................................................................................  109 
17  PVC Pipeliner  .........................................................................................................................................  111 
18  Bicycle Racks  .........................................................................................................................................  112 
19  Temporary Portable Bridge Traffic Signals  .............................................................................................  114 
20 X Work Zone Public Information Signs  ......................................................................................................  116 
21  Nighttime Inspection of Roadway Lighting  ..............................................................................................  117 
22  English Substitution of Metric Bolts  ........................................................................................................  118 
23  Calcium Chloride Accelerator for Portland Cement Concrete  .................................................................  119 
24  Quality Control of Concrete Mixtures at the Plant  ...................................................................................  120 
25 X Quality Control/Quality Assurance of Concrete Mixtures  ........................................................................  128 
26  Digital Terrain Modeling for Earthwork Calculations  ...............................................................................  144 
27  Reserved  ................................................................................................................................................  146 
28  Preventive Maintenance – Bituminous Surface Treatment (A-1)  ............................................................  147 
29  Reserved .................................................................................................................................................  153 
30  Reserved  ................................................................................................................................................  154 
31  Reserved  ................................................................................................................................................  155 
32  Temporary Raised Pavement Markers  ...................................................................................................  156 
33  Restoring Bridge Approach Pavements Using High-Density Foam  ........................................................  157 
34  Portland Cement Concrete Inlay or Overlay  ...........................................................................................  160 
35  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ......................................................  164 
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COMPLETION DATE (VIA CALENDAR DAYS) PLUS WORKING DAYS (BDE) 
 
The Contractor shall complete all work with the exception of all landscaping work by  
November 1, 2018 or before the completion date of this contract which will be based upon 65 
calendar days.  After the completion date, an additional 15 working days will be allowed to 
complete the remaining work. 
 
The completion date will be determined by adding the specified number of calendar days to the 
date the Contractor begins work, or to the date ten days after execution of the contract, whichever 
is the earlier, unless a delayed start is granted by the Engineer. 
 
 
CONTRUCTION LAYOUT RESPONSIBILITY 
Effective:  April 26, 2015 Revised:  November 6, 2015 
 
This special provision is included in addition to Check Sheet #9 or #10 of the Recurring Special 
Provisions, Special Provision for Construction Layout Stakes, to clearly define the responsibility 
of the Contractor for construction layout. 
 
As the Contractor is generating the survey layout model, all roadway elements shall be verified to 
fit within the final proposed slopes and right-of-way.  If the Contractor determines a portion of the 
plans is incorrect or a portion does not agree with another portion, they shall contact the Engineer 
to have the problem resolved and additional work, if any, agreed upon.  The Contractor shall not 
proceed until authority is received from the Engineer and problems are resolved.  The Engineer 
shall contact the District Studies and Plans Section if need be. 
 
The Contractor shall set all horizontal control points at the end of construction and provide cross 
ties in a hardback survey book to the Engineer. 
 
The Contractor shall also set and provide the Engineer with a list of final benchmarks in a 
hardback survey book at the end of construction for future control. 
 
No additional compensation will be allowed for complying with this Special Provision, but all costs 
shall be included in the contract Lump Sum price for CONSTRUCTION LAYOUT 
RESPONSIBILITY. 
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