F.A.U. ROUTE NO.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
2774	99-00073-00-WR	COOK	116	21B

STA.		TO STA.		
STA.		TO STA.		

FED. ROAD DIST. NO. 1	ILLINOIS	FED AID PROJECT
		CMM-7003 (750)

CONTRACT NO. 83727

LOCAL DETOUR PLAN LEGEND

- SIGN
- TYPE III BARRICADE(S) WITH 18 UNLESS OTHERWISE NOTED

SCALE: 1" = 600'

TYPICAL SECTION FOR TRAFFIC LANE

OPEN TO TRAFFIC
11' DRIVING SURFACE
2'
BARRICADE AREA
SB
4" YELLOW
4" WHITE
WORK ZONE
R.O.W. (WEST)
R.O.W. (EAST)

SUGGESTED SEQUENCE OF CONSTRUCTION STAGE 3

1. PROVIDE TRAFFIC CONTROL AND PROTECTION. CONSTRUCTION OPERATIONS INVOLVING THE TEMPORARY CLOSING OF ROADS SHALL NOT BEGIN WITHOUT AT LEAST THREE DAYS PRIOR NOTICE TO THE CITY BY THE CONTRACTOR. SOUTH BOUND TRAFFIC SHALL REMAIN OPEN; SOUTHBOUND TRAFFIC SHALL BE DETOURED.
2. CONSTRUCT REMAINING STORM SEWER, AND EAST PAVEMENT PATCHING AND WIDENING IMPROVEMENTS.
3. INSTALL PERMANENT TRAFFIC SIGNALS.
4. CONSTRUCT FINAL PAVEMENT SURFACING AND RESTORATION IN WORK ZONES.
5. PLACE TEMPORARY PAVEMENT MARKINGS AND OPEN TO TRAFFIC.
6. CONSTRUCT FINAL PAVEMENT SURFACING, PAVEMENT MARKINGS AND RESTORATION UNDER TRAFFIC.

DETOUR SIGN DETAILS

(SEE LOCAL DETOUR PLAN FOR LOCATION)

NOTE: W17-1 100 ROAD NAME SIGN NOT USED WHEN ON CLOSURE ROUTE

W20-3 FLASHING WARNING LIGHT (TYP)
ROAD CLOSED AHEAD
OAK PARK AVE
1
W17-1 100 (TYP) (NOT USED WHEN SIGN IS ON OAK PARK AVENUE)

W20-2
DETOUR AHEAD
OAK PARK AVE
2

SOUTH BOUND JUSTAMERE RD AND OAK PARK AVE CLOSED FROM CONWAY CT TO 151ST STREET
3
R11 (APPROX. 48" X 30")

W20-2
DETOUR 500 FT
OAK PARK AVE
4

M3-4 (TYP)
NORTH OAK PARK AVE DETOUR
5
M4-9 (TYP)

NORTH OAK PARK AVE DETOUR
6

NORTH OAK PARK AVE DETOUR
7

NORTH OAK PARK AVE DETOUR
8

NORTH OAK PARK AVE DETOUR
9

NORTH JUSTAMERE RD DETOUR
10

NORTH JUSTAMERE RD DETOUR
11

NORTH JUSTAMERE RD DETOUR
12

NORTH JUSTAMERE RD DETOUR
13

NORTH JUSTAMERE RD DETOUR
14

M4-8a
END DETOUR
15

M4-10R
DETOUR
16

R11-3a
ROAD CLOSED 1/4 MILE AHEAD LOCAL TRAFFIC ONLY
17

R11-4
ROAD CLOSED TO THRU TRAFFIC
18

R11-2
ROAD CLOSED
19

ROAD CLOSED 500 FT
20

TO BE PLACED ACROSS FROM EVERY IMPROVEMENT-SIDE SIDE STREET AND DRIVEWAY

R6-1(L)
ONE WAY
R3-1
21

NORTH BOUND OAK PARK AVE CLOSED FROM 159TH STREET TO JUSTAMERE ROAD
22
R11 (APPROX. 48" X 30")

W20-2
DETOUR AHEAD
JUSTAMERE RD
23

R6-1(R)
ONE WAY
R3-2
24

Map labels

143RD ST.
MIDLOTHIAN TURNPIKE
RIDGELAND AVE.
CENTRAL AVE.
UNINCORP.
PRIVATE
MIDLOTHIAN COUNTRY
FOREST PRESERVE DISTRICT
JUSTAMERE RD.
CREEK
HARLEM AVE.
PARK AVE.
147TH ST.
PARK
GAELIC PARK
PARK
POOL
PARK
FOREST PRESERVE
151ST ST.
DR.
FORESTVIEW
OAK
TANK
PIERCE SCHOOL
PARK
PARK
SCARLET OAK SCHOOL
ST. DAMIAN SCHOOL
CHURCH
CITY HALL
ACORN LIBRARY
CENTRAL PARK
OAK CREEK RETENTION
PUBLIC WORKS GARAGE
POST OFFICE
COMMERCIAL/RETAIL
CLOSE NB LEFT LANE & NB THRU LANE STD 701701 (INCIDENTAL)
FOREST PRESERVE
BUS STOP
CHURCH
BANK
INGALLS FAMILY CARE CENTER
PRESERVE DISTRICT
500' 200'300'
500'

CONSULTANTS	REV. NO.	DATE	DESCRIPTION
	1	4-28-06	PER IDOT AND COOK COUNTY COMMENTS

* - REFER TO EQUIPMENT MANUFACTURER'S SHOP DRAWINGS

1" .5" 0 1" 2" 3"

BAXTER WOODMAN

Baxter & Woodman
Crystal Lake, Illinois   815.459.1260
Burlington, Wisconsin   262.763.7834
Mokena, Illinois   708.478.2090
DeKalb, Illinois   815.787.3111
Grayslake, Illinois   847.283.0088
Rockford, Illinois   815.489.1561
Plainfield, Illinois   815.609.7425
Consulting Engineers

CITY OF OAK FOREST, ILLINOIS
OAK PARK AVENUE PROJECT

MAINTENANCE OF TRAFFIC
TEMPORARY DETOUR
STAGE 3

DESIGNED BY	SCALE
NJP	NONE
DRAWN BY	PROJECT NO.
NJP	020146
CHECKED BY	SHEET NO.
NJP	
DATE	
1-20-05	**21B OF 116**