

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
90/94	2004-096 PM	COOK	23	2
STA.		TO STA.		
FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT				

62837

GENERAL NOTES:

1. _____
2. THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT.
3. WHEN ARTIFICIAL LIGHTING IS USED IN NIGHT OPERATIONS, THE CONTRACTOR SHALL EXERCISE THE UTMOST PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY TO THE MOTORING PUBLIC AND ADJOINING RESIDENTIAL AREAS.
4. THE CONTRACTOR SHALL TAKE ALL NECESSARY SAFETY PRECAUTIONS TO PROTECT AND PROVIDE ACCESS TO ABUTTING PROPERTY, UTILITIES, PEDESTRIANS, AND VEHICULAR TRAFFIC.
5. THIS CONTRACT DOES NOT INCLUDE QUANTITIES FOR THE PAY ITEMS "SOIL STABILIZERS" AND "APPLYING DUST SUPPRESSION AGENTS". IT HAS BEEN DETERMINED THAT THESE ITEMS ARE NOT NEEDED FOR THE WORK ASSOCIATED WITH THIS CONTRACT. IF THE ENGINEER DETERMINES THAT THIS WORK IS NECESSARY, PAYMENT SHALL BE MADE IN ACCORDANCE WITH ARTICLE 109.04 OF THE STANDARD SPECIFICATIONS.
6. THE CONTRACTOR SHALL COORDINATE ALL ACTIVITIES WITH:
 - CONTRACT 62586 - ROADWAY AND RETAINING WALL IMPROVEMENTS (59TH ST TO 47TH ST)
 - CONTRACT 62587 - WENTWORTH AVENUE OVERPASS AND WELLS STREET REALIGNMENTS
 - CONTRACT 62693 - ROADWAY AND RETAINING WALL IMPROVEMENTS (63RD ST TO 59TH ST)
 - CONTRACT 62799 - FRONTAGE ROAD PAVEMENT MARKING (59TH ST TO 47TH ST)
 - CONTRACT 62813 - SEWER AND PAVING (WELLS ST 59TH ST TO 57TH ST)
 - CONTRACT 62814 - SEWER AND PAVING (WENTWORTH AVE 59TH ST TO 57TH ST)
 - CONTRACT 62835 - SIDEWALKS AND DRIVEWAYS (63RD ST TO 59TH ST)
 - CONTRACT 62836 - FRONTAGE ROAD SIGNING (63RD ST TO 59TH ST)
 - CONTRACT 62839 - 59TH ST TRAFFIC SIGNALS
 - CONTRACT 62840 - 63RD ST TRAFFIC SIGNALS
 - CONTRACT 62841 - SEWER TELEVISIONING (63RD ST TO 59TH ST)
 - CONTRACT 62842 - CITY OF CHICAGO LIGHTING (63RD ST TO 59TH ST)
7. TEMPORARY PAVEMENT MARKINGS HAVE BEEN INCLUDED IN THE CONTRACT AND SHALL BE USED IN LEIU OF THE ^{POLYUREA} EPOXY PAVEMENT MARKINGS IF THE ^{POLYUREA} EPOXY PAVEMENT MARKINGS CANNOT BE INSTALLED ACCORDING TO THE TEMPERATURE REQUIREMENT OF ARTICLE 780.09 OF THE STANDARD SPECIFICATIONS. THE CONTRACTOR SHALL REMOVE THE TEMPORARY PAVEMENT MARKINGS AND INSTALL THE ^{POLYUREA} EPOXY PAVEMENT MARKINGS AT A LATER DATE ONCE THE TEMPERATURE, ACCORDING TO ARTICLE 780.09, IS MET.
8. WORK ZONE PUBLIC INFORMATION SIGNS SHALL BE ERECTED.

PROJECT COMMITMENTS:

1. IDOT WILL CONTINUE TO COORDINATE WITH THE CITY OF CHICAGO DEPARTMENT OF TRANSPORTATION (CDOT) AND THE CHICAGO TRANSPORTATION AUTHORITY (CTA) USING THE "DAN RYAN EXPRESSWAY LANDSCAPE GUIDELINES", PREPARED BY CDOT AS GUIDELINES THROUGHOUT PHASE II OF THE PROJECT (PREPARATION OF CONTRACT PLANS) ON THE AESTHETICS AND LANDSCAPING TREATMENTS.
2. THE ILLINOIS STATE GEOLOGICAL SURVEY (ISGS) CONDUCTED A PRELIMINARY ENVIRONMENTAL SITE ASSESSMENT (PESA) IN WHICH THEY ASSESSED A HIGH RISK FOR THE OCCURRENCE OF HAZARDOUS MATERIALS. A SPECIAL WASTE WAIVER HAS BEEN APPROVED WHICH ALLOWS DESIGN APPROVAL TO BE GRANTED PRIOR TO THE COMPLETION OF SPECIAL WASTE STUDIES. THERE ARE STILL OUTSTANDING SPECIAL WASTE ISSUES THAT MUST BE ADDRESSED. THE ENVIRONMENTAL STUDIES UNIT SHOULD BE CONTACTED AT (847) 705-4101 TO DISCUSS THESE ISSUES. TO DETERMINE THE IMPLICATIONS OF FUTURE DESIGN CHANGES, PLEASE REFER TO THE PESA REVIEW COVER MEMOS FOR ISGS #1106A, AS DEPICTED IN EXHIBIT 7 - SPECIAL WASTE WAIVER IN THE CLASS OF ACTION DETERMINATION (ECAD).



REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION F.A.I. 90/94 (DAN RYAN EXPRESSWAY) 63rd ST TO 59th ST (PAVEMENT MARKINGS) GENERAL NOTES AND PROJECT COMMITMENTS
NAME	DATE	
		SCALE: NONE DATE: March 4, 2005 DRAWN BY: NJH CHECKED BY: RMG

Rev.

3/2/2005 PM