



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 3, 2022

SUBJECT: FAU Route 5128 (IL 251)
Project STP-64D8(731)
Section D2 SW 2019-2
Winnebago County
Contract No. 64N64
Item No. 12, June 17, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions.
2. Revised pages 32-37 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
TRAFFIC CONTROL PLAN	1
PROPERTY MARKERS.....	3
GEOTECHNICAL REINFORCEMENT	3
PCC AUTOMATIC BATCHING EQUIPMENT	5
PCC QC/QA ELECTRONIC REPORTS SUBMITTAL	5
STATUS OF UTILITIES TO BE ADJUSTED	5
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES	7
CONCRETE FOUNDATIONS	8
PEDESTRIAN PUSH-BUTTON, SPECIAL.....	8
PEDESTRIAN PUSH-BUTTON POST	9
AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS	9
HANDHOLE TO BE ADJUSTED.....	10
HANDHOLES	10
INLETS TO BE ADJUSTED WITH NEW FRAME AND GRATE, SPECIAL	12
ACCESSIBLE PEDESTRIAN SIGNALS (APS) (BDE).....	12
AGGREGATE SUBGRADE IMPROVEMENT (BDE).....	13
BLENDED FINELY DIVIDED MINERALS (BDE).....	15
COMPENSABLE DELAY COSTS (BDE)	16
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	19
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE)	28
STEEL COST ADJUSTMENT (BDE)	29
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	31
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE).....	32
WEEKLY DBE TRUCKING REPORTS (BDE).....	37
WORK ZONE TRAFFIC CONTROL DEVICES (BDE).....	38
WORKING DAYS (BDE).....	39

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

“This mobilization payment shall be made at least seven days prior to the subcontractor starting work. The amount paid shall be at the following percentage of the amount of the subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A	Mobilization Percentage
Less than \$10,000	25%
\$10,000 to less than \$20,000	20%
\$20,000 to less than \$40,000	18%
\$40,000 to less than \$60,000	16%
\$60,000 to less than \$80,000	14%
\$80,000 to less than \$100,000	12%
\$100,000 to less than \$250,000	10%
\$250,000 to less than \$500,000	9%
\$500,000 to \$750,000	8%
Over \$750,000	7%”

Revised June 3, 2022

This page left blank intentionally.

Revised June 3, 2022

This page left blank intentionally.

Revised June 3, 2022

This page left blank intentionally.

Revised June 3, 2022

This page left blank intentionally.

Revised June 3, 2022

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012

Revised: November 1, 2021

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form "SBE 723" within ten business days following the reporting period. The reporting period shall be Sunday through Saturday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the various items of work involved and no additional compensation will be allowed.

Revised June 3, 2022