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MI-1 (30"'x24'") 1. DETOUR SIGNING MUST BE INSTALLED PRIOR TO CLOSURE RAMP SW. — ) == SUGGESTED PRIMARY ROUTE 4
o 2. RAMP CLOSURE SHALL FOLLOW THE LATEST VERSION OF THE IDOT HIGHWAY 1 TEMPORARY SIGN -
M3-4 (247x12) i STANDARDS AND DISTRICT 1 STANDARD DETAIL TC-08. SEE SUGGESTED STAGES 4 EXISTING SIGN = v
E OF CONSTRUCTION AND TRAFFIC CONTROL PLANS FOR ADDITIONAL INFORMATION. z
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M4-8A (24"'x18") WITH IDOT DISTRICT 1 STANDARD DETAIL TC-08 AND TC-21. "' SIGN BARRICADE TYPE TII @ \ — .y
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P 5. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK RAMP CLOSURE !l HE z‘ '
MB-1 (21'"x15") i IN THE AREA. S
o
ME-2 (21"%15 6.|THE COST OF SUPPLYING, ERECTING AND MAINTAINING BARRICADES, WARNING ~
x LIGHTS AND STANDARD SIGNS ALONG ALL DETOUR ROUTES SHALL BE INCLUDED | i
IN THE CONTRACT COST OF TRAFFIC CONTROL AND PROTECTION (SPECIAL). & _
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7. THIS DETOUR CAN ONLY BE USED ON ONE (1), 54-HOUR (MAXIMUM) WEEKEND 2 z
M6-3 (21'x15%) CLOSURE OF RAMP SW TO COMPLETE PROPOSED WATER MAIN CONNECTION IN < a
STAGE | TO THE EXTENT SHOWN ON THE PLANS AND DURING GIRDER ERECTION. —|a &
SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS AND o
THE SPECIAL PROVISION “GIRDER ERECTION INFORMATION AND RESTRICTIONS' = Y
E FOR ADDITIONAL INFORMATION.
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