



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 20, 2015

SUBJECT: FAP Route 21/FAP Route 345 (US 20/Lake St.)
Project ACHSIP-000V(031)
Section 6Y-TS&N(13)
DuPage County
Contract No. 60W54
Item No. 4, July 31, 2015 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, appearing to read "Ted B. Walschleger" followed by "P.E." in smaller letters.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Tim Kell; Estimates

MS/kf

STATUS OF UTILITIES TO BE ADJUSTED

Effective: January 30, 1987

Revised: January 24, 2013

Utilities companies involved in this project have provided the following estimated durations:

Name of Utility	Type	Location	Estimated Duration of Time for the Completion of Relocation or Adjustments
AT&T Legal Mandate Attn: Sandra Spendal Civic Project Engineering 1000 Commerce Drive Oak Brook, IL 60523 (630) 573-5422 ss548q@att.com	No existing facility information provided by the utility.		No conflicts anticipated.
NICOR Gas Attn: Bruce Koppang 1844 Ferry Road Naperville, IL 60563 (630) 388-3830	Potential impacts to gas main and/or valves within proposed ditch grading limits.	Approximate Sta's 207+00 to 208+50 Left 234+00 to 238+00 Left 233+00 to 239+00 RT	No conflicts anticipated.
Commonwealth Edison Attn: Angela Harrell ComEd – Public Relocation One Lincoln Centre 6 th Floor Oak Brook Terrace, IL 60181 (630) 576-6185	Underground COMED conduit within proposed ditch grading limit. Underground COMED crossing US 20 where work will be performed, requiring possible adjustments. Power pole for Aerial potentially requiring relocation or stabilization due to ditch excavation	Approx Sta 237+50 to 240+00 Right Crossing Stations 210+50; 228+00 to 229+00; 235+00; 237+00 237+00 Left	43 Days
Comcast Cable Attn: Robert L Schulter, Jr Right-of-way Manager 688 Industrial Drive Elmhurst, IL 60126 (630) 600-6352	Underground	Right	No conflicts anticipated.
Village of Hanover Park Attn: T.J. Moore Village Engineer 2121 West Lake Street Hanover Park, IL 60133 (630) 823-5700	Water main and valve vault within the vicinity of construction but no relocation is anticipated. Sanitary Sewer	Station 235+00 to 239+00 Left Valve vault at Station 237+30 left Right	No conflicts anticipated.

The above represents the best information available to the Department and is included for the convenience of the bidder. The applicable portions of Articles 105.07 and 107.39 of the Standard Specifications shall apply.

Revised 7/20/15