



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 15, 2025

SUBJECT: MUN 7008 (McConnor Parkway)
Section 22-00142-01-PV (Schaumburg)
Cook County
Contract No. 61L37
Item 088
August 1, 2025 Letting
Addendum (A)

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 7 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MILESTON COMPLETION DATE COMPLETION DATE PLUS WORKING DAYS

The Contractor shall complete all work outlined in each milestone below plus 10 working days following the completion of the established milestones(s) as follows:

| MILESTONE | DESCRIPTION OF MILESTONE | MILESTONE DATE |
|-------------|--|------------------|
| Milestone 1 | The Contractor shall complete Stages 1 and 2 as outlines in the Maintenance of Traffic Plans. The roadway pavement shall be placed up to but not including the surface. All underground storm sewer work shall be completed. Temporary pavement markings required for the winter shutdown shall be in place. The roadway and work zone shall be secured and safe for the traveling public (vehicular and pedestrian). Final landscaping, street lighting and traffic signals are not included in this milestone. | October 31, 2026 |

Under extenuating circumstances, the Engineer may direct that certain items of work, not affecting safe opening of the roadway to traffic, may be completed within the working days allowed for cleanup work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer.

The Contractor will not be allowed any extra compensation for working longer hours or using extra shifts, working on weekends to meet the specified working days. Working on holidays will not be allowed. Article 108.09 of the Special Provisions for "Failure to Complete the Work on Time", shall apply to the number of working days.

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on, June 12, 2027 except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 15 working days after the completion date for opening the roadway to traffic. Under extenuating circumstances the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the working days allowed for clean up work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for "Failure to Complete the Work on Time", if included in this contract, shall apply to both the completion date and the number of working days.