
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at 
that time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued a Proposal Denial 
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items 
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial 
and/or Authorization Form will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being 
rejected as irregular.  
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Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting September 18, 2009 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes  
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 

    Contract No. 72D07 
  SCOTT County 
  Section D6 FLORENCE PIER PROTECTION 
  District 6 Construction Funds 
  Route FAP 757 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  

  Prepared by 

  S 
  Checked by 

                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 

 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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PROPOSAL 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 72D07 
 SCOTT County 
 Section D6 FLORENCE PIER PROTECTION 
 Route FAP 757 
 District 6 Construction Funds 
 
Pier protection for the bridge carrying IL Routes 100/016 over the Illinois River at Florence (SN 086- 
0001). 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 

present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 

 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Il linois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 

 

 
 

 
Schedule of Combination Bids 

 

Combination
No. 

 
Sections Included in Combination 

              Combination Bid 
              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
8/21/2009

72D07
State Job # - C-96-108-09
PPS NBR - 0-00089-6001 Project Number Route
County Name - SCOTT- - FAP 757
Code - 171 -  - 
District - 6 -  - 
Section Number - D6 FLORENCE PIER PROTECTION 15

15
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0321809 PERMANENT GRND ANCHOR EACH 18.000

X0326683 CATWALK FOOT 15.500

X0326684 REM EX PIER PROT CELL L SUM 1.000

X0326685 NAVIGATIONAL LIGHT L SUM 1.000

X5121800 PERM STEEL SHT PILING SQ FT 7,507.000

50200300 COFFERDAM EXCAVATION CU YD 755.000

50300220 CLASS MS CONC CU YD 708.000

50300265 SEAL COAT CONC CU YD 1,438.000

50500405 F & E STRUCT STEEL POUND 5,890.000

50500505 STUD SHEAR CONNECTORS EACH 1,711.000

50800105 REINFORCEMENT BARS POUND 1,820.000

52100505 ANCHOR BOLTS    5/8 EACH 2.000

67000500 ENGR FIELD OFFICE B CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000



CONTRACT NUMBER 72D07

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 

 
 

-6-



 

 
RETURN WITH BID 

 
 
I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a 
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
H.  Sarbanes-Oxley Act of 2002 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 

 
L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
 

N.  Political Contributions and Registration with the State Board of Elections 
 

Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act.      

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
        

(Bidding Company) 
 

                

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $106,447.20?  YES         NO      

 3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $106,447.20?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 

  The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 

 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 
  1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
       Highway Authority?       Yes       No __ 
 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  $106,447.20,  (60%  of the Governor's salary as of  7/1/07)  provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07) are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07)  are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $106,447.20,  (60 %  of  the  
    Governor's  salary as of  7/1/07)  provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the salary of the Governor 
     as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the 
     Governor?         Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the Governor's salary as of 
     7/1/07)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 72D07 
  SCOTT County 
  Section D6 FLORENCE PIER PROTECTION 
  Route FAP 757 
  District 6 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES 
        
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 

   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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   Contract No. 72D07 
   SCOTT County 
   Section D6 FLORENCE PIER PROTECTION  
   Route FAP 757 
   District 6 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 

 
BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 



 

 
RETURN WITH BID   
  Contract No. 72D07 
  SCOTT County 
  Section D6 FLORENCE PIER PROTECTION 
  Route FAP 757 
  District 6 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

   
   

 

 
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

 
  

 Name and Address of All Members of the Firm: 
  
    

    
    

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  

(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  

  
   

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  

Signature 
   
 Business Address  

  
   
   

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

        as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     
By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

         BDE 356B (Rev. 10/24/07) 
 
  



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
  Contract No. 72D07 
  SCOTT County 
  Section D6 FLORENCE PIER PROTECTION 
  Route FAP 757 
  District 6 Construction Funds 
 
 
 
 
    

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., September 18, 2009.  All bids will be gathered, 
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley 
Building shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 72D07 
  SCOTT County 
  Section D6 FLORENCE PIER PROTECTION 
  Route FAP 757 
  District 6 Construction Funds 
  
 Pier protection for the bridge carrying IL Routes 100/016 over the Illinois River at Florence (SN 086-
0001). 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gary Hannig,  
 Acting Secretary 
 



FAP Route 757 (IL 100 / IL 106) 
Section D6 Florence Pier Protection 

Scott County 
Contract No. 72D07 

INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2009 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 

PROVISIONS. 
 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
201 Clearing, Tree Removal and Protection  .................................................................................................. 1 
205 Embankment  .......................................................................................................................................... 2 
251 Mulch  ...................................................................................................................................................... 3 
253 Planting Woody Plants  ........................................................................................................................... 4 
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633 Removing and Reerecting Guardrail and Terminals  ............................................................................... 16 
669 Removal and Disposal of Regulated Substances  ................................................................................... 17 
672 Sealing Abandoned Water Wells  ............................................................................................................ 18 
701 Work Zone Traffic Control and Protection  .............................................................................................. 19 
733 Overhead Sign Structures  ...................................................................................................................... 20 
783 Pavement Marking and Marker Removal  ............................................................................................... 21 
801 Electrical Requirements  .......................................................................................................................... 22 
805 Electrical Service Installation – Traffic Signals  ....................................................................................... 23 
836 Pole Foundation  ..................................................................................................................................... 24 
838 Breakaway Devices  ................................................................................................................................ 25 
862 Uninterruptable Power Supply  ................................................................................................................ 26 
873 Electric Cable  ......................................................................................................................................... 28 
878 Traffic Signal Concrete Foundation  ........................................................................................................ 30 
1004 Coarse Aggregates ................................................................................................................................. 31 
1008 Structural Steel Coatings  ........................................................................................................................ 32 
1010 Finely Divided Materials  ......................................................................................................................... 33 
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1022 Concrete Curing Materials  ...................................................................................................................... 43 
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1081 Materials for Planting  .............................................................................................................................. 58 
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1101 General Equipment ................................................................................................................................. 62 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-07)  ......................................................................................................................

 
65 

2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  ........................................... 67 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ........................................................................................................ 68 
4 X Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  .........................................................................
 
78 

5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-07)  .......................................................... 83 
6  Reserved  ................................................................................................................................................ 88 
7  Reserved   .......................................... 89 
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ...................................................................................
 
90 

9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  ........................................... 91 
10  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  .......................................................................... 94 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) ............................................. 97 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)  ........................................................... 99 
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  ........................................................... 103 
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15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  ............................................... 106 
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ........................................ 108 
17  Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)  ......................................................................................... 109 
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)  ............................................................................................... 111 
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129 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 757 (IL 100 / IL 106), Section D6 Florence Pier Protection, Scott 
County, Contract No. 72D07 and in case of conflict with any part or parts of said Specifications, 
the said Special Provisions shall take precedence and shall govern. 
 

 
LOCATION OF PROJECT 
 
The work in this section is located on the structure carrying FAP 757 (IL 100 / IL 106) over the 
Illinois River at the East Edge of Florence between Scott and Pike County. 
 
 
DESCRIPTION OF PROJECT 
 
This work in Section D6 Florence Pier Protection consists of furnishing all equipment, materials, 
and labor necessary for pier protection cell removal and replacement, replacement of a portion 
of the structure’s catwalk, and all other miscellaneous work required to complete these 
improvements located on the structure carrying FAP 757 (IL 100 / IL 106) over the Illinois River 
at the East Edge of Florence between Scott and Pike County. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  November 1, 1984  Revised:  January 2, 2007 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions, any special 
details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Sections 107 and 701 through 705 of the Standard Specifications 
for Road and Bridge Construction, and as amended by the Supplemental Specifications, 
Recurring Special Provisions, the Special Provisions contained herein, and the following 
highway standards relating to traffic control: 
 
 701001 701006 701011 701201 701311 701901 
 
Limitations of Construction:  The Contractor shall coordinate the items of work in order to keep 
hazards and traffic inconveniences to a minimum, as specified below. 
 
  



FAP Route 757 (IL 100 / IL 106) 
Section D6 Florence Pier Protection 

Scott County 
Contract No. 72D07 

   2

1. During the construction of this section at least one lane shall remain open to traffic at all 
times. 

 
2. The Contractor shall provide, erect, and maintain all the necessary barricades, cones, 

drums, and lights for the warning and protection of traffic, as required by Sections 107 and 
701 through 703 of the Standard Specifications, and as modified. 

 
3. The Contractor shall furnish and erect "Road Construction Ahead" signs (W20-1(0)-48) at 

both ends of the project and all side roads within the limits of this section when working in 
the vicinity of the side road intersection. 
 

4. Sign posts must be 100 x 100 mm (4 x 4 inches) wood posts according to Article 1007.05.  
The use of metal posts will not be permitted.” 

 
Method of Measurement:  Traffic control and protection required under Standard 701201 will be 
measured and paid for on a lump sum basis. 
 
Basis of Payment:  Traffic control and protection required under standard 701201 will be paid for 
at the contract lump sum price for TRAFFIC CONTROL AND PROTECTION STANDARD 
701201.  There will be no additional payment for traffic control and protection items. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED 
 
The following utilities are involved in this project.  The utility companies have provided the 
following: 
 
No conflicts are anticipated. 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Articles 105.07, 107.20, 107.31, and 
108.02 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
The estimated utility relocation dates should be part of the progress schedule submitted by the 
Contractor.  If any utility adjustments or relocations have not been completed by the above 
dates specified and when required by the Contractor's operations after these dates, the 
Contractor should notify the Engineer in writing.  A request for an extension of time will be 
considered to the extent the Contractor's critical path schedule is affected. 
 
 
COORDINATION OF MARINE NAVIGATION 
 
This work consists of conforming all operations in the waterway to the requirements or 
directions of the U.S. Coast Guard and the U.S. Army – Corps of Engineers. 
 

CONSTRUCTION REQUIREMENTS 
 
Signing:  Four channel warning signs shall be securely erected, one on each channel bank 
upstream and downstream of the bridge at 500 feet from the centerline of the bridge. 
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The signs shall be a minimum of 4 feet by 8 feet exterior grade, ¾-inch thick plywood, and shall 
be painted with two coats of exterior grade white enamel paint.  The lettering shall be painted 
with black exterior grade paint.  The letters shall be a minimum of 8 inches high, using 
uppercase block lettering indicating “Bridge Construction 500 Feet Ahead.” 
 
Observer:  Whenever construction is in operation over or in the channel, one observer shall be 
positioned to watch for oncoming marine vessels from either direction.  An audible signal shall 
be sounded for all work over the channel to cease when a marine vessel is 500 feet from the 
bridge.  An all clear signal shall be sounded when the vessel has passed the construction area 
and work may resume.  The observer shall have a radio that can be used to communicate with 
the marine vessel. 
 
The Contractor shall notify the bridge operator whenever workers are in a position to be affected 
by marine traffic.  The bridge operator will notify the Contractor’s observer that vessels are 
approaching and from which direction. 
 
All work, including flame-cutting, welding, and similar spark-producing operations, shall be 
suspended whenever a marine vessel, regardless of size, is approaching the bridge and is 
within 500 feet of the bridge and shall remain suspended until the entire marine vessel has 
completely passed away from the bridge area. 
 
Obstructions:  Should the Contractor, during progress of work, lose, throw overboard, sink, or 
misplace any material, machinery, plant or appliance, he shall immediately recover and remove 
the same.  The Contractor shall give immediate notice, with the description and location of any 
item not recovered immediately, to the Corps of Engineers and, when required by the Coast 
Guard, shall mark or buoy such item until it is recovered and removed. 
 
Lighting:  The Contractor shall provide and maintain whatever navigation lights and other 
navigation signals or facilities as may be required by the Coast Guard on all temporary 
construction or vessels and on all existing permanent construction.  Temporary lights, signals, 
or facilities, when required by the Coast Guard, shall be provided and maintained by the 
Contractor until final acceptance of the work under this contract. 
 
U.S. Coast Guard Contact Person:  The contact person from the Coast Guard for this 
rehabilitation project is: 
 
    Mr. Roger Wiebusch 
    U.S. Coast Guard 
    Coast Guard 8th District 
    1222 Spruce Street 
    St. Louis, MO  63103 
 
    Phone:  (314) 539-3900, Ext. 2378 
 
Basis of Payment:  All costs incurred by the Contractor in complying with the above 
requirements shall be considered as completely covered by the prices bid for the various items 
of work included in the contract. 
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NAVIGATIONAL LIGHT 
 
General.  This work will consist of furnishing and installing a navigation light and any required 
attachments as shown on the plans and specified herein. 
 
Construction Requirements.  The navigation lights shall be designed for use as a marine signal 
light for marking the stationary pier protection cells, per U.S. Coast Guard requirements. 
 
Navigational lights must be provided to properly mark each pier protection cell to approaching 
marine traffic.  Each light must consist of a housing, lens, lamp, receptacle, stem, and mounting 
all as described herein and shown of the plans.  Each red light must have sufficient candela 
output to provide the minimum range required for the background lighting and atmospheric 
conditions in the vicinity of the bridge. 
 
Materials.  The housing shall be of cast aluminum. Casting alloy used shall be suitable for 
marine environment. Construction shall be rain-tight and fully gasketed. The light assembly shall 
be designed for heavy duty, long life service. Design shall provide ready access for lamp 
service. In addition, the light shall incorporate vandal resistant features. External fasteners shall 
be tamper resistant. A lens guard formed of expanded metal shall provide protection from 
projectiles such as rocks or other thrown objects. Lens guard shall be painted black. 
 
Lens shall be tempered fresnel glass. Nominal lens section shall be 360 degrees for the pier 
protection cells.  Inside lens diameter shall measure approximately 7 inch (175mm). Outside 
lens diameter shall measure approximately 8 inch (205mm). Color shall be red. 
 
Lamp shall be a light emitting diode (LED), 4.5 watts, 120 volts a.c., with a minimum output of 
50 candelas.  Lamp shall have a rated life of 50,000 hours and shall be of a rough service 
design. Medium base receptacle shall be rated for 250V, 660W and shall be porcelain with a 
nickel-plated brass shell to resist lamp freezing. 
 
Lamp fixture head and base shall be mounted on a 2 inch schedule 40 pipe, 2.375 inch O.D. 
(60mm). Pipe material shall be hot dipped galvanized steel AASHTO M 232 (ASTM A 153).  
Standard dimension from the light base to the focal plane of the lens shall be 15 inch (356mm). 
 
Base shall be cast of the same material as the fixture head (aluminum). Light assembly shall 
mount via four 1/2 inch diameter bolts through the base, provided by installer to suit installation. 
 
A rectifier shall be pre-wired as part of the light assembly. 
 
A cast junction box with gasketed access cover shall be provided. Junction box shall be of the 
same material as the fixture assembly and shall match the navigation light base footprint. 
Orientation of junction box shall be capable of rotation. 
 
Basis of Payment.  This work will be paid for at the unit cost per lump sum for NAVIGATIONAL 
LIGHT. 
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PERMANENT STEEL SHEET PILING 
Effective:  December 15, 1993    Revised:  August 14, 2009 
 
Description.  This work shall consist of furnishing and installing the permanent sheet piling to the 
limits and tolerances shown on the plans according to Section 512 of the Standard Specifications. 
 
Material.  The sheet piling shall be made of steel and shall be new material.  The sheeting shall 
have a minimum yield strength of 38.5 ksi (265 MPa) unless otherwise specified.  The sheeting 
shall be identifiable and in good condition free of bends and other structural defects.  The 
Contractor shall furnish a copy of the published sheet pile section properties to the Engineer for 
verification purposes.  The Engineer’s approval will be required prior to driving any sheeting.  All 
driven sheeting not approved by the Engineer shall be removed at the Contractor’s expense. 
 
Construction.  The Contractor shall verify locations of all underground utilities before driving any 
sheet piling.  Any disturbance or damage to existing structures, utilities or other property, 
caused by the Contractor’s operation, shall be repaired by the Contractor in a manner 
satisfactory to the Engineer at no additional cost to the Department.  The Contractor shall be 
responsible for determining the appropriate equipment necessary to drive the sheeting to the tip 
elevation(s) specified on the plans or according to the Contractor’s approved design.  The sheet 
piling shall be driven, as a minimum, to the tip elevation(s) specified, prior to commencing any 
related construction.  If unable to reach the minimum tip elevation, the adequacy of the sheet 
piling design will require re-evaluation by the Department prior to allowing construction adjacent 
to the sheet piling in question. 
 
Method of Measurement.  This work will be measured in place in square feet (square meters).  
Sheet piling associated with other work in this contract or for permanent sheet piling that is cut 
off or driven beyond those dimensions shown on the plans will not be measured for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for PERMANENT STEEL SHEET PILING at the location shown on the plans. 
 
 
PERMANENT GROUND ANCHORS  
Effective:  October 4, 1995     Revised:  August 14, 2009 
 
This work shall consist of designing, furnishing, installing, testing and stressing permanent 
cement-grouted ground anchors according to the plans and the special provisions.  This work 
also includes the furnishing and installing of the anchorage head assemblies. 
 
This is a performance specification for a single ground anchor.  The Contractor is given the 
responsibility for the ground anchor design, construction and performance.  The anchor bond 
lengths shown on the plans are estimated based on the soil data and were determined 
according to AASHTO Specifications.  The Contractor shall select the ground anchor type, the 
installation method and determine the bond length and anchor diameter.  The Contractor shall 
be responsible for installing ground anchors that will develop the design capacity indicated on 
the Contract Plans according to the testing subsection of this Specification. 
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SITE GEOLOGY AND SOILS CONDITIONS 
 
The geologic conditions for this project are represented by the boring information shown on the 
plans.  The Contractor, utilizing his/her expertise, shall be responsible for interpreting the data, 
including but not limited to, the making of additional borings as necessary to be fully familiar with 
the existing conditions in order to design and successfully install the permanent ground anchors 
as specified.  Variations in geologic deposits, rock surface or ground water elevations, etc., are 
to be expected between borings and shall not be considered a change in site conditions as 
defined by Article 104.03 of the Standard Specifications. 
 
SUBMITTALS 
 
Qualifications.  The Contractor performing the work described in this Specification shall have 
installed permanent ground anchors for a minimum of three (3) years.  At the time of the 
preconstruction meeting, the Contractor shall submit a list containing at least five (5) projects, 
completed within the last three (3) years, where the Contractor has installed permanent ground 
anchors.  A brief description of each project and a reference shall be included for each project 
listed.  As a minimum, the reference shall include an individual's name, company and current 
phone number. 
 
The Contractor shall submit a list identifying the engineer, drill operators and on-site supervisors 
who shall be assigned to the project.  The list shall contain a summary of each individual's 
experience and it shall be complete enough for the Engineer to determine whether or not each 
individual has satisfied the following qualifications. 
 
The Contractor shall assign an engineer to supervise the work with at least three (3) years of 
experience in the design and construction of permanently anchored structures.  The Contractor 
may not use consultants or manufacturer's representatives in order to meet the requirements of 
this section.  Drill operators and on-site supervisors shall have a minimum of one (1)-year 
experience installing permanent ground anchors with the Contractor's organization. 
 
Work shall not be started on any ground anchor wall system nor materials ordered until approval 
of the Contractor's qualifications are given.  The Engineer may suspend the ground anchor work 
if the Contractor substitutes unqualified personnel for approved personnel during construction.  
If work is suspended due to the substitution of unqualified personnel, the Contractor shall be 
fully liable for additional costs resulting from the suspension of work and no adjustments to 
contract time resulting from suspension will be allowed. 
 
Shop Plans.  At least four weeks before work is to begin, the Contractor shall submit to the 
Engineer for review and approval complete shop plans and design calculations describing the 
ground anchor system or systems intended for use.  The submittal shall include the following: 
 

(1) A ground anchor schedule giving: 
(a) Ground anchor number 
(b) Ground anchor design load 
(c) Type and size of tendon 
(d) Minimum total anchor length 
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(e) Minimum bond length 
(f) Minimum tendon length 
(g) Minimum unbonded length 

 
(2) A drawing of the ground anchor tendon and the corrosion protection system, including 

details for the following: 
(a) Spacers separating elements of tendon and their location 
(b) Centralizers and their location 
(c) Unbonded length corrosion protection system 
(d) Bond length corrosion protection system 
(e) Anchorage head assembly 
(f) Anchorage cover corrosion protection system 
(g) Drilled or formed hole size 
(h) Level of each stage of grouting 
(i) Any revisions to structure details necessary to accommodate the ground anchor 

system intended for use. 
 

(3) The grout mix design and procedures for placing the grout. 
 

No work on ground anchors shall begin until shop plans have been approved in writing by the 
Engineer.  Such approval shall not relieve the Contractor of any responsibility under the contract 
for the successful completion of the work. 
 
MATERIALS 
 
Prestressing Steel:  Ground anchor tendons shall consist of single or multiple elements of one 
of the following prestressing steels: 
 

1) Uncoated, seven-wire strands, conforming to AASHTO M203 (M203M) 
2) Indented, seven-wire strands, conforming to ASTM A886 (A886M) 
3) Epoxy coated, seven-wire strands, conforming  to ASTM A882 (A882M) 
4) Steel bars conforming to AASHTO M275 (M275M) 

 
Prestressing Steel Couplers:  Prestressing steel couplers shall be capable of developing 95 
percent of the minimum specified ultimate tensile strength of the prestressing steel. 
 
Grout:  Cement shall be Type I, II or III portland cement conforming to Section 1001 of the 
Standard Specifications.  Cement used for grouting shall be fresh and shall not contain any 
lumps or other indications of hydration or "pack set." 
 
Aggregate shall conform to the requirements for fine aggregate Section 1003 of the Standard 
Specifications. 
 
Admixtures may be used in the grout subject to the approval of the Engineer.  Expansive 
admixtures may only be added to the grout used for filing sealed encapsulations, anchorage 
head assemblies and covers.  Accelerators shall not be used. 
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Water for mixing grout shall be according to Section 1002 of the Standard Specifications. 
 
Steel Elements:  Anchorage head assemblies, including bearing and wedge plates, shall be 
fabricated from steel conforming to AASHTO M270 (M270M) Grade 36 (250), or be a ductile 
iron casting conforming to ASTM A536. 
 
Anchorage covers used to enclose exposed anchorages shall be fabricated from steel, steel 
pipe, steel tube, or ductile cast iron conforming to the requirement of AASHTO M270 (M270M) 
Grade 36 (250) for steel, ASTM A53 (A53M) for pipe, ASTM A500 for tubing, and ASTM A536 
for ductile cast iron.  Minimum thickness shall be 0.10 inch (2.5 mm). 
 
Corrosion Protection Elements:  Corrosion inhibiting grease shall conform to the requirements of 
the Post Tensioning Institute's "Specifications for Unbonded Single Strand Tendons," Section 
3.2.5. 
 
The sheath for the unbonded length of a tendon shall consist of one of the following: 
 

(1) Seamless polyethylene (PE) tube having a minimum wall thickness of 60 mils (1525 
microns) plus or minus 10 mils (250 microns).  The polyethylene shall be cell 
classification 334413 by ASTM D3350. 

 
(2) Seamless polypropylene tube having a minimum wall thickness of 60 mils (1525 

microns) plus or minus 10 mils (255 microns).  The polypropylene shall be cell 
classification PP210B55542-11 by ASTM D4101. 

 
(3) Heat shrinkable tube consisting of a radiation crosslinked polyolefin tube internally 

coated with an adhesive sealant.  The minimum tube wall thickness before shrinking 
shall be 24 mils (610 microns).  The minimum adhesive sealant thickness shall be 20 
mils (510 microns). 

 
(4) A corrugated tube conforming to the requirement of the encapsulation for the tendon 

bond length. 
 

Encapsulation for the tendon bond length shall consist of one of the following: 
 

(1) Corrugated high density polyethylene (HDPE) tube having a minimum wall thickness of 
30 mils (760 microns) and conforming to AASHTO M252 requirements. 

 
(2) Deformed steel tube or pipe having a minimum wall thickness of 25 mils (635 microns). 
 
(3) Corrugated polyvinyl chloride (PVC) tube having a minimum wall thickness of 30 mils 

(760 microns).  (ASTM D1784) class 13464-B 
 
(4) Fusion-bonded epoxy conforming to the requirements of AASHTO M284 (M284M), 

except that it shall have a film thickness of 15 mils (380 microns). 
 

Miscellaneous Elements:  The bondbreaker for a tendon shall consist of smooth plastic tube or 
pipe that is resistant to aging by ultra-violet light and that is capable of withstanding abrasion, 
impact and bending during handling and installation. 
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Spacers for separation of elements of a multi-element tendon shall permit the free flow of grout.  
They shall be fabricated from plastic, steel or material which is not detrimental to the 
prestressing steel.  Wood shall not be used. 
 
Centralizers shall be fabricated from plastic, steel or material which is not detrimental to either 
the prestressing steel or any element of the tendon corrosion protection.  Wood shall not be 
used. 
 
FABRICATION 
 
Tendons for ground anchors may be either shop or field fabricated from materials conforming to 
this specifications requirements.  Tendons shall be fabricated as shown on the approved shop 
plans. 
 
Bond Length and Tendon Bond Length:  The Contractor shall determine the bond length 
necessary to satisfy the load test requirements.  The minimum bond length shall be 10 ft (3 m) 
in rock, 15 ft (4.6 m) in soil.  The minimum tendon bond length shall be 10 ft (3 m). 
 
Spacers shall be placed along the tendon bond length of multi-element tendons so that the 
prestressing steel will bond to the grout.  They shall be located at 10 ft (3 m) maximum centers 
with the upper one located a maximum of 5 ft (1.5 m) from the top of the tendon bond length 
and the lower one located a maximum of 5 ft (1.5 m) from the bottom of the tendon bond length. 
 
Centralizers shall be able to maintain the position of the tendon so that a minimum of 0.75 
inches (19 mm) of grout cover is obtained on the tendons at all locations along the tendons.  
They shall be located at 5 ft (1.5 m) maximum centers with the lower one located 1 ft (305 mm) 
from the bottom of the bond length.  Centralizers are not required on tendons installed utilizing a 
hollow-stem auger if it is grouted through the auger and the drill hole is maintained full of a stiff 
grout 9 inch (230 mm) slump or less during extraction of the auger, or when installed utilizing a 
pressure injection system in coarse grained soils using grout pressures greater than 150 psi 
(1035 kPa). 
 
Encapsulation Protected Ground Anchor Tendon:  The tendon bond length shall be 
encapsulated by a grout-filled corrugated plastic or deformed steel tube, or by a fusion-bonded 
epoxy coating.  The tendon can be grouted inside the encapsulation prior to inserting the tendon 
in the drill hole or after the tendon has been placed in the drill hole.  Punching holes in the 
encapsulation and allowing the grout to flow from the encapsulation to the drill hole, or vice 
versa, will not be permitted.  The tendon shall be centralized within the encapsulation and the 
tube sized to provide an average of 0.20 inch (5 mm) of grout cover for the prestressing steel.  
The anchorage device of tendons protected with fusion-bonded epoxy shall be electrically 
isolated from the structure. 
 
Unbonded Length:  The unbonded length of the tendon shall be a minimum of 15 ft (4.6 m) or as 
indicated on the plans. 
 
Corrosion protection shall be provided by a sheath completely filled with corrosion inhibiting 
grout, or a heat shrinkable tube.  Continuity of corrosion protection shall be provided at the 
transition from the bonded length to unbonded length of the tendon. 
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If the sheath provided is not a smooth tube, then a separate bondbreaker must be provided to 
prevent the tendon from bonding to the anchor grout surrounding the unbonded length. 
 
Anchorage:  Nonrestressable anchorages may be used unless restressable anchorages are 
designated on the plans. 
 
Tendon Storage and Handling:  Tendons shall be stored and handled in such a manner as to 
avoid damage or corrosion.  Damage to tendon prestressing steel as a result of abrasions, cuts, 
nicks, welds and weld splatter will be cause for rejection by the Engineer.  Grounding of welding 
leads to the prestressing steel is not permitted.  Prior to inserting a tendon into the drilled hole, 
its corrosion protection elements shall be examined for damage.  Any damage found shall be 
repaired in a manner approved by the Engineer. 
 
INSTALLATION 
 
The first anchor should be installed and performance tested successfully before drilling any 
other anchors..  In the event that the anchor fails the performance test, the Contractor shall re-
evaluate the installation procedure and take necessary corrective action.  In addition, the first 
anchor installed after the Contractor takes necessary corrective action shall be performance 
tested.  The above process shall be repeated until these anchors pass the performance test. 
 
The Contractor shall follow the same installation procedures that are used on the successful 
performance test anchor. 
 
Drilling:  The drilling method used may be core drilling, rotary drilling, percussion drilling, auger 
drilling or driven casing.  The method of drilling used shall be that which prevents loss of ground 
above the drilled hole that may be detrimental to the structure or existing structures.  Casing for 
anchor holes, if used, shall be removed, unless permitted by the Engineer to be left in place.  
Excessive amounts of water shall not be used in the drilling operation. Inclination and alignment 
shall be within plus or minus 3 degrees of the planned angle at the anchorage head assembly.  
Drilling in shale shall require the hole to be completed, tendon inserted, and grouted within the 
same working day. 
 
Tendon Insertion:  The tendon shall be inserted into the drilled hole to the desired depth without 
difficulty.  When the tendon cannot be completely inserted it shall be removed and the drill hole 
cleaned or redrilled to permit insertion.  Partially inserted tendons shall not be driven or forced 
into the hole. 
 
Grouting:  The grouting equipment shall produce a grout free of lumps and undispersed cement.  
A positive displacement grout pump shall be used.  The pump shall be equipped with a pressure 
gauge to monitor grout pressures.  The pressure gauge shall be capable of measuring 
pressures of at least 150 psi (1035 kPa) or twice the actual grout pressures used, whichever is 
greater.  The grouting equipment shall be sized to enable the grout to be pumped in one 
continuous operation.  The mixer shall be capable of continuously agitating the grout. 
 
The grout shall be injected from the lowest point of the drilled hole.  The grout may be pumped 
through grout tubes, casing, hollow-stem augers or drill rods.  The grout may be placed before 
or after insertion of the tendon.   
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The quantity of the grout and the grout pressures shall be recorded.  The grout pressures and 
grout takes shall be controlled to prevent excessive heave of the ground or fracturing of rock 
formations. 
 
Except where indicated below, the grout above the top of the bond length may be placed at the 
same time as the bond length grout, but it shall not be placed under pressure.   
 
If the ground anchor is installed in a fine-grained soil using a drilled hole larger than 6 inches 
(150 mm) in diameter, then the grout above the top of the bond length shall be placed after the 
ground anchor has been load tested.  The entire drill hole may be grouted at the same time if it 
can be demonstrated that the ground anchor system does not derive a significant portion of its 
load resistance from the soil above the bond length portion of the ground anchor. 
 
If grout protected tendons are used for ground anchors anchored in rock, then pressure grouting 
techniques shall be utilized.  Pressure grouting requires that the drill hole be sealed and that the 
grout be injected until a 50 psi (345 kPa) grout pressure can be maintained on the grout within 
the bond length for a period of 5 minutes. 
 
Upon completion of grouting, the grout tube may remain in the drill hole provided it is filled with 
grout. 
 
After grouting, the tendon shall not be loaded for a minimum of three days. 
 
TESTING AND STRESSING 
 
Each ground anchor shall be load tested by the Contractor in the presence of the Engineer.  No 
load greater than 10 percent of the design load may be applied to the ground anchor prior to 
load testing.  The test load shall be simultaneously applied to the entire tendon. 
 
Testing Equipment:  Two dial gauges or vernier scales capable of measuring displacements to 
0.001 inch (25 microns) shall be used to measure ground anchor movement on either side of 
the jack from two independent points.  They shall have adequate travel so total ground anchor 
movement can be measured without resetting the devices. 
 
A hydraulic jack and pump shall be used to apply the test load.  The jack and a calibrated 
pressure gauge shall be used to measure the applied load.  The pressure gauge shall be 
graduated in 100 psi (690 kPa) increments or less.  When the theoretical elastic elongation of 
the total anchor length at the maximum test load exceeds the ram travel of the jack, the 
procedure for recycling the jack ram shall be included in the working drawings.  Each increment 
of test load shall be applied in one minute or less. 
 
A calibrated reference pressure gauge shall be available at the site.  The reference gauge shall 
be calibrated with the test jack and pressure gauge. 
 
An electrical resistance load cell and readout shall be provided when performing a creep test. 
 
The stressing equipment shall be placed over the ground anchor tendon in such a manner that 
the jack, bearing plates, load cell and stressing anchorage are axially aligned with the tendon 
and the tendon is centered within the equipment. 
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Performance Test:  One ground anchor shall be performance tested according to the following 
procedures.  The remaining anchors shall be tested according to the proof test procedures. 
 
The performance test shall be made by incrementally loading and unloading the ground anchor 
according to the following schedule unless a different maximum test load and schedule are 
indicated on the plans.  The load shall be raised from one increment to another immediately 
after recording the ground anchor movement.  The ground anchor movement, on either side of 
the jack, shall be measured and recorded to the nearest 0.001 inch (25 micron) with respect to 
the independent fixed reference points at the alignment load and at each load increment.  The 
load shall be monitored with a pressure gauge.  The reference pressure gauge shall be placed 
in series with the pressure gauge during each performance test.  If the load determined by the 
reference pressure gauge and the load determined by the pressure gauge differ by more than 
10 percent, the jack, pressure gauge and reference pressure gauge shall be recalibrated.  At 
load increments other than the maximum test load, the load shall be held just long enough to 
obtain the movement reading. 
 

Performance Test Schedule 
 

Load Load (Continued) 
AL AL 
0.25DL* 0.25DL 
AL 0.50DL 
0.25DL 0.75DL 
0.50DL* 1.00DL 
AL 1.20DL* 
0.25DL AL 
0.50DL 0.25DL 
0.75DL* 0.50DL 
AL 0.75DL 
0.25DL 1.00DL 
0.50DL 1.20DL 
0.75DL 1.33DL* 
1.00DL* (Max. test load) 
 Reduce to locking load 

 
Where: AL = Alignment Load 

DL = Design load for ground anchor 
* = Graph required 

 
The maximum test load in a performance test shall be held for 10 minutes.  The jack shall be 
repumped as necessary in order to maintain a constant load.  The load hold period shall start as 
soon as the maximum test load is applied and the ground anchor movement shall be measured 
and recorded at 1, 2, 3, 4, 5, 6 and 10 minutes.  If the ground anchor movements between 1 
minute and 10 minutes exceed 0.04 inch (1 mm), the maximum test load shall be held for an 
additional 50 minutes.  If the load hold is extended, the ground anchor movement shall be 
recorded at 15, 20, 25, 30, 45 and 60 minutes. 
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A graph shall be constructed showing a plot of ground anchor movement versus load for each 
load increment marked with an asterisk (*) in the performance test schedule and a plot of the 
residual ground anchor movement of the tendon at each alignment load versus the highest 
previously applied load.  Graph format shall be approved by the Engineer prior to use. 
 
Proof Test:  The proof test shall be performed by incrementally loading the ground anchor 
according to the following schedule.  The load shall be raised from one increment to another 
immediately after recording the ground anchor movement.  The ground anchor movement, on 
either side of the jack, shall be measured and recorded to the nearest 0.001 inch (25 micron) 
with respect to the independent fixed reference points at the alignment load and at each 
increment of load.  The load shall be monitored with a pressure gauge.  At load increments 
other than the maximum test load, the load shall be held just long enough to obtain the 
movement reading. 
 

Proof Test Schedule 
 

Load Load (Continued) 
AL 1.00DL 
0.25DL 1.20DL 
0.50DL 1.33DL 
0.75DL (Max. test load) 
 Reduce to locking load 

 
Where: AL = Alignment Load 

DL = Design load for ground anchor 
 
The maximum test load in a proof test shall be held for 10 minutes.  The jack shall be repumped 
as necessary in order to maintain a constant load.  The load hold period shall start as soon as 
the maximum test load is applied and the ground anchor movement shall be measured and 
recorded at 1, 2, 3, 4, 5, 6 and 10 minutes.  If the ground anchor movement between 1 minute 
and 10 minutes exceeds 0.04 inch (1 mm), the maximum test load shall be held for an additional 
50 minutes.  If the load hold is extended, the ground anchor movement shall be recorded at 15, 
20, 25, 30, 45 and 60 minutes.  A graph shall be constructed showing a plot of ground anchor 
movement versus load for each load increment in the proof test. 
 
Ground Anchor Load Test Acceptance Criteria:  A performance-tested or proof-tested ground 
anchor with a 10 minute load hold is acceptable if the: 
 

(1) Ground anchor resists the maximum test load with less than 0.04 inch (1 mm) of 
movement between 1 minute and 10 minutes; and 

 
(2) Total movement at the maximum test load exceeds 80 percent of the theoretical elastic 

elongation of the unbonded length. 
 
(3) Total movement at the maximum test load for ground anchors in rock may not exceed 

the theoretical elastic elongation of the unbonded length plus 50 percent of the 
theoretical elastic elongation of the bonded length. 
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If the total movement of the ground anchor at the maximum test load does not exceed 80 
percent of the theoretical elastic elongation of the unbonded length, the ground anchor shall be 
replaced at the Contractor's expense. 
 
When a ground anchor fails, the Contractor shall modify the design and/or the installation 
procedures.  These modifications may include, but are not limited to, installing a replacement 
ground anchor, reducing the design load by increasing the number of ground anchors, 
modifying the installation methods, increasing the bond length or changing the ground anchor 
type.  Any modification which requires changes to the structure shall be approved by the 
Engineer.  Any modifications of design or construction procedures shall be without additional 
cost to the Department and without extension of contract time. 
 
Retesting of a ground anchor will not be permitted, except that regrouted ground anchors may 
be retested each time they are regrouted. 
 
Lock Off:  Upon successful completion of the load testing, the ground anchor load shall be 
reduced to the locking load indicated on the plans and transferred to the anchorage device.  The 
ground anchor may be completely unloaded prior to lock-off.  After transferring the load and 
prior to removing the jack, a lift-off load reading shall be made.  The lift-off load shall be within 
10 percent of the specified locking load.  If the load is not within 10 percent of the specified 
locking load, the anchorage shall be reset and another lift-off load reading shall be made.  This 
process shall be repeated until the desired locking load is obtained. 
 
Method of Measurement:  This work will be measured per each permanent ground anchor, 
installed according to the plans or as approved by the Engineer, and passing the testing 
program(s) required in this Special Provision. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for PERMANENT 
GROUND ANCHORS and shall be compensation in full for designing, furnishing, installing and 
testing the permanent ground anchors and anchorage head assemblies. 
 
 
CATWALK 
 
This work will consist of furnishing and erecting a steel catwalk according to the plans, as 
specified herein, and according to the Engineer.  All steel shall be furnished and erected 
according to the applicable portions of Section 505 of the Standard Specifications.  This work 
will be paid for at the unit cost per foot for CATWALK. 
 
 
REMOVAL OF EXISTING PIER PROTECTION CELL 
 
This work will consist of removing and disposing a pier protection cell as shown on the plans, 
according to the Engineer, and specified herein.  This work will be done according to the 
applicable portions of Section 501 of the Standard Specifications except as specified herein.  
The pier protection cell, along with any attached appurtenances, shall be removed in its entirety.  
The pier protection cell may be removed after all new permanent steel sheet piling is in place.   
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This work will be paid for at the unit cost per lump sum for REMOVAL OF EXISTING PIER 
PROTECTION CELL. 
 
 
CLEANING AND PAINTING NEW METAL STRUCTURES  
Effective Date: September 13, 1994  Revised Date:  May 11, 2009 

Description.  The material and construction requirements that apply to cleaning and painting 
new structural steel shall be according to the applicable portion of Sections 506 of the Standard 
Specifications except as modified herein.  The three coat paint system shall be the system as 
specified on the plans and as defined herein.  Unless stated otherwise, requirements imposed 
on the “Contactor” in this specification apply to both the shop painting contractor and the field 
painting contractor. 

Materials. All materials to be used on an individual structure shall be produced by the same 
manufacturer. The Bureau of Materials and Physical Research has established a list of all 
products that have met preliminary requirements.  Each batch of material must be tested and 
approved by that bureau before use. 

The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 

Item      Article  
 (a) Inorganic Zinc-Rich Primer  1008.02  
 (b) Waterborne Acrylic  1008.04  
 (c) Aluminum Epoxy Mastic  1008.03  
 (d) Organic Zinc-Rich Primer (Note 1)  
 (e) Epoxy Intermediate (Note 1)  
 (f) Aliphatic Urethane (Note 1)  
 

Note 1: These material requirements shall be according to the Special Provision for the 
Organic Zinc-Rich Paint System. 

Submittals.  At least 30 days prior to beginning shop or field painting respectively, the 
Contractor shall submit for the Engineer’s review and acceptance, the following applicable 
plans, certifications and information for completing the field work. Painting work shall not 
proceed until the submittals are accepted by the Engineer.  Qualifications, certifications and QC 
plans for shop and field cleaning and painting shall be available for review by the QA Inspector. 

a)  Contractor Shop Qualifications.  Except for miscellaneous steel items such as bearings, side 
retainers, expansion joint devices, and other items allowed by the Engineer, or unless stated 
otherwise in the contract, the shop painting Contractors shall be certified to perform the work 
as follows: the shop painting Contractor shall possess AISC Sophisticated Paint 
Endorsement or SSPC-QP3 certification. Evidence of current qualifications shall be 
provided. 

b) Contractor Field Qualifications.  When indicated on the contract plans, the field painting 
contractor shall possess current SSPC QP1 certification.   
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Evidence of current qualifications shall be provided.  The Contractor shall maintain certified 
status throughout the duration of the painting work under the contract. The Department 
reserves the right to accept Contractors documented to be currently enrolled in the SSPC-
QP7, Painting Contractor Introductory Program, in lieu of the QP certifications noted above. 

c)  QC Personnel Qualifications.  Personnel managing the shop and field Quality Control 
program(s) for this work shall possess a minimum classification as a National Association of 
Corrosion Engineers (NACE) Coating Inspector Level 2-Certified, or shall provide evidence 
of successful inspection of 3 projects of similar or greater complexity and scope that have 
been completed in the last 2 years.  Copies of the certification and/or experience shall be 
provided, including names, addresses and telephone numbers of contact persons employed 
by the bridge owner. 

The personnel performing the QC tests for this work shall be trained in coatings inspection 
and the use of the testing instruments.  Documentation of training shall be provided.  The 
QC personnel shall not perform hands on surface preparation or paint activities unless 
otherwise approved by the Engineer. Painters shall perform wet film thickness 
measurements, with QC personnel conducting random spot checks of the wet film. The 
Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer. 

d) Quality Control (QC) Program.  The shop and field QC Programs shall identify the following; 
the instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for improving 
surface preparation and painting quality as a result of quality control findings.  The shop 
program shall include a copy of the quality control form(s) that will be completed daily.  The 
field program shall incorporate the IDOT Quality Control Daily Report form, as supplied by 
the Engineer. 

e) Field Cleaning and Painting Inspection Access Plan.  The inspection access plan for use by 
Contractor QC personnel for ongoing inspections and by the Engineer during Quality 
Assurance (QA) observations. 

f)  Surface Preparation/Painting Plan. The surface preparation/painting plan shall include the 
methods of surface preparation and type of equipment to be utilized for solvent cleaning, 
abrasive blast cleaning, washing, and power tool cleaning.  The plan shall include the 
manufacturer’s names of the materials that will be used, including Product Data Sheets and 
Material Safety Data Sheets (MSDS). 

A letter or written instructions from the coating manufacturer shall be included, indicating the 
required drying time for each coat at the minimum, normal, and maximum application 
temperatures before the coating can be exposed to temperatures or moisture conditions that 
are outside of the published application parameters.  Application shall be performed in 
accordance with the coating manufacturer’s instructions. 

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC 
inspections of each phase of the work.   
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The submitted and accepted QC Program(s) shall be used to insure that the work accomplished 
complies with these specifications. The shop painting Contractor shall use their forms as 
supplied in their submittal. These shop reports shall be made available for review when 
requested by the Engineer.  The field painting Contractor shall use the IDOT Quality Control 
Daily Report form supplied by the Engineer to record the results of quality control tests.  These 
field reports shall be turned into the Engineer before work resumes the following day. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 

Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts.  
Surface temperature thermometer. 
Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent.(only  
required when erected steel is exposed through the winter prior to field painting.) 
Wet Film Thickness Gage.  
Blotter paper for compressed air cleanliness checks. 
Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2. 
Calibration standards for dry film thickness gage. 
Light meter for measuring light intensity during cleaning, painting, and inspection activities.  
All applicable ASTM and SSPC Standards used for the work.  
Commercially available putty knife of a minimum thickness of 40 mils (1 mm) and a width 
between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required in touch-up 
areas where the coating is being feathered and must be tested with a dull putty knife. 

The instruments shall be calibrated by the Contractor's personnel according to the 
equipment manufacturer's recommendations and the Contractor’s QC Program.  All 
inspection equipment shall be made available to the Engineer for QA observations on an as 
needed basis. 

Quality Assurance (QA) Observations. The Engineer may conduct QA observations of any or all 
phases of the shop or field work.  The Engineer’s observations in no way relieve the Contractor 
of the responsibility to provide all necessary daily QC inspections of his/her own and to comply 
with all requirements of this Specification. 

Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The field Contractor shall furnish, 
erect and move scaffolding or other mechanical equipment to permit close observation of all 
surfaces to be cleaned and painted.  This equipment shall be provided during all phases of the 
work. Examples of acceptable access structures include: 

 Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
 Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
 Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 
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When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall protection is not provided (e.g. guardrails) the Contractor shall provide the Engineer with 
a safety harness and a lifeline according to OSHA regulations.  The lifeline and attachment shall 
not direct the fall into oncoming traffic.  The Contractor shall provide a method of attaching the 
lifeline to the structure independent of the inspection facility or any support of the platform. 
When the inspection facility is more than 2 1/2 ft. (800 mm) above the ground, the Contractor 
shall provide an approved means of access onto the platform. 

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and painting, 
including the working platforms, access, and entryways shall be at least 20 foot candles (215 
LUX). 

Construction Requirements for Field Painting.  The Contractor shall be responsible for any 
damage caused to persons, vehicles, or property, except as indemnified by the Response 
Action Contractor Indemnification Act.  Whenever the intended purposes of the protective 
devices are not being accomplished, as determined by the Engineer, work shall be immediately 
suspended until corrections are made.  Painted surfaces damaged by any Contractor's 
operation shall be removed and repainted, as directed by the Engineer, at the Contractor's 
expense. 

The Contractor shall comply with the provisions of the Illinois Environmental Protection Act. 
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other 
surfaces or surrounding property not intended to be painted.  Containment shall be used to 
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when 
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design 
necessitates action at lower wind speeds.  When the containment needs to be attached to the 
structure, it shall be attached by clamping or similar means.  Welding or drilling into the structure 
shall be prohibited unless otherwise approved by the Engineer in writing.  The Contractor shall 
evaluate project-specific conditions to determine the specific type and extent of containment 
needed to control the paint emissions and shall submit a plan for containing or controlling paint 
debris (droplets, spills, overspray, etc.) to the Engineer for approval prior to starting the work. 
Approval shall not relieve the Contractor of their ultimate responsibility for controlling paint 
debris from escaping the work zone. 

Hold Point Notification for Field Painting.  Specific inspection items throughout this specification 
are designated as Hold Points.  Unless other arrangements are made at the project site, the 
Contractor shall provide the Engineer with a minimum 4-hour notification before a Hold Point 
inspection will be reached.  If the 4-hour notification is provided and the Work is ready for 
inspection at that time, the Engineer will conduct the necessary observations.  If the Work is not 
ready at the appointed time, unless other arrangements are made, an additional 4-hour 
notification is required. Permission to proceed beyond a Hold Point without a QA inspection will 
be granted solely at the discretion of the Engineer, and only on a case by case basis.  The 
Engineer has the right to reject any work that was performed without adequate provision for QA 
observations  
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Field Surface Preparation (HOLD POINT).  The following processes shall be used to prepare 
the shop-coated steel surfaces for field painting. 

1.  Low Pressure Water Cleaning and Solvent Cleaning.  The Contractor shall notify the 
Engineer 24 hours in advance of beginning surface preparation operations.  

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPCSP12. 
Paint spray equipment shall not be used to perform the water cleaning. The cleaning 
shall be performed in such a manner as to remove dust, dirt, chalk, insect and animal 
nests, bird droppings, and other foreign matter prior to solvent cleaning.  

If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries.  

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed according to SSPC – SP1 Solvent Cleaning, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required. The solvent(s) used for cleaning shall be compatible with the primer. The 
Contractor shall identify the proposed solvent(s) in the submittals.  If the primer is 
softened, wrinkled, or shows other signs of attack from the solvents, the Contractor shall 
immediately discontinue their use.  The name and composition of replacement solvents, 
together with MSDS, shall be submitted for Engineer acceptance prior to use. If solvent 
cleaning/scraping is not successful in removing the foreign matter, the Contractor shall 
use other methods identified in SP1, such as steam cleaning as necessary.  

1 Water Cleaning Between Coats. When foreign matter has accumulated on a newly 
applied coat, washing shall be performed prior to the application of subsequent coats.  
2 Power Tool Cleaning of Shop-Coated Steel. Damaged and rusted areas shall be spot 
cleaned according Power Tool Cleaning SSPC-SP3 (Modified).  The edges of the coating 
surrounding the spot repairs shall be feathered.  A power tool cleaned surface shall be free of all 
loose rust, loose and peeling paint, and loose rust that is bleeding through and/or penetrating 
the coating.  All locations of visible corrosion and rust bleed, and lifting or loose paint shall be 
prepared using the power tools.  
 

Upon completion of the cleaning, rust, rust bleed, and surrounding paint are permitted to 
remain if they cannot be lifted using a dull putty knife.  

Field Soluble Salt Remediation (HOLD POINT). If the erected steel is exposed to winter weather 
prior to field painting, the Contractor shall implement surface preparation procedures and 
processes that will remove chloride from the surfaces prior to field painting.  Surfaces that may 
be contaminated with chloride include, but are not limited to, expansion joints and all areas that 
are subject to roadway splash or run off such as fascia beams and stringers.  
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Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The water does not 
need to be collected. The Contractor shall provide the proposed procedures for chloride 
remediation in the Surface Preparation/Painting Plan.  

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces for the presence of remaining chlorides.  Remaining chloride levels 
shall be no greater than 7µg/sq cm as read directly from the surface without any multiplier 
applied to the results.  The testing must be performed, and the results must be acceptable.  

Surface and Weather Conditions (HOLD POINT). Surfaces to be painted after cleaning shall 
remain free of moisture and other contaminants.  The Contractor shall control his/her operations 
to insure that dust, dirt, or moisture does not come in contact with surfaces cleaned or painted 
that day. 
 
Prepared surfaces, shall meet the requirements of the respective degrees of cleaning 
immediately prior to painting, and shall be painted before rusting appears on the surface.  If rust 
appears or bare steel remains unpainted for more than 12 hours, the affected area shall be 
prepared again at the expense of the Contractor.  
 
The surface temperature shall be at least 5°F (3°C) above the dew point during final surface 
preparation operations.  The paint manufacturers’ published literature shall be followed for 
specific temperature, dew point, and humidity restrictions during the application of each coat, 
and for the minimum and maximum time between coats.  

The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface 
preparation and coating application in the specific areas where the work is being performed. 
The frequency of monitoring shall increase if weather conditions are changing.  The Engineer 
has the right to reject any work that was performed under unfavorable weather conditions. 
Rejected work shall be removed, and repainted at the Contractor’s expense.  

Seasonal Restrictions on Field Cleaning and Painting.  Field cleaning and painting work shall be 
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in 
writing.  

Inorganic Zinc-rich/ Waterborne Acrylic Paint system. This system shall be for shop and 
field application of the coating system.  Shop application of the intermediate and top coats will 
not be allowed.  

In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc 
rich primer.  In the field, before the application of the intermediate coat, the prime coat and any 
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces 
pressure washed as specified above.  All damaged shop primed areas shall be spot cleaned per 
SSPC-SP3 Modified,  All damaged areas and all installed fasteners shall be fully primed with 
aluminum epoxy mastic.  The structural steel shall then receive one full intermediate coat and 
one full topcoat of waterborne acrylic paint.  
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a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 
Zinc Primer: 3 mils (75 microns) min., 6 mils (150 microns) max. 
Epoxy Mastic(spot coat):  5 mils (125 microns) min., 7 mils (180 microns) max. 
Intermediate Coat: 2 mils (50 microns) min., 4 mils (100 microns) max. 
Topcoat: 2 mils (50 microns) min., 4 mils (100 microns) max.  

The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 7 and 14 mils (180 and 355 microns).  

b) The pressure washing requirement above may be waived if the QC and QA Inspectors verify 
the primed surfaces have not been contaminated.  

d) Damage to the completed paint system shall be spot cleaned using SSPC-SP3 (Modified). 
The cleaned areas shall be spot painted with a penetrating sealer as recommended by the 
manufacturer, which shall overlap onto the existing topcoat.  Then the aluminum epoxy 
mastic shall be spot applied not to go beyond the area painted with the sealer.  The acrylic 
intermediate and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) 
overlap onto the existing topcoat.  

Organic Zinc-Rich/ Epoxy/ Urethane Paint System.  This system shall be for full shop 
application of the coating system, or when specified on the plans, for the application of two 
coats in the shop with the finish coat applied in the field.  All contact surfaces shall be masked 
off prior to shop-application of the intermediate and top coats. 

In addition to the requirements of Section 3.2.9 of the AASHTO/AWS D1.5/D1.5:2002 Bridge 
Welding Code (breaking thermal cut corners of stress carrying members), rolled and thermal cut 
corners to be painted with organic zinc primer shall be broken if they are sharper than a 1/16 in.  
(1.5 mm) radius.  Corners shall be broken by a single pass of a grinder or other suitable device 
at a 45 degree angle to each adjoining surface prior to final blast cleaning, so the resulting 
corner approximates a 1/16 in. (1.5 mm) or larger radius after blasting.  Surface anomalies 
(burrs, fins, deformations) shall also be treated to meet this criteria before priming. 

In the shop, all structural steel designated to be painted shall be given one coat of organic zinc 
rich primer, one coat of epoxy intermediate, and unless stated otherwise in the plans, one coat 
of urethane finish. Before the application of the field coats, the shop coats and any newly 
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure 
washed as specified above to remove dirt, oil, lubricants, oxidation products, and foreign 
substances.  All damaged shop coated areas shall then be spot cleaned per SSPC-SP3 
(Modified). The surrounding coating at each repair location shall be feathered for a minimum 
distance of 1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and 
the existing coating.  The existing coating in the feathered area shall be roughened to insure 
proper adhesion of the repair coats. 

All damaged areas and all newly installed fasteners shall be fully primed with epoxy mastic. One 
intermediate coat of epoxy shall be applied over the epoxy mastic and on exposed shop primer. 
One topcoat of aliphatic urethane shall be applied to all areas where the intermediate coat is 
visible, whether the intermediate coat was applied in the shop or in the field. The field applied 
coats shall only overlap onto the existing finish coat where sanding has been performed. 
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When the plans require the urethane coat to be applied in the field, the maximum recoat time for 
the intermediate coat shall be observed.  If the recoat time for the intermediate coat is 
exceeded, the Contractor shall remove the shop-applied system, or submit for approval by the 
Engineer, written recommendations from the coating manufacturer for the procedures 
necessary to extend that recoat window or otherwise prepare the intermediate coat to receive 
the finish. 

� (a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: Organic Zinc-
Rich Primer: 3 mils (75 microns) min., 5 mils (125 microns) max. Aluminum Epoxy Mastic (spot 
coat):  5 mils (125 microns) min., 7 mils (180 microns) max. Epoxy Intermediate Coat: 3 mils (75 
microns) min., 6 mils (150 microns) max. Aliphatic Urethane Top Coat:  2.5 mils (65 microns) 
min., 4 mils (100 microns) max.  
� (b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic, 
shall be between 8.5 and 15 mils (215 and 375 microns).  
� (c) All faying surfaces of field connections shall be masked off after priming and shall not 
receive the intermediate or top coats in the shop. The intermediate and top coats for field 
connections shall be applied, in the field, after erection of the structural steel is completed.  
 
Special Instructions 

Painting Date/System Code.  At the completion of the work, the Contractor shall stencil in 
contrasting color paint the date of painting the bridge, the painting Contractors name, and the 
paint type code from the Structure Information and Procedure Manual for the system used.  The 
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height. 
When all coats are applied in the shop the shop Contractor shall do the stenciling. When 1 or 
more coats are applied in the field, the field contractor shall do the stenciling.  

The stencil shall contain the following wording "PAINTED BY (insert the name of the painting 
Contractor)" and shall show the month and year in which the painting was completed, followed 
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/ 
Urethane System (field applied finish coats), “CODE AB” for the Organic Zinc/ Epoxy/ Urethane 
System (shop applied), all stenciled on successive lines.  This information shall be stenciled on 
the cover plate of a truss end post near the top of the railing, or on the outside face of an 
outside stringer near both ends of the bridge facing traffic, or at some equally visible surface 
designated by the Engineer. 

Method of Measurement.  Shop cleaning and painting new structures will not be measured for 
payment. Field cleaning and painting will not be measured for payment except when performed 
under a contract that contains a separate pay item for this work. 

Basis of Payment. This work will be paid for according to Article 506.07. 
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
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“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  The total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  However, a cement kiln dust 
inorganic processing addition shall be limited to a maximum of 1.0 percent.  Organic 
processing additions shall be limited to grinding aids that improve the flowability of 
cement, reduce pack set, and improve grinding efficiency.  Inorganic processing 
additions shall be limited to granulated blast-furnace slag according to the chemical 
requirements of AASHTO M 302, Class C fly ash according to the chemical 
requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP may be used for cast-in-place, 
precast, and precast prestressed concrete, except when Class PP concrete is used.   
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The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight 
(mass) of the portland-pozzolan cement. 
 
For cast-in-place construction, portland-pozzolan cement shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type IS portland blast-furnace slag 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
 
For cast-in-place construction, portland blast-furnace slag cement shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
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(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161, 
Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used only where 
specified by the Engineer.  The cement shall meet the standard physical requirements 
for Type I cement according to ASTM C 150, except the time of setting shall not apply.  
The chemical requirements shall be determined according to ASTM C 114 and shall be 
as follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).   
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  The Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overylay pour, the initial set time shall be delayed until the deflections due to the 
concrete dead load are no longer a concern for inducing cracks in the completed work.  
However, a retarding admixture shall not be used to further extend the pour time and 
justify the alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 
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Prior to the approval of an admixture, the Engineer reserves the right to request a sample 
for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
 

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
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(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 
(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 

 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
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The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.   
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Diesel powered engines shall also be located as far away as possible from fresh air intakes, air 
conditioners, and windows.  The Engineer will approve staging areas before implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  November 1, 2008 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory or 
most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 0.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.   
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Consequently, in addition to the other award criteria established for this contract, the 
Department will award this contract to a bidder who makes a good faith effort to meet this goal 
of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set forth 
in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven day submittal 
requirement and the bid will be declared not responsive.  In the event the bid is declared 
not responsive due to a failure to submit a Plan or failure to comply with the bidding 
procedures set forth herein, the Department may elect to cause the forfeiture of the 
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 
participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

 
(4) A commitment statement signed by the bidder and each DBE evidencing availability 

and intent to perform commercially useful work on the project; and 
 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.   
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The Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
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(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
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(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 

 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five working day period during which the bidder shall take additional efforts.  The bidder 
is not limited by a statement of additional efforts, but may take other action beyond any 
stated additional efforts in order to obtain additional DBE commitments.  The bidder shall 
submit an amended Utilization Plan if additional DBE commitments to meet the contract 
goal are secured.  If additional DBE commitments sufficient to meet the contract goal are 
not secured, the bidder shall report the final good faith efforts made in the time allotted.  
All additional efforts taken by the bidder will be considered as part of the bidder’s good 
faith efforts.  If the bidder is not able to meet the goal after taking additional efforts, the 
Department will make a pre-final determination of the good faith efforts of the bidder and 
will notify the designated responsible company official of the reasons for an adverse 
determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.   
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A final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau of Small Business Enterprises and provide a full accounting of 
the efforts undertaken to obtain substitute DBE participation.  The Bureau of Small 
Business Enterprises will evaluate the good faith efforts in light of all circumstances 
surrounding the performance status of the contract, and determine whether the contract 
goal should be amended. 

 
(c) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.   
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After the performance of the final item of work or delivery of material by a DBE and final 
payment therefore to the DBE by the Contractor, but not later than thirty calendar days 
after payment has been made by the Department to the Contractor for such work or 
material, the Contractor shall submit a DBE Payment Agreement on Department form 
SBE 2115 to the Regional Engineer.  If full and final payment has not been made to the 
DBE, the DBE Payment Agreement shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor 
believes that the work has not been satisfactorily completed.  If the Contractor does not 
have the full amount of work indicated in the Utilization Plan performed by the DBE 
companies indicated in the Plan, the Department will deduct from contract payments to 
the Contractor the amount of the goal not achieved as liquidated and ascertained 
damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(e) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
ENGINEER’S FIELD OFFICE TYPE B (BDE) 
Effective:  August 1, 2008 
 
Revise Article 670.04 of the Standard Specifications to read: 
 

“ 670.04 Engineer's Field Office Type B.  Type B field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space of 380 sq ft (35 sq m).  The office shall be 
provided with sufficient heat, natural and artificial light, and air conditioning.  Doors and windows 
shall be equipped with locks approved by the Engineer. 

 
Adequate all weather parking shall be available to accommodate a minimum of six vehicles. 

 
In addition, the following equipment and furniture meeting the approval of the Engineer shall 

be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and four 

non-folding chair with upholstered seat and back. 
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(b) One free standing four drawer legal size file cabinet with lock and an underwriters' 
laboratories insulated file device 350 degrees one hour rating. 

 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two folding chairs. 
 
(e) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed to prevent entry by force.  The cabinet assembly shall be permanently 
attached to a structural element of the field office to prevent theft of the entire cabinet. 

 
(f) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

 
(2) Telephone Lines.  Two separate telephone lines. 

 
(g) One electric desk type printing calculator. 
 
(h) One first-aid cabinet fully equipped. 
 
(i) One plain paper copy machine capable of reproducing prints up to 8 1/2 x 11 in. (215 x 

280 mm) with an automatic feed tray capable of storing 30 sheets of paper. 
 
(j) One plain paper fax machine with paper. 
 
(k) One telephone, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 
(l) A portable toilet meeting Federal, State, and local health department requirements 

stocked with lavatory and sanitary supplies at all times. 
 
(m) One electric water cooler dispenser. 
 
(n) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.” 

 
Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
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“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance 
telephone bills that, when combined, exceed $150.” 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
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The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    375 $    500 
100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008    Revised:  April 1, 2009 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
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Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
 

Insert Diameter Proof Load 
5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction.  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  
The calendar day(s) will begin with notification to the Contractor and end with the 
Engineer’s acceptance of the correction.  The daily monetary deduction will be either 
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater.  For those 
deficiencies where corrective action was not an option, the monetary deduction will be 
immediate and will be valued at one calendar day.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
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PAYROLLS AND PAYROLL RECORDS (BDE) 
Effective:  March 1, 2009      Revised:  July 1, 2009 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include each worker’s name, address, telephone number, social 
security number, classification, rate of pay, number of hours worked each day, starting and 
ending times of work each day, total hours worked each week, itemized deductions made, and 
actual wages paid. 
 

The Contractor and each subcontractor shall submit payroll records to the Engineer each 
week from the start to the completion of their respective work, except that full social security 
numbers and home addresses shall not be included on weekly transmittals.  Instead the payrolls 
shall include an identification number for each employee (e.g., the last four digits of the 
employee’s social security number.).  In addition, starting and ending times of work each day 
may be omitted from the payroll records submitted to the Engineer.  The submittals shall be on 
the Department’s form SBE 48, or an approved facsimile.  When there has been no activity 
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”, 
“Suspended”, or “Complete”) checked on the form.” 
 
STATE CONTRACTS.  Revise Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 
“IV. COMPLIANCE WITH THE PREVAILING WAGE ACT 

 
1. Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed 
additional compensation on account of said revisions. 
 

2. Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of three years from the date of completion of this contract, records of the wages 
paid to his/her workers.  The payroll records shall include each worker’s name, address, 
telephone number, social security number, classification, rate of pay, number of hours 
worked each day, starting and ending times of work each day, total hours worked each 
week, itemized deductions made, and actual wages paid.  Upon two business days’ 
notice, these records shall be available, at all reasonable hours at a location within the 
State, for inspection by the Department or the Department of Labor. 
 

3. Submission of Payroll Records.  The Contractor and each subcontractor shall submit 
payroll records to the Engineer each week from the start to the completion of their 
respective work, except that full social security numbers and home addresses shall not 
be included on weekly transmittals.   
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Instead the payrolls shall include an identification number for each employee (e.g., the 
last four digits of the employee’s social security number).  In addition, starting and 
ending times of work each day may be omitted from the payroll records submitted to the 
Engineer.  The submittals shall be on the Department’s form SBE 48, or an approved 
facsimile.  When there has been no activity during a work week, a payroll record shall 
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”) 
checked on the form. 
 
Each submittal shall be accompanied by a statement signed by the Contractor or 
subcontractor which avers that:  (i) such records are true and accurate; (ii) the hourly 
rate paid to each worker is not less than the general prevailing rate of hourly wages 
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll 
record that he/she knows to be false is a Class B misdemeanor. 
 

4. Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance 
investigators of the Department or the Department of Labor.” 

 
 
PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  November 1, 2008 
 
Revise the first sentence of Article 701.12 of the Standard Specifications to read: 
 

“ All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a 
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity 
Class 2 garments.” 
 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange.  The sheeting shall be uniform in color and devoid of streaks throughout 
the length of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to 
the daytime and nighttime color requirements of ASTM D 4956. 
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Initial Minimum Coefficient of Retroreflection 

candelas/foot candle/sq ft (candelas/lux/sq m) of material 
Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2005    Revised:  April 1, 2009 
 
Revise Article 1006.10(a) of the Standard Specifications to read: 
 

“ (a) Reinforcement Bars.  Reinforcement bars will be accepted according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar 
and/or Dowel Bar Plant Certification Procedure”.  The Department will maintain an 
approved list of producers. 
 
(1) Reinforcement Bars (Non-Coated).  Reinforcement bars shall be according to 

ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following. 
 
a. For straight bars furnished in cut lengths and with a well-defined yield point, the 

yield point shall be determined as the elastic peak load, identified by a halt or 
arrest of the load indicator before plastic flow is sustained by the bar and dividing 
it by the nominal cross-sectional area of the bar. 
 

b. Tensile strength shall be a minimum of 1.20 times the yield strength. 
 

c. For bars straightened from coils or bars bent from fabrication, there shall be no 
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the 
elongation after rupture shall be at least 9%. 
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d. Heat Numbers.  Bundles or bars at the construction site shall be marked or 
tagged with heat identification numbers of the bar producer. 
 

e. Guided Bend Test.  Bars may be subject to a guided bend test across two pins 
which are free to rotate, where the bending force shall be centrally applied with a 
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706 
(A 706M).  The dimensions and clearances of this guided bend test shall be 
according to ASTM E 190. 
 

f. Spiral Reinforcement.  Spiral reinforcement shall be deformed or plain bars 
conforming to the above requirements or cold-drawn steel wire conforming to 
AASHTO M 32. 
 

(2) Epoxy Coated Reinforcement Bars.  Epoxy coated reinforcement bars shall be 
according to Article 1006.10(a)(1) and shall be epoxy coated according to 
AASHTO M 284 (M 284M) and the following. 
 
a. Certification.  The epoxy coating applicator shall be certified according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy 
Coating Plant Certification Procedure”.  The Department will maintain an 
approved list. 
 

b. Coating Thickness.  When spiral reinforcement is coated after fabrication, the 
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm). 
 

c. Cutting Reinforcement.  Reinforcement bars may be sheared or sawn to length 
after coating, providing the end damage to the coating does not extend more 
than 0.5 in. (13 mm) back and the cut is patched before any visible rusting 
appears.  Flame cutting will not be permitted.” 

 
 
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE) 
Effective:  August 1, 2008     Revised:  April 1, 2009 
 
Revise Article 508.03 of the Standard Specifications to read: 
 

“ 508.03 Storage and Protection.  Reinforcement bars shall be stored off the ground using 
platforms, skids, or other supports; and shall be protected from mechanical injury and from 
deterioration by exposure.  Epoxy coated bars shall be stored on wooden or padded steel 
cribbing and all systems for handling shall have padded contact areas.  The bars or bundles 
shall not be dragged or dropped. 

 
When epoxy coated bars are stored in a manner where they will be exposed to the weather 

more than 60 days prior to use, they shall be protected from deterioration such as that caused 
by sunlight, salt spray, and weather exposure.  The protection shall consist of covering with 
opaque polyethylene sheeting or other suitable opaque material.  The covering shall be secured 
and allow for air circulation around the bars to minimize condensation under the cover. 
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Covering of the epoxy coated bars will not be required when the bars are installed and tied, 
or when they are partially incorporated into the concrete.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 90 working days. 
 
 
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
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Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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NATIONWIDE PERMITS AND CONDITIONS 
 
The following information presents the requirements for nationwide Section 404/10 permits most 
often used on highway projects.  The information in this guidance reflects the requirements 
associated with the nationwide permits that were published in the March 12, 2007 Federal 
Register.   
 
Permittees wishing to conduct activities under the nationwide permits must comply with 
the terms of the applicable permit and the conditions in Section C of this document. 
 
B.  Nationwide Permits 
 
3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized 
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 
uses specified or contemplated for it in the original permit or the most recently authorized 
modification. Minor deviations in the structure's configuration or filled area, including those due 
to changes in materials, construction techniques, or current construction codes or safety 
standards that are necessary to make the repair, rehabilitation, or replacement are authorized. 
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills 
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair, 
rehabilitation, or replacement is commenced, or is under contract to commence, within two 
years of the date of their destruction or damage. In cases of catastrophic events, such as 
hurricanes or tornadoes, this two-year limit may be waived by the district engineer, provided the 
permittee can demonstrate funding, contract, or other similar delays.  
 
(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of 
and within existing structures (e.g., bridges, culverted road crossings, water intake structures, 
etc.) and the placement of new or additional riprap to protect the structure. The removal of 
sediment is limited to the minimum necessary to restore the waterway in the immediate vicinity 
of the structure to the approximate dimensions that existed when the structure was built, but 
cannot extend further than 200 feet in any direction from the structure. This 200 foot limit does 
not apply to maintenance dredging to remove accumulated sediments blocking or restricting 
outfall and intake structures or to maintenance dredging to remove accumulated sediments from 
canals associated with outfall and intake structures. All dredged or excavated materials must be 
deposited and retained in an upland area unless otherwise specifically approved by the district 
engineer under separate authorization. The placement of riprap must be the minimum 
necessary to protect the structure or to ensure the safety of the structure. Any bank stabilization 
measures not directly associated with the structure will require a separate authorization from the 
district engineer.  
 
(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct the 
maintenance activity. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed 
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected 
by temporary fills must be revegetated, as appropriate.  
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(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation or 
beach restoration. This NWP does not authorize new stream channelization or stream relocation 
projects.  
 
Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a 
pre-construction notification to the district engineer prior to commencing the activity (see general 
condition 27). Where maintenance dredging is proposed, the pre-construction notification must 
include information regarding the original design capacities and configurations of the outfalls, 
intakes, small impoundments, and canals. (Sections 10 and 404)  
 
Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption 
for maintenance.  
 
13. Bank Stabilization. Bank stabilization activities necessary for erosion prevention, provided 
the activity meets all of the following criteria:  
(a) No material is placed in excess of the minimum needed for erosion protection;  
(b) The activity is no more than 500 feet in length along the bank, unless this criterion is waived 
in writing by the district engineer;  
(c) The activity will not exceed an average of one cubic yard per running foot placed along the 
bank below the plane of the ordinary high water mark or the high tide line, unless this criterion is 
waived in writing by the district engineer;  
(d) The activity does not involve discharges of dredged or fill material into special aquatic sites, 
unless this criterion is waived in writing by the district engineer;  
(e) No material is of the type, or is placed in any location, or in any manner, to impair surface 
water flow into or out of any water of the United States;  
(f) No material is placed in a manner that will be eroded by normal or expected high flows 
(properly anchored trees and treetops may be used in low energy areas); and,  
(g) The activity is not a stream channelization activity.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if the bank stabilization activity: (1) involves discharges into 
special aquatic sites; (2) is in excess of 500 feet in length; or (3) will involve the discharge of 
greater than an average of one cubic yard per running foot along the bank below the plane of 
the ordinary high water mark or the high tide line. (See general condition 27.) (Sections 10 and 
404)  
 
14. Linear Transportation Projects. Activities required for the construction, expansion, 
modification, or improvement of linear transportation projects (e.g., roads, highways, railways, 
trails, airport runways, and taxiways) in waters of the United States. For linear transportation 
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of 
waters of the United States. For linear transportation projects in tidal waters, the discharge 
cannot cause the loss of greater than 1/3-acre of waters of the United States. Any stream 
channel modification, including bank stabilization, is limited to the minimum necessary to 
construct or protect the linear transportation project; such modifications must be in the 
immediate vicinity of the project.  
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This NWP also authorizes temporary structures, fills, and work necessary to construct the linear 
transportation project. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed 
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected 
by temporary fills must be revegetated, as appropriate.  
 
This NWP cannot be used to authorize non-linear features commonly associated with 
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 
stations, or aircraft hangars.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10 acre; 
or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition 
27.) (Sections 10 and 404)  
 
Note: Some discharges for the construction of farm roads or forest roads, or temporary roads for 
moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean 
Water Act (see 33 CFR 323.4).  
 
23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated, 
funded, or financed, in whole or in part, by another Federal agency or department where:  
 
(a) That agency or department has determined, pursuant to the Council on Environmental 
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part 1500 
et seq.), that the activity is categorically excluded from environmental documentation, because it 
is included within a category of actions which neither individually nor cumulatively have a 
significant effect on the human environment; and  
 
(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or 
department’s determination that the activity is categorically excluded and approved the activity 
for authorization under NWP 23.  
 
The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this NWP.  
 
Notification: Certain categorical exclusions approved for authorization under this NWP require 
the permittee to submit a pre-construction notification to the district engineer prior to 
commencing the activity (see general condition 27). The activities that require pre-construction 
notification are listed in the appropriate Regulatory Guidance Letters. (Sections 10 and 404)  
 
Note: The agency or department may submit an application for an activity believed to be 
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to 
approval for authorization under this NWP of any agency's activity, the Office of the Chief of 
Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with 
approved categorical exclusions are the: Bureau of Reclamation, Federal Highway  
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Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as 
of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is 
available at: http://www.usace.army.mil/inet/functions/cw/cecwo/reg/rglsindx.htm . Any future 
approved categorical exclusions will be announced in Regulatory Guidance Letters and posted 
on this same web site.  
 
33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and 
discharges, including cofferdams, necessary for construction activities or access fills or 
dewatering of construction sites, provided that the associated primary activity is authorized by 
the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary 
structures, work, and discharges, including cofferdams, necessary for construction activities not 
otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures 
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must 
consist of materials, and be placed in a manner, that will not be eroded by expected high flows. 
The use of dredged material may be allowed if the district engineer determines that it will not 
cause more than minimal adverse effects on aquatic resources. Following completion of 
construction, temporary fill must be entirely removed to upland areas, dredged material must be 
returned to its original location, and the affected areas must be restored to pre-construction 
elevations. The affected areas must also be revegetated, as appropriate. This permit does not 
authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use. 
Structures left in place after construction is completed require a section 10 permit if located in 
navigable waters of the United States. (See 33 CFR part 322.)  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity (see general condition 27). The pre-construction notification 
must include a restoration plan showing how all temporary fills and structures will be removed 
and the area restored to pre-project conditions. (Sections 10 and 404)  
 
C. Nationwide Permit General Conditions  
 
Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as appropriate, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees should 
contact the appropriate Corps district office to determine if regional conditions have been 
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP.  
 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 
navigation.  

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through 
regulations or otherwise, must be installed and maintained at the permittee's expense on 
authorized facilities in navigable waters of the United States.  

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States.  
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No claim shall be made against the United States on account of any such removal or alteration.  
 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 
movements of those species of aquatic life indigenous to the waterbody, including those species 
that normally migrate through the area, unless the activity's primary purpose is to impound 
water. Culverts placed in streams must be installed to maintain low flow conditions.  

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized.  

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable.  
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48.  

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act).  

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization.  

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or 
restricting its flow must be minimized to the maximum extent practicable.  

 
9. Management of Water Flows. To the maximum extent practicable, the pre-

construction course, condition, capacity, and location of open waters must be maintained for 
each activity, including stream channelization and storm water management activities, except as 
provided below. The activity must be constructed to withstand expected high flows. The activity 
must not restrict or impede the passage of normal or high flows, unless the primary purpose of 
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic 
environment (e.g., stream restoration or relocation activities).  

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements.  
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance.  
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all  
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exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged 
to perform work within waters of the United States during periods of low-flow or no-flow.  

 
13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate.  

 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety.  
 
15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has 
determined in writing that the proposed activity will not adversely affect the Wild and Scenic 
River designation or study status. Information on Wild and Scenic Rivers may be obtained from 
the appropriate Federal land management agency in the area (e.g., National Park Service, U.S. 
Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service).  

 
16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights.  
 
17. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

jeopardize the continued existence of a threatened or endangered species or a species 
proposed for such designation, as identified under the Federal Endangered Species Act (ESA), 
or which will destroy or adversely modify the critical habitat of such species. No activity is 
authorized under any NWP which “may affect” a listed species or critical habitat, unless Section 
7 consultation addressing the effects of the proposed activity has been completed.  

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements.  

(c) Non-federal permittees shall notify the district engineer if any listed species or 
designated critical habitat might be affected or is in the vicinity of the project, or if the project is 
located in designated critical habitat, and shall not begin work on the activity until notified by the 
district engineer that the requirements of the ESA have been satisfied and that the activity is 
authorized. For activities that might affect Federally-listed endangered or threatened species or 
designated critical habitat, the pre-construction notification must include the name(s) of the 
endangered or threatened species that may be affected by the proposed work or that utilize the 
designated critical habitat that may be affected by the proposed work. The district engineer will 
determine whether the proposed activity “may affect” or will have “no effect” to listed species 
and designated critical habitat and will notify the non-Federal applicant of the Corps’ 
determination within 45 days of receipt of a complete pre-construction notification. In cases 
where the non-Federal applicant has identified listed species or critical habitat that might be 
affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not 
begin work until the Corps has provided notification the proposed activities will have “no effect” 
on listed species or critical habitat, or until Section 7 consultation has been completed.  
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(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs.  

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., 
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation 
of the ESA. Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.  
 

18. Historic Properties. (a) In cases where the district engineer determines that the 
activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied.  

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements.  

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the 
National Register of Historic Places, including previously unidentified properties.  For such 
activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties or 
the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts, which may include 
background research, consultation, oral history interviews, sample field investigation, and field 
survey. Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties which the activity 
may have the potential to cause effects and so notified the Corps, the non-Federal applicant 
shall not begin the activity until notified by the district engineer either that the activity has no 
potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed.   

(d) The district engineer will notify the prospective permittee within 45 days of receipt of 
a complete pre-construction notification whether NHPA Section 106 consultation is required.  
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR 800.3(a)).  If NHPA 
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.  

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation  
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with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant.  
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, explaining the degree of damage to the 
integrity of any historic properties affected, and proposed mitigation.  This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic properties on tribal lands or affects properties of 
interest to those tribes, and other parties known to have a legitimate interest in the impacts to 
the permitted activity on historic properties.  
 

19. Designated Critical Resource Waters. Critical resource waters include, NOAA-
designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage 
sites, and outstanding national resource waters or other waters officially designated by a state 
as having particular environmental or ecological significance and identified by the district 
engineer after notice and opportunity for public comment. The district engineer may also 
designate additional critical resource waters after notice and opportunity for comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any 
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such 
waters.  

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 27, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal.  
 

20. Mitigation. The district engineer will consider the following factors when determining 
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic 
environment are minimal:  

(a) The activity must be designed and constructed to avoid and minimize adverse 
effects, both temporary and permanent, to waters of the United States to the maximum extent 
practicable at the project site (i.e., on site).  

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating) 
will be required to the extent necessary to ensure that the adverse effects to the aquatic 
environment are minimal.  

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the 
district engineer determines in writing that some other form of mitigation would be more 
environmentally appropriate and provides a project-specific waiver of this requirement. For 
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer 
may determine on a case-by-case basis that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of 
success is greater and the impacts to potentially valuable uplands are reduced, wetland 
restoration should be the first compensatory mitigation option considered.  

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream restoration, to ensure 
that the activity results in minimal adverse effects on the aquatic environment.   
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(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs.  

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the establishment, maintenance, and legal protection 
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian 
areas may be the only compensatory mitigation required. Riparian areas should consist of 
native species. The width of the required riparian area will address documented water quality or 
aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side 
of the stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. Where both wetlands and open waters exist 
on the project site, the district engineer will determine the appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic 
environment on a watershed basis. In cases where riparian areas are determined to be the most 
appropriate form of compensatory mitigation, the district engineer may waive or reduce the 
requirement to provide wetland compensatory mitigation for wetland losses.  

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or 
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will 
specify the party responsible for accomplishing and/or complying with the mitigation plan.  

(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a 
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be 
required to reduce the adverse effects of the project to the minimal level.  
 

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality.  

 
22. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone 
management requirements.  

 
23. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination.  
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24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 
complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest 
specified acreage limit. For example, if a road crossing over tidal waters is constructed under 
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss 
of waters of the United States for the total project cannot exceed 1/3-acre.  

 
25. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: “When the structures or 
work authorized by this nationwide permit are still in existence at the time the property is 
transferred, the terms and conditions of this nationwide permit, including any special conditions, 
will continue to be binding on the new owner(s) of the property. To validate  the transfer of this 
nationwide permit and the associated liabilities associated with compliance with its terms and 
conditions, have the transferee sign and date below.”  
 
 
(Transferee)  
 
 
(Date)  
 

26. Compliance Certification. Each permittee who received an NWP verification from the 
Corps must submit a signed certification regarding the completed work and any required 
mitigation. The certification form must be forwarded by the Corps with the NWP verification 
letter and will include:  

(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general or specific conditions;  

(b) A statement that any required mitigation was completed in accordance with the 
permit conditions; and  

(c) The signature of the permittee certifying the completion of the work and mitigation.  
 

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 
the prospective permittee must notify the district engineer by submitting a pre-construction 
notification (PCN) as early as possible. The district engineer must determine if the PCN is 
complete within 30 calendar days of the date of receipt and, as a general rule, will request 
additional information necessary to make the PCN complete only once. However, if the 
prospective permittee does not provide all of the requested information, then the district 
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN 
review process will not commence until all of the requested information has been received by 
the district engineer. The prospective permittee shall not begin the activity until either:  

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or  

(2) Forty-five calendar days have passed from the district engineer’s receipt of the 
complete PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to general  
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condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or 
to notify the Corps pursuant to general condition 18 that the activity may have the potential to 
cause effects to historic properties, the permittee cannot begin the activity until receiving written 
notification from the Corps that is “no effect” on listed species or “no potential to cause effects” 
on historic properties, or that any consultation required under Section 7 of the Endangered 
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see 
33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the 
permittee has received written approval from the Corps. If the proposed activity requires a 
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until 
the district engineer issues the waiver. If the district or division engineer notifies the permittee in 
writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained.  
Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or 
revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).  

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information:  

(1) Name, address and telephone numbers of the prospective permittee;  
(2) Location of the proposed project;  
(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause; any other NWP(s), regional general 
permit(s), or individual permit(s) used or intended to be used to authorize any part of the 
proposed project or any related activity. The description should be sufficiently detailed to allow 
the district engineer to determine that the adverse effects of the project will be minimal and to 
determine the need for compensatory mitigation. Sketches should be provided when necessary 
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the 
project and when provided result in a quicker decision.);  

(4) The PCN must include a delineation of special aquatic sites and other waters of the 
United States on the project site. Wetland delineations must be prepared in accordance with the 
current method required by the Corps. The permittee may ask the Corps to delineate the special 
aquatic sites and other waters of the United States, but there may be a delay if the Corps does 
the delineation, especially if the project site is large or contains many waters of the United 
States. Furthermore, the 45 day period will not start until the delineation has been submitted to 
or completed by the Corps, where appropriate;  

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit 
a conceptual or detailed mitigation plan.  

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and  

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act.  
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(c) Form of Pre-Construction Notification: The standard individual permit application form 
(Form ENG 4345) may be used, but the completed application form must clearly indicate that it 
is a PCN and must include all of the information required in paragraphs (b)(1) through (7) of this 
general condition. A letter containing the required information may also be used.  

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity’s compliance with the terms and 
conditions of the NWPs and the need for mitigation to reduce the project’s adverse 
environmental effects to a minimal level.  

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP 
activities requiring pre-construction notification to the district engineer that result in the loss of 
greater than 1/2-acre of waters of the United States, the district engineer will immediately 
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of 
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water 
quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation 
Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, these agencies 
will then have 10 calendar days from the date the material is transmitted to telephone or fax the 
district engineer notice that they intend to provide substantive, site-specific comments. If so 
contacted by an agency, the district engineer will wait an additional 15 calendar days before 
making a decision on the pre-construction notification. The district engineer will fully consider 
agency comments received within the specified time frame, but will provide no response to the 
resource agency, except as provided below. The district engineer will indicate in the 
administrative record associated with each pre-construction notification that the resource 
agencies’ concerns were considered. For NWP 37, the emergency watershed protection and 
rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard 
to life or a significant loss of property or economic hardship will occur. The district engineer will 
consider any comments received to decide whether the NWP 37 authorization should be 
modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5.  

(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.   

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction 
notifications to expedite agency coordination.  

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy 
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS.  

(e) District Engineer’s Decision: In reviewing the PCN for the proposed activity, the 
district engineer will determine whether the activity authorized by the NWP will result in more 
than minimal individual or cumulative adverse environmental effects or may be contrary to the 
public interest. If the proposed activity requires a PCN and will result in a loss of greater than 
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the 
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts. 
The district engineer will consider any proposed compensatory mitigation the applicant has 
included in the proposal in determining whether the net adverse environmental effects to the 
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal 
may be either conceptual or detailed. If the district engineer determines that the activity 
complies with the terms and conditions of the NWP and that the adverse effects on the aquatic 
environment are minimal, after considering mitigation, the district engineer will notify the 
permittee and include any conditions the district engineer deems necessary. The district  
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engineer must approve any compensatory mitigation proposal before the permittee commences 
work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN, 
the district engineer will expeditiously review the proposed compensatory mitigation plan. The 
district engineer must review the plan within 45 calendar days of receiving a complete PCN and 
determine whether the proposed mitigation would ensure no more than minimal adverse effects 
on the aquatic environment. If the net adverse effects of the project on the aquatic environment 
(after consideration of the compensatory mitigation proposal) are determined by the district 
engineer to be minimal, the district engineer will provide a timely written response to the 
applicant. The response will state that the project can proceed under the terms and conditions 
of the NWP.  

 
If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (1) That the project 
does not qualify for authorization under the NWP and instruct the applicant on the procedures to 
seek authorization under an individual permit; (2) that the project is authorized under the NWP 
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 
on the aquatic environment to the minimal level; or (3) that the project is authorized under the 
NWP with specific modifications or conditions. Where the district engineer determines that 
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 
environment, the activity will be authorized within the 45-day PCN period. The authorization will 
include the necessary conceptual or specific mitigation or a requirement that the applicant 
submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the 
minimal level. When mitigation is required, no work in waters of the United States may occur 
until the district engineer has approved a specific mitigation plan.  

 
28. Single and Complete Project. The activity must be a single and complete project. 

The same NWP cannot be used more than once for the same single and complete project.   
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IEPA REGIONAL CONDITIONS 
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ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                           SCOTT COUNTY  
                                   EFFECTIVE SEPTEMBER 2009

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Scott County Prevailing Wage for August 2009 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   26.590 27.840 1.5   1.5 2.0 5.050 7.130 0.000 0.900  
ASBESTOS ABT-MEC        BLD   26.610 27.610 1.5   1.5 2.0 5.250 2.500 0.000 0.250  
BOILERMAKER             BLD   31.500 34.000 1.5   1.5 2.0 6.820 11.43 1.500 0.350  
BRICK MASON             BLD   26.060 27.060 1.5   1.5 2.0 7.600 6.730 0.000 0.580  
CARPENTER               BLD   27.250 29.500 1.5   1.5 2.0 7.000 10.30 0.000 0.320  
CARPENTER               HWY   27.250 29.000 1.5   1.5 2.0 7.000 10.09 0.000 0.320  
CEMENT MASON            BLD   26.160 27.160 2.0   2.0 2.0 7.600 6.730 0.000 0.580  
CEMENT MASON            HWY   25.170 26.170 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
CERAMIC TILE FNSHER     BLD   24.580  0.000 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
ELECTRIC PWR EQMT OP    ALL   32.770  0.000 1.5   1.5 2.0 4.750 9.170 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   22.480  0.000 1.5   1.5 2.0 4.750 6.290 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   36.410 38.750 1.5   1.5 2.0 4.750 10.19 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   23.590  0.000 1.5   1.5 2.0 4.750 6.610 0.000 0.000  
ELECTRICIAN             BLD   34.220 36.220 1.5   1.5 2.0 5.150 6.480 0.000 0.500  
ELECTRONIC SYS TECH     BLD   26.280 27.780 1.5   1.5 2.0 5.150 4.690 0.000 0.250  
ELEVATOR CONSTRUCTOR    BLD   36.620 41.200 2.0   2.0 2.0 9.525 8.210 2.190 0.000  
GLAZIER                 BLD   29.230 30.730 1.5   2.0 2.0 5.730 5.650 0.000 0.310  
HT/FROST INSULATOR      BLD   32.910 33.910 1.5   1.5 2.0 5.600 9.360 0.000 0.500  
IRON WORKER             BLD   28.500 30.500 1.5   1.5 2.0 5.860 10.28 0.000 0.500  
IRON WORKER             HWY   28.500 30.000 1.5   1.5 2.0 5.860 10.28 0.000 0.500  
LABORER                 BLD   24.590 25.840 1.5   1.5 2.0 5.050 7.130 0.000 0.800  
LABORER                 HWY   26.600 27.350 1.5   1.5 2.0 5.050 7.130 0.000 0.800  
LATHER                  BLD   27.250 29.500 1.5   1.5 2.0 7.000 10.30 0.000 0.320  
MACHINIST               BLD   42.770 44.770 1.5   1.5 2.0 7.750 8.690 0.650 0.000  
MARBLE FINISHERS        BLD   24.580  0.000 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
MARBLE MASON            BLD   26.080 26.830 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
MILLWRIGHT              BLD   28.270 30.520 1.5   1.5 2.0 7.000 9.740 0.000 0.320  
MILLWRIGHT              HWY   29.780 31.530 1.5   1.5 2.0 7.000 10.19 0.000 0.320  
OPERATING ENGINEER      BLD 1 29.750  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      BLD 2 27.400  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      BLD 3 23.800  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      BLD 4 31.250  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 1 31.100  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 2 27.870  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 3 22.950  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
OPERATING ENGINEER      HWY 4 32.600  0.000 1.5   1.5 2.0 7.400 7.000 0.000 1.100  
PAINTER                 ALL   27.990 29.490 1.5   1.5 2.0 4.850 7.470 0.000 0.450  
PAINTER OVER 30FT       ALL   28.990 30.490 1.5   1.5 2.0 4.850 7.470 0.000 0.450  
PAINTER PWR EQMT        ALL   28.990 30.490 1.5   1.5 2.0 4.850 7.470 0.000 0.450  
PILEDRIVER              BLD   27.750 30.000 1.5   1.5 2.0 7.000 10.30 0.000 0.320  
PILEDRIVER              HWY   28.250 30.000 1.5   1.5 2.0 7.000 10.09 0.000 0.320  
PIPEFITTER              BLD   37.000 40.500 1.5   1.5 2.0 6.450 6.500 0.000 0.350  
PLASTERER               BLD   26.160 27.160 2.0   2.0 2.0 7.600 6.730 0.000 0.580  
PLUMBER                 BLD   37.000 40.500 1.5   1.5 2.0 6.450 6.500 0.000 0.350  
ROOFER                  BLD   27.250 29.750 1.5   1.5 2.0 7.400 5.250 0.000 0.250  
SHEETMETAL WORKER       BLD   30.260 32.260 1.5   1.5 2.0 7.450 10.39 0.000 0.500  
SPRINKLER FITTER        BLD   36.140 38.890 1.5   1.5 2.0 8.200 6.550 0.000 0.250  
STONE MASON             BLD   26.060 27.060 1.5   1.5 2.0 7.600 6.730 0.000 0.580  
TERRAZZO FINISHER       BLD   24.580  0.000 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
TERRAZZO MASON          BLD   26.080 26.830 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
TILE MASON              BLD   26.080 26.830 1.5   1.5 2.0 7.600 6.730 0.000 0.000  
TRUCK DRIVER            ALL 1 28.605  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 2 29.005  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 3 29.205  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 4 29.455  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            ALL 5 30.205  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 1 22.880  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 2 23.200  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  



TRUCK DRIVER            O&C 3 23.360  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 4 23.560  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TRUCK DRIVER            O&C 5 24.160  0.000 1.5   1.5 2.0 9.050 4.200 0.000 0.250  
TUCKPOINTER             BLD   26.060 27.060 1.5   1.5 2.0 7.600 6.730 0.000 0.580  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
SCOTT COUNTY 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts.  The term "Ceramic" is used for naming the classification 



only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING 
 
CLASS 1.   Asphalt Screed Man; Aspco Concrete Spreaders; Asphalt 
Pavers; Asphalt Plant Engineer; Asphalt Rollers on Bituminous 
Concrete; Athey Loaders; Backfillers, Crane Type; Backhoes; Barber 
Green Loaders; Bulldozers; Cableways; Cherry Pickers; Clam Shells; 
C.M.I. & similar type autograde formless paver, autograde placer & 
finisher; Concrete Breakers; Concrete Pumps; Derricks; Derrick Boats; 
Draglines; Earth Auger or Boring Machines; Elevating Graders; 
Engineers on Dredges; Gravel Processing Machines; Head Equipment 



Greaser; High Lifts or Fork Lifts; Hoists with two or more drums or 
two or more load lines; Locomotives, All; Mechanics; Motor Graders or 
Auto Patrols; Operators or Leverman on Dredges; Operators, Power Boat; 
Operators, Pug Mill (Asphalt Plants); Orange Peels; Overhead Cranes; 
Paving Mixers; Piledrivers; Pipe Wrapping and Painting Machines; 
Pushdozers, or Push Cats; Robotic Controlled Equipment in this 
Classification; Rock Crushers; Ross Carrier or Similar Machines; 
Rotomill; Scoops, Skimmer, two cu. yd. capacity and under; Scoops, All 
or Tournapull; Sheep-Foot Roller (Self Propelled); Shovels; Skid 
Steer; Skimmer Scoops; Temporary Concrete Plant Operators; Test Hole 
Drilling Machines; Tower Machines; Tower Mixers; Track Type End 
Loaders; Track Type Fork Lifts or High Lifts; Track Jacks and Tampers; 
Tractors, Sideboom; Trenching or Ditching Machine; Tunnelluggers; 
Vermeer Type Saws; Water Blaster Cutting Head; Wheel Type End Loaders; 
Winch Cat. 
 
CLASS 2.   Air Compressors (six to eight)*; Asphalt Boosters and 
Heaters; Asphalt Distributors; Asphalt Plant Fireman; Oiler on Two 
Paving Mixers When Used in Tandem; Boom or Winch Trucks; Bull Floats 
or Flexplanes; Concrete Finishing Machine; Concrete Saws, 
Self-Propelled; Concrete Spreading Machines; Conveyors (six to 
eight)*; Generators (six to eight)*; Gravel or Stone Spreader, Power 
Operated; Hoist (with One Drum and One Load Line); Light Plants (six 
to eight)*; Mechanical Heaters (six to eight)*; Mud Jacks; Post Hole 
Digger, Mechanical; Pug Mills when used for other than Asphalt 
operation; Robotic Controlled Equipment in this Classification; Road 
or Street Sweeper, Self Propelled; Rollers (except bituminous 
concrete); Seaman Tiller; Straw Machine; Vibratory Compactor; Water 
Blaster, Power Unit; Welding Machines (six to eight)*; Well Drill 
Machines. 
 
CLASS 3.   Air Compressors(one to five)*; Air Compressors, Track or 
Self-Propelled; Automatic Hoist; Building Elevators; Bulk Cement 
Batching Plants; Conveyors (one to five)*; Concrete Mixers (Except 
Plant, Paver, or Tower); Firemen; Generators (one to five)*; Greasers; 
Helper on Single Paving Mixer; Hoist, Automatic; Light Plants (one to 
five)*; Mechanic Helpers; Mechanical Heaters (one to five)*; Oilers; 
Power Form Graders; Power Sub-Graders; Robotic Controlled Equipment in 
this Classification; Scissors Hoist; Tractors without power 
attachments regardless of size or type; Truck Crane Oiler and Driver 
(1 man); Vibratory Hammer (power source); Water Pumps (one to five)*; 
Welding Machines (1/300 Amp. or over)*; Welding machines (one to 
five)* 
 
CLASS 4.  Lattice Boom Crawler Cranes; Lattice Boom Truck Cranes; 
Telescopic Truck-Mounted Cranes; Tower Cranes. 
 
* Combinations of one to eight of any Air Compressors, Conveyors, 
Welding Machines, Water Pumps, Light Plants, or Generators shall be in 
batteries or within 400 feet and shall be paid as per the 
Classification Schedule contained in this Article. 
 
 
OPERATING ENGINEERS - HIGHWAY 
 
CLASS 1.   Asphalt Screed Man; Asphco Concrete Spreaders; Asphalt 
Pavers; Asphalt Plant Engineer; Asphalt Rollers on Bituminous 
Concrete; Athey Loaders; Backhoes; Barber Green Loaders; Bulldozers; 
Cableways; Carry Deck Pickers; Cherry Pickers (Rough Terrain); C.M.I. 
& similar type-autograde formless paver, autograde placer & finisher; 
Concrete Breakers; Concrete Plant Operators; Concrete Pumps; Derricks; 
Derrick Boats; Dewatering Systems; Earth Auger or Boring Machines; 
Elevating Graders; Engineers on Dredges; Gravel Processing Machines; 



Grout Pump; Head Equipment Greaser; High Lifts or Fork Lifts; Hoists 
with two or more drums or two or more load lines; Hydro Jet or Hydro 
Laser; Locomotives, All; Mechanics; Motor Graders or Auto Patrols; 
Multi-Point Power Lifting Equipment; Operators or Leverman on Dredges; 
Operators, Power Boat; Operators, Pug Mill (Asphalt Plants); Overhead 
Cranes; Paving Mixers; Piledrivers; Pipe Wrapping and Painting 
Machines; Push-dozers, or Push Cats; Robotic Controlled Equipment in 
this Classification; Rock Crushers; Ross Carrier or Similar Machines; 
Roto-Mill; Scoops, Skimmer, two cu. yd. capacity and under; Sheep-Foot 
Roller (Self Pro-pelled); Shovels; Skid Steer; Skimmer Scoops; Test 
Hole Drilling Machines; Tower Machines; Tower Mixers; Track Type End 
Loaders; Track Type Fork Lifts or High Lifts; Track Jacks and Tampers; 
Tractors, Side-boom; Trenching or Ditching Machine; Tunnelluggers; 
Vermeer-Type Saws; Wheel Type End Loaders; Winch Cat; Scoops, All or 
Tournapull. 
 
CLASS 2.   Air Compressors (six to eight)*; Articulated Dumps; Asphalt 
Boosters and Heaters; Asphalt Distributors; Asphalt Plant Fireman; 
Boom or Winch Trucks; Building Elevators; Bull Floats or Flexplanes; 
Concrete Finishing Machine; Concrete Saws, Self-Propelled; Concrete 
Spreading Machines; Conveyors (six to eight)*; Generators (six to 
eight)*; Gravel or Stone Spreader, Power Operated; Hoist, Automatic; 
Hoist with One Drum and One Load Line; Light Plants (six to eight)*; 
Mechanical Heaters (six to eight)*; Mud Jacks; Off Road Water Wagons; 
Oiler on Two Paving Mixers When Used in Tandem; Post Hole Digger, 
Mechanical; Robotic Controlled Equipment in This Classification; Road 
or Street Sweeper, Self-Propelled; Rollers (except bituminous 
concrete); Scissor Hoist; Sea-man Tiller; Straw Machine; Vibratory 
Compactor; Water Pumps (six to eight)*; Well Drill Machines. 
 
CLASS 3.   Air Compressors (one to five)*; Air Compressors, Track or 
Self-Propelled; Bulk Cement Batching Plants; Conveyors (one to five)*; 
Concrete Mixers (Except Plant, Paver, or Tower); Firemen; Generators 
(one to five)*; Greasers; Helper on Single Paving Mixer; Light Plants 
(one to five)*; Mechanic Helpers; Mechanical Heaters (one to five)*; 
Oilers; Power Form Graders; Power Sub-Graders; Pug Mills when used for 
other than Asphalt operation; Robotic Controlled Equipment in This 
Classification; Tractors without power attachments, regardless of size 
or type; Truck Crane Oiler and Driver (1 man); Vibratory Hammer 
(power source); Water Pumps (one to five)*; Welding Machines (one 300 
Amp. or over)*; Welding Machines (one to five)*. 
   
CLASS 4.   Lattice Boom Crawler Crane; Lattice Boom Truck Crane; 
Telescopic Truck-Mounted Crane; Tower Crane. 
 
*Combinations of one to eight of any Air Compressors, Conveyors, 
Welding Machines, Water Pumps, Light Plants or Generators shall be in 
batteries or within 400 feet and shall be paid as per the 
Classification Schedule contained in this Article. 
 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 



listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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