



### STAGE 3 FAP 331 (ILLINOIS 13)

**NOTES:**  
 THE FLAGMEN ON THIS DETAIL ARE SHOWN AT SUGGESTED LOCATIONS. THE ACTUAL NUMBER AND LOCATION SHALL BE AS DIRECTED BY THE ENGINEER.  
 ADDITIONAL TRAFFIC CONTROL DEVICES MAY BE NECESSARY AS DIRECTED BY THE ENGINEER.  
 TRAFFIC CONTROL FOR THIS WORK SHALL BE PAID FOR AS TRAFFIC CONTROL AND PROTECTION, SPECIAL CLOSE NEWLY CONSTRUCTED EB OUTSIDE THROUGH LANE AND EB RIGHT TURN LANE ACCORDING TO STD 701101 REMOVE EXISTING PAVEMENT AND SHOULDER, PLACE BINDER COURSE AND HMA SHOULDERS.  
 NO LANE RENTAL FOR THIS SETUP

CONSTRUCTION OF BOX CULVERT EXTENSION AT SOUTH END SHALL BE COMPLETED PRIOR TO THE BEGINNING OF STAGE 3.

FILE NAME =  
 USER NAME = russellcf  
 DESIGNED -  
 DRAWN -  
 PLOT SCALE = 30,0000' / IN.  
 PLOT DATE = 5/6/2009

USER NAME = russellcf  
 DESIGNED -  
 DRAWN -  
 CHECKED -  
 DATE -

DESIGNED -  
 DRAWN -  
 CHECKED -  
 DATE -

REVISED -  
 REVISED -  
 REVISED -  
 REVISED -

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**IL 13 STAGE 3 CONSTRUCTION**  
 SCALE: 1"=30'  
 SHEET NO. OF SHEETS STA. 759+00.00 TO STA. 768+00.00

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
331	SEC. NO. (1X-1)N-1, TS-2	WILLIAMSON	193	61
CONTRACT NO. 78053				
FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT				